

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

March 1, 2022

**To: Prospective Bidders** 

From: Jonathan W. Mitchell

**Division Contract Engineer** 

— Docusigned by: Jonathan W Mitchell

-02B404268BC84C2...

Contract ID#: DC00333

TIP'S: STATE FUNDED

WBS Element: 2022CPT.03.03.10311, 2022CPT.03.03.10711, 2022CPT.03.03.20711,

2022CPT.03.03.20712

County: PENDER & DUPLIN

**Subject: Addendum #1: RESURFACING** 

The Subject contract proposal contains the following addendum:

- 1. The Date of Availability has been changed to 06/13/2022.
- 2. The Date of Completion has been changed to 11/17/2023.

\*\*\*An Addendum has been added to Bid Express.

Telephone: (910 341-2001 Fax: (910) 675-0143 Customer Service: 1-877-368-4968

5505 BARBADOS BOULEVARD CASTLE HAYNE, NC 28429-5647

Location:

Website: www.ncdot.gov

## PROJECT SPECIAL PROVISIONS

1

# **GENERAL**

#### **BOND REQUIREMENTS:**

(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 Standard Specifications for Roads and Structures.

## **CONTRACT TIME AND LIQUIDATED DAMAGES:**

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A

The date of availability for this contract is June 13, 2022.

The completion date for this contract is **November 17, 2023**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **One Thousand One Hundred Dollars (\$ 1,100.00)** per calendar day.

## INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(5-21-13) 108 SPI GI4 I

The Contractor shall complete the work required of installing each new inductive loop after the removal of each existing loop by the milling, patching or resurfacing operations and shall place and maintain traffic on same.

The date of availability for this intermediate contract time for each inductive loop installation will be the date when the Contractor elects to disturb the existing inductive loop.

The completion date for this intermediate contract time for each inductive loop installation will be the date which is seven (7) consecutive calendar days after the date of availability.

If any inductive loop is damaged in the process of installing concrete work on this project, the Contractor will repair the damaged loop within seven (7) consecutive calendar days at no additional cost to NCDOT.

The liquidated damages are **One Thousand One Hundred Dollars (\$ 1,100.00)** per day.