



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION


JOSH STEIN
GOVERNOR

DANIEL H. JOHNSON
SECRETARY

April 9, 2026

To: Prospective Bidders

From: Jonathan W. Mitchell
Division Contract Engineer

Signed by:

02B404268BC84C2...

Contract ID#: DC00496
TIP #: HS-2403AX
WBS Element: 2026CPT.03.08.10311, 2026CPT.03.08.20311, 50975.3.51
F.A. #: 5097551
County: DUPLIN

Subject: Addendum #1: DUPLIN COUNTY RESURFACING

The Subject contract proposal contains the following addendum:

- 1- Changes have been made to the Intermediate Contract Times. Remove page G-8 from the proposal and replace with the revised page G-8 dated 04/09/2026.

*****An Addendum has been added to Bid Express & the NCDOT Letting Site.**

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
5501 BARBADOS BOULEVARD
CASTLE HAYNE, NC 28429-5647

Telephone: (910) 341-2000
Fax: (910) 675-0143
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
5501 BARBADOS BOULEVARD
CASTLE HAYNE, NC 28429-5647

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

(6-18-13)

108

SP1 G14 K

The Contractor shall complete all work required as shown on **Map 2 – NC 111** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time **shall be either June 8, 2026, or June 7, 2027, as elected by the contractor.**

The completion date for this intermediate contract time is **the date that is fifty-three (53) consecutive calendar days after the date of availability.**

The liquidated damages are **One Thousand Six Hundred Dollars (\$ 1,600.00) per calendar day.** At the preconstruction conference the Contractor shall declare the expected date for beginning the work required of this intermediate contract time. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) calendar days prior to the revised date.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 A

The Contractor shall complete all work required as shown on **Map 1 – NC 41, Map 5 – SR 1824 (Lem Brown Rd)** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **March 15, 2027.**

The completion date for this intermediate contract time is **November 19, 2027.**

The liquidated damages are **One Thousand Six Hundred Dollars (\$ 1,600.00) per calendar day.**

PROSECUTION OF WORK - INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 8-21-12)

108

SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work until completion and final acceptance of the project. The Contractor will not be permitted to suspend his operations except for reasons beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of **\$ 1,600.00** will be charged the Contractor for each and every calendar day that such suspension takes place. The said amount is hereby agreed upon as liquidated damages due to