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 STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION 03       DISTRICT  02  

CONTRACT PROPOSAL 
 

WBS ELEMENT NUMBER: 3.108211,3.208211 and 3.103111, 3.203111    
ROUTE:   Various Primary and Secondary Roads 
COUNTY:   Sampson/Duplin 
DESCRIPTION: Surfacing, Resurfacing, and Widening on Various Roads Upon Request 
BID OPENING:  April 17, 2014 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING 
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. 

 
 

________________________________________________________________________________________________________ 
NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE NUMBER 
 
_________________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
  
                                   North Carolina Department of Transportation 
   Lloyd Royall, PLS 
   Division 3 Engineer’s Office 
   5501 Barbados Blvd. 
   Castle Hayne, NC 28429 
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INSTRUCTION TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 
requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 
 

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT SEPARATE 
THE BID SHEET FROM THE PROPOSAL and RETURN THE ENTIRE BID PACKAGE FOR LETTING. 

 

1. All entries on the bid sheet, including signatures, shall be written in ink. 
2. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall be written in 

figures. 
3. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by multiplying 

each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the sheet. 
4. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined by 

adding the amounts bid for each item. 
5. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  A 

representative of the Bidder shall initial the change in ink. 
6. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number 
 e. Contractor's License Number if required 
7. Bids submitted by corporations shall bear the seal of the corporation. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
9. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to an 

award. 
10. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE AND 

SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 3 ENGINEER'S OFFICE AT                 
       5501 Barbados Blvd. Castle Hayne, N.C.  28429 by 2:00 PM on Thursday, April 17,2014 
 

11. The sealed bid must display the following statement on the front of the sealed envelope: 
 

                      Company Name: 
 

 QUOTATION FOR WBS Number:3.108211,3.208211 and 3.103111, 3.203111, Surfacing, Resurfacing, and 
Widening on Various Roads Upon Request to be opened at 2:00 PM Thursday, April 17, 2014 

 

12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed as 
follows: 

                                                       North Carolina Department of Transportation 
     Lloyd G. Royall, Jr., PLS 
     Division 3 Engineer’s Office 
     5501 Barbados Blvd. 
     Castle Hayne, NC 28429 
 
 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance 
with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 
2012.  The lowest responsible will be notified that his bid has been accepted and that he has been awarded 
the contract.  NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT 

General Standard Provisions  

GENERAL  
This contract is for Surfacing, Resurfacing, and Widening on Various Roads Upon Request in Sampson/Duplin 
County. 
All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the 
Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads 
and Structures, the North Carolina Department of Transportation Roadway Standards Drawings, and the current 
edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, 
and shall comply with the provisions of Section 107 of the Standard Specifications. 
 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-20-99) (Rev. 12-18-07) 108 SP1 G04 
 

The date of availability for this contract is May 12, 2014, except that work in jurisdictional waters and wetlands 
shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in 
the permits contained elsewhere in this proposal.  This delay in availability has been considered in determining 
the contract time for this project. 
 
The completion date for this contract is December 31, 2014. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be a part 
of the work to be completed by the completion date and/or intermediate contract times stated in the contract.  The 
acceptable completion of the observation periods that extend beyond the final completion date shall be a part of 
the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are $350.00(Three Hundred Fifty Dollars) per calendar day. 

 

AUTHORITY OF THE ENGINEER 
The Engineer for this project shall be the Division Engineer, Division 03, Division of Highways, North Carolina 
Department of Transportation, acting directly or through his duly authorized representatives. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and 
as to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all 
questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His decision shall be final 
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor 
fails to carry out promptly. 
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AVAILABILITY OF FUNDS - CONTRACT TERMINATION 
 
Payments on this contract are subject to availability of funds as allocated by the General Assembly.  If the 
General Assembly fails to allocate adequate funds, the Department reserves the right to terminate this contract. 
 
In the event of termination, the Contractor shall be given a written notice of termination at least 60 days before 
completion of scheduled work for which funds are available.  In the event of termination, the Contractor shall be 
paid for the work already performed in accordance with the contract specifications. 
 

BANKRUPTCY 
 

The Department of Transportation, at its option, may terminate the contract upon filing by the Contractor of any 
petition for protection under the provisions of the Federal Bankruptcy Act. 

 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000, the bid will 
not be considered for award. 

 

CLAIMS FOR ADDITIONAL COMPENSATION OR  EXTENSION OF 
TIME 

 
Any claims for additional compensation  and/or extensions of the completion date shall be submitted to the Division 
Engineer with detailed justification within thirty (30) days after receipt of the final invoice payment.  The failure of the 
Contractor to submit the claim(s) within thirty days shall be a bar to recovery. 

 

CONTRACT  PAYMENT AND PERFORMANCE  BOND 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with specifications and conditions of the contract is required 
for contracts of $300,000 or more.  Such bond shall be solely for the protection of the North Carolina Department 
of Transportation and the State of North Carolina. 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
prompt payment for all labor and materials for which the Contractor, or his subcontractors, are liable is required 
for contracts of $500,000 or more.  The payment bond shall be solely for the protection of persons or firms 
furnishing materials or performing labor for this contract for which the Contractor is liable. 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a 
contract payment bond and a contract performance bond each in an amount equal to 100 percent of the 
amount of the contract. 
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DEFAULT OF CONTRACT 
 

The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor 
of any material term or condition of the contract.  Default of contract shall be in accordance with the terms, 
conditions, and procedures of Article  108-9 of the Standard Specifications. 

ENGINEERING CONTROL 
 
Engineering control and inspection will be by the North Carolina Department of Transportation.  The Contractor 
will cut test samples as directed by the Engineer.  The North Carolina Department of Transportation will set all 
necessary grades for pipe, ditches, or masonry drainage structures.  All other field engineering will be the 
responsibility of the Contractor and considered as incidental to the project bid. 

 

EROSION, SILTATION, AND POLLUTION CONTROL 
 

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout the life of 
the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of the Standard 
Specifications.  Silt fence and erosion control measures shall be installed in accordance with the plans for this 
project, Section 1605 of the Standard Specifications, and in locations directed by the Engineer or his 
representative. 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 RG152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, 
offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the 
Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, 
Cultural Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and 
Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers 
those vendors and contractors who: 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 
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LIABILITY INSURANCE 
(11-18-08)  RG 80 

 
Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth 
paragraphs: 
The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The Contractor 
shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns and employees 
including any sub-contractors which causes damage to others for which the Department is found liable under the 
Torts Claims Act, or in the General Courts of Justice, provided the Department provides prompt notice to the 
Contractor and that the Contractor has an opportunity to defend against such claims.  The Contractor shall not be 
responsible for punitive damages.  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard 
ACORD form certificate of insurance evidencing commercial general liability with a limit for bodily injury and 
property damage in the amount of  $5,000,000.00 per occurrence and general aggregate, covering the Contractor 
from claims or damages for bodily injury, personal injury, or for property damages which may arise from 
operating under the contract by the employees and agents of the Contractor.   The required limit of insurance may 
be obtained by a single general liability policy or the combination of a general liability and excess liability or 
umbrella policy.  The State of North Carolina shall be named as an additional insured on this commercial general 
liability policy.  The policy may contain the following language as relates to the State as an additional insured:  
“This insurance with respect to the additional insured applies only to the extent that the additional insured is held 
liable for your or your agent’s acts or omissions arising out of and in the course of operations performed for the 
additional insured.”  
 
The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s 
compensation and vehicle liability, in the amounts required by law.  Providing and maintaining adequate 
insurance coverage is a material obligation of the contractor and is of the essence of this contract.  All such 
insurance shall meet all laws of the State of North Carolina.  Such insurance coverage shall be obtained from 
companies that are authorized to provide such coverage and that are authorized by the Commissioner of Insurance 
to do business in North Carolina.  The Contractor shall at all times comply with the terms of such insurance 
policies. 
Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer 

 

MATERIALS AND TESTING 
 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard 
Specifications and the Department's "Materials and Test Manual."  However the Engineer may reduce the frequency of 
sampling and testing where he deems it appropriate for the project under construction. 

 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 
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Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard 
Specifications and shall include the following information: 

 
1. NCDOT Work Order Number 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
13. Job mix formula number (if for asphalt plant mix) 

Asphalt Plant Certification Number (if for asphalt plant mix) 
 
  

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

 
 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum 
wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and 
State Laws affecting his contract. 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev. 7-21-09) Z-10 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically 
associated with individual projects will no longer be applied at the project level.  Instead, these requirements will 
be applicable on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision 
and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-
Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority 
and women as trainees to the extent that such persons are available within a reasonable area of recruitment.  This 
training commitment is not intended, and shall not be used, to discriminate against any applicant for training, 
whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the 
Department.  At the beginning of each year, all contractors eligible will be contacted by the Department to 
determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals agreed to 
by both parties.  The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample agreement is available 
at www.ncdot.org/business/ocs/ojt/. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
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Pipe Layers Welders 
 
The Department has established common training classifications and their respective training requirements that 
may be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training 
is oriented toward construction applications, training will be allowed in lower-level management positions such 
as office engineers and estimators.  Contractors shall submit new classifications for specific job functions that 
their employees are performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, 
and 

 
The number of training hours specified in the training classification is consistent with common practices 
and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only 
the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on the 
basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance 
under these contract documents.  These documents and any other information as requested shall be submitted to 
the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  
 
 
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the 
OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
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60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled 
or becomes enrolled in an approved program and who receives training for at least 50 percent of the specific 
program requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s 
scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 
Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 

 

PAYMENT  
 

P&R_DDC 
8-06-2009 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the 
Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  The amount 
of partial payments will be based on the work accomplished and accepted as the last day of the approved pay 
period.   
 
All requests for payment shall be made on the form furnished to the Contractor by the Department of 
Transportation.  The form shall be completely and legibly filled out with all appropriate information supplied and 
shall be signed by an authorized representative of the Contractor.   
 
All invoices must be accompanied with the DBE-IS form even if no Subcontractors payments were made. 
Payment request shall not be processed without said form filled out and attached.  
 
If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in triplicate to: 

North Carolina Department of Transportation 
Attention: L.E. Reynolds, P.E. 
220 North Blvd  
Clinton, NC 28328 
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Minority Business (MB) and Women’s Business (WB) participation shall be listed in the appropriate spaces on 
all requests for payment.  If there is no participation the word “None” or the figure “0” shall be entered. One 
hundred percent (100%) payment shall be made after successful completion of the work as verified by the final 
inspection. 
 

POSTED WEIGHT LIMITS 
 

The Contractor's attention is directed to the fact that many primary and secondary roads and bridges are posted 
with weight limits less than the legal limit.  The Contractor will not be allowed to exceed the posted weight limits 
in transporting materials or equipment to the project.  The Contractor should make a thorough examination of all 
maps and haul routes on this project. 

 

PREQUALIFICATION TO BID ON POC’S 
 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or as 
a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these projects as 
the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the prime contractor 
must be prequalified prior to beginning work on the project.  
 
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the 
appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding 
and license requirements for the contract are met.  
 
Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to 
become prequalified if you are not already prequalified, can be found at the following website:  
http://www.ncdot.org/business/howtogetstarted/ 

SAFETY AND ACCIDENT PROTECTION 
 

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all applicable 
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall 
provide all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his 
own responsibility that are reasonably necessary to protect the life and health of employees on the job and the 
safety of the public, and to protect property in connection with the performance of the work covered by the 
contract. 

TRAFFIC CONTROL AND WORK ZONE SAFETY 
 
The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control 
devices in accordance with these project guidelines, the Project Special Provisions, North Carolina Department of 
Transportation Standard Specifications for Roads and Structures, and the current edition of the Manual of 
Uniform Traffic Control Devices (MUTCD). 

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all operations.  
All traffic control and traffic control devices required for any operation shall be functional and in place prior to 
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the commencement of that operation.  Signs for temporary operations shall be removed during periods of 
inactivity.  The Contractor is required to leave the project in a manner that will be safe to the traveling public and 
which will not impede motorists. 

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers stationed 
at each end of the work zone.  In situations where sight distance is limited, the Contractor shall provide additional 
means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or additional flaggers.  
Flaggers shall be competent personnel, adequately trained in flagging procedures, and furnished with proper 
safety devices and equipment, including, but not limited to, safety vests and stop/slow paddles. 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved 
safety vest, or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic 
Control Devices (MUTCD). 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations 
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective 
equipment, and shall take any other needed actions, on his own responsibility that are reasonably necessary to 
protect the life and health of employees on the job and the safety of the public, and to protect property in 
connection with the performance of the work covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in 
suspension of work as provided in subarticle 108-7(2) of the Standard Specifications. 

 

UTILITY CONFLICTS 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours 
prior to the commencement of operations.  Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service.  In the event that any utility service is 
interrupted, the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his 
representative, in the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 
accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in 
the vicinity of utilities in order to insure the safety of construction personnel and the public. 

 

WORKERS’ COMPENSATION INSURANCE 
 
Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning services, 
required to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of 
compliance issued by the Department of Insurance for self-insured subcontractors stating that it has complied 
with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service fewer than three 
employees in the same business within the State of North Carolina, and subcontractors shall be hereinafter liable 
under the Workers’ Compensation Act for payment of compensation and other benefits to its employees for any 
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injury or death due to an accident arising out of and in the course of performance of the work insured by the 
subcontractor. 

 

 

 ERRATA 
(1-17-12) (Rev. 1-21-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, 
replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and 
Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace 
“(6) Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace 
“30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio 
with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland 
Cement Concrete, Class A”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
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Division 15 
 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 
 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with 
“shall be performed”. 
 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this 
subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
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Project Special  Provisions   

NOTES TO CONTRACTOR 
 
The Contractor's attention is directed to the following: 
 
Note 1:  The Contractor’s attention is directed to the fact that the excess material will not be wasted on the 
shoulder section as a means of disposal. 
 
Note 2:  The Contractor shall not close more than one lane at a time without prior approval from the Engineer. 
 
Note 3:  The County Maintenance Engineer or his representative will notify the Contractor when paving work is 
required. The County Maintenance Engineer for Duplin County is Jerri Parker and she may be reached by 
telephone at (910) 296-0689. The County Maintenance Engineer for Sampson County is Keith Eason and 
he may be reached by telephone at (910) 592-1434. When notified by the Department that paving work is 
needed, the Contractor shall begin work on the requested paving work in a timely manner. In all cases the 
Contractor must begin work on the requested paving work within thirty (30) calendar days or be subject to 
liquidated damages.    
 
Portable "Road Construction Ahead" signs may be used in lieu of post mounted signs, as directed by the 
Engineer. 
 
The Standard Specifications, Section 104-5, "Overruns and Underruns of Contract Quantities" is amended to 
exclude the item of "Borrow Excavation". 
 
The resurfacing of streets forming a part of the Urban System shall be coordinated with the appropriate Municipal 
Official so parking may be removed during construction. 
 
The Paved Shoulders shall be resurfaced at the same slope as presently exists. 
 
Prior to resurfacing, the existing pavement markers are to be removed and the depressions filled with an approved 
surface mix. No direct payment will be made for performing this work.  The markers removed will become the 
property of the contractor. 
 
The Standard Specifications, Section 610-7, "Transportation of Asphalt Mixture" is amended to include the 
following: "All covers shall extend down over the sides and back of the vehicle body for a distance of 12 inches 
and shall be securely fastened." 
 
 
Shoulders must be completed prior to application of thermoplastic pavement marking edgelines. 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS): 

(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of 
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State 
funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet 
either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet 
either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for 
a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than 
the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's 
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 
materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE 
subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to 
the public in the usual course of business.  A regular dealer engages in, as its principal business and in its own 
name, the purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
cement, gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates 
distribution equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and 
information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as 
the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
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United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 
CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE 
subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE 
subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms 
working on the project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-
IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement
%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20R
ev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use of joint 
checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form
.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer 
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount 
listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontrac
tor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that 
will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas 
where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison
%20Example.xls 
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MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 
established for this contract: 
 
(A) Minority Business Enterprises [0] % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 
to ensure that MBEs participate in at least the percent of the contract as set forth above as the 
MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the Department. 
 
(B) Women Business Enterprises [0] % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 
to ensure that WBEs participate in at least the percent of the contract as set forth above as the 
WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 

performance of the contract.  Any WBE participation obtained shall be reported to the Department. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified 
through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and 
WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory can be found at the 
following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability 
to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life 
of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered committed, 
even though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used 
toward overall race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The Contractor 
shall indicate the following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and WBE Subcontractors 
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contained elsewhere in the contract documents in order for the bid to be considered responsive.  
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and 

WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be 
completed in its entirety.  Blank forms will not be deemed to represent zero participation.  
Bids submitted that do not have MBE and WBE participation indicated on the appropriate form 
will not be read publicly during the opening of bids.  The Department will not consider these bids 
for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding 
goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not 

required for the zero goal, however any MBE or WBE participation that is achieved during the project 
shall be reported in accordance with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible 
for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a 
MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract 
with its own forces.  However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with any 
MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a 
bid where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 
5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 
45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE 
participation with MBE certified subcontractors or documented through a good faith effort.  It should be noted 
that you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors 
just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar 
day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 



 WBS ELEMENT# 3.108211, 3.208211, etc 
 
  PAGE 22 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE 
and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation 
will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the commitment below 
either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, 
completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in 
the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s). 
 
One complete set and (No. of Copies) copies of this information shall be received in the office of the Engineer no 
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 
noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE 
quotations shall be a part of the good faith effort submittal.  This documentation may include written 
subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively sought 
MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has 
made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet 
the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, 

written notices, use of verifiable electronic means through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to perform the 
work of the contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The bidder 
must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up 
initial solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE 

goals when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd tier 
subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers 
and to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for the 
work selected for subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as contract goals into consideration.  However, the fact that there may be some 
additional costs involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from MBEs/WBEs if the price 
difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation 

of their capabilities.  The bidder’s standing within its industry, membership in specific groups, 
organizations, or associates and political or social affiliations (for example, union vs. non-union employee 
status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet 
the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or 

related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 
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organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business Development Manager in 
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability 
to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith 

efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and 
WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the 

apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the 
question of whether, with additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, the Department 
may view this, in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves 
the right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the 
MBE and WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE 
goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 
determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the 
determination made by the Committee, they shall provide written notification to the Engineer.  The appeal shall 
be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract 
goal requirements.  The total dollar value of participation by a committed MBE/WBE will be based upon 
the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by 
the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services 
or purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's 
Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be 
counted toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts to 
another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE subcontracts to a non-
WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of 
the work of the contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function.  The MBE/WBE may 
present evidence to rebut this presumption to the Department.  The Department's decision on the rebuttal 
of this presumption may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its 
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE 
or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials 
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100 
percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 
not excessive as compared with fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for 
assistance in the procurement of the materials and supplies, or fees or transportation charges for 
the delivery of materials or supplies required on a job site (but not the cost of the materials and 
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supplies themselves), provided the fees are determined to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs 
that perform a commercially useful function in the work of a contract.  A MBE/WBE performs a 
commercially useful function when it is responsible for execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and supervising the work involved.  To 
perform a commercially useful function, the MBE/WBE shall also be responsible with respect to materials 
and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the 
material and installing (where applicable) and paying for the material itself.  To determine whether a 
MBE/WBE is performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the contract is 
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a contrived 
arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract 
the work to another WBE firm, including an owner-operator who is certified as a WBE.  When this 
occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the contract.  It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same 
certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  
This, however, may not always be possible due to the limitation of firms in the area.  If the MBE 
or WBE firm shows a good faith effort has been made to reach out to similarly certified 
transportation service providers and there is no interest or availability, and they can get assistance 
from other certified providers, the Engineer will not hold the prime liable for meeting the goal. 
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(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 
an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to 
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor 
not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the 
contract.  Additional participation by non-MBE/WBE subcontractors receives credit only for the 
fee or commission it receives as a result of the subcontract arrangement.  The value of services 
performed under subcontract agreements between the MBE/WBE and the Contractor will not 
count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the MBE/WBE has exclusive use of and control over 
the truck.  This requirement does not preclude the leased truck from working for others during the 
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE 
absolute priority for use of the leased truck.  This type of lease may count toward the MBE/WBE’s 
credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that 

they are subcontracted/leased to and their own company name if it is not identified on the truck 
itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE 
for convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the work 
of the terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with 
the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on 
Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 
disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid 
may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a committed 
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same 
amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such 
documentation shall include, but not be limited to, the following: 
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(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the 
work defaulted by the previous MBE/WBE or in subcontracting other items of work in the 
contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance 
required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all 
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer 
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s 
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE 
participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by 
the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or 
all of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek 
participation by MBEs/WBEs unless otherwise approved by the Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of work that the 
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 
trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of 
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not 
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the 
agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for 
MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  
This accounting shall be furnished to the Engineer for any given month by the end of the following month.  
Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities 

from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 
payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 
payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in 
the disqualification of that contractor and any affiliate companies from further bidding until the required 
information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may result 
in the disqualification of that contractor and any affiliate companies from being approved for further work on 
future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of 
services provided during the month of the reporting period only. 
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At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment 
until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 
 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits of this 
project to the extent that the work can be carried out to the best advantage of all concerned. 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND 
PROPOSED PAVEMENT 

 
In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is cautioned 
that he will be held responsible for all damages to the pavement, base, and subgrade caused by his operations, 
including but not limited to, rutting and shoving of the existing or proposed pavement and yielding or rutting of 
the existing base and subgrade. 

 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not damage 
the existing pavement, base, subgrade and the proposed pavement. 

 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or during the 
conditioning of the existing base are to be brought to the attention of the Engineer in writing.  Repairs to those 
areas will be made by DOT forces.  Once these deficient areas have been repaired, the requirements of this 
Special Provision will fully apply. 

 

DRIVEWAYS AND PRIVATE PROPERTY 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the 
project. 
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The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within 
the project limits of this contract.  Any driveway paved by a Contractor which ties into a NCDOT system road 
being paved by the Contractor must be paved either prior to the road paving project or after its completion. 

MATERIALS 
 

(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the finished 
concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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 Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-gate 

Rounded 
Aggregate 

Angular 
Aggre-gate Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 
Sand Light-

weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 3,000 7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
excavatable 

150 max. at 
56 days 

as needed as needed as needed as needed - Flow-able - - 40 100 

Flowable Fill 
non-excavatable 

125 as needed as needed as needed as needed - Flow-able - - 100 as needed 

Pavement 

4,500 
design, field 

650 flexural, 
design only 

0.559 0.559 - - 

1.5 slip 
form 

3.0 
hand 
place

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 as needed as needed as needed as needed as needed 

Prestress per contract 
See Table 

1078-1 
See Table 

1078-1 - - 8 - 564 as needed - - 

 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 
 
All fencing material and accessories shall meet Section 106. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 
following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with 
the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will 
only be required for new casting designs during the design process, and conformance to M306 loading (40,000 
lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less 

28 Day Design 
Compressive Strength 
greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 
Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 
Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, 

Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 
 
(E) A certified test report from an approved independent testing laboratory that the product has been tested for 

slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the 
description for Type 3A. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 
following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in 
hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% 
of the specified required yield strength of the fixture.  Furnish certification that, for the particular bolt grade, 
diameter and embedment depth required, the anchor system will not fail by adhesive failure and that there is no 
movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum Portland cement 
concrete compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum temperature 
application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the 
following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the 
first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, 
to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and 
repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test 
the beads using United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 
75 ppm arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum 
Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter)

Observation 
Angle, degrees 

Entrance 
Angle, 
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e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 

NOTIFICATION OF OPERATIONS 
 
The Contractor shall notify the Engineer one week in advance of beginning work on this project.  The Contractor 
shall give the Engineer sufficient notice of all operations for any sampling, inspection or acceptance testing 
required.  It should be noted that grading, draining, and stabilizing operations on the subject routes will be 
performed by Departmental Forces.  All routes may not be available by the above listed date. 
 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 
The Department reserves the right to make, at any time during the progress of the work, such alterations in plans 
or the details of construction as may be found necessary or desirable by the Engineer to complete the project. 
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PLANT AND PEST QUARANTINES 
 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's 
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the 
quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit for any 
regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 
Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites 
located in the quarantined area or for any regulated article used on this project originating in a quarantined 
county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  

This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and 
shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to 

present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 A 
 

There is no subsurface information available on this project.  The Contractor shall make his own investigation of 
subsurface conditions. 
 

MAINTENANCE OF THE PROJECT 
 
The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the Standard 
Specifications. 

PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be required 
prior to beginning work. 

PROSECUTION AND PROGRESS 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and supervision, 
and with equipment, materials, and methods of construction as may be required to complete the work described in 
the contract by the completion date and in accordance with Section 108 of the Standard Specifications. 
 
Work shall only be performed when weather and visibility conditions allow safe operations. 
 
The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and school 
buses as directed by the Engineer. 
  

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES 
 
(7-1-95) 858 R6 R97 
 

The Contractor's attention is directed to Article 858-3 of the 2012 Standard Specifications.  Cast iron or steel 
fittings will not be permitted for the adjustment of manholes, meter boxes, and valve boxes on this project. 
 
 

INCIDENTAL STONE BASE 
 
(7-1-95) (Rev.7-18-06) 545 R5 R28 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving 
operations exceed stone base placement by more than one week without written permission of the Engineer. 
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Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard 
Specifications. 
 
 

ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 10-15-13) 605, 609, 610, 650 SP6 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including 
Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be overheated 
during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
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Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/ 
WMA%20Approved%20Lists.pdf 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade 
HMA 

JMF Temperature 
WMA 

JMF Temperature Range 
PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and minus 25º of 
the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second 
paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with “275ºF or greater.” 
 
Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first 
paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the paving 
operation away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35F 

I19.0B, C, D 35F 
SF9.5A, S9.5B 40F 
S9.5C, S12.5C 45F 
S9.5D, S12.5D 50F 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first 
paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
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Page 6-41, Subrticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 
0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 R6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 558.21 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on 
March 1, 2014. 

PATCHING EXISTING PAVEMENT: 
(1-15-02) (Rev.12-18-12) 610 SP6 R88R 
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this project that will 
require repair prior to resurfacing.  Patch the areas that, in the opinion of the Engineer, need repairing.  The areas 
to be patched will be delineated by the Engineer prior to the Contractor performing repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt Concrete 
Surface Course, or a combination of base, binder and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the 
2012 Standard Specifications. 
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Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction equipment suitable for 
compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an approved compaction pattern to achieve 
proper compaction.  If patched pavement is to be open to traffic for more than 48 hours prior to overlay, use 
Asphalt Surface Course in the top 1.5 inches of the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the same day of the 
pavement removal and all lanes of traffic restored. 
 
Measurement and Payment 
 
Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix 
complete in place that has been used to make completed and accepted repairs.  The asphalt plant mixed material 
will be measured by being weighed in trucks on certified platform scales or other certified weighing devices.  The 
above price and payment will be full compensation for all work covered by this provision, including but not 
limited to removal and disposal of all types of pavement; furnishing and applying tack coat; furnishing, placing, 
and compacting of asphalt plant mix; furnishing of asphalt binder for the asphalt plant mix; and furnishing scales. 
 
Patching Existing Pavement will be considered a minor item.  Any provisions included in the contract that 
provides for adjustments in compensation due to variations in the price of asphalt binder will not be applicable to 
payment for the work covered by this provision. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement Ton 
 

ASPHALT CONCRETE SURFACE COURSE, TYPE xxx (Leveling Course): 
(7-1-95) (Rev. 8-21-12) 610 SP6 R85R 
 

Place a leveling course of Asphalt Concrete Surface Course, Type ___ at locations shown on the sketch maps and 
as directed by the Engineer.  The rate of this leveling course is not established but will be determined by allowing 
the screed to drag the high points of the section.  It is anticipated that some map numbers will be leveled from 
beginning to end while others may only require a leveling course for short sections. 
 
The Asphalt Concrete Surface Course, Type __ (Leveling Course) shall meet the requirements of Section 610 of 
the 2012 Standard Specifications except payment will be made at the contract unit price per ton for Asphalt 
Concrete Surface Course, Type __ (Leveling Course). 
 

TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R82AR 
 

Perform all the trenching necessary to place the asphalt concrete base course widening in accordance with the 
typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 
 
Perform the trenching for the base course on the same day that the base course is to be placed.  If the base course 
cannot be placed on the same day the trench section is excavated, backfill the trench with earth material and 



 WBS ELEMENT# 3.108211, 3.208211, etc 
 
  PAGE 41 
compact it to the satisfaction of the Engineer.  Once the trench is open, perform backfilling and reopening of the 
trench at no cost to the Department. 
The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted by the 
Engineer.  In widening, operate equipment and conduct operations in the same direction as the flow of traffic. 
 
Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer.  Shape and compact 
the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt concrete base course 
in the widened areas in accordance with the provisions of Article 610-9 of the 2012 Standard Specifications. 
 
Place the excavated material from trenching operation on the adjacent shoulder area as directed by the Engineer.  
Cut adequate weep holes in the excavated material to provide for adequate drainage as directed by the Engineer.  
Remove all excavated material from all drives to provide ingress and egress to abutting properties and from in 
front of mailboxes and paper boxes.  Saw a neat edge and remove all asphalt and/or concrete driveways and 
existing asphalt widening, as directed by the Engineer, to the width of the widening and dispose of any excavated 
concrete or asphalt materials.  Properly reconnect driveways. 
 
Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  Any excess 
material deposited on the shoulder will be left in place and will be disposed of by State Forces. 
 
No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on shoulder 
area, backfilling trench, or removal of spoil material, as the cost of this work shall be included in the bid unit 
price per ton for Asphalt Concrete Base Course, Type ____. 

PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R70AR 
 

Surface all driveway and mailbox turnouts as directed by the Engineer.  The unpaved driveways and mailbox 
turnouts will be prepared for surfacing by State Forces.  Place pavement on driveway and mailbox turnouts of the 
same material as used on the main line and in depths directed by the Engineer.  Widen the pavement on curves as 
directed by the Engineer. 

PAYMENT TIERS FOR PAVING: 
 
1. The placing of Surface Course, (SF9.5A, S9.5A & B), Binder Course, (I19.0B), and Base Course, (B25.0B) 

will be on a per ton basis in place and accepted for either a Case I, Case II, or Case III, project location.  
Definition of each Case is as follows: 

                   Case I:       A project location requiring 
 0 to 500 tons of  plant mix to complete. 

 
                    Case II:    A project location requiring 

 501 to 1000 tons of plant mix to complete. 
  

                  Case III:     A project location requiring 
 1001 or more tons of plant mix to complete. 
  

 If a given project requires two or more types of plant mix to complete, a separate payment tier will be established for    
each type of mix on the project.               
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2.         NOTE: All quantities shown on the bid sheets are for bidding purposes only. The actual quantity of 

any bid item utilized may range from a minimum of “0” ZERO to a maximum quantity that will be 
determined by project requirements.  

 
3. NOTE: The Contractor shall be paid based on the Case I, II or III bid prices for each separate site 

IF, the Contractor REMOBILIZES (Hauling Equipment) to another separate location approved by 
the Engineer.   

Work Zone Traffic Control General Requirements 

TEMPORARY traffic Control (TTC): 
(7-16-13) (Rev. 2-18-14) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the 
following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans prior to 
beginning any other work.  Use a lane closure or slow moving operation to complete the work, as necessary, 
unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 
and 1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the minimum speed 
maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, 
except in the immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 Roadway Standard 
Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or 
pavement marking removal.  Properly ballasted cones and skinny drums may be used instead of drums. However, 
drums are required for the upstream taper portion of lane closures in all applications.  The stationary work zone 
shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved 
by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot 
vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return the traffic 
pattern to the existing alignment and remove or cover any work zone signs.  When covering work zone signs, use 
an opaque material that prevents reading of the sign at night by a driver using high beam headlights. Use material, 
which does not damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 
2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open travel 
lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard 
Drawings. When personnel and/or equipment are working within a lane of travel of an undivided facility, close 
the lane according to the traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  
Conduct the work so that all personnel and/or equipment remain within the closed travel lane.  Do not work 
simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-way road. 
Perform work only when weather and visibility conditions allow safe operations as directed by the Engineer. 
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When utilizing a slow-moving operation for such items as pavement marking and marker placement, as a 
minimum the slow moving operation caravan shall consist of the vehicles and devices shown on the Moving 
Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway 
Standard Drawings.  Traffic cones may be used when necessary to provide additional protection of wet pavement 
markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for 
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater 
than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane 
that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable compacted 
material, as approved by the Engineer. The material, equipment and labor associated with this operation will be at 
no expense to the Department. This work is not considered part of shoulder reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic 

control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and 
the sequence must be approved before closing a lane of traffic.  The Contractor and Engineer will 
coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic 
control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such 
that these operations are completed in the order as agreed upon with the Engineer at the first pre-
construction meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the 
Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 
continuous and uninterrupted manner from the time he begins the work until completion and final 
acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional 
lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  If the 
Contractor begins any map and does not complete within the seasonal restrictions, including placement of 
final pavement markings and/or permanent markers, the Contractor shall be responsible for, at his 
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expense, paint per Subarticle 1205-8(C) and temporary markers per Section 1251 of the 2012 Standard 
Specifications. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing 

Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If approved, 
Contractor will provide plans and devices for the detour at no additional cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and Liquidated 
Damages”. 

 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make 
repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge 
and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these 
areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic 
without displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the 
patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops 
may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the 
Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of 
each work day.  For Partial or wheel track milling operation on multi-lane facilities, the lane being milled may be 
left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 

hours. 
 
If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish and 
install the following portable signs to warn drivers of the conditions.  These are to include, but not limited to 
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque 
mounted below. These are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and greater 
where lateral clearance can be obtained within the median areas.  These portable signs are incidental to the other 
items of work included in the temporary traffic control (Lump Sum) pay item.  
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Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  
Sweep and remove all milled material from the roadway as soon as the daily milling operation is completed.  
Continue milling operations until the particular section of roadway being milled is complete.  Remove any 
existing pavement adjacent to the milled area that has been damaged and replace with patch material as directed 
by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain vehicular access 
in accordance with Article 1101-05 of the 2012 Standard Specifications using suitable backfill material approved 
by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to identify “no 
passing zones” and to re-establish the proposed pavement markings and markers unless otherwise directed by the 
Engineer. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing 
pavement marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed by 
the Engineer.  No direct payment will be made for this work, as it will be incidental to the paving operation. 
 
3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these plans prior to 
beginning of work. Install and maintain signing in accordance with the attached drawings and Divisions 11 and 
12 of the 2012 Standard Specifications.   
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility owners per 
Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 within 3 to 12 full working 
days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  If signs are 
installed more than seven (7) calendar days prior to the beginning of work on a particular map, cover the signs 
until the work begins.  Install each work zone Advance/General warning sign separately and not on the same post 
or stand with any other sign except where an advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the Engineer. 
Once the signs have been installed, any sign relocations requested by the Department will be compensated in 
accordance with Article 104-7. Any additional signs other than the ones shown in the drawing will be 
compensated in accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing 
along the –Y- line. Whenever work proceeds through an intersection, portable signs shall be used for traffic 
control. There will be no direct compensation for any portable signing. 



 WBS ELEMENT# 3.108211, 3.208211, etc 
 
  PAGE 46 
  
If there is a period of construction inactivity longer than 14 calendar days, remove or cover advance/general 
warning work zone signs.  Uncover advance/general warning work zone signs no more than 7 calendar days 
before work resumes.  All other operations may be suspended upon failure to comply with the above 
requirements.  Such suspended operations would not be resumed until the above requirements are fulfilled. 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The project is 
substantially complete when the resurfacing operations are completed and the shoulders are brought up to the 
same elevation as the proposed pavement and when pavement markings are installed. The pavement marking 
doesn’t have to be the final marking material to be considered substantially complete. Any remaining punch list 
items are to be completed with portable work zone signing. There will be no compensation for any portable 
signing.  Sign removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the Standard 
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any required portable 
signs for lane closures are compensated in the contract pay item for Temporary Traffic Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable signs, cones, 
drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, flashing arrow 
panels, and pilot vehicles will be paid at the contract lump sum price for Temporary Traffic Control. The 
Temporary Traffic Control pay item does not include work zone advance or general warning signs. Partial 
payments for Temporary Traffic Control will be made as follows:  The cumulative total of the lump sum price for 
temporary traffic control will be equal to the percent complete (project) as calculated for each partial pay 
estimate. Additional flashing arrow panels and message boards beyond those shown in the contract, detail 
drawings or Roadway Standard Drawings required by the Engineer will be paid as extra work in accordance with 
Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning signs, including, 
but not limit to, furnishing, locating, installing, covering, uncovering and removing stationary signs will be 
measured for each required sign and paid at the contract price for Work Zone Advance/General Warning Signing 
(SF). Payment for Work Zone Advance/General Warning Signing will be limited to a maximum of 90% of the 
total installed quantity.  The remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per operation per 
map being utilized at the same time on any day.  If a pilot vehicle is used for an operation, the Lump Sum Price 
for Temporary Traffic Control will include the work of five (5) flaggers. The operator of a pilot vehicle will be 
considered one of the five flaggers.  Payment will be made per hour at a rate of $20.00 per hour for each flagger 
over the included amount (four or five) that is approved by the Engineer as Supplemental Flagging. 
 
Payment will be made under: 
 
Pay Item Pay Unit
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Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
Supplemental Flagging Hour 
 
TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY 
RESURFACED AREAS: 
 
Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they 
have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the 15 day 
requirement in the 2012 Standard Specifications. All other pavement marking shall be installed in accordance 
with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13. 
 
Markings: All Facilities 
 
Final pavement markings on a specific map are subject to an observation period that begins with the satisfactory 
completion of all pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 
2012 Standard Specifications. Pavement markings shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13 with the exception of the 30 
day edge line requirement for 2 lane roads as described above.  
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or 
Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, 
symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded 
Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars 
on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 
Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway 
Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through 1253.01.  
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications and the 
2012 Roadway Standard Drawing 665.01. 
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Work Zone Signing: 

(1-17-12) RWZ-2 
 

Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 
Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing. 
 
Install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 
at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 
48"), LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48"), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") 
and DO NOT PASS (R4-1 at 24" X 30").   State Forces will furnish the signs, posts and hardware.  When 
construction is completed in any area of the project, relocate the State furnished signs to the next work site, as 
directed by the Engineer.  State Forces will remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are installed three days 
prior to the beginning of work on a particular map, cover the signs until the work begins.  Install each work zone 
warning sign separately and not on the same post or stand with any other sign except where an advisory speed 
plate or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 
1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work and remove upon final completion 
of the project.  If there is a period of construction inactivity longer than two weeks, remove or cover advance 
warning work zone signs.  Uncover advance warning work zone signs no more than 3 days before work resumes.  
All other operations could be suspended upon failure to comply with the above requirements.  Such suspended 
operations would not be resumed until the above requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the Standard 
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") 
(for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / 
SOFT SHOULDER (W8-9B at 48” X 48”) at 1 mile intervals starting at a minimum of 500 feet in advance of the 
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condition for both directions of travel (undivided roadways only) and at any other points determined by the 
Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will be 
performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 
48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 
feet in advance of the condition for both directions of travel (undivided roadways only) and at any other points 
determined by the Engineer.  Install signs prior to the obliteration of any pavement markings. 
 
Measurement and Payment 
Payment will be made for the work zone signing items that have been included in the contract.  No direct 
payment will be made for providing other work zone signing as required herein, as the cost of same will be 
considered incidental to the work being paid for under those various work zone signing items that have been 
included.  Where the Contractor provides work zone signing as required herein but no specific pay items have 
been included in the contract, all associated costs will be considered incidental to the work being paid for under 
the various items in the contract. 

TIME LIMITATION FOR PAVEMENT MARKINGS AND  

MARKERS ON NEWLY RESURFACED AREAS: 
(01-17-12) (Rev. 4-17-13) RWZ-4 
 

Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they 
have been obliterated by the resurfacing operation. 
 
Markings: All Facilities 
The pavement markings on a specific map are subject to an observation period that begins with the satisfactory 
completion of all pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 
2012 Standard Specifications. 
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or 
Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, 
symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded 
Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars 
on asphalt will be included in the pay items for  
Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 
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ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 
MARKERS:  

(01-17-12) RWZ-5 
 

Use the following in conjunction with the 2012 Standard Specifications: 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 

  
Raised Pavement Markers 2012 Roadway Standard Drawings: 
 1205.12, 1250.01, 1251.01 
  
Snowplowable Pavement Markers 2012 Roadway Standard Drawings: 
 1250.01, 1253.01 
  
Milled Rumble Strips 2012 Roadway Standard Drawings: 
 665.01 
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NON COLLUSION AFFIDAVIT 
EXECUTION OF BID  

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the 
State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 
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Address as prequalified 

 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

   

  
 

AFFIDAVIT MUST BE NOTARIZED 
 
 

 
Subscribed and sworn to before me this the  

 
_______ day of _______________, 20_____ 
 
 

Signature of Notary Public 
Of __________________________County 
 
State of  ___________________________ 
 
My Commission Expires _______________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the 
State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
 

SIGNATURE OF CONTRACTOR 
 

 

 
Full Name of Firm 

 
 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Witness's Signature   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder has 
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of the United States in 
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from any 
person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its employees or agents, that 
you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in the name of 
the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), print or type the name of 
the other joint venturers and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the 
appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, 
or promised by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the 
State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 
 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 

 
 

 

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
  

Signature of Witness  
  
  

Print or type Signer’s name  
AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, 
or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

 
Subscribed and sworn to before me this the 
 
day of _____________________ 20_____. 

 
 

  

Signature of Notary Public 

 
of ____________________________County 

  

 
State of ______________________________ 

  

 
My Commission Expires:_________________ 

  

   

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation that is 
file with the Department, or has become erroneous because of changed circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used 
in this provision, have the meanings set out in the Definitions and Coverage sections of the rules 
implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing 
the definitions and coverages may be obtained from the Contract Officer of the Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in NCDOT contracts, unless authorized by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include 

the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form 
FHWA PR 1273) provided by the Department, without subsequent modification, in all lower tier covered 
transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that 

he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he 
knows that the certification is erroneous. The bidder may decide the method and frequency by which he will 
determine the eligibility of his subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render in good faith the certification required by this provision. The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder 

knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to other remedies available by the 
Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 

from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting 
to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records; making false statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and  
 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, 

State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this 
submittal. An explanation will not necessarily result in denial of participation in a contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid 
being considered non-responsive. 
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

FIRM NAME AND ADDRESS 
MBE 

or 
WBE 

ITEM 
NO. 

ITEM DESCRIPTION

* AGREED 
UPON 
UNIT 
PRICE 

** DOLLAR 
VOLUME OF 

ITEM 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
* The Dollar Volume shown in this column shall be 
the Actual Price Agreed Upon by the Prime Contractor 
and the MBE and/or WBE subcontractor, and these 
prices will be used to determine the percentage of the 
MBE and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price
  ____________ 
% 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ 
% 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or 
number zero. 
 
 

 
 
 

 
 
 
 



 WBS ELEMENT# 3.108211, 3.208211, etc 
 
  PAGE 62 

North Carolina Department of Transportation 

PURCHASE ORDER CONTRACT BID FORM 
WBS Number:  3.108211,3.208211 and 3.103111, 3.203111 

Surfacing, Resurfacing, and Widening on Various Roads Upon Request 
 

ITEM DESC SECT DESCRIPTION QTY UNIT UNIT 
PRICE 

AMOUNT 
BID 

10 0000915000-N SP Mobilization 10 EA   
20 1220000000-E 545 Incidental Stone Base 500 Tons   
30 1297000000-E 607 Milling Asphalt Pavement, (0”-3”) Depth 1000 SY   
40 1330000000-E 607 Incidental Milling 500 SY   

   PAYMENT TIER I     
50 1489000000-E SP Asphalt Conc. Base Course, Type B 25.0B Case I         (0 

to 500 Tones) Widening
500 Tons   

60 1498000000-E 610 Asphalt Conc. Base Course, Type l 19.0B Case I         (0 
to 500 Tones) 

500 Tons   

70 1525000000-E 610 Asphalt Conc. Base Course, Type SF 9.5 A Case I         
(0 to 500 Tones)  

500 Tons   

   PAYMENT TIER II     
80 1489000000-E SP Asphalt Conc. Base Course, Type B 25.0B Case II         

(501 to 1000 Tones) Widening 
1000 Tons   

90 1498000000-E 610 Asphalt Conc. Base Course, Type l 19.0B Case II         
(501 to 1000 Tones) 

1000 Tons   

100 1525000000-E 610 Asphalt Conc. Base Course, Type SF 9.5 A Case II        
(501 to 1000 Tones) 

1000 Tons   

   PAYMENT TIER III     
110 1489000000-E SP Asphalt Conc. Base Course, Type B 25.0B Case III        

(1001 or more Tones) Widening 
1500 Tons   

120 1498000000-E 610 Asphalt Conc. Base Course, Type l 19.0B Case III         
(1001 or more Tones) 

1500 Tons   

130 1519000000-E 610 Asphalt Conc. Base Course, Type SF 9.5 B Case III       
(1001 or more Tones) 

1500 Tons   

140 1525000000-E 610 Asphalt Conc. Base Course, Type SF 9.5 A Case III       
(1001 or more Tones) 

1500  Tons   

   END PAYMENT CASES     
150 1560000000-E 620 Asphalt Binder For Plant Mix Grade PG 64-22 570 Tons   
160 1840000000-E 665 Milled Rumble Strips (Asph Conc) 1500 LF   
170 1880000000-E SP Patching Existing Pavement (Full Depth) 150 Tons   
180 1880000000-E SP Patching Existing Pavement (Mill) 5000 Tons   
190 2830000000-E 858 Adjustment of Catch Basin, Drop Inlets and Manholes 30 Each   
200 2845000000-E 858 Adjustment of Meter Boxes or Valve Boxes 10 Each   
210 4413000000-E SPV Work Zone Advance/General Warning Signing 2500 SFT   
220 4457000000-E SP Temporary Traffic Control 1 LS   
230 4455000000-E SP Supplemental Flagging 20 Hr   
240 471000000-E 1205 Thermo Pvt Marking Lines(4”) 120 mil 1000 LF   
250 4810000000-E 1205 Paint Pvt Marking Lines (4”) 200000 LF   

 
260 

4890000000-E SPI Thermoplastic Profiled Pavement Marking Lines 1000 LF   
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CONTRACTOR________________________________________________________________________________________________ 
 

ADDRESS_____________________________________________________________________________________________________ 
 

______________________________________________________________________________________________________________ 
 

         Federal Identification Number________________________________ 
 

        Contractors License Number_________________________________ 
 

        Authorized Agent____________________________________   Title___________________________ 
 

        Signature___________________________________________      Date_________________________ 
 

        Witness____________________________________________   Title___________________________ 
 

        Signature___________________________________________      Date_________________________ 
  
        Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution) 
 
        Name __________________________________________________________ 
 
        Email __________________________________________________________ 
 
        Phone __________________________________________________________ 
 

  
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012. 
 

    Reviewed by NCDOT____________________________________________________________               Date _____________________ 
 
 

   Accepted by NCDOT____________________________________________________________                Date  _____________________ 
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CORPORATE 
SEAL 


