
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION 3 

 

CONTRACT PROPOSAL  
SMALL BUSINESS ENTERPRISE  

WBS ELEMENT: 3B.10101  ,3B.201012, 3B.103112, 3B.203112, 3B.106512, 3B.206512, 
3B.106712, 3B.206712, 3B.107112, 3B.207112, 3B.108212, 3B.208212, 3.101011, 3.103111, 
3.203111, 3.107111 ,3.207111,3.106513,3.107133,3.103133,3.108233. 
 
ROUTE: Various Primary and Secondary Routes 
 
COUNTY:  Onslow, Pender, Sampson, Duplin New Hanover and Brunswick. 
 
DESCRIPTION: Cutting and Removal of Vegetation Clippings and Debris at Designated 
Bridges, Culverts, Pipes, Guardrails and Guiderails in Division Three. 
 
BID OPENING: Thursday, May 14, 2015 at 2:00 pm 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 
OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD 
OR SBE PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING 
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. 
 
 

________________________________________________________________________   
           NAME OF BIDDER       

 

 
________________________________________________________________________ 

           ADDRESS OF BIDDER 
 

 
RETURN BIDS TO:  North Carolina Department of Transportation 
    Mr. Lloyd G. Royall, Jr, PLS 

     5501 Barbados Blvd. 
 Castle Hayne, NC 28429 
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INSTRUCTIONS TO BIDDERS 
 
PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING 
AND SUBMITTING YOUR BID. 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 
rejection of the bid. 
 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.   
DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL! 

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 
thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE NCDOT 
DIVISION 3 ENGINEER’S OFFICE, 5501 BARBADOS BLVD., CASTLE HAYNE, NC 28429 BY 2:00 
PM ON THURSDAY, MAY 14, 2015 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
QUOTATION FOR: CONTRACT PROPOSAL NO.1, WBS ELEMENT: 3B.106711, 3B.206711, 
3B.107111 & 3B.207111: CUTTING AND REMOVAL OF VEGETATION CLIPPINGS AND DEBRIS 
AT DESIGNATED BRIDGES, CULVERTS, PIPES AND GUARDRAILS AND GUIDE RAIL IN 
Pender, Onslow, Duplin, Sampson, New Hanover and Brunswick COUNTIES TO BE OPENED 
AT 2:00 PM ON THURSDAY, MAY 14, 2015 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 
be addressed as follows: 
 
NC DEPARTMENT OF TRANSPORTATION 
MR. LLOYD G. ROYALL, JR, PLS 

 5501 BARBADOS BLVD. 
 CASTLE HAYNE, NC  28429 
   

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest 
responsible Bidder in accordance with Section 102 (excluding 102-2 and 102-11) 
of the Standard Specifications for Roads and Structures 2012.  The lowest 
responsible BIDDER will be notified that his bid has been accepted and that he 
has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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PROJECT STANDARD PROVISIONS 
 

GENERAL 
 
This contract is for: The Cutting and Removal of Vegetation Clippings and Debris at 
Designated Bridges, Culverts, Pipes and Guardrail/Guiderail  in Pender, Onslow, Duplin, 
Sampson, New Hanover and Brunswick Counties.   
 
All work and materials shall be in accordance with the provisions of the General Guidelines of 
this contract, the Project Special Provisions, the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures 2012, the North Carolina Department of 
Transportation Roadway Standards Drawings, the North Carolina Department of Transportation 
2015 Superpave Manual and the current edition of the Manual of Uniform Traffic Control 
Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 
and regulations, and shall comply with the provisions of Section 107 of the Standard 
Specifications. 
 
 

MANDATORY PRE-BID CONFERENCE 
 

In order to bid on this contract, all prospective bidders must attend the Pre-Bid Conference to be 
held on Tuesday, April 28, 2015 at 10:00 AM at the NCDOT Division 3 Office Conference 
Room 5501 Barbados Blvd. Castle Hayne, North Carolina 28429. This meeting will begin 
promptly at 10:00 AM.  Prospective bidders arriving after the 10:00 AM starting time will not be 
allowed to bid.  The Conference will  be conducted by Department personnel for the 
purpose of providing additional information about the project and to give all bidders an 
opportunity to ask any questions they may have.  Only bids received from the bidders who 
have attended and properly registered at the Pre-Bid Conference will be considered.   
 
Attendance at the Pre-Bid Conference will not meet the requirements of proper registration unless the 
individual attending has registered with the following information:  
 

1. The individual writes his/her name on the official roster. 
2. The individual writes in the name and address of the company he/she represents. 
3. Only one company is shown as being represented by the individual attending. 

 
 

SITE INVESTIGATION AND REPRESENTATION 
 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, and 
general and local conditions; particularly those bearing on transportation, availability of labor, 
State Regulations for safety and security of property, roads, and facilities required for the 
prosecution of the work, and all matters which can in any way affect the work, or cost thereof, 
under this contract.   
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Any failure by the Contractor to acquaint himself with all the available information concerning 
these conditions will not relieve him from the responsibility for estimating properly the difficulty 
or cost of successfully performing the work. 
 
 

CONTRACT TIME AND LIQUIDATED DAMAGES 
 
The contract shall have a quantity of two (2) cycles for each item.  The first of the two cycles 
shall have an availability date of June 8, 2015.  The last of the two cycles shall have an 
availability date of November 2, 2015. The Contractor may begin work prior to this date upon 
approval of the Engineer or his duly authorized representative.  If such approval is given, and the 
Contractor begins work prior to the date of availability, the Department of Transportation will 
assume no responsibility for any delays caused prior to the date of availability by any reason 
whatsoever, and such delays, if any, will not constitute a valid reason for extending the 
completion date. 
 
The completion date for the first of the two cycles is August 21, 2015.  The completion date 
for the last of the two cycles is January 16, 2016. No extensions will be authorized except as 
authorized by Article 108-10 of the Standard Specifications. 
 
Liquidated damages for this contract are Three Hundred Fifty Dollars ($350.00) per calendar 
day. 
 
 

HOLIDAY AND HOLIDAY WEEKEND WORK RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 6:00 a.m. December 31st and 6:00 a.m. January 

2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 6:00 a.m. the 
following Tuesday. 

 
3. For Easter, between the hours of 6:00 a.m. Thursday and 6:00 a.m. Monday. 
 
4. For Memorial Day, between the hours of 6:00 a.m. Friday and 6:00 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day 

and 6:00 a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 a.m. the Thursday before Independence Day and 6:00 a.m. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 6:00 a.m. Friday and 6:00 a.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 6:00 a.m. Tuesday and 6:00 a.m. Monday. 
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8. For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas Day 
and 6:00 a.m. the following Tuesday after the week of Christmas Day. 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the 
Engineer. 
 
The liquidated damages are Five Hundred Dollars ($500.00) per hour. 
 
 

AUTHORITY OF THE ENGINEER 
 
The Engineer for this project shall be the Division Engineer, Division Three, Division of 
Highways, North Carolina Department of Transportation, acting directly or through her duly 
authorized representatives. 
 
The Engineer will decide all questions, which may arise as to the quality and acceptability of 
work performed and as to the rate of progress of the work; all questions, which may arise as to 
the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 
on the part of the Contractor.  Her decision shall be final and she shall have executive authority 
to enforce and make effective such decisions and orders as the Contractor fails to carry out 
promptly. 
 
 

AVAILABILITY OF FUNDS - CONTRACT TERMINATION 
 
Payments on this contract are subject to availability of funds as allocated by the General 
Assembly.  If the General Assembly fails to allocate adequate funds, the Department reserves the 
right to terminate this contract. 
 
In the event of termination, the Contractor shall be given a written notice of termination at least 
60 days before completion of scheduled work for which funds are available.  In the event of 
termination, the Contractor shall be paid for the work already performed in accordance with the 
contract specifications. 
 
 

BANKRUPTCY 
 

The Department of Transportation, at its option, may terminate the contract upon filing by the 
Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 
 
 
 
 
 

SMALL BUSINESS ENTERPRISE PROGRAM 
DDC_SBE                            (2-15-2011) 
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Bids are being solicited for this project under the provisions of the NCDOT’s Small Business 
Enterprise Program. 
 
Your firm does not have to be formally identified as a minority, woman or disabled business to 
qualify for this Program, but you must have had an annual gross income of $1.5 million or less, 
exclusive of materials, for the previous calendar year. 
 
The maximum contract limit is set at $500,000.  If the total bid amount of the contract exceeds 
this amount, the bid will not be considered for award. 
 
Under the provisions of this Program, a NC General Contractor’s License is not required nor 
are Contract Payment and Contract Performance Bonds required.  Bidders shall comply with all 
other applicable laws, including but not limited to, those regulating the practices of electrical, 
plumbing, heating and air conditioning and refrigeration contracting as contained in Chapter 87 
of the General Statutes of North Carolina. 
 
Prospective bidders who qualify for the SBE Program and are not currently certified are 
requested to apply for certification immediately.  Additional information and forms on the 
program may be obtained online at: http://www.ncdot.org/business/ocs/sbe/ 
 
Do not submit the forms with the Bid Documents.  
 
Send completed forms to: 
 

Contractual Services Unit 
ATTN: SBE 

1509 Mail Service Center 
Raleigh, NC 27699-1509 

 
 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION 
OF TIME 

 
Any claims for additional compensation and/or extensions of the completion date shall be 
submitted to the Division Engineer with detailed justification within thirty (30) days after receipt 
of the final invoice payment.  The failure of the Contractor to submit the claim(s) within thirty 
days shall be a bar to recovery. 
 
 
 
 
 
 

CONTRACTOR CLAIM SUBMITTAL FORM 
(9-16-08) SP1G140 
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If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 
Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 
 

DEFAULT OF CONTRACT 
 
The Department of Transportation shall have the right to declare a default of contract for breach 
by the Contractor of any material term or condition of the contract.  Default of contract shall be 
in accordance with the terms, conditions, and procedures of Article 108-9 of the Standard 
Specifications. 
 
 

ENGINEERING CONTROL 
 

Engineering control and inspection will be by the North Carolina Department of Transportation.  
The Contractor will cut test samples as directed by the Engineer.  The North Carolina 
Department of Transportation will set all necessary grades for pipe, ditches, or masonry drainage 
structures.  All other field engineering will be the responsibility of the Contractor and considered 
as incidental to the project bid. 
 
 

EROSION, SILTATION, AND POLLUTION CONTROL 
 
The Contractor shall exercise every reasonable precaution and take all necessary measures 
throughout the life of the project to prevent erosion, siltation, and pollution in accordance with 
Section 107-13 of the Standard Specifications.   
 
 

EXTENSION OF CONTRACT TIME 
 
Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of 
the contract time.   
 
If the Contractor has fulfilled all preliminary requirements for the issuance of a purchase order, 
and the purchase order authorization is not available by the date of availability, the Contractor 
shall be granted an extension equal to the number of calendar days the purchase order 
authorization is delayed after the date of availability. 
 
 
 
 
 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 
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By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for 
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts 
or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 
Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 
and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
 
 

INSPECTION 
 
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will 
make periodic inspections of the completed work.  It will be the responsibility of the Contractor 
to keep the Engineer informed of his proposed work plan and to submit written reports of work 
accomplished on a frequency to be determined by the Engineer. 
 
 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
(12-19-06)  (Rev 3-16-10)                                                                                                       SP1 G151 
  

Revise the 2006 Standard Specifications as follows: 
 
Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S. 
143B-426.40A. 
 
Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, 
replace the word legally with the word contractually. 
 
 
 
 

LIABILITY INSURANCE 
(11-18-08)  SP1 G80 

 
Page 1-68, Article 107-16 is amended to include the following as the first, second, third and 
fourth paragraphs: 
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The Contractor shall be liable for any losses resulting from a breach of the terms of this 
contract.  The Contractor shall be liable for any losses due to the negligence or willful 
misconduct of its agents, assigns and employees including any sub-contractors which causes 
damage to others for which the Department is found liable under the Torts Claims Act, or in the 
General Courts of Justice, provided the Department provides prompt notice to the Contractor and 
that the Contractor has an opportunity to defend against such claims.  The Contractor shall not be 
responsible for punitive damages.  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 
standard ACORD form certificate of insurance evidencing commercial general liability with a 
limit for bodily injury and property damage in the amount of  $5,000,000.00 per occurrence and 
general aggregate, covering the Contractor from claims or damages for bodily injury, personal 
injury, or for property damages which may arise from operating under the contract by the 
employees and agents of the Contractor.   The required limit of insurance may be obtained by a 
single general liability policy or the combination of a general liability and excess liability or 
umbrella policy.  The State of North Carolina shall be named as an additional insured on this 
commercial general liability policy.  The policy may contain the following language as relates to 
the State as an additional insured:  “This insurance with respect to the additional insured applies 
only to the extent that the additional insured is held liable for your or your agent’s acts or 
omissions arising out of and in the course of operations performed for the additional insured.”  
 
The Contractor shall maintain all legally required insurance coverage, including without 
limitation, worker’s compensation and vehicle liability, in the amounts required by law.  
Providing and maintaining adequate insurance coverage is a material obligation of the contractor 
and is of the essence of this contract.  All such insurance shall meet all laws of the State of North 
Carolina.  Such insurance coverage shall be obtained from companies that are authorized to 
provide such coverage and that are authorized by the Commissioner of Insurance to do business 
in North Carolina. The Contractor shall at all times comply with the terms of such insurance 
policies.  
 
Upon execution of the contract, provide evidence of the above insurance requirements to the 
Engineer. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the 
Department with proof of insurance. 
 
 
 
 
 
 
 

MINIMUM WAGES 
(7-21-09)   Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
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STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 
 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are 
available within a reasonable area of recruitment.  This training commitment is not intended, and 
shall not be used, to discriminate against any applicant for training, whether a member of a 
minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample 
agreement is available at www.ncbowd.com/section/on-the-job-training. 
 

(10-16-07) (Rev. 5-21-13) Z-10 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with a 
certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 

 
 

PAYMENT AND RETAINAGE 
 (8-06-2009)                                                                                                                                                                                              P&R_ DDC                                          

 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as 
approved by the Engineer.  Compensation for all pay items shall be in accordance with the 
Standard Specifications.  The amount of partial payments will be based on the work 
accomplished and accepted as the last day of the approved pay period.   
All requests for payment shall be made on the form furnished to the Contractor by the 
Department of Transportation.  The form shall be completely and legibly filled out with all 
appropriate information supplied and shall be signed by an authorized representative of the 
Contractor.   
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All invoices must be accompanied with the DBE-IS form even if no Subcontractors 
payments were made. Payment request shall not be processed without said form filled out 
and attached.  
 
If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in 
triplicate to: 

NCDOT Division 3 Roadside Environmental Office 
Attention: Joe Chance 

Division Roadside Environmental Engineer 
803 Penderlea Hwy. 
Burgaw, NC 28425 

 
Disadvantaged Business Enterprise (DBE) participation shall be listed in the appropriate spaces 
on all requests for payment.  If there is no participation the word “None” or the figure “0” shall 
be entered.   
 
 

POSTED WEIGHT LIMITS 
 

The Contractor's attention is directed to the fact that many primary and secondary roads and 
bridges are posted with weight limits less than the legal limit.  The Contractor will not be 
allowed to exceed the posted weight limits in transporting materials or equipment to the project.  
The Contractor should make a thorough examination of all maps and haul routes on this project. 
 
 

SAFETY AND ACCIDENT PROTECTION 
 

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply 
with all applicable Federal, State, and local laws, ordinances, and regulations governing safety, 
health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, 
and shall take any other needed actions, on his own responsibility that are reasonably necessary 
to protect the life and health of employees on the job and the safety of the public, and to protect 
property in connection with the performance of the work covered by the contract. 

 
SAFETY VESTS 

6-19-01R   (rev. 1-10-11) 

 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 
their personnel shall wear a reflective vest or outer garment conforming to the requirements of 
MUTCD at all times while on the project. Safety vest shall meet ANSI Class II standard. 

                                       SP1G139 

 
 

 
SUBLETTING OF CONTRACT 
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The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any 
portion thereof; or his right, title, or interest therein; without written consent of the Engineer.  
Subletting of this contract or any portion of the contract shall conform to the requirements of 
Article of 108-6 of the Standard Specifications. 
 
 

SUPERVISION BY CONTRACTOR 
 
At all times during the life of the project the Contractor shall provide one permanent employee 
who shall have the authority and capability for overall responsibility of the project and who shall 
be personally available at the work site within 24 hours notice.  Such employee shall be fully 
authorized to conduct all business with the subcontractors, to negotiate and execute all 
supplemental agreements, and to execute the orders or directions of the Engineer. 
 
At all times that work is actually being performed, the Contractor shall have present on the 
project one competent individual who is authorized to act in a supervisory capacity over all work 
on the project, including work subcontracted. The individual who has been so authorized shall be 
experienced in the type of work being performed and shall be fully capable of managing, 
directing, and coordinating the work; of reading and thoroughly understanding the contract; and 
receiving and carrying out directions from the Engineer or his authorized representatives.  He 
shall be an employee of the Contractor unless otherwise approved by the Engineer. 
 
The Contractor may, at his option, designate one employee to meet the requirements of both 
positions. However, whenever the designated employee is absent from the work site, an 
authorized individual qualified to act in a supervisory capacity on the project shall be present. 
 
 

TEMPORARY SUSPENSION OF WORK 
 

In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the 
authority to suspend the work wholly or in part, any written order for such periods as he may 
deem necessary for any of the following reasons. 
 
1. Conditions considered unfavorable for the suitable prosecution of the work, or 
 
2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 

 
3. The Contractor has not carried out orders given to him by the Engineer, or 
 
4. The Contractor’s failure to perform any provisions of the contract. 
       

No extension of the completion date will be allowed for the above suspensions except as may    
be provided for in Article 108-10. 

 
 

TRAFFIC CONTROL AND WORK ZONE SAFETY 
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The Contractor shall maintain traffic during construction and provide, install, and maintain all 
traffic control devices in accordance with these project guidelines, the Project Special 
Provisions, North Carolina Department of Transportation Standard Specifications for Roads and 
Structures, and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall utilize complete and proper traffic controls and traffic control devices 
during all operations.  All traffic control and traffic control devices required for any operation 
shall be functional and in place prior to the commencement of that operation.  Signs for 
temporary operations shall be removed during periods of inactivity.  The Contractor is required 
to leave the project in a manner that will be safe to the traveling public and which will not 
impede motorists. 
 
Traffic movements through lane closures on roads with two way traffic shall be controlled by 
flaggers stationed at each end of the work zone.  In situations where sight distance is limited, the 
Contractor shall provide additional means of controlling traffic, including, but not limited to, 
two-way radios, pilot vehicles, or additional flaggers.   
Flaggers shall be competent personnel, adequately trained in flagging procedures, and furnished 
with proper safety devices and equipment, including, but not limited to, safety vests and 
stop/slow paddles. 
 
All personnel when working in traffic areas or areas in close proximity to traffic shall wear an 
approved safety vest, or shirt or jacket which meets the color requirements of the Manual of 
Uniform Traffic Control Devices (MUTCD). 
 
The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and 
regulations governing safety, health, and sanitation, and shall provide all safeguards, safety 
devices, and protective equipment, and shall take any other needed actions, on his own 
responsibility that are reasonably necessary to protect the life and health of employees on the job 
and the safety of the public, and to protect property in connection with the performance of the 
work covered by the contract. 
 
Failure to comply with any of the requirements for safety and traffic control of this contract shall 
result in suspension of work as provided in subarticle 108-7(2) of the Standard Specifications. 
 
No direct payment shall be made for traffic control and work zone safety items, as they shall be 
considered incidental to other contract items.  
 
 

UTILITY CONFLICTS 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine 
the precise locations of all utilities prior to beginning construction.  Utility owners shall be 
contacted a minimum of 48 hours prior to the commencement of operations.  Special care shall 
be used in working around or near existing utilities, protecting them when necessary to provide 
uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall 
notify the utility owner immediately and shall cooperate with the owner, or his representative, in 
the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 
accessible to fire departments at all times. 
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The Contractor shall adhere to all applicable regulations and follow accepted safety procedures 
when working in the vicinity of utilities in order to insure the safety of construction personnel 
and the public.  
 
 

WORKERS’ COMPENSATION INSURANCE 
 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 
beginning services, required to show proof of coverage issued by a workers’ compensation 
insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-
insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 
subcontractors have regularly in service fewer than three employees in the same business within 
the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 
Compensation Act for payment of compensation and other benefits to its employees for any 
injury or death due to an accident arising out of and in the course of performance of the work 
insured by the subcontractor. 
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ERRATA 

(1-17-12) (Rev. 04-21-15) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” 
with “completion”. 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 
“Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  
“Table 1081-4”. 
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Division 12 
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 
with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 
“Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 
with “1631.01”. 
 

 
PROJECT SPECIAL PROVISIONS 

 

NOTES TO CONTRACTOR 
 

The Contractors attention is directed to the following: 
 
The Contractor shall not close more than one lane of traffic without prior approval of the 
engineer. Portable “Road Construction Ahead” signs may be used in lieu of post mounted signs, 
as directed by the engineer. 
 
The Contractor is required to install a SHOULDER WORK AHEAD sign at both ends of the 
work site on two-lane and undivided multi-lane roads. 
 
The Contractor is required to install a SHOULDER WORK AHEAD sign on both shoulders at 
both ends of the work site on divided multi-lane roads. 
 
Shadow and work vehicles shall display high-intensity rotating, flashing, oscillating, or strobe 
lights. 
 
The Contractor shall refer to the location maps in order to find the guardrail/guiderail locations. 
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VICINITY MAPS 

 
Vicinity Maps may be viewed on the website at 
:http://www.ncdot.org/doh/operations/dp_chief_eng/maintenance/bridge/. Please note that the 
maps on the website may not contain all of the information relevant to this contract.   

 

 
 

SPECIAL PROVISIONS 
 
The contractor shall perform ‘Cutting and Removal of Vegetation’ such that the 
contractor shall cut all vegetation, accessible by foot, up to three inches (3”) in diameter as 
measured six inches from the ground.  The Contractor shall cut undesirable weeds, vines, 
shrubs, and any other herbaceous and woody growth.  The remaining cut vegetation shall 
be a maximum height of three (3) inches for grass and weedy vegetation and a maximum 
height of one (1) inch for woody vegetation.  For any cut woody vegetation, the Contractor 
shall both remove the cut woody vegetation from the right of way and properly dispose of it 
or the contractor shall chip all heavy brush/tree branches and spread the shavings at the 
project site by the end of each week.   
 
The normal area for ‘Cutting and Removal of Vegetation Clippings and Debris’ around each 
PRIMARY bridge, culvert and pipe site will be measured as forty-five feet (45’) from the outer 
limits of the structure or to the bottom of the slope, whichever is greater. The normal area also 
includes the area between dual bridges and underneath all bridges (see DETAIL NO.1).  The 
normal area also includes any slope areas associated with the bridge that do not receive routine 
shoulder mowing, including, but not limited to Grading for False Cut at Grade Separations (see 
Standard Drawing 225.07). 
 
The normal area for ‘Cutting and Removal of Vegetation Clippings and Debris’ around each 
SECONDARY bridge, culvert and pipe site will be measured as thirty-five feet (35’) from the 
outer limits of the structure or to the bottom of the slope whichever is greater. The normal area 
also includes underneath all bridges (see DETAIL NO.2).  The normal area also includes any 
slope areas associated with the bridge that do not receive routine shoulder mowing, including, 
but not limited to Grading for False Cut at Grade Separations (see Standard Drawing 225.07). 

 
The normal area at all sites shall be reduced if it exceeds the state maintained ROW (i.e. existing 
line of secondary growth). The contractor shall not surpass the state maintained ROW 
limits. 
 
The normal area for ‘Cutting and Removal of Vegetation’ at guardrail and cable rail will be 
measured as five feet (5’) in all directions from all parts of the guardrail and cable guiderail.  
This shall include any guardrail attached or under the above noted structures to the end of such 
guardrail.  Payment for guardrail will be incidental to payment for the structure on which the 
guardrail is attached or adjacent. 
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The contractor will notify the Roadside Environmental Technician, Mr. Josh Stallings, @ (910) 
259-4919, daily of his intended schedule of work. This will allow the technician to schedule his 
inspections accordingly. 
 
The Contractor shall provide a minimum of four fully operated straight shaft string trimmers or 
comparable equipment and a service vehicle to complete the project. The Contractor may cut the 
vegetation by mowing, cutting, weed eating, or other approved methods that are comparable to a 
minimum of four fully operated straight shaft trimmers. 
 
The Contractor shall be responsible for all cost or charges incurred in the operation and 
maintenance of the equipment during the term of the contract including, but not limited to; fuel, 
oil, equipment repairs, etc. 
 
The Contractor shall be responsible for the equipment provided in this contract at all times and at 
all locations during the term of the contract. The Contractor shall have no claim against the 
Department of Transportation for any expense involving damage or loss to the contractor’s 
equipment (including vandalism, theft, fire and acts of God, etc.) arising out of, or relating to, 
work performed under this agreement.  
 
The ‘landscaped area’ (as determined by the engineer) within the limits noted above will be 
omitted from the contract. 
 
 

CONTRACT TIME AND RENEWAL 
 
The contract shall have a quantity of two (2) cycles for each item.  The first of the two cycles 
shall have an availability date of  June 8, 2015 and a completion date of  August 21, 2015.  The 
last of the two cycles shall have an availability date of  November 2, 2015 and a completion date 
of January 16, 2016. Upon mutual consent of the Department and the Contractor, this 
agreement may be renewed for two (2) additional periods of one (1) year each.  For each 
renewal period, the Contractor will receive a three (3) percent increase per line item.   
No changes in the terms, conditions, etc. of this contract will be made when a renewal to the 
contract is implemented except as noted herein. 
 
 
If the contract is renewed for the second year: 
 
The Contract shall have a quantity of two (2) cycles for each item.  The first of the two 
cycles shall have an availability date of April 1, 2016 and a completion date of June 16, 
2016.  The last of the two cycles shall have an availability date of August 21, 2016 and a 
completion date of October 21, 2016 
 
If the contract is renewed for the Third Year: The Contract shall have a quantity of two 
(2) cycles for each item.  The first of the two cycles shall have an availability date of 
April 1, 2017 and a completion date of June 16, 2017.  The last of the two cycles shall 
have an availability date of August 21, 2017 and a completion date of October 21, 2017 
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COOPERATION WITH STATE FORCES AND OTHER 
CONTRACTORS 

 
The Contractor must cooperate with State forces and other contractors working within the limits 
of this project as directed by the Engineer. 
 
 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND 
PROPOSED PAVEMENT 

 
In addition to the requirements of the Standard Specifications concerning this subject, the 
Contractor is cautioned that he will be held responsible for all damages to the pavement, base, 
and subgrade caused by his operations, including but not limited to, rutting and shoving of the 
existing or proposed pavement and yielding or rutting of the existing base and subgrade. 
The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as 
to not damage the existing pavement, base, subgrade and the proposed pavement. 
Any subgrade or base failures which the Contractor finds prior to the beginning of his operations 
or during the conditioning of the existing base are to be brought to the attention of the Engineer 
in writing.  Repairs to those areas will be made by DOT forces.  Once these deficient areas have 
been repaired, the requirements of this Special Provision will fully apply. 
 
 

DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners 
throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this 
project or within the project limits of this contract.  Any driveway paved by a Contractor which 
ties into a NCDOT system road being paved by the Contractor must be paved either prior to the 
road paving project or after its completion. 
 
 

LITTER PICK-UP 
 
Litter pick-up shall be performed on all areas.  Litter pick-up will be considered incidental to the 
cutting and removal of vegetation clippings and debris.  No additional compensation will be 
made for litter pick-up. 
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NOTIFICATION OF OPERATIONS 

 
The Contractor shall notify the Engineer two weeks in advance of beginning work on this 
project.  The Contractor shall give the Engineer sufficient notice of all operations for any 
sampling, inspection or acceptance testing required. 
   
 

PLAN, DETAIL, AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such 
alterations in plans or the details of construction as may be found necessary or desirable by the 
Engineer to complete the project. 
 
 

PLANT AND PEST QUARANTINES 
 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03)    Z-04a

 
Within quarantined area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
 
 
 
Originating in a quarantined county 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-
206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating 
in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 



 24

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 
noxious weeds. 

 
 

SUBSURFACE INFORMATION 
(7-1-95)  SP1 G112

 
There is no subsurface information available on this project. The Contractor shall make his own 
investigation of subsurface conditions. 
 
 

MAINTENANCE OF PROJECT 
 
The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in 
the Standard Specifications. 
 
 

MOBILIZATION 
 
In Article 800-2 of the Standard Specifications, “Measurement and Payment”, is deleted; 
therefore; payment for Mobilization will be considered incidental to the various bid items. 
 
 

PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference 
will be required prior to beginning work. 
 
 

PROSECUTION AND PROGRESS 
 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, 
and supervision, and with equipment, materials, and methods of construction as may be required 
to complete the work described in the contract by the completion date and in accordance with 
Section 108 of the Standard Specifications. 
 
Work shall only be performed when weather and visibility conditions allow safe operations. 
 
The Contractor shall temporarily remove his equipment from the travelway for emergency 
vehicles and school buses as directed by the Engineer. 
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WORK ZONE TRAFFIC CONTROL 
(8-16-11) SP11 R20 

 
Revise the 2006 Standard Specifications as follows: 
 
Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements, 
add the following: 
 
Provide the service of at least one qualified Work Zone Supervisor.  The Work Zone Supervisor 
shall have the overall responsibility for the proper implementation of the traffic management 
plan, as well as ensuring all employees working inside the NCDOT Right of Way have received 
the proper training appropriate to the job decisions each individual is required to make. 
 
The work zone supervisor is not required to be on site at all times but must be available to 
address concerns of the Engineer.  The name and contact information of the work zone 
supervisor shall be provided to the Engineer prior to or at the preconstruction conference. 
 
Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency 
or other approved training provider.  For a complete listing of these, see the Work Zone Traffic 
Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 
 
Page 11-13, Article 1150-3 Construction Methods, replace the article with the following: 
 
Provide the service of properly equipped and qualified flaggers (see Roadway Standard 
Drawings No. 1150.01) at locations and times for such period as necessary for the control and 
protection of vehicular and pedestrian traffic.  Anyone who controls traffic is required to be 
qualified.  Qualification consists of each flagger receiving proper training in the set-up and 
techniques of safely and competently performing a flagging operation. Qualification of flaggers 
is to be done at an NCDOT approved training agency.   
For a complete listing of these, see the Work Zone Traffic Control’s webpage:                
http://www.ncdot.gov/doh/preconstruct/wztc/. 
 
Prior to beginning work on the project, a Qualification Statement that all flaggers used on the 
project have been properly trained through an NCDOT approved training resource shall be 
provided to the Engineer. 
 
Flagging operations are not allowed for the convenience of the Contractor’s operations.  
However, if safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve 
the use of flagging operations.  Use flagging methods that comply with the guidelines in the 
MUTCD. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 

 
TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 7-15-14) 
 

RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 
and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 
these plans prior to beginning any other work.  Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 
1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 
Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 
is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 
pattern at all times, except in the immediate work zone where lane closures are allowed as 
determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 
of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone 
such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 
and skinny drums may be used instead of drums.  However, drums are required for the upstream 
taper portion of lane closures in all applications.  The stationary work zone shall be a maximum 
of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 
the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 
appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover 
any work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights.  Use material, which does not 
damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 
2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 
the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within 
a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012 
Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, 
on both sides of an open travel way, within the same location, on a two-lane, two-way road. 
Perform work only when weather and visibility conditions allow safe operations as directed by 
the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles and 
devices shown on the Moving Operation Caravan Details according to Roadway Standard 
Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic cones may be 
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used when necessary to provide additional protection of wet pavement markings.  Ballast all 
traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 
of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each 
work day for nominal lifts of greater than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 
an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and labor 
associated with this operation will be at no expense to the Department. This work is not 
considered part of shoulder reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence 

for traffic control and construction lighting for ALL MAPS to the Engineer at the first 
pre-construction meeting and the sequence must be approved before closing a lane of 
traffic.  The Contractor and Engineer will coordinate with the Traffic Management Unit 
at 919-773-2800 or Traffic Services for additional traffic control guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location or setting 

up additional lane closures. The maximum length of any one lane closure is 1 mile unless 
otherwise directed by the Engineer. 

 
3. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 
4. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the 
Engineer. If approved, Contractor will provide plans and devices for the detour at no 
additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and 
Liquidated Damages”. 
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6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install the 

following portable signs to warn drivers of the conditions.  These are to include, but not 
limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” 
(W8-15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on Multi-
Lane Roadways with speed limits 45 mph and greater where lateral clearance can be 
obtained within the median areas.  These portable signs are incidental to the other items 
of work included in the temporary traffic control (Lump Sum) pay item. 
 

3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in 
these plans prior to beginning of work. Install and maintain signing in accordance with the 
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 
within 3 to 12 full working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  
If signs are installed more than seven (7) calendar days prior to the beginning of work on a 
particular map, cover the signs until the work begins.  Install each work zone Advance/General 
warning sign separately and not on the same post or stand with any other sign except where an 
advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 
directed by the Engineer. All sign locations to be verified by the Engineer prior to installation. 
Once the signs have been installed and accepted, any sign relocations requested by the 
Department will be compensated in accordance with Article 104-7. Any additional signs other 
than the ones shown in the drawing will be compensated in accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet 
of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 
signs shall be used for traffic control. There will be no direct compensation for any portable 
signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone signs 
no more than 7 calendar days before work resumes.  All other operations may be suspended upon 
failure to comply with the above requirements.  Such suspended operations would not be 
resumed until the above requirements are fulfilled. 
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(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The 
project is substantially complete when the resurfacing operations are completed and the 
shoulders are brought up to the same elevation as the proposed pavement and when pavement 
markings are installed. The pavement marking doesn’t have to be the final marking material to 
be considered substantially complete. Any remaining punch list items are to be completed with 
portable work zone signing. There will be no compensation for any portable signing.  Sign 
removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 
Drawings. Any required portable signs for lane closures are compensated in the contract pay 
item for Temporary Traffic Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck 
mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump 
sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not 
include work zone advance or general warning signs. Partial payments for Temporary Traffic 
Control will be made as follows:  The cumulative total of the lump sum price for temporary 
traffic control will be equal to the percent complete (project) as calculated for each partial pay 
estimate. Additional flashing arrow boards and message boards beyond those shown in the 
contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid 
as extra work in accordance with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 
Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 
quantity.  The remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers 
per operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic 
Control pay item will be considered supplemental flagging and compensated at a rate of $20.00 
per hour for each additional flagger as approved by the Engineer. 
 
Payment will be made under: 
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Pay Item Pay Unit
Temporary Traffic Control Incidental to all other Bid Items 
Work Zone Advance/General Warning Signing Incidental to all other Bid Items 
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SUMMARY OF QUANTITIES 
ONSLOW COUNTY STRUCTURES 

PRIMARY     SECONDARY 

#  ROUTE     #  ROUTE    #  ROUTE     #  ROUTE 

5 NC24EBL    267 BEACH RD.    P1 SR1403    126 SR1428 

7 NC24WBL    268 US17 BYP    P2 SR1411    P131 SR1119 

12 US17SBL    269 US17SBL    4 SR1327    134 SR1331 

C14 US258&NC24    270 US17SBL    6 SR1427    142 SR1534 

17 NC172    271 US17SBL    8 SR1330    143 SR1534 

18 NC53    275 US17SBL    9 SR1332    144 SR1310 

19 NC210    276 US17NBL    10 SR1333    P146 SR1213 

G20 HOLCOMB BLVD.    277 US17SBL    11 SR1434    P149 SR1200 

C22 NC24    278 US17NBL    13 SR1434    P150 SR1201 

C23 US258    279 US17SBL    P15 SR1428    P156 SR1444 

24 US17B&NC24B    280 US17NBL    P36 SR1308    P157 SR1444 

26 NC50    C281 US17    P38 SR1308    181 SR1518 

28 NC210         39 SR1314    182 SR1518 

29 US17         40 SR1308    P187 SR1220 

30 NC24           P41 SR1308    P188 SR1220 

31 NC50           P42 SR1311    191 SR1402 

33 US17NBL           P43 SR1307    193 SR1331 

C34 US17SBL           44 SR1302    209 SR1316 

37 US17NBL           P45 SR1213    P213 SR1104 

46 US17SBL           49 SR1225    223 SR1336 

47 US17           50 SR1003    P225 SR1324 

48 US17           P51 SR2009    226 SR1557 

C59 NC24           P52 SR2009    230 SR1568 

C60 NC50           P53 SR1230    231 SR1568 

61 NC111           54 SR1231    232 SR1568 

C229 US258&NC24             55 SR1213    233 SR1568 

249 US17NBL           P56 SR1213    234 SR1568 

250 US17NBL           P57 SR1203    235 SR1568 

251 US17           58 SR1204    236 SR1568 

252 US17NBL           62 SR1209    237 SR1568 

253 US17           P64 SR1201    P239 SR1203 

254 US17SBL           P66 SR1105    240 SR1568 

255 US17NBL           71 SR1109    241 SR1568 

256 US17SBL           72 SR1105    P248 SR1245 

257 US17NBL           77 SR1509    P274 SR1235 

258 MONTFORD POINT RD.           P78 SR1213    C283 SR1744 

259 US17 BYP.CONN.SBL           P85 SR1219      

260 US17NBL           87 SR1331      

262 NC24WBL           90 SR1331      

263 NC24EBL           P105 SR1301      

C264 US17 BYP. RAMP           118 SR1406         

265 US17           119 SR1406         

266 US17 BYP.N           P123 SR1324         
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SUMMARY OF QUANTITIES 
DUPLIN COUNTY STRUCTURES 

PRIMARY     SECONDARY 

#  ROUTE     #  ROUTE     #  ROUTE     #  ROUTE     #  ROUTE 

C2 US117    350 NC903    P1 SR1901    105 SR1004    207 SR1970 

C3 US117&NC50    425 SR1941    P9 SR1192    107 SR1307    P210 SR1801 

4 US117    426 SR1162    P10 SR1112    P108 SR1307    211 SR1801 

P5 NC403    427 I40 WBL    13 SR1105    110 SR1306    P215 SR1801 

C6 NC903    428 I40 EBL    P15 SR1107    111 SR1306    219 SR1354 

7 NC24 BUS.    429 I40 EBL    P18 SR1118    P112 SR1362    P228 SR1528 

8 NC41    430 I40 WBL    23 SR1101    119 SR1300    229 SR1376 

11 NC241    431 SR1912    24 SR1102    120 SR1306    230 SR1301 

12 NC11    432 SR1922    25 SR1102    P123 SR1501    P240 SR1715 

C14 NC111    433 NC903    P28 SR1122    C130 SR1306    P247 SR1551 

16 US117    434 SR1908    37 SR1154    132 SR1306    256 SR1140 

17 US117 SBL    435 I40 WBL    C38 SR1154    133 SR1531    P264 SR1508 

19 NC903    436 I40 EBL    P40 SR1100    137 SR1534    P265 SR1508 

20 NC903    437 I40WBL    P41 SR1129    140 SR1554    P272 SR1553 

21 NC11    438 I40 EBL    44 SR1148    P141 SR1707    276 SR1710 

22 NC403    439 SR1337    45 SR1162    144 SR1704    278 SR1715 

26 NC24    440 SR1148    48 SR1101    148 SR1700    P289 SR1827 

27 NC241    441 SR1102    49 SR1102    150 SR1700    P292 SR1737 

29 NC50    442 SR1141    50 SR1102    152 SR1700    P298 SR1827 

30 NC41    C443 I40    51 SR1100    153 SR1700    309 SR1301 

31 NC111    C444 I40    52 SR1135    154 SR1700    P311 SR1953 

32 NC24    445 SR1107    54 SR1170    155 SR1700    P312 SR1953 

33 NC41    C446 I40    56 SR1170    161 SR1711    P323 SR1533 

35 NC111    447 SR1113    57 SR1137    162 SR1715    325 SR1004 

36 NC11    448 SR1105    58 SR1133    163 SR1723    328 SR1106 

P39 NC50    449 I40    P62 SR1911    165 SR1719    336 SR1700 

42 NC11    450 I40    63 SR1911    P166 SR1702    351 SR1554 

43 NC24    451 SR1341    64 SR1921    177 SR1964    352 SR1004 

46 NC403    454 US117 BYP    67 SR1912    181 SR1702    P356 SR1735 

53 NC41    457 NC24    69 SR1915    182 SR1961    P382 SR1944 

55 NC111    458 NC24    P70 SR1921    187 SR1828    P383 SR1945 

59 NC11    459 NC11&NC903    71 SR1108    188 SR1826    384 SR1937 

60 NC50    460 NC11&NC903    P73 SR1340    C190 SR1800    P396 SR1152 

C61 NC41    C462 NC111    75 SR1301    C192 SR1800    406 SR1922 

65 NC41&NC50    C463 NC111    78 SR1302    P193 SR1804    408 SR1105 

C66 NC50    C466 NC41    80 SR1311    P195 SR1737    410 SR1375 

68 NC11    C469 NC50    83 SR1301    196 SR1141    417 SR1519 

72 NC11    C472 US117    84 SR1304    197 SR1141    P419 SR1381 

74 NC41&NC111    C480 NC111    P87 SR1317    C200 SR1141    P421 SR1953 

76 NC41         P88 SR1306    201 SR1946    P422 SR1959 

77 NC11             94 SR1305    P202 SR1947    P452 SR1958 

79 NC11           97 SR1305    203 SR1953    P453 SR1318 

81 NC11           99 SR1004    204 SR1827    P478 SR1937 

82 NC111             101 SR1004    P206 SR1801         
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SUMMARY OF QUANTITIES 
SAMPSON COUNTY STRUCTURES 

PRIMARY    SECONDARY 

#  ROUTE     #  ROUTE     #  ROUTE     #  ROUTE     #  ROUTE 

C2 US701BUS    C389 NC242    P1 SR1932    129 SR1445    253 SR1909 

4 US421    391 NC403    3 SR1933    133 SR1002    254 SR1909 

6 US701    392 SR1903    7 SR1924    135 SR1002    263 SR1441 

9 US13    393 SR1904    P8 SR1924    138 SR1919    266 SR1460 

10 US421    C394 I40    13 SR1147    139 SR1919    271 SR1605 

11 NC24    395 US701    16 SR1145    141 SR1919    273 SR1800 

12 NC41    396 SR1845    17 SR1146    143 SR1913    P279 SR1472 

14 NC411    397 NC55    18 SR1004    144 SR1320    282 SR1002 

15 NC50    398 US13    21 SR1004    148 SR1434    283 SR1608 

19 NC242    399 SR1703    28 SR1927    150 SR1006    288 SR1118 

20 NC403    400 SR1711    30 SR1943    152 SR1455    295 SR1949 

22 US701    401 SR1722    34 SR1945    154 SR1456    296 SR1112 

23 US421    402 SR1725    36 SR1130    P155 SR1338    297 SR1113 

24 NC50    403 NC403    38 SR1007    159 SR1002    P301 SR1441 

25 NC24    C420 US421    43 SR1105    C162 SR1002    P312 SR1322 

26 NC41         45 SR1105    164 SR1005    316 SR1329 

27 NC403           P50 SR1119    167 SR1446    317 SR1329 

29 US421           58 SR1007    169 SR1620    325 SR1409 

31 US701           60 SR1007    177 SR1703    326 SR1409 

C32 NC41           71 SR1200    178 SR1804    327 SR1409 

33 NC24           72 SR1206    181 SR1827    335 SR1211 

35 NC403           73 SR1207    P183 SR1746    P336 SR1741 

39 US421SB           77 SR1208    188 SR1817    P343 SR1001 

40 US421 NBL           78 SR1208    189 SR1636    348 SR1703 

41 US701BYP.           80 SR1214    191 SR1845    349 SR1456 

42 NC24           83 SR1309    193 SR1703    354 SR1918 

44 NC403           84 SR1214    194 SR1746    P358 SR1323 

47 US701BYP.           85 SR1214    195 SR1703    361 SR1647 

48 US701 SBL           90 SR1214    P205 SR1626    P368 SR1229 

C49 US701           93 SR1240    206 SR1005    369 SR1253 

51 NC24           100 SR1246    213 SR1710    P374 SR1617 

52 SR1311           101 SR1256    214 SR1706    375 SR1811 

53 SR1214           102 SR1233    P223 SR1742    376 SR1838 

54 NC24           103 SR1233    224 SR1742    P378 SR1107 

55 SR1227           104 SR1233    231 SR1740    C380 SR1839 

56 NC24           105 SR1233    P232 SR1742    384 SR1475 

57 SR1226           P106 SR1233    233 SR1742    385 SR1960 

59 US421           107 SR1311    236 SR1721    386 SR1111 

C61 NC24           112 SR1311    238 SR1720    P390 SR1748 

62 US421           115 SR1233    240 SR1725    P426 SR1130 

66 NC903             119 SR1414    247 SR1740    P428 SR1924 

67 NC903           122 SR1414    248 SR1904    C429 SR1960 

C387 US421           123 SR1430    250 SR1952      

P388 US421             128 SR1446    252 SR1905         
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SUMMARY OF QUANTITIES 
PENDER COUNTY STRUCTURES 

PRIMARY    SECONDARY 

#  ROUTE     #  ROUTE     #  ROUTE     #  ROUTE 

8 NC11&NC53    P242 US421    P1 SR1345    116 SR1520 

P10 NC11&NC53    C247 US117    P2 SR1345    117 SR1520 

12 US117    C248 US117    P3 SR1345    P124 SR1100 

13 NC210    C249 NC11    P4 SR1336    P131 SR1319 

14 NC133         5 SR1216    P135 SR1100 

15 NC11         6 SR1332    P140 SR1315 

16 NC50&NC210           7 SR1340    C141 SR1529 

18 NC210           9 SR1120    144 SR1102 

19 US117           17 SR1103    146 SR1304 

22 NC50           20 SR1104    P155 SR1121 

C23 NC210           32 SR1128    P164 SR1520 

C24 NC210           33 SR1125    C165 SR1407 

25 NC210           P36 SR1100    P170 SR1628 

26 NC53           P40 SR1128    P188 SR1120 

P27 NC50           P42 SR1128    202 SR1325 

28 NC210           43 SR1128    203 SR1324 

29 NC53           45 SR1207    P206 SR1527 

C30 NC53           46 SR1209    P207 SR1344 

31 NC210           47 SR1206    P210 SR1566 

34 NC53           48 SR1207    P211 SR1339 

37 NC53           P49 SR1209    213 SR1580 

38 NC210           52 SR1217    215 SR1104 

39 NC53           P55 SR1209    P216 SR1335 

41 NC210           P57 SR1336    C221 SR1411 

44 NC210           P60 SR1300    C232 SR1001 

217 SR1509             63 SR1305    236 SR1653 

218 SR1315           P65 SR1307    P237 SR1345 

219 US117           66 SR1307    P238 SR1318 

220 SR1411           68 SR1306    P239 SR1699 

222 NC210           P69 SR1308    P240 SR1404 

223 SR1318           70 SR1309    P243 SR1100 

224 NC53           73 SR1318    P244 SR1303 

C225 I40           77 SR1409    C245 SR1001 

C226 NC11&NC53           79 SR1336        

227 US117           81 SR1216        

C228 US117           P83 SR1119        

229 SR1412           87 SR1407        

P230 NC53           90 SR1411        

P231 US117BUS           91 SR1411        

233 SR1501           C92 SR1509         

234 I40 WBL           96 SR1520         

235 I40 EBL           C114 SR1561         

C241 NC210           115 SR1523         
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SUMMARY OF QUANTITIES 
BRUNSWICK COUNTY STRUCTURES 

PRIMARY  SECONDARY 

# ROUTE   # ROUTE   # ROUTE   # ROUTE 

2 NC87   C80 US17   1 SR1435   102 SR1401 
4 US74/76 EB    C82 US17   3 SR1455   104 SR1500 
5 US74/76 WB   83 US17 NBL   6 SR1426   106 SR1512 
7 US17,74,421&NC133   84 US17 SBL   10 SR1521   P114 SR1340 

C8 US17   90 US17 SBL   P12 SR1519   P120 SR1512 
11 NC87   93 NC211   22 SR1112   123 SR1504 
13 NC904   96 US17   23 SR1500   126 SR1300 
14 NC133   98 US17/74/76   25 SR1500   P129 SR1513 
15 NC179 BUS   99 US17/74/76   28 SR1432   137 SR1417 
16 NC211   103 US17   30 SR1411   P139 SR1345 

C17 NC904   105 US17 SBL   31 SR1411   142 SR1301 
18 SR1426   107 US17/74/76   P32 SR1410   P143 SR1302 
19 US17B   108 US17/74/76   33 SR1413   P146 SR1328 
20 NC211   C214 US17 BYPASS   P34 SR1410   P149 SR1413 
21 NC130   C215 US17 BYPASS   P35 SR1410   P150 SR1419 
24 NC133   P217 NC133   37 SR1407   163 SR1349 
26 NC87   218 US17 NBL   38 SR1518   P165 SR1504 

C27 NC904   C219 US17 BUS.   40 SR1515   169 SR1115 
29 US74/76   C220 US17   41 SR1501   P176 SR1518 
36 US74/76   221 NC130   P42 SR1501   181 SR1437 

C39 US74/76       P44 SR1342   182 SR1184 
43 SR1437       P46 SR1343   190 SR1155 
45 US17B       49 SR1115   193 SR1529 
47 NC211       53 SR1134   P195 SR1506 
48 NC130         55 SR1140   P196 SR1152 
50 NC133         58 SR1115   197 SR1333 

P51 NC87         59 SR1115   200 SR1340 
52 US17 SBL         64 SR1154   202 SR1357 
54 NC87         70 SR1305   P204 SR1334 
57 NC211         77 SR1300   P205 SR1335 
60 US17BUS         81 SR1321   206 SR1105 
61 NC133         P85 SR1332   207 SR1191 
65 NC87         P86 SR1335   208 SR1472 

C66 US17 BUS         87 SR1300   P216 SR1167 
67 NC133         88 SR1333   P222 SR1300 
69 NC211         P89 SR1335   P224 SR1416 
71 NC130         P91 SR1335   P228 SR1438 
73 US17 NBL         92 SR1339     
74 US17 SBL         P94 SR1336     
75 NC133         P95 SR1340       

76 NC211         97 SR1340       

C78 US17         100 SR1342       

C79 US17         101 SR1401       
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SUMMARY OF QUANTITIES 
NEW HANOVER COUNTY STRUCTURES 

PRIMARY          SECONDARY 

# ROUTE   # ROUTE   # ROUTE 

3 US117/NC132 NBL   100 US17 BYP NBL   4 SR1002 

8 US117/NC132 SBL   101 I40 RAMP WBL   5 SR1492 

12 US74&76   102 I-140&US17 BYP   6 SR1492 

13 US17/74/76   103 I140/US17 BYP   19 SR1100 

14 US74 & 76   104 I140EB/US17BYP NB   C25 SR2103 

18 US17   105 I140 WB/US17BYP SB   26 SR2812 

21 US76   106 SR1332   32 SR1302 

22 US74   107 US74(SMITH CR.PW)   35 SR1627(3rd St.) 

24 US74   108 US74(SMITH CR.PW)   C61 SR2048 

27 US421,NC133   C117 US74   P70 SR2234 

C28 US421 & SR1140   118 I-140/US17 BYP   78 SR1242 

29 US117 & NC133   119 I-140/US17 BYP       

30 US421   120 I140 WB/US17BYP SB     

31 US117,NC133   121 I140 EB/US17BYP NB     

42 SR1336   122 I140 WB/US17 BYPSB       

C43 I40   123 I140 EB/US17 BYPNB       

44 I40 WBL   124 US117/NC132       

45 I40 EBL   126 US74       

46 I40WBL   127 US74       

47 I40EBL   128 US74 WBL       

48 I40 WBL   129 US74 EBL.       

49 I40 EBL   130 US74(RAMP D)       

56 SR1322   131 US74       

57 NC132   132 US74       

58 I40 EBL   133 US74 RMP B       

59 I40 WBL   134 US74 RMP LOOP B       

C60 I40 RAMP B   136 US17 RAMP       

C62 NC132           

C63 NC132 SB RAMP           

C64 NC132           

95 I-140WBLCOL&US17BYP           

96 I-140 SB           

97 I-140           

98 US17 BYP.SB CON.           

99 US17BYP WBL           
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VEGETATION REMOVAL LIMITS 
PRIMARY 

 
Bridges, Culverts, Pipes and Guardrail sites (not to scale) 

DETAIL NO.1 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TYPICAL AREA WHERE VEGETATION IS TO BE REMOVED. 
(INCLUDES UNDERSIDE OF BRIDGES AND GUARDRAILS) 

45’ 

45’ 

5’ Typical 
5’ Typical 
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VEGETATION REMOVAL LIMITS 
SECONDARY 

 
Bridges, Culverts, Pipes and Guardrail sites (not to scale) 

DETAIL NO.2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ESTIMATED LINEAR FEET OF GUARDRAIL FOR BRIDGE 
STRUCTURES 

  
                   PRIMARY   All Counties                                              336,600 LF 
                       
                        SECONDARY   All Counties                                             44,300 LF 

 
                                                                                          TOTAL           380,900  LF 

 
 

35’ 

TYPICAL AREA WHERE VEGETATION IS TO BE REMOVED. 
(INCLUDES UNDERSIDE OF BRIDGES AND GUARDRAILS) 

35’ 

5’ Typical 
5’ Typical 
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Regular Maintenance Guardrail/ Cable Rail Locations 
 
 
 
 
 
 
 

                Sampson County 

            Location  Linear Feet 

Hwy. 41 @ Bladen County Line              1,000    

Hwy 41 N. of Bladen Cnty. Line before SR 1131        220    

Hwy. 41 , just N. of SR 1120              220    

Hwy 41 N. of SR 1119                 1160    

Hwy 41 N. of SR 1119                 1260    

Hwy 41 N. of SR 1119                 220    

Hwy. 411 just S. of SR 1130              430    

Hwy. 903 S. of SR 1134              760    

US 421 W. of SR 1140                 1,772    

US 421 W. of SR 1146                 770    

US 421 W. of SR 1147                 320    

US 421 @ 701 Ramp                 980    

US 421 @ 701 other                 1231    

US 421/701 Bypass                 53,612    

Hwy. 24 just past Autryville              450    

Hwy 24 at bridge N. of SR 1410              792    

Hwy. 242 just past the intersection of Hwy. 24 in Roseboro     300    

Hwy 242 Just past the Roseboro town limit heading W.        415    

Hwy 242 in between SR 1002 & 1349, 3 guardrails        1710    

Hwy 242 @ SR 1408                 310    

Hwy 242 just past SR 1408              690    

Hwy 242 just inside the Salemburg limits coming from Roseboro     284    

Hwy 24 just N. of Roseboro               720    

Hwy 24 between SR 1301 & 1238              740    

Hwy 24N.past SR 1292               720    

Hwy 24 N. just inside Clinton limits           720    

Hwy 403 just N. of 702 Bus.              290    

Hwy 403 N. just inside Clinton limits           340    

Hwy 403 just before SR 1904              840    

Hwy. 403 between SR 1752 & 1748            840    

Hwy 403 between SR 1746 & 1740           2,290    

I 40 @ Exit 355                 1,020    
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SR 1783 just before Duplin Co. Line           1,380    

Hwy 50 between SR 1728 & 1729              858    

Hwy 50  between SR 1725 & 1720              520    

Hwy 50/55 @ SR 1707                 320    

Hwy 50/55 between 1707 & 1710              320    

Hwy 50/55 just inside the Newton Grove line        340    

701 E. just outside of Newton Grove           371    

I 40 Exit 343                 371    

Hwy 13 @ I 40 overpass              400    

Hwy 13 just past I 40 overpass              400    

I 40 @ Exit 341                 440    

Hwy 13 between SR 1452 & 1451              360    

Hwy 13 @ Cumberland Co. line              820    

Hwy 55 @ Harnett Co. Line              410    

Hwy 421 @ Harnett Co. Line              367    

                          

                 
TOTAL    
:  85,103    

                    Pender County                   

                          

Intersection of US 421 & SR 1300              140    

US 421; .05 miles S. of SR 1217              155    

NC 210 ; .5 miles W. of SR 1101              625    

NC 210 .95 miles E. of SR 1104              1075    

NC 210 .65 miles E. of SR 1104              350    

NC 210 .01 miles E. of SR 1104              560    

SR 1683 ; end of system              25    

Intersection of US 17 & SR 1572              340    

US 17, .7 miles N. of SR 1571              400    

US 17, .95 miles S. of SR 1587 ( message board median)        200    

US 17, .95 miles S. of SR 1587 ( message board‐ right shoulder)      160    

Intersection of US 17 & SR 1563 (s. bound lane @ light)        430    

US 17 ; .1 miles S. of SR 1563              360    

US 17 ; .55 miles N. of SR 1675              300    

US 17 ; .1 miles S. of SR 1726              220    

US 17 ; .3 miles N. of SR 1562              400    

US 17 ; address: 21756 US 17 North( Napa Auto Parts)        350    

US 17 Pender/Onslow Co. Lines ( Southbound lane only)     200    

                          

                 
TOTAL   
:  6290    

                          

               Brunswick County                   
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Guiderail on US 17 @ mm 24.5              1,050    

Guiderail on US 74/76/17              42,240    

                          

                 
TOTAL    
:  43,290    

                          

          Duplin County                      

                          

NC 50 ; bridge between SR 1974 & 1816 (2 sides)       
300 & 
300    

NC 41 after SR 1827 on the right               150    

NC 41 just inside Chinquapin limits ( both sides)        
180 & 
180    

NC 41on left past previous              560    

NC 41 bridge just past previous ( 2 sides)          
680 & 
680    

NC 41 just past previous bridge on right            250    

41 just outside Chinquapin going towards Beaulaville       
450 & 
450    

111 between SR 1816 & 1800             
130 & 
130    

41 between SR 1947 & 1946             
160 & 
160    

41 between SR 1944 & 1945             
160 & 
160    

I 40 @ 41 overpass                
370 & 
370    

I 40 @ 11 overpass                
390 & 
390    

41 Between SR 1101 & 1170             
375 & 
375    

117 leaving Wallace @ Duplin/Pender line going to Burgaw    
200 & 
200    

41 between SR 1128 & 1159             
375 & 
375    

50 between1954 & 1961( 2 sets ; 4 guardrails total)        275,275,200 & 200 

24 between SR 1723 & 1715             
535 & 
220    

41 between SR 1700 & 1720              
450& 
450    

241 just N of Beaulaville, before SR 1700          
430 & 
430    

111 just N of Beaulaville( 2 sets ; 4 guardrails total)       
1000,890, 385 & 
385 

24 in Beaulaville W. of 111 ( 4 guardrails total)        
755, 1320, 1300 & 
710 

24 W. of Beaulaville between SR 1702 & 1701        940    

24 W. of Beaulaville between SR 1701 & 1737         3235, 2510,  & 
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2770 

903/24 between I 40 & SR 1004 (guardrails all between)        19,402    

Bus 24/50 between SR 1376 and Kenansville limit       
580 & 
580    

I 40 @ 117 Magnolia Exit             
270 & 
270    

903 between SR 1101 & 1175              
110 & 
110    

903 between SR 1120 & 1100             
415 & 
415    

24 just E. of I 40 overpass             
165 & 
150    

117 between SR 1344 & 1343             
185 & 
185    

117 between SR 1301 & 1403             
200 & 
200    

117 just past SR 1337 going into Faison          
205 & 
205    

117 between SR 1354 & 1331             
200 & 
200    

117 past 403 heading to Calypso several on both sides of road.     200,200,500,500, 

                     2257 &1890 

117 in Calypso before SR 1392 both sides          
120 & 
120    

117 in Calypso across from SR 1392           95    

403 over N. East Cape Fear River going into Wayne County    
600 & 
600    

111 between SR 1533 & 1534             
155 & 
155    

111 between SR 1531 and and 1532( 3 sets totaling 790')        790    

903 between SR 1539 & 1306             
200 & 
250    

111/903 between SR 1546 & 1519             
450 & 
450    

11/903 between SR 1501 & 111/903 and 11 junction near Kornegay    
160 & 
160    

111 between Leon and Kornegay             
440 & 
440    

                          

                  Total:  62,944    

 Roadside/ Interstate‐ four 
counties I ‐40 and I ‐140                  Total:  438,240    

Onslow County                      

                          

NC 24                  Total:  1,500    

                          
 
 



 43

 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as prequalified 

 
 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

   
                          CORPORATE SEAL 

   

  
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the  

 
_______ day of _______________, 20_____ 
 
 

Signature of Notary Public 
Of __________________________County 
 
State of  ___________________________ 
 

NOTARY SEAL 
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My Commission Expires _______________ 
 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 
 

SIGNATURE OF CONTRACTOR 
 

 

 
Full Name of Firm 

 
 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Witness's Signature   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 
 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 

NOTARY SEAL 
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My Commission Expires:________________ 
EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
JOINT VENTURE (2) or (3) 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 
subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturers and execute below in the appropriate manner.  On Line (4), 
fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   
                   NOTARY SEAL                      NOTARY SEAL                     NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not 
bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
 
 

                                                                    SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
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Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 
 
 

                                  SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 

 
 

 

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 
contract, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not 
bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 
 
 

 

 
AFFIDAVIT MUST BE NOTARIZED 

 

 
Subscribed and sworn to before me this the 
 
day of _____________________ 20_____. 

 
 

  

Signature of Notary Public 

 
of ____________________________County 

  

 
State of ______________________________ 

  

 
My Commission Expires:_________________ 

  

   

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 

Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation that is file with the Department, or has become erroneous because 
of changed circumstances.  

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549. A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department.  

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions.  

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous. The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors.  

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings.  

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals:   
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and  

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract.  
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 Check here if an explanation is attached to this certification. 
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North Carolina Department of Transportation 

Small Business Enterprise 
BID FORM 

 

WBS Elements: 3B.10101  ,3B.201012, 3B.103112, 3B.203112, 3B.106512, 3B.206512, 
3B.106712, 3B.206712, 3B.107112, 3B.207112, 3B.108212, 3B.208212, 3.101011, 3.103111, 
3.203111, 3.107111 ,3.207111,3.106533,3.107133,3.103133,3.108233. 
 
Project Description: Cutting and Removal of Vegetation Clippings and Debris at 
Designated Bridges, Culverts, Pipes and Guardrails in Onslow, Pender, New Hanover, 
Sampson, Duplin and Brunswick Counties.  
 

ITEM DESC NO. SECT DESCRIPTION QTY UNIT
UNIT 

PRICE 
AMOUNT BID 

10 6132000000-N SP 
Vegetation Removal:  Division Wide 
Primary Bridges, Culverts, Pipes & 
Guardrails (BRIDGE MAINTENANCE) 

369 EA. 
 

20 6132000000-N SP 
Vegetation Removal:  Division Wide 
Secondary Bridges, Culverts, Pipes & 
Guardrails. (BRIDGE MAINTENANCE) 

507 EA. 
 

30 6132000000-N SP 
Vegetation Removal: Division Wide 
MAINTENANCE Guardrails / Cable rails. 

650,000 LF 
 

 TOTAL BID FOR PROJECT  :   _____________________________________________ 

 
 
 
 

CONTRACTOR________________________________________________________________________________________ 
 
 
ADDRESS_____________________________________________________________________________________________ 
 
 
Federal Identification Number________________________________  
 
 
Contractor’s License Number_________________________________ 
  
 
Authorized Agent______________________    Title____________________________ 
 
 
Signature____________________________      Date___________________ 
 
 
Witness______________________________    Title____________________________ 
 
 
Signature_____________________________    Date___________________ 
 
 
 
 
 

 
 

CORPORATE 
SEAL  
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THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF 

TRANSPORTATION 
 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.  
 
Reviewed by_____________________________________________________                    Date ___________________ 
 
 
Accepted by NCDOT______________________________________________                   Date ___________________ 


