
 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 3 
 

PROPOSAL 
 
DATE AND TIME OF BID OPENING: May 21, 2015 AT 2:00 PM 
 
CONTRACT ID: DC00095 
 
WBS ELEMENT NO.:  38307, 3CR.20671.172, 3C.067076 & 3C.067078 
 
FEDERAL AID NO.:   N/A 
 
COUNTY:  Onslow County 
 
TIP NO.:  N/A 
 
MILES:  3.08 MILES 
 
ROUTE NO.:  SR 1003, SR 1308, SR 1226, SR 1320, SR 1560 & SR 1938 
 
LOCATION:  Onslow Co. 
 
TYPE OF WORK: Grade, Drain, Condition Existing Base, Pave & Resurface 
 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 
THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BOND ARE NOT REQUIRED. 
 
 

NAME OF BIDDER 
 
 
 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DC00095 IN ONSLOW COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DC00095; has 
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, 
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 
lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. DC00095 in Onslow County, for the unit or 
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made 
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  

 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 

TRADITIONAL PAPER BIDS: 
1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your 

bid.   
2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed. 
3. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for the 

various contract items shall be written in figures.  Unit prices shall be rounded off by the Bidder to contain 
no more than FOUR decimal places. 

4. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each 
item shall be determined by multiplying each unit bid by the quantity for that item, and shall be written in 
figures in the "Amount" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount bid 
shall be determined by adding the amounts bid for each item. 

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use 
correction fluid, correction tape or similar product to make corrections. 

7. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, 
Debarment Certification and Gift Ban Certification form.  All bids shall show the following 
information: 

 a. Name of corporation, partnership, limited liability company, joint venture, individual or firm, 
 submitting bid.   

  Corporations that have a corporate seal should include it on the bid. 
 b. Name of individual or representative submitting bid and position or title held on behalf of the  bidder. 
 c. Name, signature, and position or title of witness. 
 d. Completed attestation by Notary Public 
 Note:  Signer, Witness and Notary Public must be different individuals. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
10. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE 

PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN 
THE NCDOT DIVISION 3 OFFICE, LOCATED AT 5501 Barbados Blvd., 5501 Barbados Blvd., 
BY 2:00 PM ON, Thursday, May 21, 2015. 

11. The sealed bid must display the following statement on the front of the sealed envelope: 
  
QUOTATION FOR DC00095 – Onslow Co., TO BE OPENED AT 2:00 PM ON, Thursday, May 21, 
2015. 

 
12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope 

shall be addressed as follows: 
N. C. DEPARTMENT OF TRANSPORTATION 

ATTN: Lloyd G. Royall, Jr., PLS 
5501 Barbados Blvd. 

Castle Hayne, NC  28429 
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OPTIONAL COMPUTER BID PREPARATION: 
1.   All instructions given above for completing and returning TRADITIONAL PAPER BIDS  apply, except 

as modified by the provision “Computer Bid Preparation (Optional)”, if applicable.  
2.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT 

website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
 

PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-20-99) (Rev. 12-18-07) 108 SP1 G04 
 

The date of availability for this contract is June 15, 2015, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 
delay in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is November 6, 2015. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Six Hundred Dollars ($ 600.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 
 

The Contractor shall not narrow or close a lane of traffic on Any Road, detain and /or alter the 
traffic flow on or during holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 12 Noon December 31st and 8:00 AM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
8:00 AM the following Tuesday. 

 
3. For Easter, between the hours of 12 Noon Thursday and 8:00 AM Monday. 
 
4. For Memorial Day, between the hours of 12 Noon Friday and 8:00 AM Tuesday. 
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5. For Independence Day, between the hours of 12 Noon the day before Independence Day 
and 8:00 AM the day after Independence Day. 

 
If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 12 Noon the Thursday before Independence Day and 8:00 AM the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 12 Noon Friday and 8:00 AM Tuesday. 
 
7. For Thanksgiving Day, between the hours of 12 Noon Tuesday and 8:00 AM Monday. 
 
8. For Christmas, between the hours of 12 Noon the Friday before the week of Christmas 

Day and 8:00 AM the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures are not required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated herein and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Hundred Dollars $100.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 C 
 

The Contractor shall complete the required work of installing, maintaining and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on SR 1003/ SR 1308 during the following 
time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

No Lane Narrowing or closures from 6:00 AM until 9:00 AM and from 4:00 PM until 7:00 
PM Monday through Friday and no Sunday Work on this project 

 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the lane closures according to the time restrictions 
stated herein. 
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The completion time for this intermediate contract time will be the time the Contractor is 
required to complete the removal of traffic control devices required for the lane closures 
according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
An option to this would be Weekend Lane Closures with an signed detour that is coordinated 
with both NC DOT and the Town Of Richlands.  The contractor shall provide the signs and 
materials to install and install and take down this detour if used. 
 
The liquidated damages are One Hundred Dollars ($ 100.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(5-21-13) 108 SP1 G14 I 
 

The Contractor shall complete the work required of installing each new inductive loop after the 
removal of each existing loop by the milling, patching or resurfacing operations and shall place 
and maintain traffic on same. 
 
The date of availability for this intermediate contract time for each inductive loop installation 
will be the date when the Contractor elects to disturb the existing inductive loop. 
 
The completion date for this intermediate contract time for each inductive loop installation will 
be the date which is three (3) consecutive calendar days after the date of availability. 
 
The liquidated damages are 2 Hundred Dollars ($ 200.00) per calendar day. 
 
PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control 
or except where the Engineer has authorized a suspension of the Contractor's operations in 
writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, 
the sum of $ 750.00 will be charged the Contractor for each and every calendar day that such 
suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to 
extra engineering and maintenance costs and due to increased public hazard resulting from a 
suspension of the work.  Liquidated damages chargeable due to suspension of the work will be 
additional to any liquidated damages that may become chargeable due to failure to complete the 
work on time. 
 
RAILROAD GRADE CROSSING: 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 
 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor 
when the use of slow-moving or stopped equipment is required over at-grade railroad crossings. 
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FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.0538 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
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Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 
not greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed MBE and WBE participation along with a listing of the 
committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).doc 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 3.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that MBEs participate in at least the percent of the 
contract as set forth above as the MBE goal. 
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(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 
MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 

 
(B) Women Business Enterprises 2.0 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 
reasonable steps to ensure that WBEs participate in at least the percent of the 
contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 
respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the MBE goal and the 
WBE goal will be considered committed, even though the listing shall include both committed 
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 
race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  
The Contractor shall indicate the following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of MBE 
and WBE Subcontractors contained elsewhere in the contract documents in order 
for the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 
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number “0.”  This form shall be completed in its entirety.  Blank forms will not 
be deemed to represent zero participation.  Bids submitted that do not have 
MBE and WBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these bids 
for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 
by virtue of the work it performs on the contract with its own forces.  However, all the work that 
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 
count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 
subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  
A WBE bidder puts in a bid where they will perform 40% of the contract work and have 
a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 
fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 
MBE certified subcontractors or documented through a good faith effort.  It should be noted that 
you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 
in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or 
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an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 
lack of this participation drops the commitment below either the MBE or WBE goal, the 
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 
entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 
business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal(s). 
 
One complete set and 9 copies of this information shall be received in the office of the Engineer 
no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day 
falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 
the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
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MBEs/WBEs who have the capability to perform the work of the contract.  The bidder 
must solicit this interest within at least 10 days prior to bid opening to allow the 
MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  
The bidder must determine with certainty if the MBEs/WBEs are interested by taking 
appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 
MBE/WBE participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 
are reasonable.  Also, the ability or desire of a prime contractor to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidding contractors are not, however, 
required to accept higher quotes from MBEs/WBEs if the price difference is 
excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
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membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening NCDOT’s Business Development Manager in the Business Opportunity 
and Work Force Development Unit to give notification of the bidder’s inability to get 
MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the MBE and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 
meet it, you may reasonably raise the question of whether, with additional 
reasonable efforts the apparent successful bidder could have met the goals.  If the 
apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, 
the Department may view this, in conjunction with other factors, as evidence 
of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 
faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
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contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the MBE contract goal requirement.  The same holds 
for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 
to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 
the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 
or WBE contractor or subcontractor subcontracts a significantly greater portion of the 
work of the contract than would be expected on the basis of standard industry practices, 
it shall be presumed that the MBE or WBE is not performing a commercially useful 
function.  The MBE/WBE may present evidence to rebut this presumption to the 
Department.  The Department's decision on the rebuttal of this presumption may be 
subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and obtained 
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from a MBE or WBE regular dealer and 100 percent of such expenditures from 
a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures 
to MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site (but not the cost of the materials and supplies themselves), 
provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. 
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the goal requirement.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 
has been made to reach out to similarly certified transportation service providers 
and there is no interest or availability, and they can get assistance from other 
certified providers, the Engineer will not hold the prime liable for meeting the 
goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
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the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 
shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 
instances in which the Contractor seeks to perform the work of the terminated subcontractor with 
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s 
own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional 
MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.  
The same holds true if a committed WBE is terminated for good cause, an additional 
WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good 
faith effort will only be required for removing a committed MBE/WBE if there were no 
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 
the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 
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(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 
a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 
or insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another similarly certified MBE/WBE subcontractor to 
perform at least the same amount of work to meet the MBE/WBE goal 
requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
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the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
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Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 
for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 
provide a specific written description of the location in the locate request. 
 
RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and 
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that 
become a part of our solid waste stream, to divert materials from landfills, and to find ways to 
recycle and reuse materials for the benefit of the Citizens of North Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of recycled 
or solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.  
Report the quantities of reused or recycled materials either incorporated in the project or diverted 
from landfills on the Project Construction Reuse and Recycling Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse 
and Recycling Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx 
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DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 
following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced 
in the United States except minimal amounts of foreign steel and iron products may be used 
provided the combined material cost of the items involved does not exceed 0.1% of the total 
amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of 
the material are not provided, the amount of the bid item involving the foreign material will be 
used for calculations.  This minimal amount of foreign produced steel and iron products 
permitted for use is not applicable to high strength fasteners.  Domestically produced high 
strength fasteners are required. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 
Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 
and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 



26 
 

 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
 
LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 
sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 
compensation insurance carrier, or a certificate of compliance issued by the Department of 
Insurance for self-insured subcontractors, irrespective of whether having regularly in service 
fewer than three employees. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 
with Federal, State and Local ordinances and regulations, and manage the Quality 
Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 
design of the project erosion and sediment control/stormwater plan. 
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Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project and for 
conducting the quality control program.  The Certified Supervisor shall be on the project 
within 24 hours notice from initial exposure of an erodible surface to the project’s final 
acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 
each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 
agencies on resolution of erosion and sediment control/stormwater issues 
due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management 
Practices.  These practices shall include temporary and permanent 
groundcover and be properly updated to reflect necessary plan and field 
changes for use and review by Department personnel as well as regulatory 
agencies. 
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(2) Requirements set forth under the NPDES Permit - The Department's NPDES 
Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references 
NCG010000, General Permit to Discharge Stormwater under the NPDES, and 
states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities 
disturbing one or more acres of land.  The Department further incorporates these 
requirements on all contracted bridge and culvert work at jurisdictional waters, 
regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 
construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and 
sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, twice weekly for 
construction related Federal Clean Water Act, Section 303(d) impaired 
streams with turbidity violations, and within 24 hours after a significant 
rainfall event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall 
amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
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(c) Notify the Engineer when the required certified erosion and sediment 
control/stormwater personnel are not available on the job site when 
needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 
subject to review by the Engineer.  Maintain NPDES inspection records 
and make records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer prior to 
work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 



30 
 

(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 
changes in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
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(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 
days after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The 
certificant will not be allowed to perform duties associated with the certification during the 
appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension 
period, prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct 
compensation will be made. 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
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Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 
all of line 32, the first sentence of the second paragraph and the first word of the second sentence 
of the second paragraph. 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 
sentence of the first paragraph: 
 
All requests to sublet work shall be submitted within 30 days of the date of availability or prior 
to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by 
the Engineer. 
 
Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 
sentence of the fourth paragraph: 
 
Purchasing materials for subcontractors is not included in the percentage of work required to be 
performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 
material for the subcontractor, the value of the material purchased will be included in the total 
dollar amount considered to have been sublet. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
SHOULDER CONSTRUCTION: 
(12-21-99) (Rev. 8-21-12) 560 SP1 R04R 
 

Description 
 
Shoulder construction is the construction of a new shoulder due to moving ditches or widening 
embankments on the existing roadway.  Place earth material along the completed edge of 
pavement and construct shoulders as shown on the sketch map and/or as directed by the 
Engineer.  Backfill and compact the area to the satisfaction of the Engineer. 
 
Materials 
 
Furnish all earth material for the construction of the shoulders.  Provide earth material that meets 
the approval of the Engineer.  No testing will be necessary. 
 
Measurement and Payment 
 
Shoulder Construction will be measured and paid as the actual number of shoulder miles that 
have been constructed.  Measurement will be made along the surface of each shoulder and to the 
nearest 0.01 of a mile.  Such price and payment will be full compensation for furnishing earth 
material, hauling, placing, compaction, and all incidentals necessary to complete construction of 
the shoulders. 
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 
2012 Standard Specifications. 
 
Seeding and Mulching will be measured and paid as provided elsewhere in this contract. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Shoulder Construction Shoulder Mile 
 
SHOULDER RECONSTRUCTION PER SHOULDER MILE: 
(1-18-00) (Rev. 8-21-12) 560 SP1 R07AR 
 

Description 
 
This work consists of reconstructing each shoulder (including median shoulders as applicable) in 
accordance with Standard Drawing No. 560.01 and 560.02 of the 2012 Roadway Standard 
Drawings except that the rate of slope and width will be as shown on typical section, or to the 
existing shoulder point, whichever is nearer, as long as the desired typical is achieved, and when 
completed, seeding and mulching.  This work shall be performed immediately after the 
resurfacing operations are complete as directed by the Engineer. 
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Materials 
 
The Contractor shall furnish all earth material necessary for the construction of the shoulders in 
accordance with Section 1019 of the 2012 Standard Specifications.  All soil is subject to test and 
acceptance or rejection by the Engineer. 
 
The Contractor will have the option of using Aggregate Shoulder Borrow (ASB) which meets the 
following gradation on maps  NO MAPS . 
 

Sieve Percent Passing 
1 1/2" 100 
1/2" 55 - 95 
#4 35 - 74 

 
Construction Methods 
 
Obtain material from within the project limits or approved borrow source.  Prior to adding 
borrow material, the existing shoulder shall be scarified to provide the proper bond and shall be 
compacted to the satisfaction of the Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the 
Contractor in an approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders 
that have been reconstructed.  Measurement will be made along the surface of each shoulder to 
the nearest 0.01 of a mile.  Such price will include disposing of any excess material in an 
approved disposal site, and for all labor, tools, equipment, and incidentals necessary to complete 
the work. 
 
Borrow Excavation will be paid in accordance with Section 230 of the 2012 Standard 
Specifications for earth material furnished by the Contractor.  The requirements of Article 104-5 
of the 2012 Standard Specifications pertaining to revised contract prices for overrunning minor 
items will not apply to the item of Borrow Excavation.  If ASB is used for borrow, a unit weight 
of 140 pounds per cubic foot will be used to convert the weight of ASB to cubic yards. 
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 
2012 Standard Specifications.  If ASB is used for Incidental Stone Base, payment will be made 
for borrow as referenced above. 
 
Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents.  
Where ASB is used, seeding and mulching will not be required. 
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Payment will be made under: 
 
Pay Item Pay Unit 
Shoulder Reconstruction Shoulder Mile 
Borrow Excavation Cubic Yard 
 
SHOULDER CONSTRUCTION PROCEDURE: 
(7-1-95) (Rev. 10-15-13) 560 SP1 R10AR 
 

Perform shoulder construction immediately following paving operations and in no case allow 
paving operations to exceed shoulder operations by more than two weeks without written 
permission of the Engineer.  Failure to meet this requirement shall be cause to cease paving 
operations until it can be met.  Place final pavement marking after shoulder construction. 
 
Upon completion of shoulder construction, remove construction signs and use on other projects 
or store at the county maintenance installation or as directed by the Engineer. 
 
SHOULDER RECONSTRUCTION PROCEDURE: 
(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR 
 

Perform shoulder reconstruction immediately following paving operations and in no case allow 
paving operations to exceed shoulder operations by more than two weeks without written 
permission of the Engineer.  Failure to meet this requirement shall be cause to cease paving 
operations until it can be met.  Place final pavement marking after shoulder reconstruction. 
 
Upon completion of shoulder reconstruction, remove construction signs and use on other projects 
or store at the county maintenance installation or as directed by the Engineer. 
 
CONSTRUCTION SEQUENCE: 
(7-1-95) (Rev. 8-21-12) 560 SP1 R34R 
 

Pave each section of roadway begun in a continuous operation.  Do not begin work on another 
section of roadway unless satisfactory progress is being made toward completion of intersections 
and all other required incidental work by satisfactorily furnishing additional paving equipment 
and personnel, except for milling and patching operations. 
 
PIPE INSTALLATION: 
(11-20-12) 300 SP3 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with: 
 
Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 
geotextile. 
 



36 
 

INCIDENTAL STONE BASE: 
(7-1-95) (Rev.8-21-12) 545 SP5 R28R 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 
have the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard 
Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 
2012 Standard Specifications. 
 
ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 10-21-14) 605, 609, 610, 650, 660 SP6 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this 
article, including Table 601-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in 
Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
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Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 
overheated during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX 
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 
paragraph. 
 
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 
paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20
Mix%20Asphalt%20Approved%20List.pdf 
 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the 
following: 
 

TABLE 610-1 
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANTA 

Binder Grade 
HMA 

JMF Temperature 
WMA 

JMF Temperature Range 
PG 64-22 300ºF 225 - 275ºF 
PG 70-22 315ºF 240 - 290ºF 
PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º 
and minus 25º of the temperature specified on the JMF. 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the 
second paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with 
“275ºF or greater.” 
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Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, 
replace the second sentence of the first paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of 
the paving operation away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace 
Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35F 

I19.0B, C, D 35F 
SF9.5A, S9.5B 40FA 
S9.5C, S12.5C 45FA 
S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the 
minimum surface and air temperature shall be 50ºF. 

 
Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
 
Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 
19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 
0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 
Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, 
lines 1-2, replace Note A in Table 660-1 with the following: 
 
A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt 

overlay on existing pavement based on the width of the cracks in the existing pavement.  
Choose No. 78M for sections of roadway where the average width of existing cracks is 
1/4" or less in width, No. 67 for sections of roadway where the average width of existing 
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cracks are 1/4" to 5/8" in width and choose No. 5 for sections of roadway where the 
existing crack widths are greater than 5/8". 

 
ASPHALT PAVER - FIXED AND MOBILE STRING LINE: 
(10-21-03) (Rev. 1-17-12) 610 SP6 R06B 
 

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and 
resurfacing on this project.  A fixed string line is required for the new pavement construction on 
this project. 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 
project will be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SA-1 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 
The actual asphalt binder content will be established during construction by the Engineer within 
the limits established in the 2012 Standard Specifications. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the 2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 578.85 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on January 1, 2015. 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 
 

Final surface testing is not required on this project. 
 
ASPHALT CONCRETE SURFACE COURSE COMPACTION: 
(7-1-95) (Rev. 8-21-12) SP6 R49R
 

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 
2012 Standard Specifications and the following provision: 
 



40 
 

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled 
pneumatic tired roller with the final rolling by a steel wheel roller. 
 
PAVING INTERSECTIONS: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 
 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on 
the main line of the project a minimum distance of 50 feet.  The pavement placed in the 
intersections shall be of the same material and thickness placed on the mainline of the project. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
Widen the pavement on curves as directed by the Engineer. 
 
PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 
(8-21-12) 610 SP6 R70BR 
 

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  
Place pavement on driveway and mailbox turnouts of the same material as used on the main line 
and in depths directed by the Engineer.  Widen the pavement on curves as directed by the 
Engineer. 
 
PAVEMENT WIDTH VARIES: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R76R 
 

The Contractor's attention is directed to the fact that the existing pavement varies in width and 
the Contractor will be required to widen the pavement as directed by the Engineer in order to 
obtain a uniform edge of pavement. 
 
TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R79AR 
 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance 
with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 
 
Perform the trenching for the base course on the same day that the base course is to be placed.  
If the base course cannot be placed on the same day the trench section is excavated, backfill the 
trench with earth material and compact it to the satisfaction of the Engineer.  Once the trench is 
open, perform backfilling and re-opening of the trench at no cost to the Department. 
 
The Contractor will be restricted to widening one side of the project at a time unless otherwise 
permitted by the Engineer.  In widening, operate equipment and conduct operations in the same 
direction as the flow of traffic. 
 
Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer.  
Shape and compact the subgrade in the widened areas to the satisfaction of the Engineer.  
Compact the asphalt concrete base course in the widened areas in accordance with the provisions 
of Article 610-9 of the 2012 Standard Specifications. 
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Place the excavated material from trenching operation on the adjacent shoulder area as directed 
by the Engineer.  Cut adequate weep holes in the excavated material to provide for adequate 
drainage as directed by the Engineer.  Remove all excavated material from all drives to provide 
ingress and egress to abutting properties and from in front of mailboxes and paper boxes.  Saw 
a neat edge and remove all asphalt and/or concrete driveways, and existing asphalt widening, as 
directed by the Engineer, to the width of the widening and dispose of any excavated concrete or 
asphalt materials.  Properly reconnect driveways. 
 
Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  
Properly dispose of any excess material remaining after this operation. 
 
No direct payment will be made for trenching, sawing, and removal of driveways, depositing 
material on shoulder area, backfilling trench, or removal of spoil material, as the cost of this 
work shall be included in the bid unit price per ton for Asphalt Concrete Base Course, Type ___. 
 
PATCHING EXISTING PAVEMENT: 
(1-15-02) (Rev.12-18-12) 610 SP6 R88R 
 

Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this 
project that will require repair prior to resurfacing.  Patch the areas that, in the opinion of the 
Engineer, need repairing.  The areas to be patched will be delineated by the Engineer prior to the 
Contractor performing repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, 
Asphalt Concrete Surface Course, or a combination of base, binder and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 
of the 2012 Standard Specifications. 
 
Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction 
equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an 
approved compaction pattern to achieve proper compaction.  If patched pavement is to be open 
to traffic for more than 48 hours prior to overlay, use Asphalt Surface Course in the top 
1.5 inches of the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the 
same day of the pavement removal and all lanes of traffic restored. 
 
Measurement and Payment 
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Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt 
plant mix complete in place that has been used to make completed and accepted repairs.  The 
asphalt plant mixed material will be measured by being weighed in trucks on certified platform 
scales or other certified weighing devices.  The above price and payment will be full 
compensation for all work covered by this provision, including but not limited to removal and 
disposal of all types of pavement; furnishing and applying tack coat; furnishing, placing, and 
compacting of asphalt plant mix; furnishing of asphalt binder for the asphalt plant mix; and 
furnishing scales. 
 
Patching Existing Pavement will be considered a minor item.  Any provisions included in the 
contract that provides for adjustments in compensation due to variations in the price of asphalt 
binder will not be applicable to payment for the work covered by this provision. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Patching Existing Pavement Ton 
 
ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES: 
(7-1-95) (Rev. 8-21-12) 858 SP8 R97R 
 

The Contractor's attention is directed to Article 858-3 of the 2012 Standard Specifications.  Cast 
iron or steel fittings will not be permitted for the adjustment of manholes, meter boxes, and valve 
boxes on this project. 
 
DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS: 
(6-15-10) (Rev. 8-16-11) 848 SP8 R126 
 

Description 
 
Construct detectable warnings consisting of integrated raised truncated domes on proposed 
concrete curb ramps in accordance with the 2012 Standard Specifications, plan details, the 
requirements of the 28 CFR Part 36 ADA Standards for Accessible Design and this provision. 
 
Materials 
 
Detectable warning for proposed curb ramps shall consist of integrated raised truncated domes. 
The description, size and spacing shall conform to Section 848 of the 2012 Standard 
Specifications. 
 
Use material for detectable warning systems as shown herein.  Material and coating 
specifications must be stated in the Manufacturers Type 3 Certification and all Detectable 
Warning systems must be on the NCDOT Approved Products List. 
 
Install detectable warnings created from one of the following materials: precast concrete blocks 
or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless steel, and 
engineered plastics, rubber or composite tile.  Only one material type for detectable warning will 
be permitted per project, unless otherwise approved by the Engineer. 
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(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, and 

when constructed of precast concrete they shall conform to the material requirements of 
Article 848-2 of the 2012 Standard Specifications. 
 

(B) Detectable Warnings shall consist of a base with integrated raised truncated domes, and 
may be comprised of other materials including, but not limited, to clay paving brick, gray 
iron or ductile iron castings, mild steel, stainless steel, and engineered plastics, rubber or 
composite tile, which are cast into the concrete of the curb ramps.  The material shall 
have an integral color throughout the thickness of the material.  The detectable warning 
shall include fasteners or anchors for attachment in the concrete and shall be furnished as 
a system from the manufacturer. 
 
Prior to installation, the Contractor shall submit to the Engineer assembling instructions 
from the manufacturer for each type of system used in accordance with Article 105-2 of 
the 2012 Standard Specifications.  The system shall be furnished as a kit containing all 
consumable materials and consumable tools, required for the application.  They shall be 
capable of being affixed to or anchored in the concrete curb ramp, including green 
concrete (concrete that has set but not appreciably hardened).  The system shall be 
solvent free and contain no volatile organic compounds (VOC).  The static coefficient of 
friction shall be 0.8 or greater when measured on top of the truncated domes and when 
measured between the domes in accordance with ASTM C1028 (dry and wet).  The 
system shall be resistant to deterioration due to exposure to sunlight, water, salt or 
adverse weather conditions and impervious to degradation by motor fuels, lubricants and 
antifreeze. 
 

(C) When steel or gray iron or ductile iron casting products are provided, only products that 
meet the requirements of Subarticle 106-1(B) of the 2012 Standard Specifications may be 
used.  Submit to the Engineer a Type 6 Certification, catalog cuts and installation 
procedures at least 30 days prior to installation for all. 

 
Construction Methods 
 
(A) Prior to placing detectable warnings in proposed concrete curb ramps, adjust the existing 

subgrade to the proper grade and in accordance with Article 848-3 of the 2012 Standard 
Specifications. 

 
(B) Install all detectable warning in proposed concrete curb ramps in accordance with the 

manufacturer’s recommendations. 
 
Measurement and Payment 
 
Detectable Warnings installed for construction of proposed curb ramps will not be paid for 
separately.  Such payment will be included in the price bid for Concrete Curb Ramps. 
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MATERIALS: 
(2-21-12) (Rev. 3-17-15) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 
paragraph with the following: 
 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 

Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 
MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the 
following to the table of item references: 
 
Item       Section 
Type IL Blended Cement    1024-1 
 
Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 
replace with the following: 
 

Class of Concrete Rounded Aggregate Angular Aggregate 
AA and AA Slip Form .366 .410 

A .469 .512 
B .469 .545 

Pavement .538 .538 
 
Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 
CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 
with the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 
paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 
limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 
Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 
Department, use a pozzolan in the amount shown in Table 1024-1.  
 
Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 
of the second paragraph with the following: 
 
Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 
Program (NTPEP) laboratory for concrete admixture testing. 
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 
paragraph and replace with the following: 
 
Use geotextile fabrics that are on the NCDOT Approved Products List. 
 
Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically 
stabilized earth (MSE) wall faces” with “temporary wall faces”. 
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the 
following: 

 
TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 
Typical 

Application 
Shoulder 
Drains 

Under 
Rip Rap 

Temporary 
Silt Fence 

Soil 
Stabilization

Temporary 
Walls 

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD) 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

- 
ASTM 
D4632 

Tear Strength 
(MD & CD) 

- - 
ASTM 
D4533 

Puncture 
Strength 

- - 
ASTM 
D6241 

Ultimate 
Tensile 
Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 
(unless 
required 

otherwise 
in the 

contract) 

ASTM 
D4595 

Permittivity 
Table 2D, 

15% to 50% 
in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 
D4491 

Apparent 
Opening Size No. 30E 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

70% 
ASTM 
D4355 

A.  MARV does not apply to elongation 
B.  Minimum roll width of 36" required 
C.  Minimum roll width of 13 ft required 
D.  AASHTO M 288 
E.  US Sieve No. per AASHTO M 92 
 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 
sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 
load testing will only be required for new casting designs during the design process, and 
conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 
documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) 
with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 
specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 
description for Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 
sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph 
with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 
bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 
certification that, for the particular bolt grade, diameter and embedment depth required, the 
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  
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For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 
compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the 
following: 
 

M
in. B

ond S
trength S

lant S
hear 

T
est at 14 days (psi) 

M
axim

um
 W

ater A
bsorption (%

) 

M
in. C

om
pressive S

trength of 
2" m

ortar cubes at 7 days 

M
in. C

om
pressive S

trength of 
2". m

ortar cubes at 24 hours 

T
ensile E

longation at 7 days (%
) 

M
inim

um
 T

ensile S
trength at 

7 days (psi) 

P
ot L

ife (M
inutes) 

S
peed (R

PM
) 

S
pindle N

o. 

V
iscosity-Poises at 77°F

 ± 2°F
 

P
rop

erty 

T
A

B
L

E
 1081-1 

P
R

O
P

E
R

T
IE

S
 O

F
 M

IX
E

D
 E

P
O

X
Y

 R
E

S
IN

 S
Y

S
T

E
M

S
 

1,500 

1.5 

5,000 
(N

eat) 

3,000 
(N

eat) 

30 m
in. 

1,500 

20-50 

- - 

G
el 

T
yp

e 1 

1,500 

1.0 

- 

4,000- 

30 m
in. 

2,000 

30-60 

20 

3 

10-30 

T
yp

e 2 

2,000 

1.0 

- 

6,000- 

2-5 

4,000 

20-50 

20 

4 

25-75 

T
yp

e 3 

2,000 

1.5 

- 

6,000 
(N

eat) 

2-5 

4,000 

5-50 

-- 

-- 

G
el 

T
yp

e 
3A

 

1,500 

1.0 

- 

3,000 

5-15 

1,500 

40-80 

10 

4 

40-150 

T
yp

e 
4A

 

1,500 

1.0 

5,000 

3,000 

5-15 

1,500 

40-80 

10 

4 

40-150 

T
yp

e 
4B

 

1,500 

1.0 

- 

6,000 

2-5 

4,000 

20-60 

50 

2 

1-6 

T
yp

e 5 

 



51 
 

Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence 
of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 
through the Value Management Unit with the following information for each type and brand 
name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 
“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of 
the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first 
paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 
adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 
recommended for adherence of traffic markers to pavement surfaces when rapid set is not 
required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 
markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
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(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with 
the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 
ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 
by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  
Metallized sheet piles shall be metallized in accordance to the Project Special Provision 
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 
a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 
receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  
The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 
dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 
suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the 
following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 
Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 
manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 
temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 
more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 
per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with 
“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with 
“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with 
the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 
lead. 
 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 
paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 
and 23 USC § 109(r). 
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Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 
without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 
the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
 

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W

h
it
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el

lo
w
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en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 
SHOULDER AND SLOPE BORROW: 
(3-19-13) 1019 SP10 R10 
 

Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil 
consisting of loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH 
ranging from 5.5 to 7.0. 
 
Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional 
limestone is provided in accordance with the application rates shown in Table 1019-1A.  Soil 
type is identified during the soil analysis.  Soils with a pH above 7.0 require acidic amendments 
to be added.  Submit proposed acidic amendments to the Engineer for review and approval.  
Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used. 
 

pH TEST 
RESULT 

Sandy Soils 
Additional Rate  

(lbs. / Acre) 

Silt Loam Soils  
Additional Rate 

(lbs. / Acre) 

Clay Loam Soils  
Additional Rate 

(lbs. / Acre) 
4.0 - 4.4 1,000  4,000 6,000 
4.5 - 4.9 500 3,000 5,000 
5.0 - 5.4 NA 2,000 4,000 
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Note: Limestone application rates shown in this table are in addition to the standard rate of 
4000 lbs. / acre required for seeding and mulching. 
 
No direct payment will be made for providing additional lime or acidic amendments for 
Ph adjustment. 
 
EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION 
AND RECONSTRUCTION: 
(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 R03R 
 

Land disturbing operations associated with shoulder construction/reconstruction may require 
erosion and sediment control/stormwater measure installation.  National Pollutant Discharge 
Elimination System (NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the 
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open 
waters) or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer 
threshold for this requirement to a value between 5 and 10 feet.  Erosion control measures shall 
be spot checked every 14 days until permanent vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front 
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the 
ditch line or swale, NPDES inspection and monitoring are required every 14 days or 
within 24 hours of a rainfall event of 0.5" or greater.  Maintain daily rainfall records.  
Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 14 days or 
within 24 hours of a rainfall event of 0.5" or greater.  The Engineer may reduce the vegetated 
buffer threshold for this requirement to a value between 5 and 10 feet.  The plans or provisions 
will indicate the presence of these water classifications.  Maintain daily rainfall records.  
Install erosion control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 
mulching as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment 
Control/Stormwater certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 
shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 
be approved. 
 

 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(1-17-12) (Rev. 11-18-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 
“Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  
“Table 1081-4”. 
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Division 12 
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 
with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 
“Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following: W=LD√P ÷ 148,000 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 
with “1631.01”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) (Rev. 10-15-13) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 
other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample 
agreement is available at www.ncbowd.com/section/on-the-job-training. 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
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Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 

 
TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 7-15-14) 
 

RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 
and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 
these plans prior to beginning any other work.  Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 
1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 
Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 
is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 
pattern at all times, except in the immediate work zone where lane closures are allowed as 
determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 
of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone 
such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 
and skinny drums may be used instead of drums.  However, drums are required for the upstream 
taper portion of lane closures in all applications.  The stationary work zone shall be a maximum 
of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 
the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 
appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover 
any work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights.  Use material, which does not 
damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 
2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 
the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within 
a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012 
Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, 
on both sides of an open travel way, within the same location, on a two-lane, two-way road. 
Perform work only when weather and visibility conditions allow safe operations as directed by 
the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles and 
devices shown on the Moving Operation Caravan Details according to Roadway Standard 
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Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic cones may be 
used when necessary to provide additional protection of wet pavement markings.  Ballast all 
traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1) Drop-Off Requirements and Time Limitations: 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 
of 1.5 inches 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each 
work day for nominal lifts of greater than 1.5 inches of asphalt course 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 
an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and labor 
associated with this operation will be at no expense to the Department. This work is not 
considered part of shoulder reconstruction. 
 
2) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 
the first pre-construction meeting and the sequence must be approved before closing 
a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 
Management Unit at 919-773-2800 or Traffic Services for additional traffic control 
guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 
unless otherwise directed by the Engineer. 

 
3. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
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4. Traffic Control for the milling and/or paving of ramps is to be done according to 
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be 
closed by the Engineer. If approved, Contractor will provide plans and devices for the 
detour at no additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times 
and Liquidated Damages”. 
 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 
the following portable signs to warn drivers of the conditions.  These are to include, but 
not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved 
Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are to be dual 
indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral 
clearance can be obtained within the median areas.  These portable signs are incidental to 
the other items of work included in the temporary traffic control (Lump Sum) pay item.  
Request that all lanes be resurfaced on th day they are milled. 
 

3) Work Zone Signing: 
  

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in 
these plans prior to beginning of work. Install and maintain signing in accordance with the 
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 
within 3 to 12 full working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  
If signs are installed more than seven (7) calendar days prior to the beginning of work on a 
particular map, cover the signs until the work begins.  Install each work zone Advance/General 
warning sign separately and not on the same post or stand with any other sign except where an 
advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 
directed by the Engineer. All sign locations to be verified by the Engineer prior to installation. 
Once the signs have been installed and accepted, any sign relocations requested by the 
Department will be compensated in accordance with Article 104-7. Any additional signs other 
than the ones shown in the drawing will be compensated in accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet 
of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 
signs shall be used for traffic control. There will be no direct compensation for any portable 
signing. 
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If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone signs 
no more than 7 calendar days before work resumes.  All other operations may be suspended upon 
failure to comply with the above requirements.  Such suspended operations would not be 
resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The 
project is substantially complete when the resurfacing operations are completed and the 
shoulders are brought up to the same elevation as the proposed pavement and when pavement 
markings are installed. The pavement marking doesn’t have to be the final marking material to 
be considered substantially complete. Any remaining punch list items are to be completed with 
portable work zone signing. There will be no compensation for any portable signing.  Sign 
removal is a condition of final project acceptance.  
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 
Drawings. Any required portable signs for lane closures are compensated in the contract pay 
item for Temporary Traffic Control. 
 
4) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck 
mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump 
sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not 
include work zone advance or general warning signs. Partial payments for Temporary Traffic 
Control will be made as follows:  The cumulative total of the lump sum price for temporary 
traffic control will be equal to the percent complete (project) as calculated for each partial pay 
estimate. Additional flashing arrow boards and message boards beyond those shown in the 
contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid 
as extra work in accordance with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 
Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 
quantity.  The remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers 
per operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 
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operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 
pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 
for each additional flagger as approved by the Engineer. 
 
Payment will be made under: 
 
Pay Item Pay Unit
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
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RESURFACING OPERATIONS: 
(7-15-14)  RWZ-2 
 

Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.  
Coordinate all operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane.  
Coordinate the resurfacing operations of the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all 
signal loop operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day.  For Partial or wheel track milling operation on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed.  Continue milling operations until the particular section of roadway 
being milled is complete.  Remove any existing pavement adjacent to the milled area that has 
been damaged and replace with patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain 
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using 
suitable backfill material approved by the Engineer. 
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Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawing 665.01. 
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PAVEMENT MARKINGS AND MARKERS: 
(7-15-14)  RWZ-3 
 

Markings: All Facilities 
 
Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 
1205.13 of the 2012 Roadway Standard Drawings and Section 1205 of the 2012 Standard 
Specifications with the exception of the 15 day edge line replacement requirement for two-lane, 
two-way roadways as described in Subarticle 1205-3(D) of  the 2012 Standard Specifications.  
For all two-lane, two-way facilities, edge lines can be replaced within 30 calendar days after they 
have been obliterated. 
 
Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 
Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place 
Thermoplastic is used, it shall be paid for using the Extruded Thermoplastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  
If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 
item. 
 
Markers: All Facilities 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 
to existing pavement marker removal prior to the end of the work day.  Dispose of existing 
pavement markers as directed by the Engineer.  No direct payment will be made for this work as 
it will be incidental to the paving operation. 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 
and Standard Drawings 1250.01 through 1253.01 of the 2012 Roadway Standard Drawings and 
Sections 1250 through 1253 of the 2012 Standard Specifications. 
 
Markings and Markers: All Facilities 
 
Review and record the existing pavement markings and markers before resurfacing.  Re-establish 
the new pavement markings and markers using the record of existing markings in conjunction 
with the 2012 Roadway Standard Drawings unless otherwise directed by the engineer.  Have 
existing or proposed “passing zones” reviewed by the engineer before installation.  Submit the 
record of the existing pavement markings seven calendar days before the obliteration of any 
pavement markings. 
 
Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  
If the Contractor begins any map and does not complete within the seasonal restrictions, 
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including placement of final pavement markings or permanent markers, the Contractor shall be 
responsible for, at his expense, Paint in accordance with Article 1205-08 and Temporary 
Markers in accordance with Section 1251 of the 2012 Standard Specifications. 
 
STABILIZATION REQUIREMENTS: 
(11-4-11) S-2A 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
 Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (East Crimp)
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 
be determined.  All rates are in pounds per acre. 
 

All Roadway Areas 
 

50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 
10# Millet 25# Choose ONE of the Following 

Rye Grain, 
Wheat FFR 555, or 
Roane Wheat 
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Waste and Borrow Locations 
 

75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
 

Approved Tall Fescue Cultivars 
 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre 
and add 20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 
tack shall not be allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to 
be maintained or allowed during construction.  In areas within six feet of the edge of pavement, 
straw is to be applied and then crimped. After the crimping operation is complete, an additional 
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application of straw shall be applied and immediately tacked with a sufficient amount of 
undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer 
providing that maximum spacing of crimper blades shall not exceed 8". 
 
WATTLE: 
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1 
 

Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 
are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 
placed at locations shown on the plans or as directed.  Installation shall follow the detail 
provided in the plans and as directed.  Work includes furnishing materials, installation of wattles, 
matting installation, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Stakes shall be used as anchors. 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2" x 2" nominal square cross section.  
One end of the stake must be sharpened or beveled to facilitate driving down into the underlying 
soil. 
 
Matting shall meet the requirements of Article 1060-8 of the 2012 Standard Specifications, 
or shall meet specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 
end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 
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of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the 
detail.  Install a minimum of 2 stakes on the upstream side of the wattle according to the detail 
provided in the plans.  Stakes shall be driven into the ground a minimum of 10" with no more 
than 2" projecting from the top of the wattle.  Drive stakes at an angle according to the detail 
provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 
slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 
sections of wattles a minimum of 6". 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the 2012 Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the 2012 Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Wattle Linear Foot 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 2-18-14) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) 

U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DENR 
State of North Carolina 

Buffer Certification 
Division of Environmental Management, DENR 
State of North Carolina 

State Dredge and Fill and/or  
CAMA 

Division of Coastal Management, DENR 
State of North Carolina 

Navigation U. S. Coast Guard 
Trout Buffer Zone Waiver Department of Energy, Mineral, and Land Resources, 

DENR, State of North Carolina 

CCPCUA 
Division of Water Resources, DENR 
State of North Carolina 

TVA Tennessee Valley Authority 
FERC Federal Energy Regulatory Commission 
 

The Contractor shall comply with all applicable permit conditions during construction of this 
project.  Those conditions marked by * are the responsibility of the Department and the 
Contractor has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the 
permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard 
Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or 
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for 
the authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
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portions of the work taking place in the waters or wetlands provided that activities outside 
those areas is done in such a manner as to not affect the waters or wetlands. 

Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price 

** Dollar Volume of 
Item 

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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Firm Name and Address Circle 
One 

Item 
No. 

Item Description 
* Agreed 
upon Unit 

Price 

** Dollar Volume of 
Item 

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

* The Dollar Volume shown in this column shall be the 
Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to 
determine the percentage of the MBE/WBE participation in 
the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage 
of Total Contract Bid Price: 

** Dollar Volume of MBE Subcontractor     $ ____________ 
 
MBE Percentage of Total Contract Bid Price  ___________% 
 
** Dollar Volume of WBE Subcontractor     $ ____________ 
 
WBE Percentage of Total Contract Bid Price  ___________% 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 
 

CONTRACT PAYMENT BOND 
 

Date of Payment Bond Execution 
 
 

 
Name of Principal Contractor 

 

 
Name of Surety: 

 

 
Name of Contracting Body:  
 
   
 
Amount of Bond: 

 

 
Contract ID No.: 

 
DC00095 

 
County Name: 

 
Onslow County 

 
 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named 
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated 
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, and successors, jointly and severally, firmly by these presents.  
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a 
certain contract with the Contracting Body, numbered as shown above and hereto attached:  
 
NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor 
and material in the prosecution of the work provided for in said contract, and any and all duly 
authorized modifications of said contract that may hereafter be made, notice of which modifications 
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force 
and virtue.  
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several 
seals on the date indicated above, the name and corporate seal of each corporate party being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant 
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to authority of its governing body.



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PAYMENT BOND 
 

Affix Seal of Surety Company   
  Print or type Surety Company Name 
   
   
   
   
 By  
  Print, stamp or type name of Attorney-in-Fact 
   
   
   
   
   
   
   
   
  Signature of Attorney-in-Fact 
   
   
   
   
   
   
   
   
   

Signature of Witness   
   
   
   
   
   
   
   
   

Print or type Signer’s name   
   
   
   
   
   
   
  Address of Attorney-in-Fact 

 



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PAYMENT BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
 

Full name of Corporation 
 
 
 

Address as prequalified 
 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 

 Select appropriate title 

  
  
  

 
 
  
 Print or type Signer's name 

 
 
 
 

Affix Corporate Seal 
 
 
 
 
 
Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   

Print or type Signer's name  
  



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PAYMENT BOND 
 
LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Full name of Firm 

 
 

 
Address as prequalified 

 
 

 
 
 
 

By:  
 Signature of Member, Manager, Authorized Agent 

 Select appropriate title 

 
 
 
 
 

 
Print or type Signer’s name  

 
 
 
 
 
 
 
 
 



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PAYMENT BOND 
 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Individual Name 
  
  

Trading and doing business as  
 Full name of Firm 

 
 
 

 
 

Address as prequalified 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 
 

 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PAYMENT BOND 
 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor   
 Print or type Individual name 
  
  
  
  
  

  
 Address as prequalified 

  
 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PAYMENT BOND 
 
PARTNERSHIP 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 

 
Full name of Partnership 

 
 
 
 
 

Address as prequalified 
 
 
 
 By  

  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   

   
Signature of Witness   

   
   
   
   
   
   

Print or type Signer’s name   



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PAYMENT BOND 
JOINT VENTURE (2) or (3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.  
On Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    

 



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PAYMENT BOND 
 
 
 
 

Attach certified copy of Power of Attorney to this sheet 
 

 



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, NC 
 

CONTRACT PERFORMANCE BOND 
 
Date of Performance Bond Execution:  
 
Name of Principal Contractor: 

 

 
Name of Surety: 

 

 
Name of Contracting Body:  
 
  
 
Amount of Bond: 

 

 
Contract ID No.: 

 
DC00095 

 
County Name: 

 
Onslow County 

 
 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR 
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above 
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the 
amount stated above for the payment of which sum well and truly to be made, we bind ourselves, 
our heirs, executors, administrators, and successors, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a 
certain contract with the Contracting Body, numbered as shown above and hereto attached: 
 
NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term of said 
contract and any extensions thereof that may be granted by the Contracting Body, with or 
without notice to the Surety, and during the life of any guaranty required under the contract, and 
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, 
and agreements of any and all duly authorized modifications of said contract that may hereafter 
be made, notice of which modifications to the surety being hereby waived, then this obligation to 
be void; otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their 
several seals on the date indicated above, the name and corporate seal of each corporate party 
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to 
authority of its governing body. 



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PERFORMANCE BOND 
 

Affix Seal of Surety Company   
  Print or type Surety Company Name 
   
   
   
   
 By  
  Print, stamp or type name of Attorney-in-Fact 
   
   
   
   
   
   
   
   
  Signature of Attorney-in-Fact 
   
   
   
   
   
   
   
   
   

Signature of Witness   
   
   
   
   
   
   
   
   

Print or type Signer’s name   
   
   
   
   
   
   
  Address of Attorney-in-Fact 

 



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PERFORMANCE BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
 

Full name of Corporation 
 
 
 

Address as prequalified 
 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 

 Select appropriate title 

  
  
  

 
 
  
 Print or type Signer's name 

 
 
 
 

Affix Corporate Seal 
 
 
 
 
 
Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   

Print or type Signer's name  
  



Contract No.  DC00095 Rev. 11-1-12 

County Onslow County  

 

CONTRACT PERFORMANCE BOND 
 
LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Full name of Firm 

 
 

 
Address as prequalified 

 
 

 
 
 
 

By:  
 Signature of Member, Manager, Authorized Agent 
 Select appropriate title 

 
 
 
 
 

 
Print or type Signer’s name  
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CONTRACT PERFORMANCE BOND 
 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Individual Name 
  
  

Trading and doing business as  
 Full name of Firm 

 
 
 

 
 

Address as prequalified 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 

 
 

 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  
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CONTRACT PERFORMANCE BOND 
 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor   
 Print or type Individual name 
  
  
  
  
  

  
 Address as prequalified 

  
 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  
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CONTRACT PERFORMANCE BOND 
 
PARTNERSHIP 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 

 
Full name of Partnership 

 
 
 
 
 

Address as prequalified 
 
 
 
 By  

  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   

   
Signature of Witness   

   
   
   
   
   
   

Print or type Signer’s name   
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CONTRACT PERFORMANCE BOND 
JOINT VENTURE (2) OR (3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.  
On Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  and  
    
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
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CONTRACT PERFORMANCE BOND  
 
 
 
 

Attach certified copy of Power of Attorney to this sheet 
 

 

  
Contract Line Items and Signature Sheets 
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North Carolina Department of Transportation 

PURCHASE ORDER CONTRACT BID FORM 
WBS Number: 38307,3CR.20671.172,3C.067076 & 3C.067078 

Widen and Upgrade Intersection, Mill & Fill 5 sections of Secondary Road , Widen 1 Section 
of Secondary Road, and Condition Existing base and Pave 2 sections of Secondary Road in 

Onslow County 
 

ITEM DESC SECT DESCRIPTION QTY UNIT UNIT 
PRICE 

AMOUNT 
BID 

10 0000100000-N 800 Mobilization 1 LS   
20 0043000000-N 226 Grading 1 LS   
30 0156000000-E 250 Removal of Existing Pavement 189.0 SY   
40 0360000000-E 310 12” RCP Class III 100 LF   
50 1121000000-E 520 Aggregate Base Course 35 Tons   
60 1146000000-E 535 Condition Existing Base 16.00 MSY   
70 1220000000-E 520 Incidental Stone Base 140 Tons   
80 1243000000-E SP Shoulder Construction 1.49 SMI   
90 1245000000-E SP Shoulder Reconstruction 4.13 SMI   

100 1297000000-E 607 Milling Asphalt Pavement 0.75” Depth 6,858 SY   
110 1297000000-E 607 Milling Asphalt Pavement 1 ½” Depth 13,728 SY   
120 1297000000-E 607 Milling Asphalt Pavement 2” Depth 9,487 SY   
130 1489000000-E 610 ACBC Type B 25.0 B 459 Tons   
140 1519000000-E 610 ACSC Type S 9.5 B 3,240 Tons   
150 1525000000-E 610 ASCS Type SF 9.5 A 650 Tons   
160 1575000000-E 620 Asphalt Binder For Plant Mix 259 Tons   
170 1704000000-E 620 Patching Existing Pavement Mill Patch 2” S 9.5 B 21 Tons   
180 2190000000-N 828 Temporary Steel Plate Covers for Masonry Drainage 

Structures 
3 Ea   

190 2275000000-E SP Flowable Fill  Excavatable 4.5 CY   
200 2286000000-N 840 Masonry Drainage Structure 5 Ea   
210 2364000000-N 840 Frame with 2 Grates Std 840.16 2 Ea   
220 2374000000-N  840 Frame with Grate & Hood STD. 840.03 Type E 1 Ea.   
230 2374000000-N 840 Frame with Grate & Hood STD. 840.03 Type F 1 Ea.   
240 2374000000-N 840 Frame with Grate & Hood STD. 840.03 Type G 1 Ea.   
250 2396000000-N 840 Frame with Cover Std 840.54 1 Ea   
260 2440000000-N 852 Concrete Transitional Section for Catch Basins 1 Ea   
270 2472000000-N 840 Catch Basin Special Design 1 Ea   
280 2549000000-E 846 2’ 6” Curb & Gutter 127 LF   
290 2605000000-N 848 Concrete Curb Ramp 2 Ea   
300 2612000000-E 848 6” Concrete Driveway 5.0 SY   
310 2760000000-N 848 Remove Wheelchair Ramp 1 Ea   
320 2830000000-N 858 Adjustment of Manholes 6 Ea   
330 2860000000-N 859 Convert Existing CB to Traffic Rated JB 1 EA   
340 4413000000-E SP Work Zone Advance / General Warning Signs 1,536 SF   
350 4457000000-N SP Temporary Traffic Control 1 LS   
360 4685000000-E 1205 Thermo Pavement Marking Lines 4” (90 Mils) 252 LF   
370 4686000000-E 1205 Thermo Pavement Marking Lines 4” (120 Mils) 3766 LF   
380 4697000000-E 1205 Thermo Pavement Marking Lines 8” (120 Mils) 177 LF   
390 4710000000-E 1205 Thermo Pavement Marking Lines 24” (120 Mils) 72 LF   
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400 4725000000-E 1205 Thermo Pavement Marking Symbols (90 Mils ) 9 Ea   
410 4810000000-E 1205 4” Paint Lines 44,789 LF   
420 4900000000-N 1251 Permanent Raised Pavement Markers Yellow Yellow 198 Ea   
430 6000000000-E 1605 Temporary Silt Fence 1,000 LF   
440 6071010000-E SP Wattles 200 LF   
450 6084000000-E 1660 Seeding & Mulching 2.66 ACR   
460 7444000000-E 1725 Inductive Loop Sawcut 144 LF   

        
        
        

 

 

TOTAL BID FOR PROJECT:_________________________ 
 

 
  

CONTRACTOR__________________________________________________________________________________________ 
 
 

ADDRESS______________________________________________________________________________________________ 
 
 

________________________________________________________________________________________________________ 
 

 
 Federal Identification Number________________________________ 

 
      
 Contractor’s License Number_________________________________ 

 
       
 Authorized Agent____________________________________    
 
        
 Title___________________________ 

 
       
  Signature___________________________________________       
 
      
  Date_________________________ 

 
        
 Witness____________________________________________   Title___________________________ 

 
        
 Signature___________________________________________      Date_________________________ 
  
       
 
 
 
 
 
 
 

 
 
 

CORPORATE 
SEAL 

 
 

CORPORATE 
SEAL 
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  Point of Contact for Post-Bid Inquires (e.g., Letters of Intent, Insurance, Bonds, and Contract Execution) 
 
        Name __________________________________________________________ 
 
        Email __________________________________________________________ 
 
        Phone __________________________________________________________ 
 

 
 
  

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF 
TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012. 
 

    Reviewed by NCDOT___________________________________________________________   Date __________________ 
 
 

   Accepted by NCDOT____________________________________________________________    Date   ________________
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EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 
CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  
  
  

Address as Prequalified 

 
Attest   By   

Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 
Select appropriate title   Select appropriate title 

      
      
      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 
 

AFFIDAVIT MUST BE NOTARIZED 
  

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 

NOTARY SEAL 
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My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
  
_____ day of _____________________ 20__. 
  
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  
  

Address as Prequalified 
  
  

  
 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 
      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 
another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 
required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 
fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If Corporation, affix Corporate Seal and   
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        
  If  Corporation, affix Corporate Seal and   
        
        
        
  Signature of Witness or Attest By Signature of Contractor 
        
  Print or type Signer's name   Print or type Signer's name 
        

If  Corporation, affix Corporate Seal     
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     
    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  
  

Address as Prequalified 
  

   

  Signature of Contractor, Individually 

    
    
  Print or type Signer's Name 

    
    

Signature of Witness   

    
    

Print or type Signer’s name   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
  

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 

NOTARY SEAL 
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My Commission Expires:________________ 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 

Check here if an explanation is attached to this certification. 


