## HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

## **DIVISION OF HIGHWAYS**

## RALEIGH N.C.

## SEPTEMBER 7, 2023

**DIVISION 3** 

DC00437

2024CPT.03.03.20651, 2024CPT.03.03.20652

STATE FUNDED

**NEW HANOVER** 

PROPOSAL LENGTH 5.390 MILES

TYPE OF WORK NEW HANOVER RESURFACING & PRESERVATION

LOCATION VARIOUS SECONDARY ROUTES

EST CONST PROGRESS.... FY-2024...21% OF BID

FY-2025...79% OF BID

RPN 003 4 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 1,328,711.00

PAGE: 3 of 4

ITEM C

DATE AVAILABLE MAR 18 2024

INTER COMPLETION SEP 08 2024 ICT 2 - AVAILABILITY/COMPLETION SR 1539 OCEAN BLVD.

ICT 3 - INDUCTIVE LOOP INSTALLATION 7 DAY(S) AFTER START DATE

MAY 16 2025 ICT 4 - PROSECUTION OF WORK

FINAL COMPLETION MAY 16 2025

\$ TOTALS	% DIFF
1,194,089.42	-10.1
1,333,029.37	+0.3
1,540,000.00	+15.9
1,572,982.65	+18.4
	1,194,089.42 1,333,029.37 1,540,000.00