

HIGHWAY LETTING  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 SEPTEMBER 29, 2022  
 DIVISION 3

DC00409  
 17BP.3.R.87, 17BP.3.R.88  
 STATE FUNDED  
 SAMPSON

PROPOSAL LENGTH 0.654 MILES

TYPE OF WORK REPLACE SAMPSON BRIDGES 122 & 123

LOCATION BRIDGE 122 OVER BIG SWAMP ON SR 1414, BRIDGE 123 OVER BIG SWAMP ON SR 1430

EST CONST PROGRESS.... FY-2023...50% OF BID  
 FY-2024...50% OF BID

RPN 1                      6 BIDDER(S)                                      DBE GOAL 4.00 %  
ESTIMATE    2,054,447.10

DATE AVAILABLE            OCT 31 2022

INTER COMPLETION        MAY 22 2023 CONSTRUCT SAMPSON BRIDGE 123  
 DEC 08 2023 CONSTRUCT SAMPSON BRIDGE 122

FINAL COMPLETION        JUN 15 2024

	\$ TOTALS	% DIFF
S T WOOTEN CORPORATION WILSON, NC	1,993,788.82	-3.0
SMITH-ROWE, LLC MOUNT AIRY, NC	1,994,687.92	-2.9
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC	2,127,134.77	+3.5
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	2,308,518.45	+12.4
DANE CONSTRUCTION INC MOORESVILLE, NC	2,589,786.52	+26.1
CATON CONSTRUCTION GROUP INC CHARLOTTESVILLE, VA	2,630,718.75	+28.0

ESTIMATE TOTAL                                      2,054,447.10

LETTING TOTAL    1,993,788.82                                      -3.0