STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

HIGHWAY DIVISION 3

PROPOSAL

DATE AND TIME OF BID OPENING: OCTOBER 3, 2013 AT 2:00 PM
CONTRACT ID: DCO00050

WBS ELEMENT NO.: .38868.1.1

FEDERAL AID-NO.: NHS-0017(68)

COUNTY: BRUNSWICK

ROUTE NO.: US 17/US 74/US 76/NC 133

LOCATION: BRIDGES #103 AND 105 OVER THE BRUNSWICK RIVER
TYPE OF WORK: DRILLED PIER AXIAL LOAD TEST

NOTICE:

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING/AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.
NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY
PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA
FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF
FUNDING SOURCES.

BIDS WILL BE RECEIVED AS SHOWN BELOW:
THIS IS ASTRUCTURE PROJECT

BID BOND NOT REQUIRED

RETURN BIDS TO: NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
LLOYD G. ROYALL, JR.. PLS
NCDOT DIVISION 3 OFFICE
5501 BARBADOS BLVD.
CASTLE HAYNE, NC 28429



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DC00050 IN BRUNSWICK COUNTY, NORTH CAROLINA
AUGUST 29, 2013
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DC00050; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the
form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the
stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of the bid and subsequent
award to him by the Board of Transportation in accordance with this proposal to provide the necessary contract payment bond and
contract performance bond within fourteen days after the written notice of award is received by him. The undersigned Bidder
further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to
furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with the 2012
Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with
the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets
contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and
required labor to construct and complete State Highway Contract No. DC00050 in Brunswick County, for the unit or lump sum
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of this
contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and
Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of this
contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with the
specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such other
person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and provisions herein
cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis for
comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion of the work as
may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is
accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of Transportation,
under the condition of this proposal, within 14 calendar days after the written notice of award is received by him, as provided in the
Standard Specifications; otherwise said deposit will be returned to the Bidder.
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PROJECT SPECIAL PROVISIONS

GENERAL

This contract is for a Axial Load and Sonic Caliper Testing on a Non-Production Drilled Pier
Foundation for the Replacement of the Brunswick River Bridges, Brunswick 103 and 105, on US 17 —
US 74 — US 76 — NC 133 in Brunswick County. All work and materials shall be in accordance with the
provisions of the General Guidelines of this contract, the Project Special Provisions, the North Carolina
Department of Transportation Standard Specifications for Roads and Structures 2012, the North
Carolina Department of Transportation Roadway Standards Drawings, and the current edition of the
Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

PUBLIC ADVERTISEMENT

There will be a MANDATORY Pre-Bid Conference for this project on THURSDAY, SEPTEMBER
19, 2013 AT 2:00 PM AT THE DIVISION 3 TRAFFIC SERVICES CONFERENCE ROOM
LOCATED AT 5504 BARBADOS BLVD., CASTLE HAYNE, NC 28429. Plans and Proposal
packages must be obtained by visiting: https://connect.ncdot.gov/letting/Pages/Letting-
List.aspx?let_type=3 and clicking on the appropriate bid date.

CONTRACT TIME AND LIQUIDATED DAMAGES

(7-20-99) (Rev. 12-18-07) 108 SP1G04

The date of availability for this contract is November 1, 2013 except that work in jurisdictional waters
and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor
is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has
been considered in determining the contract time for this project.

The completion date for this contract is February 28, 2014.

Except where otherwise provided by the contract, observation periods required by the contract will not
be a part of the work to be completed by the completion date and/or intermediate contract times stated in
the contract. The acceptable completion of the observation periods that extend beyond the final

completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar day.



INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES
(2-20-07) 108 SP1G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic
control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall
not close or narrow a lane of traffic on US 17/US 74/US 76/NC 133 during the following time
restrictions:

DAY AND TIME RESTRICTIONS

Monday - Friday: 6:00 a.m. — 8:00 p.m.
Saturday: 8:00 a.m. — 8:00 p.m.
Sunday: 10:00 a.m. — 8:00 p.m.

In addition, the Contractor shall not close or narrow a lane of traffic on US 17/US 74/US 76/NC 133,
detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other
time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 6:00 a.m. December 31st and 8:00 p.m.
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:00
p.m. the following Tuesday.

3. For Easter, between the hours of 6:00 a.m. Thursday and 8:00 p.m. Monday.

4, For Memorial Day, between the hours of 6:00 a.m. Friday and 11:00 p.m. Tuesday.

5. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and
11:00 p.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of
6:00 a.m. the Thursday before Independence Day and 11:00 p.m. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 6:00 a.m. Friday and 11:00 p.m. Tuesday.

7. For Thanksgiving Day, between the hours of a.m. Tuesday and 8:00 p.m. Monday.

8. For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas Day
and 8:00 p.m. the following Tuesday after the week of Christmas Day.

9. For the Azalea Festival, between the hours of 6:00 a.m. the day prior to the start of the Azalea
Festival and 8:00 p.m. the day following the conclusion of the Azalea Festival.

10. For the YMCA Tri-Span, from 12:01 a.m. to 12:00 midnight on the day of the event.

11. For the Beach2Battleship Triathlon, from 12:01 a.m. to 12:00 midnight on the day of the event.



12. For the Battleship Half Marathon, from 12:01 a.m. to 12:00 midnight on the day of the event.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day,
Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures
will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions
stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Thousand Five Hundred Dollars ($2,500.00) per 15-minute period

or any portion thereof.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES
(2-20-07) 108 SP1G14C

The Contractor shall complete the work required for placement of the drilled shaft casing and all
assorted pilings no later than December 16, 2013. No in-water work outside the casing will be allowed
past this date.

The liguidated damages are One Thousand Dollars ($1,000.00) per day.

The removal of such in-water items will be completed by a subsequent contract after the in-water work
moratorium.

PROSECUTION OF WORK
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from
the time he begins the work until completion and final acceptance of the project. The Contractor will
not be permitted to suspend his operations except for reasons beyond his control or except where the
Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum
of $500.00 will be charged the Contractor for each and every calendar day that such suspension takes
place. The said amount is hereby agreed upon as liquidated damages due to extra engineering and
maintenance costs and due to increased public hazard resulting from a suspension of the work.
Liquidated damages chargeable due to suspension of the work will be additional to any liquidated
damages that may become chargeable due to failure to complete the work on time.



POSTED WEIGHT LIMITS
(7-1-95) (Rev. 8-21-12) 107 SP1 G24R

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges
are posted with weight limits less than the legal limit. Do not exceed the posted weight limits in
transporting materials and/or equipment to the projects. Make a thorough examination of all projects
and haul routes and be prepared to discuss them at the Preconstruction Conference.

NO MAJOR CONTRACT ITEMS
(2-19-02) (Rev. 8-21-07) 104 SP1 G31

None of the items included in this contract will be major items.

SPECIALTY ITEMS
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description

3 4’-0” DIA DRILLED PIERS

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS)
(10-16-07)(Rev.5-21-13) 102-15(J) SP1 G62

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part
with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the
DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the
DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for a previously
committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the
advertised contract goal.



DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise
through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed DBE participation along with a listing of the committed DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock,
and regularly sold to the public in the usual course of business. A regular dealer engages in, as its
principal business and in its own name, the purchase and sale or lease of the products in question. A
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep
such products in stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for DBE certification, such that an applicant is required to apply
only once for a DBE certification that will be honored by all recipients of USDOT funds in the state and
not limited to the Department of Transportation only. The Certification Program is in accordance with
49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to

DBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms
working on the  project. This form is  for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Rep
lacement%20Request%20Form.pdf



SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Fo
rm%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts
as a written joint check agreement among the parties providing full and prompt disclosure of the
expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification
%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed DBE for the
amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20S
ubcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet
this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%?20
Subcontractors%20(Federal).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where DBEs quoted on the project. This sheet is submitted with good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co
mparison%20Example.xls

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established for this
contract:

Disadvantaged Business Enterprises - 0.0%

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable
steps to ensure that DBEs participate in at least the percent of the contract as set forth above as
the DBE goal.

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during the
performance of the contract. Any DBE participation obtained shall be reported to the
Department.



Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as DBE certified shall be used to meet the DBE goal. The Directory can be found at the
following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the DBE goal will be considered committed, even though the
listing shall include both committed DBE subcontractors and additional DBE subcontractors.
Additional DBE subcontractor participation submitted at the time of bid will be used toward the
Department’s overall race-neutral goal. Only those firms with current DBE certification at the time of
bid opening will be acceptable for listing in the bidder's submittal of DBE participation. The Contractor
shall indicate the following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not have
DBE participation indicated on the appropriate form will not be read publicly during the opening of
bids. The Department will not consider these bids for award and the proposal will be rejected.

(A)  Ifthe DBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE
participation, including the names and addresses on Listing of DBE Subcontractors
contained elsewhere in the contract documents in order for the bid to be considered
responsive. Bidders shall indicate the total dollar value of the DBE participation for the
contract.

2 If bidders have no DBE participation, they shall indicate this on the Listing of DBE
Subcontractors by entering the word “None” or the number “0.” This form shall be
completed in its entirety.

3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of
the bid-letting, that DBE’s participation will not count towards achieving the DBE goal.

(B) If the DBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the word

“None”; or the number “0”; or if there is participation, add the value on the Listing of
DBE Subcontractors contained elsewhere in the contract documents.
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DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for
meeting the goal or making good faith efforts to meet the goal, just like any other bidder. In most cases,
a DBE bidder on a contract will meet the DBE goal by virtue of the work it performs on the contract
with its own forces. However, all the work that is performed by the DBE bidder and any other DBE
subcontractors will count toward the DBE goal. The DBE bidder shall list itself along with any DBE
subcontractors, if any, in order to receive credit toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work,
the prime will list itself at 40%, and the additional 5% shall be obtained through additional DBE
participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just
as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of
the contract, indicating the bidder’s commitment to use the DBE in the contract. This documentation
shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official
state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE
goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation will not
count toward meeting the DBE goal. If the lack of this participation drops the commitment below the
DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its entirety, to the
Engineer no later than 12:00 noon on the eighth calendar day following opening of bids, unless the
eighth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office
of the Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to
the Department documentation of adequate good faith efforts made to reach the DBE goal.

One complete set and six (6) copies of this information shall be received in the office of the Engineer no
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.
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Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal. This documentation
may include written subcontractor quotations, telephone log notations of verbal quotations, or other
types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient DBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought DBE participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified DBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least 10 days
prior to bid opening to allow the DBEs to respond to the solicitation. Solicitation shall provide
the opportunity to DBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the DBEs are interested by taking
appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by DBEs in order to increase the likelihood that
the DBE goals will be achieved.

1) Where appropriate, break out contract work items into economically feasible units to
facilitate DBE participation, even when the prime contractor might otherwise prefer to
perform these work items with its own forces.

(2 Negotiate with subcontractors to assume part of the responsibility to meet the contract
DBE goal when the work to be sublet includes potential for DBE participation (2™ and
3" tier subcontractors).

(C)  Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

D) @ Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and to select
those portions of the work or material needs consistent with the available

12



(E)

(F)

(G)

(H)

(1

DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of DBEs that
were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using DBEs is not in
itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as
such costs are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however, required
to accept higher quotes from DBEs if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example,
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or bidder.

Making efforts to assist interested DBESs in obtaining necessary equipment, supplies, materials,
or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Development Manager in the Business Opportunity and Work Force
Development Unit to give notification of the bidder’s inability to get DBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
DBE goal.

(@) The bidders’ past performance in meeting the DBE goals.
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(3)  The performance of other bidders in meeting the DBE goal. For example, when the
apparent successful bidder fails to meet the DBE goal, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goal. If the apparent successful bidder fails to meet
the DBE goal, but meets or exceeds the average DBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of
the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the DBE goal can be met or that an adequate good faith effort has been made to meet
the DBE goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to the
Engineer. The appeal shall be made within 2 business days of notification of the determination of non-
good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A)  Participation

The total dollar value of the participation by a committed DBE will be counted toward the
contract goal requirement. The total dollar value of participation by a committed DBE will be
based upon the value of work actually performed by the DBE and the actual payments to DBE
firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm may be
counted toward the contract goal requirement. Work that a DBE subcontracts to a non-DBE firm
does not count toward the contract goal requirement. If a DBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be expected on
the basis of standard industry practices, it shall be presumed that the DBE is not performing
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(D)

(E)

(F)

a commercially useful function. The DBE may present evidence to rebut this presumption to the
Department. The Department's decision on the rebuttal of this presumption is subject to review
by the Federal Highway Administration but is not administratively appealable to USDOT.

Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the DBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of work that
the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials
and supplies required to complete the contract and obtained from a DBE regular dealer and 100
percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to DBE firms
that are not manufacturers or regular dealers:

1) The fees or commissions charged by a DBE firm for providing a bona fide service, such
as professional, technical, consultant, or managerial services, or for providing bonds or
insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2 With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to DBEs that
perform a commercially useful function in the work of a contract. A DBE performs a
commercially useful function when it is responsible for execution of the work of the contract and
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(B)

IS carrying out its responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the DBE shall also be responsible with
respect to materials and supplies used on the contract, for negotiating price, determining quality
and quantity, ordering the material and installing (where applicable) and paying for the material
itself. To determine whether a DBE is performing acommercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the work, and any other relevant
factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

1) The DBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a
contrived arrangement for the purpose of meeting DBE goals.

(2) The DBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

3) The DBE receives credit for the total value of the transportation services it provides on
the contract using trucks it owns, insures, and operates using drivers it employs.

(4) The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

(5) The DBE may also subcontract the work to a non-DBE firm, including from an owner-
operator. The DBE who subcontracts the work to a non-DBE is entitled to credit for the

total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional  participation by

non-DBE subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count towards the
DBE contract requirement.

(6) A DBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the DBE has exclusive use of and control
over the truck. This requirement does not preclude the leased truck from working for
others during the term of the lease with the consent of the DBE, so long as the lease gives
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the DBE absolute priority for use of the leased truck. This type of lease may count
toward the DBE’s credit as long as the driver is under the DBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE
that they are subcontracted/leased to and their own company name if it is not identified
on the truck itself. Magnetic door  signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to
meet all or part of a contract goal requirement, the contractor shall not terminate the DBE for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to perform the
work of the terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, or
with the Contractor’s own forces or those of an affiliate. A DBE may only be terminated after receiving
the Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval
on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE that

was submitted at the time of bid may be used to fulfill the DBE commitment. A good faith effort

will only be required for removing a committed DBE if there were no additional DBEs submitted
at the time of bid to cover the same amount of work as the DBE that was terminated.

If a replacement DBE is not found that can perform at least the same amount of work as the

terminated DBE, the Contractor shall submit a good faith effort documenting the steps taken.

Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to DBEs that their interest is solicited in contracting the
work defaulted by the previous DBE or in subcontracting other items of work in the
contract.

2 Efforts to negotiate with DBEs for specific subbids including, at a minimum:

@) The names, addresses, and telephone numbers of DBESs who were contacted.
(b) A description of the information provided to DBEs regarding the plans and

specifications for portions of the work to be performed.

3) A list of reasons why DBE quotes were not accepted.
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4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

(B)  Decertification Replacement

1) When a committed DBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require
the Contractor to solicit replacement DBE participation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement.

(2 When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall take all
necessary and reasonable steps to replace the DBE subcontractor with another DBE
subcontractor to perform at least the same amount of work to meet the DBE goal
requirement. If a DBE firm is not found to do the same amount of work, a good faith
effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed DBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a DBE based upon the
Contractor’s commitment, the DBE shall participate in additional work to the same extent as the DBE
participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by DBESs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed DBE, the Contractor shall
seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a DBE, the Contractor shall seek additional participation
by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE

subcontractor. The Department reserves the right to require copies of actual subcontract agreements
involving DBE subcontractors.
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When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use,
their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a
copy of the agreement. The documentation shall also indicate the percentage (60% or 100%) of
expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of
the following month. Failure to submit this information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all monthly
and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved for

work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of
services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System or on the Department’s DBE-IS (Subcontractor Payment Information) with each
invoice. Invoices will not be processed for payment until the DBE-IS is received.

19



Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard
Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or
her knowledge and belief, that:

(A)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, Disclosure Form to Report
Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall

require that the language of this certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such subrecipients shall certify and disclose accordingly.
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U.S. DEPARTMENT OF TRANSPORTATION HOTLINE
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the hotline to report such activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse is operated under the direction of the DOT Inspector General. All information
will be treated confidentially and caller anonymity will be respected.

SUBSURFACE INFORMATION
(7-1-95) 450 SP1Gl12C

Subsurface information is available on the structure portion of this project only.

LOCATING EXISTING UNDERGROUND UTILITIES
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

DOMESTIC STEEL
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire
project or $2,500, whichever is greater. If invoices showing the cost of the material are not provided,
the amount of the bid item involving the foreign material will be used for calculations. This minimal
amount of foreign produced steel and iron products permitted for use is not applicable to high strength
fasteners. Domestically produced high strength fasteners are required.
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MAINTENANCE OF THE PROJECT
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence
of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to
the Engineer on the same day of the weekly inspection. Where damaged guardrail or guiderail is
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or
replacement shall be performed within 7 consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last
paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except for
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the
various contract items. The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation
and Record Keeping will apply to authorized maintenance of guardrail/guiderail. Performance of
weekly inspections of guardrail/guiderail, and the damage reports required as described above, will be
considered to be an incidental part of the work being paid for by the various contract items.

COOPERATION BETWEEN CONTRACTORS
(7-1-95) 105-7 SP1G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the
limits of this project to the extent that the work can be carried out to the best advantage of all concerned.
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GIFTS FROM VENDORS AND CONTRACTORS
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any vendor
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other
State Agencies to determine if those agencies have adopted Executive Order 24.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein regardless
of whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is
required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained
over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor
to manage the Contractor and subcontractor operations, insure compliance with Federal, State
and Local ordinances and regulations, and manage the Quality Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation that

increases the potential for soil erosion or the possible sedimentation and turbidity of surface
waters.
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(C)  Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall
be Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

(@)

(b)
(©)

(d)
(€)

()

(@)
(h)
(i)

)

Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans requested.
Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.
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)

(3)

(k)

Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

(a)

(b)

(©)
(d)
(€)
(f)

(@)
(h)

(i)

Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired streams
with turbidity violations, and within 24 hours after a significant rainfall event of
0.5 inch that occurs within a 24 hour period.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.
Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

Maintain a log of turbidity test results as outlined in the Department's Procedure
for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of
becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program

shall:
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(B)

(©)

@ Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(©) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

M Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Q) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

() The Contractor’s quality control and inspection procedures shall be subject to
review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching
@) Temporary Seeding
3) Temporary Mulching
4) Sodding
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(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level 1l Foreman for
a Level I Installer, provided the Level Il Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level 111-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable,
the certification number of the Level I1I-A Certified Designer on the design of the project
erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper
testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist
Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.
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(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H)  Dismissal from a company for any of the above reasons.

M Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after
receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective
on the date specified on the certified notice. Failure to appeal within the time specified will result in a
waiver of all future appeal rights regarding the adverse action taken. The certificant will not be allowed
to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination
and any proficiency examination, at the conclusion of the specified suspension period, prior to having
the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.
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EMPLOYMENT
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of

line 32, the first sentence of the second paragraph and the first word of the second sentence of the
second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

29



PROJECT SPECIAL PROVISIONS

NOTES TO CONTRACTOR

An in-water work moratorium is in place from January 1% through September 30" of each year.

Do not remove piles or casings supporting work or survey platforms after December 31, 2013.
These will be removed by a subsequent contract and will be made available for pickup no later
than December 31, 2014.

AXIAL LOAD TEST

1.0

2.0

DESCRIPTION

The work covered by this provision consists of designing, detailing, and performing an Osterberg
Cell load testing on a non-production drilled pier foundation at the replacement bridge over the
Brunswick River. Furnish all materials and labor necessary to conduct an Osterberg Cell (O-Cell)
Load Test and report results. Supply material, labor, and equipment as needed to perform the test.
The test drilled pier shall be instrumented by LOADTEST, Inc. (the Osterberg Cell supplier) or
others, as approved by the Engineer. The Osterberg Cell load test will be conducted by
LOADTEST, Inc. or others, as approved by the Engineer, with the Contractor providing auxiliary
equipment and services as needed. The non-production test pier shall be constructed at the location
shown on the plans.

CRITERIA

The test pier shall have a diameter of 48 inches and the tip elevation no higher than EL-155 feet.
The test pier shall be constructed using polymer drilling slurry in accordance with Section 411 of
the Standard Specifications. Permanent steel casing is required to EL -55 ft. Do not extend the
casing deeper than EL -55.0 ft. The test pier shall be tested vertically in accordance with standard
Osterberg Cell load testing procedures and any procedures or requirements as noted within this
special provision.

The test pier shall not be load tested until a minimum time period of seven (7) days after
completion of the drilled pier construction and the concrete has achieved a minimum compressive
strength of 4500 psi.

Load the test pier until the cell capacity or the full stroke of the cell is achieved.

The Contractor shall make all necessary arrangements with the supplier to have the Osterberg Cell
load test satisfactorily performed on the test pier according to this provision. The supplier shall also
supply to the Contractor technical instruction and guidance in pre-construction activities, and on-
site technical assistance and guidance during set up and performance of the test. The Contractor
shall closely follow instructions from the supplier, unless otherwise directed by the Engineer.

The test pier shall be instrumented with a minimum of ten (10) levels of waterproof vibrating wire
sister bar strain gauges. The bottom level of strain gauges shall be within one (1) pier diameter of
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3.0

the bottom of the test pier. The location of the remaining levels of strain gauges shown on the test
pier plan sheet are tentative and shall be refined by the Engineer after a SPT test boring is
performed by the Department at the load test site. The bottom level of strain gauges shall have a
minimum of four (4) individual strain gauges. All other strain gauge levels shall have a minimum
of two (2) individual gauges.

The gauges shall be well capsulated, and attached to a sister bar, which can be easily tied to the
rebar cage at the approved elevations within the test pier. The sister bars should be attached to the
rebar cage in a manner that will prevent damage to the strain gauges during the concrete pour.
Enough cable shall be provided to carry the strain data to a data collection device that shall be
provided and operated by the Contractor. Strain data shall be collected throughout the load test.

Testing equipment shall be checked before and rechecked after installation. The Contractor shall
be responsible for repairing damaged connections prior to testing.

MATERIALS

The Contractor shall supply all materials required to install the Osterberg Cell, conduct the load
test, record the test progress and results, and remove the load test apparatus as required.

3.1 Osterberg Cell - The Contractor shall furnish one (1) 24 inch Osterberg Cell with a rated
total test capacity of at least 3000 tons (1500 tons in each direction) as required for the load
test, to be supplied by:

LOADTEST, Inc.
2631-D NW 41% Street
Gainesville, FL 32606

Phone: (800) 368-1138
(352) 378-3717
Fax: (352) 378-3934

The Osterberg Cell to be provided shall be equipped with all necessary hydraulic lines,
fittings, pressure source, pressure gauge and telltale devices.

3.2 Materials required include, but are not limited to, the following:

a) Fresh water from an approved source to mix with a water-soluble oil provided by
LOADTEST, Inc., to form the hydraulic fluid used to pressurize the Osterberg Cell.

b) Provide materials sufficient to construct a stable survey platform, 36 inch minimum
diameter survey platform support casing, and 48 inch minimum diameter isolation
casing. Two tripods and weather protection shall be provided to support automated
digital survey levels used to monitor movement of test pier during testing. Survey
platform elevation shall be monitored from a remote location to check for possible
movement during the load test.
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4.0

5.0

3.3

c) Provide materials sufficient to construct a work platform (including provisions such as a
tent or shed for protection from inclement weather for the load test equipment and
personnel) of size and type required by the Engineer and LOADTEST, Inc. to access
the top of the test pier.

d) Electric power, as required for lights, welding, instruments, etc.

e) Materials for tremie guide, steel bearing plates and/or other devices needed to adapt O-
cell to rebar cage, as required.

Materials supplied which do not become a part of the finished structure become the
responsibility of the Contractor at the conclusion of the load test and shall be removed from
the job site, unless otherwise directed by the Engineer.

EQUIPMENT AND LABOR

The Contractor shall supply equipment and labor required to install the Osterberg Cell, conduct the
load test, and remove the load test apparatus as required. Equipment and labor required includes
but are not limited to:

a) Welding equipment and certified welding personnel, as required, to assemble the test
equipment under the supervision of LOADTEST, Inc. personnel, attach hydraulic fittings and
telltales to the Osterberg Cell, and prepare the work area.

b) Equipment and labor to construct the reinforcing steel cage including any steel plates required
for the test pier.

c) Equipment and operators for handling the Osterberg Cell, instrumentation and reinforcing steel
cage during the installation of the Osterberg Cell and during the conduct of the test, including
but not limited to a crane or other lifting device, manual labor, and hand tools as required by
LOADTEST, Inc. and the Engineer.

d) Equipment and labor sufficient to erect the protected work and survey platforms to be
constructed to the requirements of the Engineer and LOADTEST, Inc.

e) Air compressor (minimum 185 cfm, 125 psi) for pump operation during load testing.

PROCEDURE

5.1  Construct the test pier using the approved pier installation procedure.

52  Perform SPT, SID, and Sonic Caliper Testing (SCT) on the completed excavation. See
Drilled Piers special provision for SPT and SID testing. See Sonic Caliper Testing special
provision for details regarding SCT.

53  The Osterberg Cell, hydraulic supply lines and other attachments shall be assembled and

made ready for installation under the direction of LOADTEST, Inc. and the Engineer, in a
suitable area, adjacent to the test pier, to be provided by the Contractor. The Osterberg Cell
assembly shall be welded into the cage in conjunction with the construction of the
reinforcing steel cage as shown in the plans.



6.0

7.0

5.4  When the test pier excavation has been completed, inspected and accepted by the Engineer,
the Contractor shall install the Osterberg Cell and reinforcing steel cage assembly in the
excavation under the direction of LOADTEST, Inc. and the Engineer. The Contractor shall
use the utmost care in handling the placement/test equipment assembly so as not to damage
the instrumentation during installation. The Contractor shall limit the deflection of the cage
to two (2) feet between pick points while lifting the cage from the horizontal position to
vertical. The maximum spacing between pick points shall be 25 feet. The Contractor shall
provide support bracing, strong backs, etc. to maintain the deflection within the specified
tolerance.

5.5  The drilled pier shall be concreted to the top of pier elevation as shown on the load test
detail sheet and in accordance to the drilled pier construction sequence plan. In addition to
the Department standard number of concrete compression test cylinders, at least six (6)
concrete test cylinders shall be made from the concrete used in the test pier. At least one of
these test cylinders shall be tested prior to the load test and at least two cylinders shall be
tested on the day of the load test.

5.6 During the period required to perform the load test, no construction activities may be
performed in the foundation area near the load test. If test apparatus shows any signs of
negative effects due to construction activities as determined by the Engineer, such activities
shall cease immediately.

COMPLETION OF LOAD TEST:

After the completion of the load test, and at the direction of the Engineer, the Contractor shall
remove any equipment, material, and waste. The test pier shall be left in place for future removal
by the R-3601 Contractor. Do not remove piles or casings after December 31, 2013. Piles or
casings remaining in place after December 31, 2013 will be removed by the R-3601 contractor
during Fall 2014. Remaining piles or casings will be made available for pick-up by the load test
contractor no later than December 31, 2014.

TESTING AND REPORTING

The load testing shall be performed by a qualified Geotechnical Engineer approved in advance by
the Engineer. The Geotechnical Engineer must have a demonstrated knowledge of load testing
procedures, and have performed at least two Osterberg Cell load tests within the past two years.
The Geotechnical Engineer shall provide a planned testing procedure for review by the Engineer
two weeks before testing. Any deviations from the planned procedure should be explained and
justified by the Geotechnical Engineer in the final report.

The load testing shall be performed in general compliance with ASTM D-1143 (Quick Test
Method). Initially the loads shall be applied in increments equaling 5% of the anticipated final
loading of the test pier. The magnitude of the load increments may be increased or decreased
depending on actual test pier capacity.

Direct movement indicator measurements should be made of the following: downward pier end-
bearing movement (min. of two indicators required), upward top-of-pier movement (min. of two
indicators required), pier compression (min. of two indicators required), and O-cell extension (min.
of two indicators required).
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8.0

9.0

Loads shall be applied at the prescribed intervals until the final loading of the pier is reached in
either end bearing or side shear, or until the maximum capacity or maximum stroke of the O-cell is
reached, unless otherwise directed by the Engineer.

At each load increment, or decrement movement indicators shall be read at 1.0, 2.0 and 4.0, 8.0
minute intervals while the load is held constant.

During unloading cycles the load decrement shall be such that at least four data points are acquired
for the load versus movement curve. Additional cycles of loading and unloading using similar
procedures may be required by the Engineer following the completion of the initial test cycle.

Dial gages, digital gages, or LVWDT’s used to measure end bearing and side shear movement
should have a minimum travel of 4 inches and be capable of being read to the nearest 0.001 inch
division. LVWDT’s shall be used to measure the expansion of the Osterberg Cell (6 inches of
travel). Dial gages, digital gages or LVWDT’s used to measure pier compression should have a
minimum travel of 1 inch and be capable of being read to the nearest 0.001 inch division.

Unless otherwise specified by the Engineer, the Contractor will supply eight (8) copies of a report
of the load test, as prepared by LOADTEST, Inc. or others approved by the Engineer. A
preliminary report containing the load-movement curves and test data shall be provided to the
Engineer within three (3) days of the completion of load testing, to allow evaluation of the test
results. A final report on the load testing shall be submitted to the Engineer within two (2) weeks
after completion of all load testing on site.

RESTRICTIONS

If it is determined by the Engineer that either the test drilled pier or the static load test is
unsatisfactory, due to the Contractor’s negligence or poor workmanship, it shall be the
Contractor’s responsibility to install additional drilled piers and/or perform additional load tests as
required to fulfill this provision.

METHOD OF PAYMENT and BASIS OF PAYMENT

The axial load test shall be considered as any material, labor, equipment, etc. required to meet the
requirements of the Osterberg Cell load testing. This item should include everything necessary to
assemble, install, conduct, report, and remove the drilled pier

O-Cell load test equipment, under the direction of the Engineer and LOADTEST, Inc.
representatives. All costs associated with construction of survey and work platforms, including
supporting piles, casings, and isolation casing, shall be considered incidental to the cost of the
Axial Load Test. All costs associated with the normal construction of the axial load test drilled
pier shall be measured and paid for separately in the contract.

The complete and accepted "Axial Load Test" shall be paid for at the contract price bid for "Axial
Load Test" per each. This shall constitute full compensation for all costs incurred during the
procurement, installation, conducting of the test, report preparation, and subsequent removal of test
apparatus and appurtenances.

Payments shall be made under:

F AN I 0= Vo N =) U =16
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SONIC CALIPER TESTING

1.0

2.0

Description

This special provision governs the Sonic Caliper Testing (SCT) of axial load test drilled piers.
SCT is to evaluate pier verticality, volume and diameter insitu by profiling the excavated
surfaces of drilled piers before reinforcement or concrete placement. The Contractor shall be
responsible for obtaining the services of a SCT firm experienced with SCT testing and
equipment approved by the Engineer. The Contractor will be responsible for scheduling and
coordinating the testing, and presentation of the data to the Engineer.

SCT Testing and Evaluation of Test Results

2.1

2.2

Preliminary Submittal — As part of the Drilled Pier Construction Sequence

Submit a technical proposal prepared by the SCT firm that addresses the testing
procedures and qualifications and experience of the testing firm. Include at least 4
similar deep foundation projects for which the testing organization has been engaged.
Use personnel having a minimum of one year of experience in SCT testing and
interpretation. Within 30 working days, the Engineer will review the proposal and report
to the Contractor whether the SCT testing firm is approved and the proposal is
acceptable.

Testing

Test axial load test drilled piers and determine verticality, diameter and volume. Use an
approved independent testing firm meeting the requirements above to perform the SCT
tests.

Provide the testing firm access to the top of the pier enabling one person to centralize and
lower the SCT device into the test pier. Provide a surrounding work area clear and free
of debris. Provide such assistance, equipment or necessary materials to the testing
agency as required facilitating the SCT process. A 110-volt power source will be
required at the test pier location for operation of the testing equipment.

Allow sufficient time for the calipering, which will occur between the completion of
excavation and final clean out and the installation of the reinforcing steel cage prior to
concreting. (Typically less than 30 minutes)

Perform the SCT testing process on the axial load test pier. Perform the SCT testing
process in accordance with generally accepted SCT testing methods. The calipering
system should be able to transmit and receive more than 50 data points at each elevation.
At a minimum, take caliper readings every five (5) feet in uncased portions, every one (1)
foot increments from five (5) feet above and below the bottom of casing, and every 20
feet in the casing.

If a feature, which in the opinion of the Engineer could affect the integrity of the uncased
pier, is identified on the real time visual display, the Engineer may reduce the testing
interval as necessary to improve the definition of the feature. Provide these additional
readings at no additional cost to the department.
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2.3  Test Reports

Provide real-time data regarding the pier verticality, diameter and volume to the Engineer
on site as the SCT testing is in progress. Within one (1) hour after completing the SCT
testing, provide a computer file of an analysis of pier verticality, diameter and volume.
Within seven (7) working days after completion of each test, provide two (2) copies of a
final report to the Engineer, including, as a minimum, the following information:

= Date of test

= Pier No., and Reference Elevation

= A plot of pier volume vs. depth

= Analysis of pier verticality; and

= Description of any pier wall encroachment

2.4 Evaluation of SCT Test Results

The Engineer will review the “real-time” data collected by the SCT testing firm during
the testing process at each pier. The Engineer will determine if the pier verticality
requirements have been met and inform the Contractor. If defects or features noted by
the testing firm in the pier excavation are deemed sufficient by the Engineer to potentially
cause concrete loss or soil intrusion during concrete placement, or loss of bearing
capacity, the Engineer will meet with the Contractor to discuss remediation.

3.0  Method of Measurement and Basis of Payment

The complete and accepted SCT will be paid for at the unit bid price for “Sonic Caliper
Testing” per each. The Department will only pay for the initial SCT test on a drilled pier;
no additional payment will be made for subsequent SCT tests performed on the same
drilled pier. Include in this unit bid price all costs incurred for procurements, conducting
the SCT testing, reporting of results and incidentals necessary to complete the work.

Payments shall be made under:

Sonic Caliper Testing. ......cccocvieeiviiiiiieiieee e e Each

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any and all
cranes and derricks. Prime contractors, sub-contractors, and fully operated rental companies shall
comply with the current Occupational Safety and Health Administration regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving critical lifts.
A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart capacity for
the radius at which the load will be lifted or requires the use of more than one crane. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below must be
updated and submitted prior to continuing with crane operations.
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CRANE SAFETY SUBMITTAL LIST

Competent Person: Provide the name and qualifications of the “Competent Person” responsible
for crane safety and lifting operations. The named competent person will have the
responsibility and authority to stop any work activity due to safety concerns.

Riggers: Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and rigging
equipment, and safe rigging practices.

Crane Inspections: Inspection records for all cranes shall be current and readily accessible for
review upon request.

Certifications: By July 1, 2006, crane operators performing critical lifts shall be certified by NC
CCO (National Commission for the Certification of Crane Operators), or satisfactorily
complete the Carolinas AGC’s Professional Crane Operator's Proficiency Program. Other
approved nationally accredited programs will be considered upon request. All crane operators
shall also have a current CDL medical card. Submit a list of anticipated critical lifts and
corresponding crane operator(s). Include current certification for the type of crane operated
(small hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each
operator.

FALSEWORK AND FORMWORK (4-5-12)

1.0

2.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by the
Standard Specifications or other provisions; no additional submittals are required herein. Such
temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it becomes
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid
concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that
functions as a work platform that supports construction personnel, materials, and tools, but is not
intended to support the structure. Scaffolding systems that are used to temporarily support
permanent structures (as opposed to functioning as work platforms) are considered to be falsework
under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or
inclined support members. Where the term “temporary works” is used, it includes all of the
temporary facilities used in bridge construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed and
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final
structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the safety
and quality required by the design assumptions. The Engineer has authority to reject material on
the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly
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3.0

identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise
the plan and notify the Engineer if any change to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the Engineer,
with design calculations and supporting data in sufficient detail to permit a structural and
safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to be
checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed sequence,
rate of placement, direction of placement, and location of all construction joints. Submit the
number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and sealed
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary
works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data
listing the weight of all construction equipment that will be supported on the temporary work.
Show anticipated total settlements and/or deflections of falsework and forms on the working
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or
girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a
maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge Max. Screed I\B/r:rir:; I\If:?n.
Type Depth, Width, Thickness, Wheel Weight, -
(PCG) | (inches) (inches) (inches) (Ibs.) Extension,
(inches)
1 36 39 14 2000 26
"l 45 42 14 2000 35
IV 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab.

For Type II, Il & 1V prestressed concrete girders (PCG), 45-degree cast-in-place half hangers
and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall
be cast through the girder top flange and located, measuring along the top of the member, 1°-2
¥ from the edge of the top flange. Hanger hardware and rods must have a minimum safe
working load of 6,000 Ibs.
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The overhang bracket provided for the diagonal leg shall have a minimum safe working load of
3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel bears on the
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for
72-inch members, the heel of the bracket shall bear on the web, near the bottom flange
transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck
geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger
type and hanger spacing on prestressed concrete girder casting drawings may delay the
approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin top
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of the
manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke HF-
42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the falsework
and forms supporting deck slabs and overhangs on girder bridges so that there will be no
differential settlement between the girders and the deck forms during placement of deck
concrete.

When staged construction of the bridge deck is required, detail falsework and forms for screed
and fluid concrete loads to be independent of any previous deck pour components when the
mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such
devices used as part of the falsework or formwork that remains in the permanent structure. If
the plan notes indicate that the structure contains the necessary corrosion protection required
for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not
be allowed. Any coating required by the Engineer will be considered incidental to the various
pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO
Guide Design Specifications for Bridge Temporary Works except as noted herein.

1. Wind Loads
Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In

addition, Table 2.2A is included to provide the maximum wind speeds by county in North
Carolina.
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Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft” for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-16 of
the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to the

surface.

B. Review and Approval

The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their review,
revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings

and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required until
the drawings have been approved. Such approval does not relieve the Contractor of the

responsibility for the accuracy and adequacy of the working drawings.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

county | 2YR COUNTY YR | county | 2R
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perguimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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4,0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure that the
quality of materials and workmanship employed is consistent with that assumed in the design of
the temporary works. Do not weld falsework members to any portion of the permanent structure
unless approved. Show any welding to the permanent structure on the approved construction
drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate
measurement of falsework settlement. Make sure that the anticipated compressive settlement
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make
sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their
span regardless of whether or not the deflection is compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the period of
its use. Certify that the manufactured devices have been maintained in a condition to allow
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be
readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect the
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load
tests prior to loading.

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed
bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as those of
the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of the
soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction using
standard procedures based on the driving characteristics of the pile is permitted. If preferred,
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load
tests to verify bearing capacity values that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
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5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.
Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in such a
manner as to permit the structure to uniformly and gradually take the stresses due to its own
weight.

6.0 METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
7.0 BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works will be full
compensation for the above falsework and formwork.

SECURING OF VESSELS (12-5-12)

Secure vessels in accordance with Section 107 of the Standard Specifications and the following
provision.

When utilizing barges, tugboats or other vessels, take all necessary precautions to ensure that such
vessels are securely anchored or moored when not in active operation. Take all necessary measures to
ensure that the vessels are operated in a manner that avoids damage to or unnecessary contact with
bridges and other highway structures and attachments. If severe weather conditions are anticipated, or
should be anticipated through reasonable monitoring of weather forecasts, take additional measures to
protect bridges and other highway structures and attachments from extreme conditions. The Contractor
is strictly liable for damages to any bridge or other highway structure or attachment caused by a vessel
owned or controlled by the Contractor. The Contractor is also liable to third parties for property
damages and loss of revenue caused by vessels under the Contractor’s control.

WORK IN, OVER OR ADJACENT TO NAVIGABLE WATERS (12-5-12)

All work in, over, or adjacent to navigable waters shall be in accordance with the special provisions and
conditions contained in the permits obtained by the Department from the U.S. Coast Guard, U.S. Army
Corps of Engineers, or other authority having jurisdiction. The work shall have no adverse effect on
navigation of the waterway including traffic flow, navigational depths, and horizontal and vertical
clearances without approval from the authorities granting the permits.

The Contractor shall prepare drawings necessary to obtain any permits which may be required for his
operations which are not included in the Department's permit including but not limited to excavation and
dumping, constructing wharves, piers, ramps, and other structures connecting to bank or shore, and
drawings for constructing falsework, cofferdams, sheeting, temporary bridges, and any other
construction within the waterway. Submittals shall show locations of such work with respect to the
navigational opening. The Contractor shall coordinate the submittal of drawings with the Engineer.
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All construction shall progress and be maintained in a safe and timely manner. Temporary construction
facilities shall be removed completely and promptly upon discontinuation of their useful purpose.
Navigational lights, signals, or facilities shall be provided and maintained by the Contractor on
temporary or permanent construction or vessels until such facilities are no longer needed as determined
by the Engineer or permitting agency.

The Contractor shall immediately notify the appropriate authorities and take corrective measures as
needed when any situation occurs that imposes a threat to the public. He shall also immediately correct
any acts or occurrences that contradict or violate any requirements in the plans, special provisions, or
permits when corrective measures can be performed in a safe manner. The Contractor shall notify the
appropriate authorities when such corrective measures cannot be performed in a safe manner.

All costs incurred by the Contractor in complying with the above requirements shall be included in the
prices bid for the various pay items and no additional payment will be made.

SUBMITTAL OF WORKING DRAWINGS (8-9-13)
1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this
provision. For this provision, “submittals” refers to only those listed in this provision. The list of
submittals contained herein does not represent a list of required submittals for the project.
Submittals are only necessary for those items as required by the contract. Make submittals that are
not specifically noted in this provision directly to the Resident Engineer. Either the Structure
Design Unit or the Geotechnical Engineering Unit or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects project
cost, field construction or operations, discuss the submittal with and submit all copies to the
Resident Engineer. State the reason for the proposed variation in the submittal. To minimize
review time, make sure all submittals are complete when initially submitted. Provide a contact
name and information with each submittal. Direct any questions regarding submittal requirements
to the Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit
contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, provide the
name, address and telephone number of the facility where fabrication will actually be done if
different than shown on the title block of the submitted working drawings. This includes, but is
not limited to, precast concrete items, prestressed concrete items and fabricated steel or aluminum
items.
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2.0 ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
Send submittals to:
plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither@ncdot.gov (James Gaither)

jlbolden@ncdot.gov (James Bolden)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph.D., P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529
For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail: Via other delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075
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The status of the review of structure-related submittals sent to the Structure Design Unit can be
viewed from the Unit’s web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing markups to
the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 — 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither  (919) 707 — 6409
James Bolden  (919) 707 — 6408

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams ~ (704) 455 — 8902
(704) 455 — 8912 facsimile
ewilliams@ncdot.gov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident Engineer.
At the same time, submit the number of hard copies shown below of the same complete submittal
directly to the Structure Design Unit and/or the Geotechnical Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive review
comments and drawing markups for these submittals from the Structure Design Unit. The second
table in this section covers “Geotechnical Submittals”. The Resident Engineer will receive review
comments and drawing markups for these submittals from the Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structure Design
Unit or the Geotechnical Engineering Unit unless both units require submittal copies in which case
submit a set of supporting calculations to each unit. Provide additional copies of any submittal as

directed.
STRUCTURE SUBMITTALS
Copies
Copies Required by
Required by  Geotechnical
Structure Engineering Con_tr_act Referf:nce 1
Submittal Design Unit Unit Requiring Submittal
Arch Culvert Falsework 5 0 « Plan Note, SN Sheet & »
Falsework and Formwork
7 Plan Note, SN Sheet &
Box Culvert Falsework ) 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4

46



Foam Joint Seals 6

Expansion Joint Seals

(hold down plate type with base

angle)

Expansion Joint Seals
(modular)

Expansion Joint Seals
(strip seals)

Falsework & Forms 2

(substructure)

Falsework & Forms
(superstructure)

Girder Erection over Railroad
Maintenance and Protection of
Traffic Beneath Proposed
Structure

Metal Bridge Railing

Metal Stay-in-Place Forms
Metalwork for Elastomeric
Bearings 45

Miscellaneous Metalwork 45

Optional Disc Bearings 4

Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and

2,then 9

8

2, then
1 reproducible

6

6 and
1 reproducible

6
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“Foam Joint Seals”

“Expansion Joint Seals”

“Modular Expansion Joint
Seals”

“Strip Seals”
Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station ___”

Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Optional Disc Bearings”

Applicable Provisions

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station ___”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11



detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast

2, then
1 reproducible

2, then
1 reproducible

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &

items) 10 “Sound Barrier Wall”
Sound Barrier Wall Steel - Article 1072-8 &
Fabrication Plans ° “Sound Barrier Wall”
Structural Steel 4 2,then7 Article 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures 10 Maintenance and Removal
of Temporary Structure at
Station "
TFE Expansion Bearings 4 8 Article 1072-8
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are required.

References in quotes refer to the provision by that name. Articles refer to the Standard

Specifications.
Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available from
the producer or the Materials & Tests Unit.

The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are

not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of Proposed
Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Copies
Required by Copies
Geotechnical Required by

Engineering Structure Contract Reference

- Lol
Submittal Unit Design Unit ~ Requiring Submittal
Drilled Pier Construction Plans > 1 0 Subarticle 411-3(A)
Crossholze Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data )
3 1 0 Subarticle 450-3(D)(2)
Forms
Pile Drzlvmg Analyzer (PDA) 1 0 Subarticle 450-3(F)(3)
Reports
Retaining Walls 4 8 drawings, 2 drawings Applicable Provisions

2 calculations

“Temporary Shoring” &
2 drawings “Temporary Soil Nail
Walls”

5 drawings,

. 4
Temporary Shoring 2 calculations

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are required.
References in quotes refer to the provision by that name. Subarticles refer to the Standard
Specifications.

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer. Submit a
second copy of submittal electronically (PDF via email) or by facsimile, US mail or other delivery
service to the appropriate Geotechnical Engineering Unit regional office. Electronic submission is
preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx
See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.
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MATERIALS
(2-21-12) (Rev. 10-15-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1084, 1087, 1092 SP10 ROL

Revise the 2012 Standard Specifications as follows:
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

Class of Concrete

<
3
3

>
>

AA Slip Form

Drilled Pier

B Slip
Formed

Sand Light-
weight

Latex
Modified

Flowable Fill

excavatable

Flowable Fill
non-excavatable

Pavement

Precast

Prestress

Min. Comp. Strength
at 28 days

4,500

4,500

4,500

3,000

2,500

2,500

4,500

3,000 7 day

150 max.
at 56 days

125

4,500
design, field

650 flexural,

design only

See Table
1077-1

per contract

Maximum Water-Cement Ratio

Air-Entrained

Concrete
Rounded Angular
Aggregate Aggre-gate
0.381 0.426
0.381 0.426
0.488 0.532
0.488 0.567
0.488 0.567
- 0.420
0.400 0.400
as needed as needed
as needed as needed
0.559 0.559
as needed as needed
See Table See Table
1078-1 1078-1

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency Max.

Slump
Non Air-Entrained -
Q
Concrete 3 ®
® 8
Rounded Angular '§ >é
Aggregate Aggre-gate o
2
inch inch
- - 3.5 -
- - 1.5 -
5-7 dry
0.450 0.450 -
7-9 wet
0.550 0.594 3.5 4
0.559 0.630 2.5 4
- - 1.5 -
- - 4 -
- - 6 -
as needed as needed - Flow-able
as needed as needed - Flow-able
1.5 slip
form
i i 3.0
hand
place
6 as
needed
- - 8 -
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Cement Content

Vibrated
Min. Max.
Ib/cy Ib/cy
639 715
639 715
564 -
508 -
508 -
715 -
658 -
526 -
as as
needed needed
as
564 needed

Non- Vibrated

Min.

Ib/cy

640

602

545

40

100

as
needed

Max.

Ib/cy

800

100

as
needed

as
needed



Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with:

All fencing material and accessories shall meet Section 106.
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95-
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97

75-
100

3/4"

0-15

70
20-
55

90-
100

100

100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

1/2"

0-10

25-
60

25-
45
20-
55

98-
100

55-
80

45-
79

100

3/8"

0-5

0-30

0-5

0-20

20-
55

75-
100

100

100

80-
100

#4

0-10

0-10

0-8

0-10

20-

45

35-
70

100
35-
55

20-
40

40

#8 #10 #16 #40 = #200

- - - - A
- - - - A
- - - - A
0-5 - - - A
0-5 - - - A
- - - - A
0-5 - - - A
0-15 - - - A
5-20 - 0-8 - A
10-
- 0-10 - A
40
25- 14- 4-
45 30 128
0- 0-
25 128
0-20 - 0-10 - 0-2.5

Remarks

Asphalt Plant Mix

Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement
AST
AST, Str. Concrete,

Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing
will only be required for new casting designs during the design process, and conformance to M306
loading (40,000 Ibs.) will be required only when noted on the design documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day Design
Property Compressive Strength Compressive Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the
following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion
Test.

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.
(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as

specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been
tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of
the description for Type 3A.
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Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system
will obtain 125% of the specified required yield strength of the fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by
adhesive failure and that there is no movement of the anchor bolt. For certification and anchorage, use
3,000 psi as the minimum Portland cement concrete compressive strength used in this test. Use
adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the
following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM
A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required by the plans.
Galvanized sheet piles shall be coated in accordance with Section 1076. Metallized sheet piles shall be
metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)”
with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating. Any portion of the metallized
sheet piling encased in concrete shall receive a barrier coat. The barrier coat shall be an approved
waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal
sprayed coating. The waterborne coating shall be applied at a spreading rate that results in a theoretical
1.5 mil dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for
tidal water applications.

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with
the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).
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Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following
after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without
crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall
be crushed and repeat the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more than
a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B,
6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3
Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A

(Candelas Per Lux Per Square Meter)

) Entrance
Observation ) 2 c Fluorescent Fluorescent
Angle, B ) Q o g
Angle, degrees < 3 g & 5 Yellow Green Yellow
degrees s L C]
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 4.5 9 2 36 27

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS

TEMPORARY TRAFFIC CONTROL (TTCQC)
(7-16-13) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the
following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete the
work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11,
1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway Standard Drawings. Use a
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moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow
or close a lane of travel. If the moving operation is progressing slower than 3 mph at any time, install a
lane closure. Maintain the existing traffic pattern at all times, except in the immediate work zone where
lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement
patching resurfacing, or pavement marking removal. Properly ballasted cones and skinny drums may be
used instead of drums. However, drums are required for the upstream taper portion of lane closures in all
applications. The stationary work zone shall be a maximum of 1 mile in length at any given time on 2
Lane, 2 Way facilities unless otherwise approved by the Engineer. A pilot vehicle operation may be
used in conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the
Engineer. During periods of construction inactivity, return the traffic pattern to the existing alignment
and remove or cover any work zone signs. When covering work zone signs, use an opaque material that
prevents reading of the sign at night by a driver using high beam headlights. Use material, which does
not damage the sign sheeting. Replace any obliterated markings as required by other sections of the
2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway
Standard Drawings. When personnel and/or equipment are working within alane of travel of an
undivided facility, close the lane according to the traffic control plans, 2012 Roadway Standard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment
remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel way,
within the same location, on a two-lane, two-way road. Perform work only when weather and visibility
conditions allow safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker placement, as
a minimum the slow moving operation caravan shall consist of the vehicles and devices shown on the
Moving Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of
the 2012 Roadway Standard Drawings. Traffic cones may be used when necessary to provide additional
protection of wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS

1) Drop-Off Requirements and Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5
inches

56



During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72
hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for
nominal lifts of greater than 1.5 inches of asphalt course

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open
travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable
compacted material, as approved by the Engineer. The material, equipment and labor associated with
this operation will be at no expense to the Department. This work is not considered part of shoulder
reconstruction.

2) Project Requirements:
Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for
traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic. The
Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-2800 or
Traffic Services for additional traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details
unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a
continuous and uninterrupted manner from the time he begins the work until completion and
final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or setting up

additional lane closures.

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.

Contractor shall mill and pave lanes in an order such that water shall not accumulate.

7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard
Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the
Engineer. If approved, Contractor will provide plans and devices for the detour at no additional
cost to the department.

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and
Liguidated Damages”.

SR

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch
and make repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all
operations on the bridge and its approaches with the Engineer.
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Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.
Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of
supporting traffic without displacement or rutting before reopening closed lane. Coordinate the
resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.
Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop
operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the
end of each work day. For Partial or wheel track milling operation on multi-lane facilities, the lane
being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back
within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway being milled
is complete. Remove any existing pavement adjacent to the milled area that has been damaged and
replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using suitable
backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.
Review and record the existing pavement markings and markers prior to resurfacing. Use the record of
existing pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to

identify “no passing zones” and to re-establish the proposed pavement markings and markers unless
otherwise directed by the Engineer.
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Remove existing pavement markers in preparation for paving. Repair any pavement damage due to
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement
markers as directed by the Engineer. No direct payment will be made for this work, as it will be
incidental to the paving operation.

3) Work Zone Signing:
Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these
plans prior to beginning of work. Install and maintain signing in accordance with the attached drawings
and Divisions 11 and 12 of the 2012 Standard Specifications.

(A) Installation

Install all Advance/General warning work zone signs before beginning work on a particular map. If
signs are installed more than seven (7) calendar days prior to the beginning of work on a particular map,
cover the signs until the work begins. Install each work zone Advance/General warning sign separately
and not on the same post or stand with any other sign except where an advisory speed plate or
directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the
Engineer. Once the signs have been installed, any sign relocations requested by the Department will be
compensated in accordance with Section 104-7. Any additional signs other than the ones shown in the
drawing will be compensated in accordance with Section 104-7.

No —Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing
along the —Y- line. Whenever work proceeds through an intersection, portable signs shall be used for
traffic control. There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs no more
than 7 calendar days before work resumes. All other operations may be suspended upon failure to
comply with the above requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete. The project
is substantially complete when the resurfacing operations are completed and the shoulders are brought
up to the same elevation as the proposed pavement and when pavement markings are installed. The
pavement marking doesn’t have to be the final marking material to be considered substantially complete.
Any remaining punch list items are to be completed with portable work zone signing. There will be no
compensation for any portable signing. Sign removal is a condition of final project acceptance.
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(C)  Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any
required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic
Control.

4) Measurement and Payment:

Temporary traffic control work, including, but not limited to installation and removal of portable signs,
cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators,
flashing arrow panels, and pilot vehicles will be paid at the contract lump sum price for Temporary
Traffic Control. The Temporary Traffic Control pay item does not include work zone advance or general
warning signs. Partial payments for Temporary Traffic Control will be made as follows: The cumulative
total of the lump sum price for temporary traffic control will be equal to the percent complete (project)
as calculated for each partial pay estimate. Additional flashing arrow panels and message boards beyond
those shown in the contract, detail drawings or Roadway Standard Drawings required by the Engineer
will be paid as extra work in accordance with Article 104-7 of the Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning signs,
including, but not limit to, furnishing, locating, installing, covering, uncovering and removing stationary
signs will be measured for each required sign and paid at the contract price for Work Zone
Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning Signing
will be limited to a maximum of 90% of the total installed quantity. The remaining 10% will be paid
once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per
operation per map being utilized at the same time on any day. If a pilot vehicle is used for an operation,
the Lump Sum Price for Temporary Traffic Control will include the work of five (5) flaggers. The
operator of a pilot vehicle will be considered one of the five flaggers. Payment will be made per hour at
a rate of $20.00 per hour for each flagger over the included amount (four or five) that is approved by the
Engineer as Supplemental Flagging.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
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TEMPORARY TRAFFIC CONTROL DEVICES
(1-17-12) 1105 SP11RO05

Revise the 2012 Standard Specifications as follows:
Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24:

Partial payments will be made on each payment estimate based on the following when temporary traffic
control devices are necessary for operations: 50% of the contract lump sum price bid will be paid on the
first monthly estimate and the remaining 50% of the contract lump sum price bid will be paid on each
subsequent estimate based on the percent of the project completed.

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY
RESURFACED AREAS

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after
they have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the
15 day requirement in the 2012 Standard Specifications. All other pavement marking shall be installed
in accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01
through 1205.13.

Markings: All Facilities

Final pavement markings on a specific map are subject to an observation period that begins with the
satisfactory completion of all pavement markings required on a specific map in accordance with
Subarticle 1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be installed in
accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01
through 1205.13 with the exception of the 30 day edge line requirement for 2 lane roads as described
above.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic
or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List. The quantity for
characters, symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied
Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or
Extruded Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters,
symbols and stop bars on asphalt will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each
map. Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the
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2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through
1253.01.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard
Specifications and the 2012 Roadway Standard Drawing 665.01.

PERMITS

The Contractor's attention is directed to the following permits, which will be issued to the Department of
Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT

Dredge and Fill and/or
Work in Navigable Waters (404) U. S. Army Corps of Engineers
Nationwide 23

Dredge and Fill and/or
Work in Navigable Waters (404) U. S. Army Corps of Engineers
Nationwide 6

Division of Environmental Management, DENR

Water Quality (401) State of North Carolina

State Dredge and Fill and/or Division of Coastal Management, DENR
CAMA State of North Carolina
Navigation U. S. Coast Guard

The Contractor shall comply with all applicable permit conditions during construction of this project.
Those conditions marked by * are the responsibility of the Department and the Contractor has no
responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or fill in
waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically identified in the
permit (individual, general, or nationwide) authorizing the project it shall be the Contractor's
responsibility to coordinate with the Engineer to determine what, if any, additional permit action is
required. The Contractor shall also be responsible for initiating the request for the authorization of such
construction method by the permitting agency. The request shall be submitted through the Engineer.
The Contractor shall not utilize the construction method until it is approved by the permitting agency.
The request normally takes approximately 60 days to process; however, no extensions of time or
additional compensation will be granted for delays resulting from the Contractor's request for approval
of construction methods not specifically identified in the permit.
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Where construction moratoriums are contained in a permit condition which restricts the
Contractor's activities to certain times of the year, those moratoriums will apply only to the
portions of the work taking place in the waters or wetlands provided that activities outside those
areas is done in such a manner as to not affect the waters or wetlands.

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives
at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in a
quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste,
ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

©CooNOR~WN
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract
as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments
shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the
maximum contract authority contained in General Statute 143C-6-11(c). Payment for transportation
project work performed pursuant to contract in any fiscal year other than the current fiscal year is
subject to appropriations by the General Assembly. Transportation project contracts shall contain a
schedule of estimated completion progress, and any acceleration of this progress shall be subject to the
approval of the Department of Transportation provided funds are available. The State reserves the right
to terminate or suspend any transportation project contract, and any transportation project contract shall
be so terminated or suspended if funds will not be available for payment of the work to be performed
during that fiscal year pursuant to the contract. In the event of termination of any contract, the
contractor shall be given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be paid for the work
already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of the 2012 Standard Specifications.

REVISION TO FHWA-1273 CONCERNING TAP-FUNDED PROJECTS
(10-15-13) SP1 G190

Revise the Standard Special Provision FHWA-1273 Required Contract Provisions Federal-Aid
Construction Contracts as follows:

Replace the last sentence in Section 1.4 and the third sentence in the first paragraph of Section 1V
with the following:

Transportation Alternative Program (TAP)-funded projects shall have the same requirements as Federal-
Aid highway projects except physical location exceptions will not apply.
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ERRATA
(1-17-12) (Rev. 10-15-13) Z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered
Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45”.

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P o75/Ppe
Ratio with “1.0”.

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained
Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".
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Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle
235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with
“1631.01".
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AWARD OF CONTRACT
(6-28-77) 7.6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49
C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it will affirmatively insure
that the contract entered into pursuant to this advertisement will be awarded to the lowest responsible
bidder without discrimination on the ground of race, color, or national origin”.

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

z-7
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage terms for
the Contractor’s aggregate workforce in each trade on all construction work in the covered area, see as
shown on the attached sheet entitled “Employment Goals for Minority and Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal
or federally assisted) performed in the covered area. If the Contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the Contractor
also is subject to the goals for both its federally involved and nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals.
The hours of minority and female employment and training must be substantially uniform throughout
the length of the contract, and in each trade and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor or from project to project or the sole purpose of meeting the
Contractor’s goals shall be a violation of the contract, the executive Order and the regulations in 41 CFR
Part 60-4. Compliance with the goals will be measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” is
the county or counties shown on the cover sheet of the proposal form and contract.
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Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County

Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County
Jones County
Lenoir County
Martin County
Nash County

Northampton County

Pamlico County

Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County

Duplin County
Onslow County
Pender County

EMPLOYMENT GOALS FOR MINORITY

AND FEMALE PARTICIPATION

Economic Areas

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County

Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County

Ashe County

Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County
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Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County

Madison County

Area 030 6.3%
Avery County

Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County



Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County

New Hanover County

Area 2560 24.2%
Cumberland County

SMSA Areas

Area 6640 22.8% Area 3120 16.4%
Durham County Davidson County
Orange County Forsyth County
Wake County Guilford County
Randolph County
Area 1300 16.2% Stokes County
Alamance County Yadkin County

Area 1520 18.3%
Gaston County

Mecklenburg County
Union County

Goals for Female

Participation in Each Trade

(Statewide) 6.9%
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REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS

FHWA - 1273 Electronic Version - May 1, 2012 Z-8

I. General

I1. Nondiscrimination

I11. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act

X. Compliance with Governmentwide Suspension and Debarment Requirements

XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in
Appalachian contracts only)

GENERAL

Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely intended for
debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower tier subcontracts
(excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding subcontracts
for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be responsible for compliance
by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a construction contract).

Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by the
contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed on the contract
by piecework, station work, or by subcontract.

A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments,
withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting agency
and FHWA.

Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of a construction
project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The term Federal-aid highway
does not include roadways functionally classified as local roads or rural minor collectors.

. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction subcontracts of

$10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts.
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In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended,
and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction
contracts  exceeding  $10,000, the Standard Federal Equal Employment Opportunity  Construction  Contract  Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary of Labor
including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure compliance with Title
23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and related regulations
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of Labor (US DOL) and
FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure equal
opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. The provisions of
the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide equal
opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to their race,
religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship,
and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and must be
capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who recommend
such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once every six
months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be conducted by the EEO
Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of the
contractor's EEO obligations within thirty days following their reporting for duty with the contractor.

¢.  All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for locating and
hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment and
potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, employee
handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: “"An Equal Opportunity
Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which the project
work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private employee
referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority and women applicants may be referred to the contractor for
employment consideration.
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b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe the
provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where implementation of
such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

¢. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures with
regard to referring such applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, including
hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national origin, age or
disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate discriminatory
treatment of project site personnel.

b.  The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage practices.

¢. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where evidence is
found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under this
contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation indicates that
the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each
investigation, the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or current
employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full use of
training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event a special
provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The contracting agency
may reserve training positions for persons who receive welfare assistance in accordance with
23 U.S.C. 140(a).

¢ The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage eligible
employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the cooperation
of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's association acting as
agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more minorities and
women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually bound
to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

¢. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is within the
exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor shall so certify to the
contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex,
national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a union to provide
sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining agreement) does not relieve the
contractor from the requirements of this paragraph. In the event the union referral practice prevents the contractor from meeting the obligations pursuant
to Executive Order 11246, as amended, and these special provisions, such contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and comply with the

Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation in all employment
activities unless to do so would cause an undue hardship.
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9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of race, color,
religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and leases of equipment.
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract.
b.  The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):
a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor
to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as the
contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall be
retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at reasonable times
and places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:
(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and women;
and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees currently engaged in each work classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any part of the last payroll period
preceding the end of July. If on-the-job training is being required by special provision, the contractor will be required to collect and report training data.
The employment data should reflect the work force on board during all or any part of the last payroll period preceding the end of July.

111. NONSEGREGATED FACILITIES
This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion, sex, or
national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee custom. The
contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities” includes waiting rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

1V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts (regardless of
subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway. This
excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies may elect to apply these requirements
to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor revisions to
conform to the FHWA-1273 format and FHWA program requirements.

1. Minimum wages

a.  All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, and without
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any
contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions
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made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular
weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the employer's payroll records accurately set forth the time spent in each classification
in which work is performed. The wage determination (including any additional classification and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place where it
can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(i) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage
determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of
Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that
additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do not
agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Wage and Hour
Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all
workers performing work in the classification under this contract from the first day on which work is performed in the classification.

¢. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an
hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or mechanic
the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.

Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other federally-assisted
contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the contractor or any subcontractor the
full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or
working on the site of the work, all or part of the wages required by the contract, the contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased.

Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three years
thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits
or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions
made and actual wages paid. Whenever the Secretary of Labor has found under
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan
or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors
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employing apprentices or trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency. The

payrolls submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social security number).
The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available for this purpose from the Wage
and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current
address of each covered worker, and shall provide them upon request to the contracting agency for transmission to the State DOT, the FHWA or the
Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime
contractor for its own records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent who
pays or supervises the payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under 85.5 (a)(3)(ii) of Regulations,
29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid
the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from
the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of
work performed, as specified in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section 1001 of
title 18 and section 231 of title 31 of the United States Code.

The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or transcription by
authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit such representatives to
interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to make them available,
the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make such
records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a.

Apprentices (programs of the USDOL). Apprentices will be permitted to work at less than the predetermined rate for the work they performed when
they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency
recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor
as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually
performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a contractor is performing construction on a project in a
locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that determination.
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10.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL). Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a percentage of
the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on
the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

¢. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT). Apprentices and trainees working under apprenticeship and skill training programs which have
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than permitted by the terms of the particular program.

Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by reference in
this contract.

Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include Form
FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor

with all the contract clauses in 29 CFR 5.5.

Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment as a
contractor and a subcontractor as provided in 29 CFR 5.12.

Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR
parts 1, 3, and 5 are herein incorporated by reference in this contract.

Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the contracting
agency, the U.S. Department of Labor, or the employees or their representatives.

Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm is a
person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b.  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1).

¢. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of the

Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in
this paragraph, the terms laborers and mechanics include watchmen and guards.
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Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of
laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for
all hours worked in excess of forty hours in such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, the
contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of
the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual was required or permitted to work in
excess of the standard workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (1.) of this section.

Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request of an
authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary
to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2.) of
this section.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and also a
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

. SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified elsewhere in
the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items may be performed by
subcontract and the amount of any such specialty items performed may be deducted from the total original contract price before computing the amount of
work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or rented by the
prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier subcontractor, agents of
the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees from an employee leasing firm
meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this term if the prime contractor meets all of
the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the work of the leased employees;
(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, statements of
compliance and all other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily available in
the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be limited to minor
components of the overall contract.

The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and manufactured
products which are to be purchased or produced by the contractor under the contract provisions.

The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering services) as the contracting officer determines is necessary to assure the performance of
the contract.

No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized
representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written
consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish their own
self-performance requirements.
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VII.  SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and sanitation (23
CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as it determines, or as the
contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the safety of the public and to protect
property in connection with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that the
contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry to any
site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry out the duties of
the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on statements
and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall
be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, or
corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or cost of any
work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related project approved by
the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant to
provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction contractor,
or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section 508 of
the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further agrees to
take such action as the contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, lease
agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as defined in 2 CFR
Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below.
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The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction. The
prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or explanation will
be considered in connection with the department or agency's determination whether to enter into this transaction. However, failure of the prospective first
tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to enter into
this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency may terminate this transaction for cause of default.

The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any time the
prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

The terms "covered transaction," "debarred," "suspended," “ineligible," "participant,” "person," "principal," and "voluntarily excluded," as used in this
clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered transaction with a
grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not
knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into this transaction.

The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting agency, entering into
this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred,
suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its
principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the certification
required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into a lower tier
covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the department or agency may terminate this transaction for cause or default.

* ok ok ok ok

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier Participants:

a.

The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud
or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) terminated for
cause or default.

Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation
to this proposal.
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2.

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or more - 2
CFR Parts 180 and 1200)

By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it is later
determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the
prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

The terms "covered transaction,” "debarred,” "suspended," “ineligible," "participant,” "person," "principal,” and "voluntarily excluded," as used in this
clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of
those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of Federal funds and a participant
(such as the prime or general contract). “Lower Tier Covered Transactions™ refers to any covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not
knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.

The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled “Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred,
suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its
principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification
required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed by a prudent person in
the ordinary course of business dealings.

Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower tier
covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.

* k Kk kK%

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

1

XI.

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an
explanation to this proposal.

ESE Sk

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20).

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

a.

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence
an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any
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cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to
Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this
certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be included in
all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly.

ON-THE-JOB TRAINING
(10-16-07) (Rev. 5-21-13) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-
the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC - Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within a
reasonable area of recruitment. This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity
with the Department. At the beginning of each year, all contractors eligible will be contacted by the
Department to determine the number of trainees that will be assigned for the upcoming calendar year.
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At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed
on-the-job training program for the calendar year. This agreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may range from 1
to 15 per contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual
goal for the year. A sample agreement is available at www.ncbowd.com/section/on-the-job-training.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in
the construction craft/operator positions. Preference shall be given to providing training in the following
skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit
new classifications for specific job functions that their employees are performing. The Department will
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications
on the basis of the contractor’s needs and the availability of journeymen in the various classifications
within a reasonable area of recruitment.
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No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as
a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested

shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent
of the specific program requirement. Trainees will be allowed to be transferred between projects if

required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.
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Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.

MINIMUM WAGES

GENERAL DECISION NC130095 01/04/2013 NC95

Z-95

Date: January 4, 2013

General Decision Number: NC130095 01/04/2013 NC95

Superseded General Decision Numbers: NC20120095

State: North Carolina

Construction Type: HIGHWAY

COUNTIES:

Brunswick New Hanover Pender

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects,
railroad construction, bascule, suspension and spandrel arch bridges designed for commercial
navigation, bridges involving marine construction, and other major bridges).

Modification Number Publication Date
0 01/04/2013
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CARPENTER (Form Work Only)
CEMENT MASON/CONCRETE FINISHER
IRONWORKER (Reinforcing)
LABORER

Asphalt, Asphalt Distributor, Raker, and Spreader

Common or General

Brunswick County
New Hanover and Pender Counties

Concrete Saw

Landscape

Luteman

Mason Tender (Cement/Concrete)

Pipelayer

Traffic Control (Cone Setter)

Traffic Control (Flagger)
POWER EQUIPMENT OPERATORS

Backhoe/Excavator/Trackhoe

Broom/Sweeper

Bulldozer

Crane

Curb Machine

Distributor

Drill

Grader/Blade

Loader

Mechanic

Milling Machine

Oiler

Paver

Roller

Scraper

Screed

Tractor
TRUCK DRIVER

Distributor

Dump Truck

Flatbed Truck

Lowboy Truck

Off the Road Truck

Single Axle Truck

Tack Truck

Water Truck
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Rates
13.69
12.35
14.88

12.20

10.04
10.88
13.52
9.34
12.73
11.43
12.05
11.15
9.89

13.86
13.97
12.88
19.87
14.43
15.27
18.28
16.47
14.16
17.37
14.38
13.58
15.64
13.94
14.35
14.86
14.47

16.75
11.13
15.02
15.34
13.78
12.13
16.51
13.39

SUNC2011-076 09/16/2011
Fringes



Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may
be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(2)(ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of "identifiers” that indicate whether the particular rate is
union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that classification. Example: PLUMO0198-005
07/01/2011. The first four letters , PLUM, indicate the international union and the four-digit number,
0198, that follows indicates the local union number or district council number where applicable, i.e.,
Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing
the wage determination. The date, 07/01/2011, following these characters is the effective date of the
most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining
agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.
Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average
rates and are not union rates; however, the data used in computing these rates may include both union
and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union rates,
LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used
in producing the wage determination. A 1993 or later date, 5/13/2010, indicates the classifications and
rates under that identifier were issued as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with
the Wage and Hour Regional Office for the area in which the survey was conducted because those
Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.
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With regard to any other matter not yet ripe for the formal process described here, initial contact should
be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action)
can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8
and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

4. All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes
any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

__ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Manager

Signature of Witness Individually

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

__ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in
connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements
concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the
State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization
and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill
in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line
(3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if
applicable and execute below in the appropriate manner.

(€Y
Name of Joint Venture
&)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(©)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

day of 20__

Signature of Notary Public
of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:
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Signature of Notary Public

of County
State of

My Commission Expires:




EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the
Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from
anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware
that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. §
133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes
any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

___ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the
bidder learns that his certification was erroneous when he submitted his debarment certification or
explanation filed with the Department, or has become erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded,
as used in this provision, have the meanings set out in the Definitions and Coverage sections of the
rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification
and detailing the definitions and coverages may be obtained from the Contract Officer of the
Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will
include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, in
all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless he knows that the certification is erroneous. The bidder may decide the method
and frequency by which he will determine the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this provision. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies
available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this
certification; and

Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this
submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified
bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.
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ﬂ STATE OF NORTH CAROLINA

% DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/'WBE/DBE Subcontractor,
Address

City State Zip
Please check all that apply:
Minority Business Enterpnise (MBE) ___
Women Business Enterprise (WBE) ___

Disadvantaged Business Enterprise (DBE) ‘

The MBE /WBE /DBE status of the above named subcontractor 1s certified by the North Carolina
Department of Transportation. The above named subcontractor 1s prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor 1s prepared to perform the descnibed work at the estimated Commutment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commutment Total based on estimated Umit Prices and Quantities on the “attached” MBE/'WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commutment Total estimated for the
Umnit Prices and Quantities. This commitment total 1s based on estimated quantities only and most hikely
will vary up or down as the project 1s completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add. delete, or modify the terms as stated.

This document shall not serve mn any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MIBE/ WBE/ DBE Subcontractor Name of Bidder
Signature / Title Signature / Title
Date Date
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LISTING OF DBE SUBCONTRACTORS

Sheet

of

Firm Name and Address

Item No.

Item Description

* Agreed upon
Unit Price

** Dollar Volume of
Item

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

Name

Address

This form must be completed in order for the Bid to be considered responsive and be publicly read.

Bidders with no DBE participation must so indicate this on the form by entering the word or number zero.
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LISTING OF DBE SUBCONTRACTORS

Sheet

of

Firm Name and Address

Item No.

Item Description

* Agreed upon
Unit Price

** Dollar Volume of
Item

Name

Address

Name

Address

Name

Address

Name

Address

* The Dollar Volume shown in this column shall be the Actual Price Agreed
Upon by the Prime Contractor and the DBE subcontractor, and these prices will

be used to determine the percentage of the DBE participation in the contract.

** . Must have entry even if figure to be entered is zero.

** _ |f firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.

** Dollar Volume of DBE Subcontractor
Percentage of Total Contract Bid Price

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

This form must be completed in order for the Bid to be considered responsive and be publicly read.

Bidders with no DBE participation must so indicate this on the form by entering the word or number zero.
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North Carolina Department of Transportation

BID FORM
WBS Element: 38868.1.1 Project Description: Drilled Pier Axial Load Test
UNIT |AMOUNT

m
1 0000100000-N | 800 [MOBILIZATION 1 LS
2 4399000000-N | 1105 [TEMPORARY TRAFFIC CONTROL 1 LS
3 8108000000-E | 411 |4'-0"DIADRILLED PIER 156 | LF
4 8111600000-E | 411 E:EEFEMANENT STEEL CASING FOR 4'-0" DIA DRILLED 58 LE
5 8113000000-N | 411 ([SID INSPECTIONS 1 EA
6 8114000000-N | 411 ([SPT TESTING 2 EA
7 8115000000-N | 411 [CSL TESTING 1 EA
8 8217000000-E | 425 |REINFORCING STEEL 9955 | LBS
9 8238000000-E | 425 |SPIRAL COLUMN REINFORCING STEEL 2511 | LBS
10 | 8897000000-N | SP [AXIAL LOAD TEST 1 EA
11 | 8897000000-N | SP [SONIC CALIPER TESTING 1 EA

TOTAL BID FOR PROJECT:_38868.1.1

CONTRACTOR

ADDRESS

Federal Identification Number

Contractors License Number

Authorized Agent Title

Signature Date

Witness Title

Signature Date

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.

Reviewed by Date

Accepted by Date
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1-17-12
Z-140

Contract No. DCO00050

County (ies): BRUNSWICK

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Signature Sheet (Bid - Acceptance by Department)
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