

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR J. ERIC BOYETTE

December 2, 2021

To: Prospective Bidders

From: Jonathan W. Mitchell

Division Contract Engineer

Jonathan W Mitchell

1002B404268BC84C2...

Contract ID#: DC00324

WBS Element: 40233.3.2

Subject: Addendum #1: Surf City Landscape Enhancement Re-Let

The Subject contract proposal contains the following addendum:


- 1. Add the following Notes to Contractor:
 - Erosion Control will be incidental to other contract line items.
 - The contractor will not be required to remain onsite between the ICT 2 & ICT 3 timeframe. The contractor will need to ensure the plantings installed under ICT 2 establish which could include intermittent watering.
 - Between the ICT 2 & ICT 3 timeframe the contractor will not be required to demobilize
 provided that the area where the contractor's temporary facility is setup is approved by
 the Town, NCDOT, and does not impact the functions listed in ICT 4. The facilities will
 have to be removed and the area disturbed will need to be repaired to its original
 condition within 14 calendar days after the completion of ICT 3.
- 2. Attached for guidance is an example of a Monthly Project Schedule.
- 3. The Landscaping Plan set has been revised and posted to the NCDOT Letting site with the following revisions:
 - The callout for post top lights notes and symbols have been removed from plan sheets L5 L7 & L5i L7i.
 - Irrigation has been removed from the roundabout shown on L4i.

***An Addendum has been added to Bid Express.

Location:

SAMPLE PROGRESS SCHEDULE CHART

SAMPLE PR	OGK			Γ NO.:								(COUNT	ΓY: Bu	ncomb	<u>e</u>	
		TIME															
	D	ERCEN															
BID ITEM &	1	LICE	1														
PRORATA																	
PERCENT																	
OF TOTAL		 															
BID		—															
		\perp															
		+									1						
		TME	1														
	(W	VORK (OR														
	ÀV	AILAE	BLE														
		DAYS))														
Mobilization,			<u> </u>														
Tr. Con.		0%															
9%		076															
			+	+	-												_
Grading 22%			1	1													
		0%		<u></u>						65%	1			65%			
		1									1						
Drainage,		+	+	 	<u> </u>						1						
C&G			0%							60%						60%	6
11%		\pm	\pm								L	_					
		 															
Paving																	
28%		—	+					0%			40%						_
		\perp															
Siona		+															
Signs, Markings			-						0%								
5%		 							0%		20%						
370																	
Culvert 4%																	
		+			0%						50%					509	6
			+						/		+						
Signals 7%																	
									0%		15%				15%		
			-						/ _								
									/								
Seeding, Erosion Control 9%									/								
		0%															
		0%															
Litilities		0%															
Utilities 5%		0%															
Utilities 5%		0%	0%						70%		7	0%					100%
		0%	0%						70%		70	0%					100%
		0%	0%						70%		7	0%					100%
		0%	0%						70%		7	0%					100%
		0%	0%						70%		7	99%					100%
		0%	0%						70%		7	99%					100%
		0%	0%						70%								100%
			0%						70%	9							
			0%						70%	90-5							
			0%						70%	4-15-06						70.2	
			0%						70%	rat. 4-15-06						7	
			0%						70%	Morat. 4-15-06						A 15 DK	
			0%						70%	out Morat. 4-15-06						4 Morest 4 15 AK	
			0%						70%	Trout Morat. 4-15-06						wort Morest 4.15.06	
5%			0%						70%	gin Trout Morat. 4-15-06						Trout Moved 4.15.06	
5% Time		Date of Availability 4-4-05	0%						70%	Begin Trout Morat. 4-15-06		ICT#1 Completion Date 12-2-05				End Trout Moved 4.15.06	
Time Calendar			0%		16.5%			31.0%	70%	% Begin Trout Morat. 4-15-06				51.9%		Frad Troug Morest A 15 DK	
5% Time			30	60	16.5%	120	150	31.0%	70%			ICT#1 Completion Date 12-2-05	300	51.9%	360	3990	



RESIDENT ENGINEER

CONTRACTOR'S SIGNATURE

STATE CONSTRUCTION ENGINEER