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17104.1098014, 17104.1098017, 17104.1098018, 17104.1098019, 17104.1098020, 17104.1098021, 17104.1098031,
17104.1098032, 17104.1098033, 17104.1098034, 17104.1098035, 17104.1098036, 17104.1098037, 17104.1098061,
17104.1098062, 17104.1098063, 17104.1098064, 17104.1098065, 17104.1098069

FHWA - NOV 2020

WILSON

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

8.320 MILES

PIPE REPLACEMENTS

VARIOUS LOCATIONS ON US-301 AND NC-58

EST CONST PROGRESS....

RPN 002 4 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 926,110.00

MAR 27 2023 THRU JUN 05 2023

MAY 31 2024

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION COMPLETE ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT 180 DAY(S) AFTER START DATE

COMPLETE WORK REQUIRED OF  REPLACING 60' OF 24" RCP, CL IV, EBL OF NC-58
FOR 17104.1098063 7 DAY(S) AFTER START DATE

COMPLETE REPLACEMENT - 68' OF 24" RCP, CL IV, NC-58 FOR 17104.1098017 AND
68' OF 42" RCP, CL IV, NC-58 FOR 17104.1098065 7 DAY(S) AFTER START DATE

$ TOTALS % DIFF

RALPH HODGE CONSTRUCTION COMPANY  WILSON, NC 812,345.20 -12.3

JYMCO CONSTRUCTION COMPANY INC  SMITHFIELD, NC 849,000.00 -8.3

CAROLINA EARTH MOVERS INC  GREENVILLE, NC 999,588.76 +7.9

RIFENBURG NORTH CAROLINA LLC  TROY, NY 3,033,450.00 +227.5

1,850,831.00

1,626,071.10 -12.1

ESTIMATE TOTAL

   LETTING TOTAL

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.
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