

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
NOVEMBER 10, 2020
DIVISION 00004

DD00331
2021CPT.04.02.10421, 2021CPT.04.02.20421
STATE FUNDED
HALIFAX
N/A

PROPOSAL LENGTH 25.636 MILES
TYPE OF WORK MILLING & RESURFACING
LOCATION VARIOUS

RPN 002 3 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 2,931,342.02

DATE AVAILABLE MAR 15 2021
INTER COMPLETION NOV 15 2021 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT MARKINGS
DEC 15 2021 TIME LIMITATIONS FOR REPLACEMENT OF PAVEMENT MARKINGS
NOV 15 2021 INSTALL EACH NEW INDUCTIVE LOOP AFTER REMOVAL OF EACH LOOP WITHIN 7 DAYS
NOV 15 2021 CONTRACTOR SHALL COMPLETE ALL WORK FOR EACH CURB RAMP LOCATION WITHIN 7 CALENDAR DAYS.
FINAL COMPLETION DEC 15 2021

	\$ TOTALS	% DIFF
FSC II, LLC DBA ROSE BROTHERS PAVING COMPANY RALEIGH, NC	2,446,529.05	-16.5
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	2,540,570.75	-13.3
ADAMS CONSTRUCTION COMPANY ROANOKE, VA	2,998,651.40	+2.3

ESTIMATE TOTAL	6,261,073.12	
LETTING TOTAL	4,834,928.43	-22.8