

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

November 29, 2018

Addendum No. 1

RE: **DD00282**

Northampton County

To Whom It May Concern:

Reference is made to the above-mentioned project. The following changes/additions/deletions have been made:

- 1. Letting Date Change As discussed in the Pre-bid meeting, the date of the Bid Opening has been moved to December 11, 2018.
- 2. Overall and Intermediate Contract Times The contract times have changed to encompass the 18 month Monthly Maintenance work and coordinate with the planting seasons.
- 3. Traffic Control items and notice to Contractor for Traffic Control Management.
- 4. Erosion Control items have been added.
- 5. Cooperation between Contractors provision has been added.

All previous addendums have been incorporated into the revised proposal and EBS files. Please replace the entire proposal with the revised proposal. There are no plan changes.

If there are any questions, please contact me at (252) 640-6433.

Sincerely,

DocuSigned by:

11/29/2018

Vickie P. Gardner

Division Four Proposals Engineer

VPG/

Website: www.ncdot.gov