

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
DECEMBER 11, 2018  
DIVISION 00004

---

DD00286  
2019CPT.04.15.10641, 2019CPT.04.15.20641  
N/A  
NASH  
N/A

PROPOSAL LENGTH 11.240 MILES  
TYPE OF WORK MILLING AND RESURFACING  
LOCATION VARIOUS ROUTES IN NASH COUNTY

RPN 001 2 BIDDER(S) DBE GOAL 5.00 %  
ESTIMATE 2,637,375.74

DATE AVAILABLE MAR 15 2019  
INTER COMPLETION OCT 18 2019 ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT MARKINGS  
INSTALL EACH NEW INDUCTIVE LOOP WITHIN 7 DAYS AFTER REMOVAL OF EXISTING  
LOOP  
FINAL COMPLETION DEC 15 2019

	\$ TOTALS	% DIFF
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC	3,122,145.77	+18.4
ROSE BROTHERS PAVING CO INC AHOSKIE, NC	3,624,629.22	+37.4

---

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
DECEMBER 11, 2018  
DIVISION 00004

---

DD00287  
2020CPT.04.02.10421, 2020CPT.04.02.20421  
N/A  
HALIFAX  
N/A

PROPOSAL LENGTH 27.840 MILES  
TYPE OF WORK MILLING AND RESURFACING  
LOCATION VARIOUS PRIMARY AND SECONDARY ROUTES

RPN 002 2 BIDDER(S) DBE GOAL 5.00 %  
ESTIMATE 3,350,000.00

DATE AVAILABLE MAR 15 2019  
INTER COMPLETION MAY 17 2020 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT  
MARKINGS  
FINAL COMPLETION JUL 01 2020

	\$ TOTALS	% DIFF
ROSE BROTHERS PAVING CO INC AHOSKIE, NC	3,142,323.54	-6.2
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC	3,577,310.39	+6.8

---

HIGHWAY LETTING  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 DECEMBER 11, 2018  
 DIVISION 00004

DD00282  
 15RE.10.3, 46305.3.58  
 N/A, STP-0095(55)  
 NORTHAMPTON  
 N/A, ER-5600AA

PROPOSAL LENGTH                      MILES  
 TYPE OF WORK    I-95 REST AREA RENOVATION  
 LOCATION            NORTHAMPTON WELCOME CENTER

RPN 003                                      2 BIDDER(S)                      DBE GOAL    5.00 %  
ESTIMATE 1,906,842.40

DATE AVAILABLE            FEB 11 2019  
 INTER COMPLETION        NOV 18 2019 COMPLETE ALL WORK EXCEPT FOR WARRANTY WORK  
 FINAL COMPLETION        MAY 19 2021

	\$ TOTALS	% DIFF
CALVIN DAVENPORT, INC.	2,300,302.43	+20.6
A R CHESSON CONSTRUCTION CO INC WILLIAMSTON, NC	2,768,865.00	+45.2

	ESTIMATE TOTAL	7,894,218.14
	LETTING TOTAL	8,564,771.74            +8.5