

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
JUNE 28, 2023  
DIVISION 5

PAGE: 1 of 2  
ITEM C

DE00362  
44915.3.16  
TAP-0505(115)  
WAKE  
R-5785J

PROPOSAL LENGTH MILES

TYPE OF WORK ADA CURB RAMPS

LOCATION HOLLY SPRINGS, KNIGHTDALE & ZEBULON

EST CONST PROGRESS.... FY-2024...66% OF BID  
FY-2025...34% OF BID

RPN 001 1 BIDDER(S)

DBE GOAL 0.00 %

ESTIMATE 1,933,185.00

DATE AVAILABLE AUG 01 2023

INTER COMPLETION INTERMEDIATE CONTRACT TIME 1 CURB RAMP COMPLETION 7 DAY(S) AFTER  
START DATE

FINAL COMPLETION NOV 22 2024

	\$ TOTALS	% DIFF
BROWE CONSTRUCTION COMPANY SELMA, NC	1,590,832.00	-17.7