

September 14, 2016

SUBJECT: ADDENDUM ONE FOR DE00179, Microsurfacing SR 1300 (Cornwall Rd.) in Granville County, WBS Element: 2017CPT.05.15.20391.1, 2017CPT.05.15.20392.1

MEMORANDUM TO PROSPECTIVE BIDDERS

This addendum is being issued to edit the contract time for the subject project. Please replace the Contract Time and Liquidated Damages information on page 8 with the following:

CONTRACT TIME AND LIQUIDATED DAMAGES (No Permits):

(7-1-95) (Rev. 12-18-07)

108

SP1 G05 B

The date of availability for this contract is the date the Contractor begins work but not before **October 15, 2016** or later than **May 20, 2017**.

The completion date for this contract is the date that is **Forty (40)** consecutive calendar days after and including the date of availability.


Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Six Hundred Dollars (\$ 600.00)** per calendar day. At the preconstruction conference the Contractor shall declare his expected date for beginning work. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date. Please acknowledge receipt of this addendum in the proposal if you are submitting a paper bid.

If you wish to use Expedite Entry in helping you prepare your bids, please note that an amendment file is provided on the website for your use in addition to the original EBS file.

If you have any questions, feel free to call me at (919) 220-4600.

Sincerely,

DocuSigned by:

DC37CF11AF7C4B3...
Jennifer A. Evans, PE
Division Proposals Engineer

cc: J. Lee
D. McNeal
B. Sloan M. Biedell

