HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ITEM C

DIVISION OF HIGHWAYS

RALEIGH N.C.

JANUARY 28, 2026

DIVISION 5

DE00426

2026CPT.05.10.20921.1, 2026CPT.05.10.20922.1

STATE FUNDED

WAKE

PROPOSAL LENGTH 23.317 MILES

TYPE OF WORK PAVING

LOCATION VARIOUS ROUTES IN SOUTHERN WAKE COUNTY

EST CONST PROGRESS.... FY-2026...30% OF BID
FY-2027...70% OF BID

RPN 001 6 BIDDER(S) DBE GOAL

ESTIMATE 2,857,696.50

DATE AVAILABLE FEB 28 2026

INTER COMPLETION AUG 17 2026 INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES
INTERMEDIATE CONTRACT TIME NUMBER 3 - INDUCTIVE LOOP SAWCUT 7 DAY(S) AFTER START DATE
INTERMEDIATE CONTRACT TIME NUMBER 4 - CURB RAMP 7 DAY(S) AFTER START DATE

FINAL COMPLETION AUG 28 2027

	$ TOTALS	% DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	2,756,139.00	-3.6
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	2,849,983.95	-0.3
SUNROCK INDUSTRIES LLC DBA CAROLINA SUNROCK LLC RALEIGH, NC	2,972,211.98	+4.0
S T WOOTEN CORPORATION WILSON, NC	3,083,304.12	+7.9
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	3,199,169.90	+11.9
CARDINAL CIVIL CONTRACTING LLC RALEIGH, NC	3,413,262.73	+19.4

ESTIMATE TOTAL	2,857,696.50	
LETTING TOTAL	2,756,139.00	-3.6