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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION FIVE 

CONTRACT PROPOSAL 
 
 

CONTRACT #:  DE00077  FEDERAL AID #:    N/A 
WBS ELEMENT: 5.103931  
COUNTY:  Granville   
ROUTE: I-85 
DESCRIPTION:   Four Concrete Slab Replacements on NB I-85 in Granville County 

 
BID OPENING:     2:00 p.m., Wednesday, October 9, 2013 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA.  THESE LAWS REQUIRE THE BIDDER TO 
BE LICENSED BY THE N.C. LICENSING BOARD FOR GENERAL CONTRACTORS WHEN 
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, 
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 
87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE 
LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY PROJECT SHALL 
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, 
REGARDLESS OF FUNDING SOURCES. 

 
_____________________________________________________________________________________________________   
NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE  NUMBER 
 
______________________________________________________________________________________________________ 
ADDRESS OF BIDDER 

 
RETURN BIDS TO: 
 

  DIVISION ENGINEER 
  ATTENTION:  Michael J. Kneis, PE 
  NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
  2612 NORTH DUKE STREET 
  DURHAM, NC 27704 
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AWARD LIMITS ON MULTIPLE PROJECTS 
BIDFORM 
EXECUTION OF BID – NON-COLLUSION AFFIDAVIT, DEBAREMENT CERTIFICATION AND  
                                           GIFT BAN CERFTIFICATION 
DEBARMENT CERTIFICATION 
BID ACCEPTANCE SHEET 
 
PLAN SHEETS 
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INSTRUCTIONS TO BIDDERS 
PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement shall cause the bid to be considered irregular and shall be grounds 
for rejection of the bid.  Bidders must be prequalified for the type of work they wish to perform 
prior to submitting a bid. 
 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO 
NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!  

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 
thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
 b. Name of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 
 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 
 8. Bids submitted by corporations shall bear the seal of the corporation. 
 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 
ENGINEER'S OFFICE AT 2612 North Duke Street Durham, NC 27704  BY 2:00 p.m., on Wednesday,  
October 9, 2013. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

Quotation for Four Concrete Slab Replacements on NB I-85 in Granville 
County to be opened at 2:00 p.m., on Wednesday, October 9, 2013. 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 
be addressed as follows: 

 

North Carolina Department Of Transportation  
ATTENTION:  Michael J. Kneis, PE 
2612 North Duke Street 
Durham, NC  27704 

 

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-10) of the Standard Specifications for Roads and Structures 2012.  The lowest 
responsible Bidder will be notified that his bid has been accepted and that he has been awarded the contract.  
NCDOT reserves the right to reject all bids. 
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PURCHASE ORDER CONTRACT 
Standard  Provisions 

GENERAL 
This contract is for replacement of four concrete slabs on northbound I-85 in Granville County.  The Contractor will 
be responsible for removing and replacing the existing concrete slabs.  The Contractor will also be responsible for 
providing work zone traffic control.  
 
All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the 
Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and 
Structures 2012, the North Carolina Department of Transportation 2012 Roadway Standard Drawings, and the 
current edition of the Manual of Uniform Traffic Control Devices (MUTCD), with the exception that bid bonds are 
not required. 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, 
and shall comply with the provisions of Section 107 of the Standard Specifications. 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-1-95) (Rev. 12-18-07) 108 SP1 G05 B 

 
The date of availability for this project is October 28, 2013.   

The completion date for this project is November 22, 2013.   

The liquidated damages for this contract are Three Hundred Fifty Dollars ($350.00) per calendar day.  After 
award of the project, the Contractor shall notify the Engineer to schedule a preconstruction conference and notify of 
his expected date for beginning work. 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED 
DAMAGES 

(2-20-07) RG 14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices 
for lane closures and restoring traffic to the existing traffic pattern.  The Contractor shall not close or narrow a lane 
of traffic on I-85 NB during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday through Friday from 4:00 p.m. to 6:30 p.m. 
 
In addition, the Contractor shall not close or narrow a lane of traffic on I-85 detain and/or alter the traffic flow on or 
during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the 
following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrences that create unusually high traffic volumes, as directed by the Engineer. 
 

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 6:30 p.m.  January 2nd.  If New 
Year's Day is on a Friday, Saturday, Sunday or Monday, then until 6:30 p.m. the following Tuesday. 

 
3. For Easter, between the hours of 4:00 p.m. Thursday and 6:30 p.m. Monday. 

 
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 6:30 p.m. Tuesday. 

 
5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 6:30 p.m. the 

day after Independence Day. 
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If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 p.m. the 
Thursday before Independence Day and 6:30 p.m. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 4:00 p.m. Friday and 6:30 p.m. Tuesday. 

 
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 6:30 p.m.  Monday. 

 
8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 6:30 p.m. 

the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, 
Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures will not be required 
during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install all 
traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to complete the 
removal of all traffic control devices for lane closures according to the time restrictions stated above and place 
traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand Dollars ($1,000) per fifteen minutes. 

PURCHASE ORDER CONTRACT PREQUALIFICATION 
 
Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the 
prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to perform. 
Firms that wish to bid on these projects as the prime contractor must be prequalified prior to submitting a bid. Firms 
that wish to perform as a subcontractor to the prime contractor must be prequalified prior to beginning work on the 
project.  
 

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central 
let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as 
long as other items such as bonding and license requirements for the contract are met.  
 

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including 
the application to become prequalified if you are not already prequalified, can be found at the following website:  
http://www.ncdot.org/business/howtogetstarted/ 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be 
considered for award. 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:  
 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for transportation 
project contract work to be performed in the appropriation fiscal year.  The allotments shall be multiyear allotments 
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in 
General Statute 143C-6-11(c).  Payment for transportation project work performed pursuant to contract in any fiscal 
year other than the current fiscal year is subject to appropriations by the General Assembly.  Transportation project 
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be 
subject to the approval of the Department of Transportation provided funds are available.  The State reserves the 
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so 
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terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal 
year pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  In the 
event of termination, the contractor shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 
108-13(E) of the 2012 Standard Specifications. 

MATERIALS AND TESTING 
The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard 
Specifications and the Department's "Materials and Test Manual."  However the Engineer may reduce the frequency 
of sampling and testing where he deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard 
Specifications and shall include the following information: 

 1. NCDOT Work Order Number 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Quarry or plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
 

All steel products which are permanently incorporated into this project shall be domestically produced.  The 
Contractor shall furnish a notarized certification certifying that steel products conform to this requirement. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 
Standard Specifications.  Material which is not properly certified will not be accepted. 

SAFETY VESTS 
All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their 
personnel must wear an OSHA approved reflective vest or outer garment at all times while on the project. 

SUPERVISION BY CONTRACTOR 
At all times during the life of the project the Contractor shall provide one permanent employee who shall have the 
authority and capability for overall responsibility of the project and who shall be personally available at the work 
site within 24 hours notice.   Such employee shall be fully authorized to conduct all business with the 
subcontractors, to negotiate and execute all supplemental agreements, and to execute the orders or directions of the 
Engineer. 

At all times that work is actually being performed, the Contractor shall have present on the project one competent 
individual who is authorized to act in a supervisory capacity over all work on the project, including work 
subcontracted.  The individual who has been so authorized shall be experienced in the type of work being 
performed and shall be fully capable of managing, directing, and coordinating the work; of reading and thoroughly 
understanding the contract; and receiving and carrying out directions from the Engineer or his authorized 
representatives.  He shall be an employee of the Contractor unless otherwise approved by the Engineer. 

The Contractor may, at his option, designate one employee to meet the requirements of both positions.  However, 
whenever the designated employee is absent from the work site, an authorized individual qualified to act in a 
supervisory capacity on the project shall be present. 



  10 

INSPECTION 
 All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make periodic 
inspections of the completed work.  It will be the responsibility of the Contractor to keep the Engineer informed of 
his proposed work plan and to submit written reports of work accomplished on a frequency to be determined by the 
Engineer. 

WORK SITE CLEANUP 
The Contractor shall the clean the work sites of all debris, excess excavations, waste packing material, scraps, etc.  
At the end of each work day the site shall be clear and clean.  The Contractor shall not throw any waste material in 
any storm sewers or streams.  All disturbed areas of vegetation shall be graded, seeded and mulched as required in 
the Standard Specifications for Roads and Structures 2012.  The Contractor shall be responsible for damage to 
private and/or public property resulting from the work.   

CONTRACT PAYMENT AND PERFORMANCE BOND 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with specifications and conditions of the contract is required for 
contracts of $500,000 or more.  Such bond shall be solely for the protection of the North Carolina Department of 
Transportation and the State of North Carolina. 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt 
payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for 
Construction contracts greater than $500,000.  The payment bond shall be solely for the protection of persons or 
firms furnishing materials or performing labor for this contract for which the Contractor is liable. 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract 
payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of the contract. 

AWARD OF CONTRACT 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights 
Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued 
pursuant to such act, hereby notifies all bidders that it will affirmatively insure that the contract entered into 
pursuant to this advertisement will be awarded to the lowest responsible bidder without discrimination on the 
ground of race, color, or national origin”. 

LIABILITY INSURANCE 
The Contractor shall provide liability insurance conforming to the requirements of Article of 107-15 of the Standard 
Specifications. 
 
Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 

DEFAULT OF CONTRACT 
 

 The Department of Transportation shall have the right to declare a default of contract for breach by the 
Contractor of any material term or condition of the contract.  Default of contract shall be in accordance with the 
terms, conditions, and procedures of Article 108-9 of the Standard Specifications. 

SUBLETTING OF CONTRACT 
 

 The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 
thereof; or his right, title, or interest therein; without written consent of the Engineer.  Subletting of this contract or 
any portion of the contract shall conform to the requirements of Article of 108-6 of the Standard Specifications. 
 

NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer Five (5) working days in advance of beginning work on this project.  
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AUTHORITY OF THE ENGINEER 
The Engineer for this project shall be the Division Engineer, Division Five, Division of Highways, North Carolina 
Department of Transportation, acting directly or through his duly authorized representative. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as 
to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all 
questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His decision shall be final 
and he shall have executive authority to enforce and make effective such decisions and orders as the Contractor fails 
to carry out promptly. 

 BANKRUPTCY 
The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any 
petition for protection under the provisions of the Federal Bankruptcy Act. 

PARTIAL PAYMENT 
The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the 
Engineer.  The amount of partial payments will be based on the work accomplished and accepted as the last day of 
the approved pay period.  All requests for payment shall be made on the form furnished to the Contractor by the 
Department of Transportation.  The form shall be completely and legibly filled out with all appropriate information 
supplied and shall be signed by an authorized representative of the Contractor.  Minority Business Enterprise 
(MBE), Women’s Business Enterprise (WBE) and/or Disadvantage Business Enterprise (DBE) participation shall 
be listed in the appropriate spaces on all requests for payment.   If there is no participation the word “None” or the 
figure “0” shall be entered. One hundred percent (100%) payment shall be made after successful completion of the 
work as verified by the final inspection. 
 

PROMPT PAYMENT (SUBCONTRACTORS) 
 

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of 
Retainage 
 

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt 
of monies, resulting from work performed on the project or services rendered, pay subcontractors, second tier 
subcontractors, or material suppliers, as appropriate.  This seven-day period begins upon knowledgeable receipt by 
the contracting firm obligated to make a subsequent periodic or final payment.  These prompt payment requirements 
will be met if each firm mails the payment to the next level firm by evidence of postmark within the seven-day 
period. 
 

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for 
work performed on the project or for services provided. 
 
Failure of any entity to make prompt payment as defined herein may result in (1) withholding of money due to that 
entity in the next partial payment until such assurances are made satisfactory to this provision; or (2) removal of an 
approved contractor from the prequalified bidders list or the removal of other entities from the approved 
subcontractors list. 

CONTRACTOR CLAIM SUBMITTAL FORM 
If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the 
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/forms/ccsf-1.pdf 

 
Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division 
Engineer in writing, with detailed justification, prior to submitting the final invoice payment.  Once an invoice is 
received and accepted that is marked as “Final”, the Contractor shall be barred from recovery. 

UTILITY CONFLICTS  
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours 
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prior to the commencement of operations.  Special care shall be used in working around or near existing utilities, 
protecting them when necessary to provide uninterrupted service.  In the event that any utility service is interrupted, 
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative, 
in the restoration of service in the shortest time possible.   

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the 
vicinity of utilities in order to ensure the safety of construction personnel and the public. 

The Contractor will not be responsible for the adjustment of any conflicting utilities at the bridge site prior to the 
date of availability. 

SAFETY AND ACCIDENT PROTECTION 
In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all applicable 
Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide 
all safeguards, safety devices, and protective equipment, and shall take any other needed actions, on his own 
responsibility that are reasonably necessary to protect the life and health of employees on the job and the safety of 
the public, and to protect property in connection with the performance of the work covered by the contract. 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or 
the details of construction as may be found necessary or desirable by the Engineer to complete the project. 

POSTED WEIGHT LIMITS 

(7-1-95) RG 24
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted 
with weight limits less than the legal limit.  Do not exceed the posted weight limits in transporting materials and/or 
equipment to the projects, unless otherwise indicated below.  Make a thorough examination of all projects and haul 
routes and be prepared to discuss them at the Preconstruction Conference. 

TEMPORARY TRAFFIC CONTROL DEVICES 
(1-17-12) 1105 SP11 R05 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24: 
 
Partial payments will be made on each payment estimate based on the following:  50% of the contract lump sum 
price bid will be paid on the first monthly estimate and the remaining 50% of the contract lump sum price bid will 
be paid on each subsequent estimate based on the percent of the project completed. 

PROGRESS SCHEDULE 
The Contractor shall provide a progress schedule in accordance with Section 108-2 of the Standard Specifications.  

LOCATING EXISTING UNDERGROUND UTILITIES 
(3-20-12) 105 SP1 G115 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific 
written description of the location in the locate request. 
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RESOURCE CONSERVATION 
(5-21-13) 104-13 SP1 G118 

 
In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it is the 
policy of the Department to aid in the reduction of materials that become a part of our solid waste stream, to divert 
materials from landfills, and to find ways to recycle and reuse materials for the benefit of the Citizens of North 
Carolina. 
 
Initiate, develop and use products and construction methods that incorporate the use of recycled or solid waste 
products in accordance with Article 104-13 of the 2012 Standard Specifications.  Report the quantities of reused or 
recycled materials either incorporated in the project or diverted from landfills on the Project Construction Reuse and 
Recycling Reporting Form. 
 
A location-based tool for finding local recycling facilities and the Project Construction Reuse and Recycling 
Reporting Form are available at: 
 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 

DOMESTIC STEEL 
(4-16-13) 106 SP1 G120 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the United States 
except minimal amounts of foreign steel and iron products may be used provided the combined material cost of the 
items involved does not exceed 0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  
If invoices showing the cost of the material are not provided, the amount of the bid item involving the foreign 
material will be used for calculations.  This minimal amount of foreign produced steel and iron products permitted 
for use is not applicable to high strength fasteners.  Domestically produced high strength fasteners are required. 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 

 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or 
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, 
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s 
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural 
Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency 
Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors are 
encouraged to review Executive Order 24 and G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 
prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 
Agencies to determine if those agencies have adopted Executive Order 24. 
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OUTSOURCING OUTSIDE THE USA 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the United 
States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, 
staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the 
first sentence of the second paragraph and the first word of the second sentence of the second paragraph. 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12) SP1 G185 

 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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MATERIALS 
(2-21-12) (Rev. 10-15-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1084, 1087, 1092 SP10 R01 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete 
surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE
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Maximum Water-Cement Ratio Consistency 
Max. Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-
Entrained 
Concrete

V
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te

d 

N
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- 
V
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d Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-

gate 

Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 max. 
at 56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill 

non-excavatable 

125 as needed as needed as needed as needed - Flow-
able - - 100 as 

needed 

Pavement 

4,500 
design, 

field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 
form 

3.0 
hand 
place

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

Prestress per 
contract 

See Table 
1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 

 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 
 
All fencing material and accessories shall meet Section 106. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 
following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with the 
following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only 
be required for new casting designs during the design process, and conformance to M306 loading (40,000 lbs.) will 
be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less 

28 Day Design 
Compressive Strength 
greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 
Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 
Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, 

Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 
 
(E) A certified test report from an approved independent testing laboratory that the product has been tested for 

slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the 
description for Type 3A. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in 
hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of 
the specified required yield strength of the fixture.  Furnish certification that, for the particular bolt grade, diameter 
and embedment depth required, the anchor system will not fail by adhesive failure and that there is no movement of 
the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 
compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum temperature 
application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690 
unless otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  Galvanized sheet 
piles shall be coated in accordance with Section 1076.  Metallized sheet piles shall be metallized in accordance to 
the Project Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy 
coating and a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall receive a 
barrier coat.  The barrier coat shall be an approved waterborne coating with a low-viscosity which readily absorbs 
into the pores of the aluminum thermal sprayed coating.  The waterborne coating shall be applied at a spreading rate 
that results in a theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification that the 
resin chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 
suitable for tidal water applications. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the 
following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the 
first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to 
check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and repeat 
the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads 
using United States Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum 
Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter)

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W

h
it
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Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 
ENTERPRISE (DIVISIONS) 

(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of 
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State 
funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet 
either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet 
either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for a 
previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the 
advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's 
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 
materials or supplies obtained by the Contractor. 
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MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE 
subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the 
public in the usual course of business.  A regular dealer engages in, as its principal business and in its own name, 
the purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, cement, 
gravel, stone, and petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular dealers within the 
meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and 
information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as the 
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR 
Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE 
subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise 
through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE 
subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms 
working on the project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%
20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.
%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written 
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.p
df 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer 
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed 
at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontracto
r.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will 
meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).doc 
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Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where 
MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%2
0Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 
established for this contract: 
 

(A) Minority Business Enterprises 0% 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 
to ensure that MBEs participate in at least the percent of the contract as set forth above as the 
MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the 
Department. 

 
(B) Women Business Enterprises 0% 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps 
to ensure that WBEs participate in at least the percent of the contract as set forth above as the 
WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 

performance of the contract.  Any WBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified 
through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and WBE 
certified shall be used to meet the MBE and WBE goals respectively.  The Directory can be found at the following 
link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to 
perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of 
the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered committed, even 
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE 
subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used 
toward overall race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The Contractor shall 
indicate the following required information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have MBE and 
WBE participation indicated on the appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be rejected. 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and WBE Subcontractors 
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contained elsewhere in the contract documents in order for the bid to be considered responsive.  
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and 

WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be 
completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding 
goal. 

 
(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the 

word “None”; or the number “0”; or if there is participation, add the value on the Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible 
for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a 
MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with 
its own forces.  However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE 
or WBE subcontractors, if any, in order to receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a bid 
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% 
of the work.  Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% 
of the contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 
MBE certified subcontractors or documented through a good faith effort.  It should be noted that you cannot 
combine the two goals to meet an overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors 
just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day 
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE 
and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will 
not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the commitment below either 
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in 
its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening of bids, unless 
the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Engineer no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s). 
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One complete set and nine copies of this information shall be received in the office of the Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 
official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a 
representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE 
quotations shall be a part of the good faith effort submittal.  This documentation may include written subcontractor 
quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, 
by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE 
participation.  Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE 
participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals 
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, 

written notices, use of verifiable electronic means through the use of the NCDOT Directory of 
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to perform the 
work of the contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the 

MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE 

goals when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd tier 
subcontractors). 

 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers 
and to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements could not be 
reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as contract goals into consideration.  However, the fact that there may be some 
additional costs involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.  
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Also, the ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from MBEs/WBEs if the price 
difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation 

of their capabilities.  The bidder’s standing within its industry, membership in specific groups, 
organizations, or associates and political or social affiliations (for example, union vs. non-union employee 
status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet 
the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or 

related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business Development Manager in 
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability 
to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith 

efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and 
WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the 

apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the 
question of whether, with additional reasonable efforts the apparent successful bidder could have 
met the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, the Department 
may view this, in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the 
right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and 
WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 
determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the 
determination made by the Committee, they shall provide written notification to the Engineer.  The appeal shall be 
made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract 
goal requirements.  The total dollar value of participation by a committed MBE/WBE will be based upon 
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the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by 
the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services 
or purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's 
Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be 
counted toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts to 
another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE 
contract goal requirement.  Again, the same holds true for the work that a WBE subcontracts to a non-
WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of 
the work of the contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function.  The MBE/WBE may 
present evidence to rebut this presumption to the Department.  The Department's decision on the rebuttal of 
this presumption may be subject to review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its 
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint 
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE 
or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials 
and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100 
percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 
not excessive as compared with fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for 
assistance in the procurement of the materials and supplies, or fees or transportation charges for 
the delivery of materials or supplies required on a job site (but not the cost of the materials and 
supplies themselves), provided the fees are determined to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that 
perform a commercially useful function in the work of a contract.  A MBE/WBE performs a commercially 
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useful function when it is responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  To perform 
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material 
and installing (where applicable) and paying for the material itself.  To determine whether a MBE/WBE is 
performing a commercially useful function, the Department will evaluate the amount of work 
subcontracted, industry practices, whether the amount the firm is to be paid under the contract is 
commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a contrived 
arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract 
the work to another WBE firm, including an owner-operator who is certified as a WBE.  When 
this occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the contract.  It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same 
certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  
This, however, may not always be possible due to the limitation of firms in the area.  If the MBE 
or WBE firm shows a good faith effort has been made to reach out to similarly certified 
transportation service providers and there is no interest or availability, and they can get assistance 
from other certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to 
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor 
not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the 
contract.  Additional participation by non-MBE/WBE subcontractors receives credit only for the 
fee or commission it receives as a result of the subcontract arrangement.  The value of services 
performed under subcontract agreements between the MBE/WBE and the Contractor will not 
count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the MBE/WBE has exclusive use of and control over 
the truck.  This requirement does not preclude the leased truck from working for others during the 
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE 
absolute priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE 

that they are subcontracted/leased to and their own company name if it is not identified on the 
truck itself.  Magnetic door signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the 
terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the 
Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 
Engineer’s written approval based upon a finding of good cause for the termination. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on 
Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 
disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid 
may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a committed 
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover the same amount 
of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such 
documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the 

work defaulted by the previous MBE/WBE or in subcontracting other items of work in the 
contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance 
required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 
performed by the decertified firm.  The participation equal to the remaining work performed by 
the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all 
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required documentation). 
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Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer 
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s 
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated 
in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract 
amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all 
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation 
by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the 
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE 
subcontractor.  The Department reserves the right to require copies of actual subcontract agreements involving 
MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 
trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of 
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being 
performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not 
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the 
agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for 
MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This 
accounting shall be furnished to the Engineer for any given month by the end of the following month.  Failure to 
submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from 

the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 
payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment 
information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from further bidding until the required information is 
submitted. 
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Failure on the part of any subcontractor to submit the required information in the time frame specified may result in 
the disqualification of that contractor and any affiliate companies from being approved for further work on future 
projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of 
services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment until 
the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications 
may be cause to disqualify the Contractor. 
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SPECIAL PROVISIONS 

CONSTRUCTION METHODS 
The contractor shall perform all construction activities in accordance with the applicable requirements of the 
NCDOT Standard Specifications for Roads and Structures dated January 2012, except as otherwise specified  
herein. 
 

Wherever reference is made in the Specifications to information shown in the plans, such information will be 
furnished by the Engineer. 

SITE INVESTIGATION AND REPRESENTATION 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local 
conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and 
security of property, roads, and facilities required for the prosecution of the work and all matters which can in any 
way affect the work or cost thereof under this contract.  Any failure by the Contractor to acquaint himself with all 
the available information concerning these conditions not relieve him from the responsibility for estimating properly 
the difficulty of cost of successfully performing the work. 

NO MAJOR CONTRACT ITEMS 
 

None of the items included in this contract will be major items. 

SPECIALTY ITEMS 
(7-1-95) SP1 G37
 

None of the items included in this contract will be specialty items. 

REPAIR OF JOINTED CONCRETE PAVEMENT SLABS 
(4-15-08) (Rev. 6-13-13) SPI 7-8 

 
Description 
 
The work covered by this provision consists of the removal and satisfactory disposal of the existing damaged 
jointed concrete pavement slabs, furnishing and placing new jointed concrete pavement slabs as shown in the plans 
or as directed by the Engineer. 
 
Materials 
 
Refer to Divisions 5, 6,  and 10 of the Standard Specifications. 
 
Item Section 
Portland Cement Concrete 1000 
Curing Agents 1026 
Water 1024-4 
Select Material, Class IV 1016 
Dowels and Tie Bars 1070-6 
Geotextile for Soil Stabilization 
Aggregate Base Course 

1056 
520, 1012 

 
Use Select Material, Class IV for Class IV Subgrade Stabilization. 
 
Construction Methods 
 
The repair of jointed concrete pavement slabs shall meet the applicable requirements of Section 700 of the Standard 
Specifications, Standard Drawing No. 700.05 of the Roadway Standard Drawings and the following provisions: 
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The concrete shall meet the requirements given in the Special Provision Titled “Very High Early Strength Concrete 
for Concrete Pavement Repair”. 
 
The repair of jointed concrete pavement slabs shall be conducted in one lane at a time. The work shall be 
accomplished with other operations in progress in the same area. 
 
In all cases of slab removal, the Contractor shall remove the entire 12 ft width and a minimum of 10 ft in the travel 
direction.  Any remaining portion of a slab that is removed shall not be less than 10 ft in the travel direction. 
 
As a result of the full depth sawing of the existing pavement to remove the distressed area, saw cuts that extend into 
the adjacent pavement shall be filled with epoxy prior to placing traffic on the new area.  The epoxy shall meet the 
requirements of Type 3 in Section 1081 of the Standard Specifications. 
 
The Contractor shall take necessary measures to protect the exposed subgrade and base from damage resulting from 
surface water and/or rain during the period between the pavement removal and replacement.  The Contractor shall 
submit his plan for removing the pavement areas to the Engineer for approval.  The removal method shall minimize 
damage to the subgrade and to adjacent pavement and shoulders. 
 
At locations as directed by the Engineer, the Contractor shall: 
 
1) Remove unsuitable aggregate base material and backfill with Class IV Subgrade Stabilization as directed by the 

Engineer; or 
2) Remove unsuitable aggregate base material, perform shallow undercut, place Geotextile for Soil Stabilization, 

and backfill with Class IV Subgrade Stabilization as directed by the Engineer; and/or 
3) Remove unsuitable aggregate base material, asphalt materials or unsuitable subgrade and replace with asphalt 

base course material, Aggregate Base Course. 
 
The Geotextile for Soil Stabilization shall conform to the requirements of Section 270 of the Standard 
Specifications. 
 
The Engineer will direct which method of repair is to be used at each location. 
 
The Contractor shall thoroughly tamp any loosened subgrade or base material to the satisfaction of the Engineer 
before the pavement is replaced.  New pavement shall be cast to match the thickness of the adjacent slabs. 
 
Pneumatic or hydraulic drills and bits that will drill a hole in the existing concrete faces for placement of the dowels 
at location specified on the Plans shall be used.  The equipment shall be operated so as to prevent damage to the 
pavement being drilled.  The drilling procedure shall be approved by the Engineer.  The drilled holes shall be 
thoroughly cleaned of all contaminants and the dowels of specified type and size shall then be set into the hardened 
concrete face of the existing pavement with an epoxy bonding compound meeting the requirements of a Type 3A 
epoxy detailed in Section 1081 of the Standard Specifications.  The specified dowels shall be placed at locations 
noted on Plan details with one-half of dowel protruding beyond the hardened face of existing pavement and placed 
at correct horizontal and vertical alignment with misalignment not to exceed 0.4 inches in the vertical or oblique 
plane.  The epoxy shall be allowed to harden sufficiently prior to placing concrete to prevent any movement of the 
dowels during the placement of the concrete.  A sufficient amount of epoxy must be placed in the back of the hole 
so that the entire cavity around the dowel is completely filled upon insertion of the dowel bars.  Any excess epoxy 
shall be removed.  The epoxy adhesive must be packaged in a cartridge with a mixing nozzle that thoroughly mixes 
the two components as they are dispensed (the mixing nozzle must be a minimum of 8 inches long) or may be 
placed with a machine which mixes the two components thoroughly and to the proper ratio as the material is being 
placed. 
 
Use dowels of the type, size, spacing, and at the location specified in Standard Drawing No. 700.01 Sheet 1 of 2 of 
the Roadway Standard Drawings.  At no time shall dowels be driven into a dowel hole with sledge hammers or 
other devices.  In all cases, any dowel which cannot be freely inserted into a dowel hole will be rejected for use. 
 
Prior to placing concrete, the vertical exposed faces of the existing slabs shall be thoroughly cleaned of 
contaminates using wire brushing or other methods approved by the Engineer.  Extra care must be taken to remove 
all existing silicone or other joint sealant from the exposed concrete faces. 
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The concrete shall be deposited within the slab replacement area in such manner as to require as little re-handing as 
possible, to prevent segregation of the mix.  Hand spreading shall be minimized as much as possible, but where 
necessary, shall be done with shovels, not rakes.  Workers will not be allowed to walk in the fresh concrete with 
shoes coated with earth or other foreign substances.  The replaced slab area shall be filled with concrete and 
thoroughly consolidated by rodding, spading, and sufficient vibration to form a dense homogeneous mass 
throughout the area.  The final surface area shall be uniform in appearance and free of irregularities and porous 
areas. 
 
The finished surface, including joints, shall meet a surface tolerance of 1/8 inch in 10 feet in any direction.  Any 
necessary corrections shall be done by grinding.  Any replaced slab which is low in relation to adjacent slabs may 
be ordered replaced by the Engineer.  Replacement of such a slab would generally be required if, in the opinion of 
the Engineer, excessive grinding of the adjacent pavement is necessary to match the profile of the full depth slab 
replacement or if a drainage problem would be created by grinding the adjacent pavement. 
 
The surface finish of the proposed concrete pavement shall be a burlap drag finish and conform to the cross-section 
of adjacent pavement.  The method of finishing shall be approved by the Engineer.  Immediately after finishing 
operations have been completed and surface water has disappeared, all exposed surfaces of the pavement shall be 
cured in accordance with the applicable provisions of Article 700-9 "Curing" and Section 1026 "Curing Agents for 
Concrete" of the Standard Specifications. 
 
Measurement and Payment 
 
The quantity of Repair of Jointed Concrete Pavement Slabs to be paid at the unit price established herein will be the 
actual number of square yards of jointed concrete pavement with dowels which has been completed and accepted.  
In measuring this quantity, the width of the repair will be measured perpendicular to the centerline of the lane.  The 
length will be the actual length constructed, measured along the centerline of the pavement.  The unit price for 
Repair of Jointed Concrete Pavement Slabs will be full compensation for all work covered by this provision, and 
applicable sections of the Standard Specifications for furnishing all labor, materials, tools, equipment, and 
incidentals for doing all work involved in placement of the concrete including but not limited to furnishing placing, 
and curing concrete; dowel bars; sawing and removing concrete; and filling saw cuts around the pavement repair. 
 
The quantity of subgrade stabilization furnished and placed as directed will be measured and paid in accordance 
with Section 505 of the Standard Specifications for “Class IV Subgrade Stabilization” 
 
The quantity of material removed from beneath the concrete will be measured and paid in accordance with Section 
505 of the Standard Specifications for “Shallow Undercut”. 
 
The quantity of Geotextile for Soil Stabilization furnished and placed as directed will be measured and paid in 
accordance with Section 270 of the Standard Specifications for “Geotextile for Soil Stabilization”. 
 
The quantity of aggregate base course furnished and placed as directed will be measured and pain in accordance 
with Section 520 of the “Standard Specifications for “Aggregate Base Course” 
 
Payment will be made under:  
 
Pay Item Pay Unit 
Repair of Jointed Concrete Pavement Slabs Square Yard 
Class IV Subgrade Stabilization Ton 
Shallow Undercut  Cubic Yard 
Geotextile for Soil Stabilization Square Yard 
Aggregate Base Course Ton 

VERY HIGH EARLY STRENGTH CONCRETE FOR CONCRETE 
PAVEMENT REPAIR 

(Revised 06-11-13) SPI 

 
Submit mix designs for Very High Early Strength Concrete for Concrete Pavement Repair in terms of saturated 
surface dry weights on M & T Form 312U for acceptance at least 30 days before proposed use. 
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Use a mix sufficient to obtain at least a flexural strength of 400 psi at 4 hours or prior to opening to traffic.  Entrain 
5 %  1.5% air in the freshly mixed concrete.  Produce the mix with a maximum slump of 1.5" for placement by a 
fully mechanized paving train and a maximum slump of 3" for hand placement.  
 
Use cement, fine aggregate, coarse aggregate, admixtures and, optionally, pozzolan as shown on the Department’s 
approved list. 
 
Submit 4 hour flexural strength results of at least 6 beams made and tested in accordance with AASHTO T126 and 
T97 with M & T Form 312U. In addition, submit 4 hour compressive strength results of at least six 4" by 8" or 6" 
by 12" cylinders and maturity test results of the mix. With permission of the Engineer, compressive strength testing 
and maturity testing may be used in lieu of or concurrent with flexural strength testing to determine the acceptability 
of the concrete in the field. 
 
Design and produce the mix in accordance with BASF Chemical Company’s 4 X 4 Concrete system or a 
comparable proprietary system. The timing of the addition of hydration control admixtures is critical to the 
performance of this concrete; therefore, an admixture representative shall be present on the job when Very High 
Early Strength Concrete is batched.  

FUEL PRICE ADJUSTMENT 
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 3.2446 per gallon.  Where any of the following are included as pay 
items in the contract, they will be eligible for fuel price adjustment. 
  
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

TRAFFIC CONTROL 
(01-17-12) (Rev. 4-16-13) RWZ-1 

 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following 
provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 
Roadway Standard Drawings prior to beginning any other work.  Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 
1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the 
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving 
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operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at 
all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement patching 
resurfacing, or pavement marking removal.  Properly ballasted cones may be used instead of drums for lane closures 
during daylight hours.  However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise 
directed by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 
pilot vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return the 
traffic pattern to the existing alignment and remove or cover any work zone signs.  When covering work zone signs, 
use an opaque material that prevents reading of the sign at night by a driver using high beam headlights.  Use 
material, which does not damage the sign sheeting.  Replace any obliterated markings as required by other sections 
of the 2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of 
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway 
Standard Drawings unless the work area is protected by barrier or guardrail.  When personnel and/or equipment are 
working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest 
open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 
area is protected by barrier or guardrail.  When personnel and/or equipment are working within a lane of travel of an 
undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard 
Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain within 
the closed travel lane.  Do not work simultaneously, on both sides of an open travel way, within the same location, 
on a two-lane, two-way road.  Do not perform work involving heavy equipment within 15 feet of the edge of travel 
way when work is being performed behind a lane closure on the opposite side of the travel way.  Perform work only 
when weather and visibility conditions allow safe operations as directed by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.  
Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once 
every half mile throughout the uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that 
has an edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to 
the Department.  This work is not considered part of shoulder reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker 
installation and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles 
and devices shown on the Moving Operation Caravan Details as shown on Standard Drawing No. 1101.02, sheets 
11, 12 and 13 of the 2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide 
additional protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic 

control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and 
the sequence must be approved before closing a lane of traffic.  The Contractor and Engineer will 
coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic 
control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such 
that these operations are completed in the order as agreed upon with the Engineer at the first pre-
construction meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the 
Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 
continuous and uninterrupted manner from the time he begins the work until completion and final 
acceptance unless determined otherwise by the Engineer. 
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4. Obtain written approval of the Engineer before working in more than one location or setting up additional 
lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may 
need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the 
Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make 
repairs to the existing asphalt wearing surface on the bridge surface and its approaches before resurfacing occurs.  
Coordinate all operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these 
areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without 
displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the patched areas 
with the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for 
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 
1.5 inches of asphalt course. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the 
Engineer.  Place the transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced 
beyond this limit. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep 
and remove all milled material from the roadway as soon as the daily milling operation is completed.  Continue 
milling operations until the particular section of roadway being milled is complete.  Remove any existing pavement 
adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer. 
 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable 
backfill material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with 
equipment, except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the 
proposed pavement markings and markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 
Payment will be made for the traffic control items that have been included in the contract.  No direct payment will 
be made for providing other traffic control as required herein, as the cost of same will be considered incidental to 
the work being paid for under those various traffic control items that have been included.  Where the Contractor 
maintains traffic as required herein but no specific pay items have been included in the contract, all associated costs 
will be considered incidental to the work being paid for under the various items in the contract. 

WORK ZONE SIGNING 
(01-17-12) RWZ-3 

 
Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 
Roadway Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing. 
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Furnish, install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD 
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" 
X 48"), LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and 
DO NOT PASS (R4-1 at 24" X 30").  When construction is completed in any area of the project, relocate signs to 
the next work site, as directed by the Engineer.  Remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are installed three days 
prior to the beginning of work on a particular map, cover the signs until the work begins.  Install each work zone 
warning sign separately and not on the same post or stand with any other sign except where an advisory speed plate 
or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 
of the 2012 Roadway Standard Drawings prior to beginning of work and remove upon final completion of the 
project.  If there is a period of construction inactivity longer than two weeks, remove or cover advance warning 
work zone signs.  Uncover advance warning work zone signs no more than 3 days before work resumes.  All other 
operations could be suspended upon failure to comply with the above requirements.  Such suspended operations 
would not be resumed until the above requirements are fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the Standard 
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") 
(for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / 
SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the 
condition for both directions of travel (undivided roadways only) and at any other points determined by the 
Engineer.   
 
Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction will be 
performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" 
X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in 
advance of the condition for both directions of travel (undivided roadways only) and at any other points determined 
by the Engineer.  Install signs prior to the obliteration of any pavement markings. 
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Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct payment 
will be made for providing other work zone signing as required herein, as the cost of same will be considered 
incidental to the work being paid for under those various work zone signing items that have been included.  Where 
the Contractor provides work zone signing as required herein but no specific pay items have been included in the 
contract, all associated costs will be considered incidental to the work being paid for under the various items in the 
contract. 

LAW ENFORCEMENT 
2-19-09 SPI 

 
Description 
 
Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct traffic in accordance with the 
contract. 
 
Construction Methods 
 
Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with blue lights 
mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or control traffic as required by the 
plans or by the Engineer. 
 
Measurement and Payment 
 
Law Enforcement will be measured and paid for in the actual number of hours that each Law Enforcement Officer 
is provided during the life of the project as approved by the Engineer.  There will be no direct payment for marked 
Law Enforcement vehicles as they are considered incidental to the pay item. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Law Enforcement Hour 
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ERRATA 
(1-17-12) (Rev. 10-15-13) Z-4 

 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, replace 
“(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered 
Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6) 
Approval” with “(4) Approval”. 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 
 

Division 6 
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” 
with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with 
“1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement 
Concrete, Class A”. 

 
Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of 
Type 5 geotextiles with “70%”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall 
be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this 
subarticle. 
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Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per 
hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project is the 
responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage 
laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws 
affecting his contract. 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 
Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 
newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically associated 
with individual projects will no longer be applied at the project level.  Instead, these requirements will be applicable 
on an annual basis for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and 
the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 
projects located in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid 
funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective 
of this special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women 
as trainees to the extent that such persons are available within a reasonable area of recruitment.  This training 
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commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the 
contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  
At the beginning of each year, all contractors eligible will be contacted by the Department to determine the number 
of trainees that will be assigned for the upcoming calendar year.  At that time the Contractor shall enter into an 
agreement with the Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  The number of 
training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.  A sample agreement is available at 
www.ncbowd.com/section/on-the-job-training. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled work 
classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that may 
be used by the contractors.  However, the classifications established are not all-inclusive.  Where the training is 
oriented toward construction applications, training will be allowed in lower-level management positions such as 
office engineers and estimators.  Contractors shall submit new classifications for specific job functions that their 
employees are performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 
 

The number of training hours specified in the training classification is consistent with common practices 
and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary 
responsibility for meeting the training and this provision is made applicable to the subcontract.  However, only the 
Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship 
or training.  The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within a reasonable area of 
recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a 
training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under 
these contract documents.  These documents and any other information as requested shall be submitted to the OJT 
Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 
Certificate showing the type and length of training satisfactorily completed.  



  40 

 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the 
OJT program staff.  
 
 
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum 
journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and who receives training for at least 50 percent of the specific program 
requirement.  Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled 
workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 
Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
 
 



 

  

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero. 
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Sheet ________ of  __________ 
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* The Dollar Volume shown in this column shall be the Actual Price 
Agreed Upon by the Prime Contractor and the MBE and/or WBE 
subcontractor, and these prices will be used to determine the 
percentage of the MBE and/or WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ % 



 

  



Contract No. DE00077  

County Granville 
 

 

 

 
*AWARD LIMITS ON MULTIPLE PROJECTS* 

 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form.  Individual projects shall be indicated by placing the project number and county in the 
appropriate place below.  Projects not selected will not be subject to an award limit. 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
____________________________                ____________________________   
             (Project Number)              (County)                     
 
____________________________                ____________________________   
             (Project Number)              (County) 
 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 
 
 
      ____________________________________ 
       **Signature of Authorized Person 
 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DE00077Sep 18, 2013 8:18 am

County : Granville

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0002

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20505 1099500000-E SHALLOW UNDERCUT0003

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0004

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5520 1121000000-E AGGREGATE BASE COURSE0005

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120SP  2738000000-E GENERIC PAVING ITEM
REPAIR OF JOINTED CONCRETE PAV
EMENT SLAB

0006

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.11054399000000-N TEMPORARY TRAFFIC CONTROL0007

HR     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32SP  4510000000-N LAW ENFORCEMENT0008

Total Amount Of Bid For Entire Project :0818/Sep18/Q279.0/D15163300000/E8
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PLEASE ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER, INITIALING AND 

DATING BELOW. 
Addendum No.   Initial & Date:   Addendum No.  Initial & Date:  

 
 
 
 

CONTRACTOR: __________________________________________________________________________ 
 

 

ADDRESS: ______________________________________________________________________________ 
 
 

Federal Identification Number: ____________________________________________________ 
 

Authorized Agent: _________________________________Title: _______________________ 
 

Signature: ________________________________________ Date: _______________________ 
 

  Witness: _________________________________________ Title: ________________________ 
 

Signature: ________________________________________ Date: _______________________  
 
 
 
 

 
THIS SECTION TO BE COMPLETED BY  N. C. DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and 
Structures 2012. 

 
 

Reviewed by:   ________________________________________________________________________ 
DATE 

 
 
 

Accepted by NCDOT:  __________________________________________________________________ 
DATE 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

CORPORATION 
 

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered 
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the 
benefit of another contractor. 
 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his 
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

PARTNERSHIP 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

LIMITED LIABILITY COMPANY 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 
   
   

Print or type Signer's name  Print or type Signer's Name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any 
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this 
Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to 
do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 
employees of your organization. 

SIGNATURE OF CONTRACTORS 
Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 
appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill 
in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 

    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 
employees or subcontractors and did not bid for the benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment 
Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 
from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF CONTRACT 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered 
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three 
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the 
benefit of another contractor. 
 
By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his 
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 

 
 

 Signature of Contractor, Individually 

  
  
 Print or type Signer's Name 

  
  

Signature of Witness  

  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 

 Check here if an explanation is attached to this certification. 
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Contract No: DE000077 
 
County: Granville 
 
 
 
 
      ACCEPTED BY THE  
      DEPARTMENT OF TRANSPORTATION 
 
 
 
 
      __________________________________________________ 
         Contract Officer    
 
 
      __________________________________________________ 
        Date 
 


