HIGHWAY LETTING PAGE: 10f3
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 08, 2021
DIVISION 00005

DE00332
44851.3.11, 44851.3.22, 44851.3.27, 44851.3.28, 44851.3.29, 44851.3.30, 44851.3.32, 44851.3.34
HSIP-0070(208),HSIP-0054(030), HSIP-2026(003), HSIP-4363(001),HSIP-0055(068), HSIP-1827(005),HSIP-0158(0
WAKE, VANCE, DURHAM

W-5705J, W-5705V, W-5705AA, W-5705AB, W-5705AC, W-5705AD, W-5705AF, W-5705AH

PROPOSAL LENGTH 0.080 MILES
TYPE OF WORK  SIGNAL

LOCATION SR 2026 (HAMMOND RD) AT CHAPANOKE RD
RPN 001 3 BIDDER(S) DBE GOAL  8.00 %

ESTIMATE 521,930.56
DATE AVAILABLE JAN 10 2022

INTER COMPLETION INTERMEDIATE CONTRACT TIME 2 CURB RAMPS
FINAL COMPLETION JUL 29 2022

$ TOTALS % DIFF
LMJ PAVEMENT MARKING LLC 509,359.50 -24
FULCHER ELECTRIC OF FAYETTEVILLE INC FAYETTEVILLE, NC 625,256.55 +19.8
ALS OF NORTH CAROLINALLC SALISBURY, NC 652,400.00 +25.0




HIGHWAY LETTING PAGE: 20of 3
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 08, 2021
DIVISION 00005

DE00319
48797.3.3
0085061
GRANVILLE
R-5968EA

PROPOSAL LENGTH 0.050 MILES
TYPE OF WORK WETLAND GRADING AND PLANTING

LOCATION I-85 AND GATE 1 ROAD INTERCHANGE
RPN 002 2 BIDDER(S) DBE GOAL  2.00 %

ESTIMATE 172,671.26
DATE AVAILABLE JAN 10 2022

INTER COMPLETION APR 08 2022 INTERMEDIATE CONTRACT TIME 1 ALL WORK EXCEPT PLANTING,
REFORESTATION AND PVE

NOV 15 2022 INTERMEDIATE CONTRACT TIME 2 PLANTING
FINAL COMPLETION JAN 06 2023

$ TOTALS % DIFF
RES CAROLINAS LLC DBA CAROLINA ENVIRONMENTAL CONTRACTING 196,574.35 +13.8
VISCO TRANSPORTATION CORPORATION 674,120.51 +290.4




HIGHWAY LETTING PAGE: 30f3
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
DECEMBER 08, 2021
DIVISION 00005
DEO00333
2022CPT.05.04.20352.1, 2022CPT.05.04.20912.1, 2022CPT.05.04.20932.1
STATE FUNDED
FRANKLIN, VANCE, WARREN
PROPOSAL LENGTH 0.300 MILES
TYPE OF WORK ASPHALT SURFACE TREATMENT
LOCATION FRANKLIN VANCE WARREN
RPN 003 2 BIDDER(S) DBE GOAL  0.00 %
ESTIMATE 1,286,172.17
DATE AVAILABLE MAR 01 2022
INTER COMPLETION INTERMEDIATE CONTRACT TIME 2 FOG SEAL
FINAL COMPLETION MAY 19 2023
$ TOTALS % DIFF
RILEY PAVING INC SUPPLY, NC 1,433,783.18 +11.5
WHITEHURST PAVING CO INC RICHMOND, VA 1,457,837.24 +13.3
ESTIMATE TOTAL 1,980,773.99

LETTING TOTAL

2,139,717.03

+8.0



