

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR J. ERIC BOYETTE Secretary

December 8, 2022

Addendum No. 2 RE: Contract # DE00350 WBS # 5C.039062 Granville County Conway Road Improvements

December 14, 2022 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

Page No.	Revisions
Bid Form	Added Line Item #71 Foundation Conditioning Material, Minor
	Structures
Bid Form	Added Line Item #72 Foundation Conditioning Geotextile
Bid Form	Added Line Item #73 Removal of Existing Structure
	@ StaL- 49+38
Bid Form	Added Line Item #74 Removal of Existing Structure
	@ StaL- 113+42
Bid Form	Added Line Item #75 Culvert Excavation @ StaL- 113+42
Bid Form	Added Line Item #76 Foundation Conditioning Material, Box
	Culvert
Bid Form	Added Line Item #77 Generic Culvert Item – Culvert Backfill
Plan Sheets	Culvert Plans Have been Added
ST – Project	Added Special Provision for "Placement of Natural Stream Bed
Special Provisions	Material"
EC – Project	Deleted Special Provision for "Culvert Diversion Chanel"
Special Provisions	

The following revisions have been made to the proposal:

Please void the above listed pages your proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,

for for

Michael J. Biedell, PE Division 5 Contract Engineer

Attachments

cc: Mr. Ben Upshaw, PE