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PROJECT SPECIAL PROVISIONS

GENERAL

BOND REQUIREMENTS: 
(6-1-16)(Rev.1-16-24) 102-8, 102-10 SPD 01-420A 

A Bid Bond is required in accordance with Article 102-10 of the Standard Specifications for Roads 
and Structures. 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
Standard Specifications. 

HAUL ROADS: 
(7-16-24) 105 SP1 G04

Revise the Standard Specifications as follows: 

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following after 
second sentence of the second paragraph:  

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road proposed 
for use as a haul road for the project. 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A

The date of availability for this contract is September 9, 2026, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay 
in availability has been considered in determining the contract time for this project. 

The completion date for this contract is December 10, 2027. 

Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. 
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 

The date of availability for this intermediate contract time is September 9, 2026.  

The completion date for this intermediate contract time is May 27, 2027. 

The liquidated damages for this intermediate contract time are One Thousand Six Hundred
Dollars ($ 1,600.00) per calendar day. 

Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on SR 1301 (SUNSET LAKE RD) AND SR 
1152 (HOLLY SPRINGS RD) during the following time restrictions: 

DAY AND TIME RESTRICTIONS 

MONDAY THRU FRIDAY 
6:00AM TO 9:00AM 
4:00PM TO 7:00PM 

In addition, the Contractor shall not close or narrow a lane of traffic on SR 1301 (SUNSET LAKE 
RD) AND SR 1152 (HOLLY SPRINGS RD), detain and/or alter the traffic flow on or during 
holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, 
including the following schedules: 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 6:00AM December 31st and 7:00PM
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
7:00PM the following Tuesday.


