BID ADDENDUM

October 11, 2016

FAILURE TO RETURN THIS ENTIRE BID ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS SHALL SUBJECT YOUR BID TO REJECTION ON THE AFFECTED ITEM(S):

Contract ID:	----------	**WBS:**	6B.102614.1, etc.
TIP No.:	----------	**County:**	Cumberland & Harnett
Federal Aid:	----------	**Description:**	Vegetation Removal - Bridges, Culverts & Pipes and Litter Pickup

Addendum No.: 1 **Letting Date:** October 19, 2016
Time: 2:00 PM

INSTRUCTIONS:
1. Please make the following changes and adhere to the following clarifications on the bid referenced above.
2. Sign & Return all the pages of this Addendum with the Bid Proposal, due at the Date & Time as listed above.

Proposed Amendments / Changes / Clarifications:

1. **Due to flooding from Hurricane Matthew, this contract will be delayed until the Spring of 2017. Therefore, the Bid Opening scheduled for Wednesday, October 19, 2016, will not be held. In addition, the Mandatory Pre-Bid Conference scheduled for Thursday, October 13, 2016, is canceled.**

Addendum Execution:

Check **ONLY** one of the following categories and return one properly executed copy of this addendum **(all pages)** with the Bid Proposal, or have delivered prior to bid letting date & time.

- ☐ Bid has already been mailed. Changes resulting from this addendum are as follows:
- ☐ Bid has already been mailed. **NO CHANGES** resulted from this addendum
- ☐ Bid has **NOT** been mailed and **ANY CHANGES** resulting from this addendum are included in our bid.

Changes (if any): _____

Contractor: _____

Address: _____

Authorized Agent: _____ **Title:** _____

Signature: _____ **Date:** _____

Mail or Deliver To: R. Allen Waddell, PE - Division Proposals Engineer
NCDOT - Division 6

PO Box 1150
Fayetteville, NC 28302

or

558 Gillespie Street
Fayetteville, NC 28301