BID ADDENDUM

October 13, 2016

FAILURE TO RETURN THIS ENTIRE BID ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS SHALL SUBJECT YOUR BID TO REJECTION ON THE AFFECTED ITEM(S):

Contract ID: DF00141 WBS: 50138.3.182
TIP No.: W-5601FY County: Cumberland

Federal Aid: HSIP-0401(277)

Description: Pedestrian Signals & Pavement

Markings

Addendum No.: 1 Letting Date: October 19, 2016

Time: 2:00 PM

INSTRUCTIONS: 1. Please make the following changes and adhere to the following

clarifications on the bid referenced above.

Proposed Amendments / Changes / Clarifications:

- 1. Due to flooding from Hurricane Matthew, the letting for this contract will be postponed until November 16, 2016. Destroy all Bid Documents you may have downloaded, except for the Plans. New Bid Documents will be prepared and posted at the approiate time.
- 2. No further action is required on your part. This Addendum does not need to be returned.

Addendum Execution:

Check ONLY one of the following categories and return one properly executed copy of this addendum (all pages) with the Bid Proposal, or have delivered prior to bid letting date & time.

Bid has already been mailed. Changes resulting from this addendum are as follows:

Bid has already been mailed. NO CHANGES resulted from this addendum

Bid has NOT been mailed and ANY CHANGES resulting from this addendum are included in our bid.

Changes (if any):

Contractor:

Address:

Authorized Agent:

Signature:

Date:

DF00141 - Addendum 1.xlsx Page 1

or

558 Gillespie Street

Fayetteville, NC 28301

Mail or Deliver To: R. Allen Waddell, PE - Division Proposals Engineer

NCDOT - Division 6

Fayetteville, NC 28302

PO Box 1150