STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 6

PROPOSAL

DATE AND TIME OF BID
OPENING:

CONTRACT ID:  DF00293

OCTOBER 20, 2021 AT 2:00 PM

TIPNO.:  -—---
FEDERAL AID NO.:  STATE FUNDED
WBS ELEMENT NO.:  2022CPT.06.07.20781.1
ROUTE NO.: VARIOUS SR
LOCATION: VARIOUS
COUNTY: ROBESON
LENGTH OF PROJECT:  10.04 MILES

TYPE OF WORK:  RESURFACING, MILLING, WIDENING & PVT. MKGS.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO
IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID
OPENING.

THIS IS A ROADWAY PROPOSAL. 5% BID BOND OR BID DEPOSIT REQUIRED.
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DF00293 IN ROBESON COUNTY, NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DF00293; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special
provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance
bond; and thoroughly understands the stipulations, requirements and provisions. The undersigned bidder agrees to
bound upon his execution of the bid and subsequent award to him by the Department of Transportation in accordance
with this proposal to provide the necessary contract payment bond and contract performance bond within fourteen
days after the written notice of award is received by him. The undersigned Bidder further agrees to provide all
necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish all materials,
except as otherwise noted, necessary to perform and complete the said contract in accordance with the 2018 Standard
Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance
with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items
given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the
work and required labor to construct and complete State Highway Contract No. DF00293 in Robeson County, for the
unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and
specifications prepared by said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for
Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into
and made a part of this contract; that, except as herein modified, all the construction and work included in this contract
is to be done in accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer
or such other person as may be designated by the Secretary to sign for the Department of Transportation. The
conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or Division
Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as
the basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any
item or portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease
in the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated
damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds
with the Department of Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned
to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement may cause the bid to be considered irregular and may be grounds for
rejection of the bid.

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard
Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from
the approved electronic bidding provider for Division Contracts.

ELECTRONIC ON-LINE BID:

1. Download entire proposal from Connect NCDOT website. Download the electronic submittal file from
the approved electronic bidding provider website.

2. Prepare and submit the electronic submittal file using the approved electronic bidding provider software.

3. Electronic bidding software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.qgov/letting/Pages/Electronic-Bidding.aspx or from
the approved electronic bidding provider website.

BID OPENING & PUBLIC READING:

1. At the designated day and time, all valid electronic bids submitted will be opened, read aloud and
recorded, with a witness in attendance.

2. Bid opening will be conducted in the NCDOT Whiteville District Office Conference Room, and will
be open to the public.

3. The NCDOT Whiteville District Office is located at 1194 Prison Camp Road, Whiteville, N. C.
28472,
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PROJECT SPECIAL PROVISIONS

GENERAL

BIDS OVER LIMIT:
(08-01-16) SPD 01-400

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the bid will
not be considered for award.

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor
prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the work
code(s) which are identified as work items in the prime contractor’s construction progress schedule that
they will complete themselves. Any contractor identified as working outside their expertise may be
considered in default of contract.

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads
and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018
Standard Specifications for Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contract is November 8, 2021.

The completion date for this contract is November 8, 2022.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Eight Hundred Fifty Dollars ($ 850.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14 B

The Contractor shall not narrow or close a lane of traffic on ANY MAP, detain and /or alter the traffic flow
on or during holiday weekends, special events, or any other time when traffic is unusually heavy, including
the following schedules:
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HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 8:30 a.m. January 2nd. If
New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m. the following
Tuesday.

3. For Easter, between the hours of 4:00 p.m. Thursday and 8:30 a.m. Monday.

4. For Memorial Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 8:30
a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 p.m.
the Thursday before Independence Day and 8:30 a.m. the Tuesday after Independence Day.

6. For Labor Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 8:30 a.m. Monday.

8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 8:30
a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not
required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
herein and place traffic in the correct traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour.

SITE INVESTIGATION AND REPRESENTATION:
(3-3-2014) 102-6 SPD 01-280

By signing the proposal documents, the Contractor acknowledges that:

(A)  He understands the nature of the work and general and local conditions, particularly those bearing
on transportation;

(B)  He is familiar with the availability and cost of labor and materials;

(C)  He will to adhere to State regulations for safety and security of property, roads, and facilities;
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(D)  Heis able to prosecute the work in accordance with all applicable local, state and federal rules and
regulations, and;

(E)  He has thoroughly investigated the project site(s).

Any failure on the part of the Contractor to acquaint himself with all available information shall not relieve
him from the responsibility any aspect of the contracting process. No adjustment in contract time or contract
prices will be made due to the Contractor’s negligence in familiarizing himself with the contract or project
site(s).

AUTHORITY OF THE ENGINEER:
(01-30-14) 105-1 SPD 01-460

The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North
Carolina Department of Transportation, acting directly or through his duly authorized representative.

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor. His
decision shall be final and he shall have executive authority to enforce and make effective such decisions
and orders as the Contractor fails to carry them out promptly.

PROSECUTION AND PROGRESS:
(3-16-10) 108 SPD 1-700

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and
supervision, and with equipment, materials, and methods as may be required to complete the work described
in the contract by the completion date and in accordance with the 2018 Standard Specifications.

The Contractor's operations are restricted to daylight hours. No work may be performed on Sundays and
legal State holidays, unless otherwise approved by the Engineer. Work shall only be performed when
weather and visibility conditions allow safe operations.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 10-20-20) 107-9 SP1 G17R

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, the
contractor shall contact the appropriate track owner to gain Right of Entry. The contractor shall be
responsible for ascertaining and contacting the railroad track owner.

No separate payment will be made for conforming with the requirements of this Special Provision. Please
contact Meredith McLamb, Surfaces and Encroachment manager with the Rail Division of the NCDOT
with any questions pertaining to the Right of Entry. She can be contacted 919-707-4132.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.
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NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard
Specifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 7-20-21) 109-8 SP1G43

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.1926 per gallon. Where any of the following are included
as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton  0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton ~ 0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton  0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include the Fuel
Usage Factor Adjustment Form with their bid submission if they elect to use the fuel usage factor. The Fuel
Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the Fuel
Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will remain in effect for the
duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per ton as the
Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will not be permitted to
change the Fuel Usage Factor after the bids are submitted.
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar Value)
2022 (7/01/21 - 6/30/22) 65% of Total Amount Bid
2023 (7/01/22 - 6/30/23) 35% of Total Amount Bid
2024 (7/01/23 - 6/30/24) 0% of Total Amount Bid
2025 (7/01/24 - 6/30/25) 0% of Total Amount Bid
2026 (7/01/25 - 6/30/26) 0% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed MBE subcontractor(s).
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a committed
(or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services
and information to applicants for MBE/WBE certification. The MBE/WBE program follows the same
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR
Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and

WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/\Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBEIS%20Subcontractor%20Payment
%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%

20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/L etter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20L GA%20Content/09%20MBE-
WBE%?20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 4.3 %.

The Combined Goal was established utilizing the following anticipated participation for Minority Business
Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 2.3 %

1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBESs participate in at least the percent of the
contract as set forth above.

@) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit
and use MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 2.0 %

1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that WBESs participate in at least the percent of the
contract as set forth above.

(2) If the anticipated WBE patrticipation is zero, the Contractor shall make an effort to recruit
and use WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.
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The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE
and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal. The Directory can be
found at the following link. https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the Combined MBE/WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will
follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The
Contractor shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the
electronic submittal file.

1) Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. If the bidder uses the updated listing of MBE and WBE firms shown in the
electronic submittal file, the bidder may use the dropdown menu to access the name and
address of the firms.

(@) Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving
the Combined MBE/WBE goal.
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(B)  Paper Bids
1) If the Combined MBE/ WBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the
bid to be considered responsive. Bidders shall indicate the total dollar value of the
MBE and WBE participation for the contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing
of MBE and WBE Subcontractors by entering the word “None” or the number “0.”
This form shall be completed in its entirety. Blank forms will not be deemed to
represent zero participation. Bids submitted that do not have MBE and WBE
participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the
proposal will be rejected.

(© The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the Combined MBE/WBE goal.

2 If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of
the work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The MBE
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit
toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday. In
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that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal. If the lack of this
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use
by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available
from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific
goal.

One complete set and 6 copies of this information shall be received in the office of the Engineer no later
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mere pro forma efforts are not considered good faith efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A)

(B)

(©)

(D)

(E)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBES that are also prequalified
subcontractors. The bidder must solicit this interest within at least 10 days prior to bid opening to
allow the MBES/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located. The
bidder must determine with certainty if the MBES/WBEs are interested by taking appropriate steps
to follow up initial solicitations.

Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood
that the Combined MBE/WBE goal will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the advertised
goal when the work to be sublet includes potential for MBE/WBE participation (2" and 3™
tier subcontractors).

Providing interested certified MBES/WBEsS that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

1) Negotiating in good faith with interested MBES/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and evidence
as to why additional agreements could not be reached for MBES/WBES to perform the work.

@) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and
capabilities as well as the advertised goal into consideration. However, the fact that there
may be some additional costs involved in finding and using MBES/WBEs is not in itself
sufficient reason for a bidder’s failure to meet the advertised goal, as long as such costs are
reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes from
MBEs/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
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groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested MBES/WBES in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

(G) Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBEs/WBEs. Contact within 7 days from the bid opening the
Business Opportunity and Work Force Development Unit at BOWD @ncdot.gov to give notification
of the bidder’s inability to get MBE or WBE quotes.

M Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
Combined MBE/WBE goal.

@) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example, when the
apparent successful bidder fails to meet the goal, but others meet it, you may reasonably
raise the question of whether, with additional reasonable efforts the apparent successful
bidder could have met the goal. If the apparent successful bidder fails to meet the advertised
goal, but meets or exceeds the average MBE and WBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been
made to meet the advertised goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.



DF00293 G-13 Robeson

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal

(A)

(B)

(©)

(D)

(E)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through submission
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance
with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the anticipated MBE participation. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE/WBE subcontracts to a non-MBE/WBE firm
does not count toward the contract goal requirement. It should be noted that every effort shall be
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs
and WBEs to WBES), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or WBE firm
shows a good faith effort has been made to reach out to similarly certified firms and there is no
interest or availability, and they can get assistance from other certified firms, the Engineer will not
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of work
that the MBE or WBE performs with its forces.

Suppliers
A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for

materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.
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(F)

Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds or
insurance specifically required for the performance of a DOT-assisted contract, provided the
fees or commissions are determined to be reasonable and not excessive as compared with
fees and commissions customarily allowed for similar services.

(2)  With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged
for assistance in the procurement of the materials and supplies, or fees or transportation
charges for the delivery of materials or supplies required on a job site (but not the cost of the
materials and supplies themselves), provided the fees are determined to be reasonable and
not excessive as compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially
Useful Function, the contractor may present evidence to rebut this presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not be
a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.
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4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified as
a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for the
total value of the transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and WBE contractors
to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBES), in order
to fulfill the participation breakdown. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort has been
made to reach out to similarly certified transportation service providers and there is no
interest or availability, and they can get assistance from other certified providers, the
Engineer will not hold the prime responsible for meeting the individual MBE or WBE
participation breakdown.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a hon-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s
payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE subcontractor for convenience. This includes, but is not limited to, instances in
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor,
with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the
Contractor’s Notice of Intent to Request Termination and/or Substitution. 1f the MBE/WBE subcontractor
objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise
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the

Contractor and the Department of the reasons why the action should not be approved. The five-day

notice period shall begin on the next business day after written notice is provided to the MBE/WBE
subcontractor.

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written
approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes
of this section, good cause shall include the following circumstances:

(@) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way
consistent with normal industry standards. Provided, however, that good cause does not exist if the
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results
from the bad faith or discriminatory action of the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable,
nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable
state law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(9) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of
withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required;

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE contractor
is unable to complete its work on the contract;

(1) Other documented good cause that compels the termination of the MBE/WBE subcontractor.
Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it
relied upon to obtain the contract so that the prime contractor can self-perform the work for which
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another
MBE/WBE or non-MBE/WBE contractor after contract award.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment
to meet the Combined MBE/WBE Goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover
the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting the
work defaulted by the previous MBE/WBE or in subcontracting other items of work in the
contract.

2 Efforts to negotiate with MBE/WBEsS for specific subbids including, at a minimum:
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@) The names, addresses, and telephone numbers of MBE/WBESs who were contacted.
(b) A description of the information provided to MBE/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take
all necessary and reasonable steps to replace the MBE/WBE subcontractor with another
MBE/WBE subcontractor to perform at least the same amount of work to meet the Combined
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same amount of
work, agood faith effort must be submitted to NCDOT (see A herein for required
documentation).

3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size
standard during the performance of the contract, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement and overall
goal.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval
on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this procedure, the Contractor
may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBES/WBEs unless otherwise
approved by the Engineer.
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When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBEs/WBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBESs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities
from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work
associated with this contract. Employees engaged in the construction of this project should turn off vehicles
when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer than
fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as operating a

crane, mixing concrete, etc.).

Idling required to bring the machine system to operating temperature.

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the engines
must run to perform needed work.

7. Idling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or air
conditioning. (such as hydraulic systems for pavers)

9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide for the
safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to provide for the
safety of vehicle occupants of off-highway equipment (e.g. to run the air conditioning) no more
than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

HpwbdhpE

o

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is exempt
from the idling limitations set forth in this special provision.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112 A

There is no subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.
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ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid
Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the
approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous folder
within the .ebs” with “electronic submittal”.

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace *“.ebs miscellaneous data file of
Expedite” with “electronic submittal file”

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.



DF00293

G-21 Robeson

(C)  Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is adequately
implemented and maintained on the project and for conducting the quality control program. The
Certified Supervisor shall be on the project within 24 hours notice from initial exposure of an
erodible surface to the project’s final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

(@)
(b)
(©)

(d)
(€)

(f)

(9)
(h)

()
(k)

Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.
Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans requested.
Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to work
platforms, temporary construction, pumping operations, plant and storage yards, and
cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work prior to any
suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the Contractor’s
operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by Department
personnel as well as regulatory agencies.

(@) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
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construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

@ Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event
equal to or greater than 1.0 inch that occurs within a 24 hour period. Additional
monitoring may be required at the discretion of Division of Water Resources
personnel if the receiving stream is 303(d) listed for turbidity and the project has had
documented problems managing turbidity.

(©) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

U] Maintain a log of turbidity test results as outlined in the Department's Procedure for
Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

Q) Report violations of the NPDES permit to the Engineer immediately who will notify
the Division of Water Quality Regional Office within 24 hours of becoming aware
of the violation.

Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:

@ Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(©) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

()] Incorporate erosion control into the work in a timely manner and stabilize disturbed
areas with mulch/seed or vegetative cover on a section-by-section basis.
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(B)

(©)

(0) Use flocculants approved by state regulatory authorities where appropriate and where
required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Q) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

() The Contractor’s quality control and inspection procedures shall be subject to review
by the Engineer. Maintain NPDES inspection records and make records available at
all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level 1l Supervisor and Level Il Foreman.
This person shall be onsite whenever construction activities as described above are taking place.
This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

1) Seeding and Mulching

(2) Temporary Seeding

3 Temporary Mulching

4) Sodding

5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention
devices)

(14)  Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman for a
Level I Installer, provided the Level Il Foreman is not tasked to another crew requiring Level Il
Foreman oversight.
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(D)  Certified Designer - Include the certification number of the Level Il Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level Il Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H)  Dismissal from a company for any of the above reasons.

() Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving
notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536
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Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and
any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

ERRATA
(10-16-18) (Rev.2-16-21) Z-4

Revise the 2018 Standard Specifications as follows:

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10" with
“609-9”.

Division 7
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1"
with “724-4".

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1”
with “725-3".

Division 10
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table 6P~
with “Table 7P and Permittivity, Type 3B, replace “Table 7°” with “Table 8P”.

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9”
with “1080-7".

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number
“1080-50" with *1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article
number “1080-61" with “1080-11".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22,
replace article number “1080-72” with “1080-12”.

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article
number “1080-83” with “1080-13".

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second
sentence with the following:
An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode,

And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to
determine those specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

© o N o g b~ w N

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava
root knot nematode, or other noxious weeds.
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STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer shall
pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to each of
his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project
is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of
all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION
TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:

Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT) Order
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply,
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision
that is specifically required not specifically set forth is hereby incorporated by reference.

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the Regulations
relative to Nondiscrimination in Federally-assisted programs of the U.S. Department of
Transportation, Federal Highway Administration (FHWA), as they may be amended from time
to time, which are herein incorporated by reference and made a part of this contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the
Regulations, including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

(d) Information and Reports

The contractor shall provide all information and reports required by the Acts, the Regulations,
and directives issued pursuant thereto and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
Where any information required of a contractor is in the exclusive possession of another who
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fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

(f)

In the event of a contractor's noncompliance with the Non-discrimination provisions of this
contract, the Recipient will impose such contract sanctions as it and/or the FHWA may
determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor complies;
and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.
Incorporation of Provisions

The contractor shall include the provisions of paragraphs one through six in every subcontract,
including procurements of materials and leases of equipment, unless exempt by the Acts, the
Regulations and directives issued pursuant thereto. The contractor shall take action with respect
to any subcontract or procurement as the Recipient or the FHWA may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier
because of such direction, the contractor may request the Recipient to enter into any litigation
to protect the interests of the Recipient. In addition, the contractor may request the United States
to enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level,
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to
discrimination under any programs, activities, or services conducted or funded by NCDOT.
Contractors and other organizations under contract or agreement with NCDOT must also comply
with Title VI and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title VI
Program. Contractors are not required to prepare or submit Title VI Programs. To comply with
this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment
Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants
and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all
lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following notification in
all solicitations for bids and requests for work or material, regardless of funding source:

“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §8 2000d to 2000d-4) and
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
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entered into pursuant to this advertisement, disadvantaged business enterprises will be
afforded full and fair opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, or national origin in consideration for an
award. In accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age, disability, low-
income level, creed/religion, or limited English proficiency in consideration for an award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only.

Provide language assistance services (i.e., written translation and oral interpretation), free of
charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, if
needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare

and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements.
Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI.
(23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative

action to correct any deficiencies found within a reasonable time period, not to exceed 90
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External Discrimination

Complaints Process.
1. Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of the public
and contractors) from discrimination by NCDOT employees, subrecipients and contractors,
regardless of funding source.

Eligibility
Any person—or class of persons—who believes he/she has been subjected to discrimination
based on race, color, national origin, Limited English Proficiency (LEP), sex, age, or

disability (and religion in the context of employment, aviation, or transit) may file a written
complaint. The law also prohibits intimidation or retaliation of any sort.

. Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must be filed
no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or
(i) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following entities:
> North Carolina Department of Transportation, Office of Civil Rights, Title VI Program,
1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New Bern
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010
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» US Department of Transportation, Departmental Office of Civil Rights, External Civil
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070

Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a representative, and
include the complainant’s name, address, and telephone number. Complaints received by
fax or e-mail will be acknowledged and processed. Allegations received by telephone will
be reduced to writing and provided to the complainant for confirmation or revision before
processing. Complaints will be accepted in other languages, including Braille.

Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form
and procedures.

Complaint Basis

Allegations must be based on issues involving race, color, national origin (LEP), sex, age,
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to
the complainant’s membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial
group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade of | Black, White, brown,
skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an | Womenand Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, | Section 504 of the Rehabilitation Act of
permanent or temporary, or | para-amputee, 1973;
perceived. epileptic,  diabetic, | Americans with Disabilities Act of 1990

arthritic
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Religion (in the context of
employment)
(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious  group; or the
perception, based on
distinguishable  characteristics
that a person is a member of a

Muslim,  Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 U.S.C. 47123)

religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to be
associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities, including,
but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. 8 324 et seq.), (prohibits discrimination on the
basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. 8 794 et seq.), as amended, (prohibits
discrimination on the basis of disability) and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

(9) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and

applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or not);

(h) Titles 11 and 111 of the Americans with Disabilities Act, which prohibit discrimination on the

(i)
)

basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. 8§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;
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(K) Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

(I) Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

(m)Title VI of the Civil Rights Act of 1964 (42 U.S.C. 8 2000e et seq., Pub. L. 88-352), (prohibits
employment discrimination on the basis of race, color, religion, sex, or national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of real
property, structures, or improvements thereon, or granting interest therein from the United States
pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the
condition that the North Carolina Department of Transportation (NCDOT) will accept title to
the lands and maintain the project constructed thereon in accordance with the North Carolina
General Assembly, the Regulations for the Administration of the Federal-Aid Highway
Program, and the policies and procedures prescribed by the Federal Highway Administration of
the U.S. Department of Transportation in accordance and in compliance with all requirements
imposed by Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle
A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S
Department of Transportation pertaining to and effectuating the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. 8 2000d to 2000d-4), does hereby remise,
release, quitclaim and convey unto the NCDOT all the right, title and interest of the U.S.
Department of Transportation in and to said lands described in Exhibit A attached hereto and
made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina Department
of Transportation (NCDOT) and its successors forever, subject, however, to the covenants,
conditions, restrictions and reservations herein contained as follows, which will remain in effect
for the period during which the real property or structures are used for a purpose for which
Federal financial assistance is extended or for another purpose involving the provision of similar
services or benefits and will be binding on the NCDOT, its successors and assigns.
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, does hereby
covenant and agree as a covenant running with the land for itself, its successors and assigns, that
(1) no person will on the grounds of race, color, or national origin, be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination with
regard to any facility located wholly or in part on, over, or under such lands hereby conveyed [,]
[and]* (2) that the NCDOT will use the lands and interests in lands and interests in lands so
conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary,
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations
and Acts may be amended [, and (3) that in the event of breach of any of the above-mentioned
nondiscrimination conditions, the Department will have a right to enter or re-enter said lands
and facilities on said land, and that above described land and facilities will thereon revert to and
vest in and become the absolute property of the U.S. Department of Transportation and its
assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or

Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments
entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the
provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant
running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on the property
described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S.
Department of Transportation activity, facility, or program is extended or for another
purpose involving the provision of similar services or benefits, the (grantee, licensee,
lessee, permittee, etc.) will maintain and operate such facilities and services in
compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. *

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities thereon,
and the above described lands and facilities will there upon revert to and vest in and become
the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary to make clear the purpose of Title V1.)
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(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility or
Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar instruments/
agreements entered into by the North Carolina Department of Transportation (NCDOT)
pursuant to the provisions of Assurance 7(b):

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant
running with the land™) that (1) no person on the ground of race, color, or national origin,
will be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements
on, over, or under such land, and the furnishing of services thereon, no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the benefits
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements imposed by
or pursuant to the Acts and Regulations, as amended, set forth in this Assurance.

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non- discrimination covenants, the NCDOT will have the right to terminate the (license,
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been
made or issued. *

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the absolute
property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause is
necessary to make clear the purpose of Title V1.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC - Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’” activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:
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Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall
be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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PROJECT SPECIAL PROVISIONS

ROADWAY

SHOULDER RECONSTRUCTION & AGGREGATE SHOULDER BORROW:

This work consists of reconstructing each shoulder (including median shoulders as applicable) in
accordance with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard Drawings except
that the rate of slope and width will be as shown on typical section, or to the existing shoulder point,
whichever is nearer, as long as the desired typical is achieved. This work shall be performed immediately
after the resurfacing operations are complete as directed by the Engineer.

Materials

The Contractor shall use Aggregate Shoulder Borrow (ASB) on all maps, unless otherwise directed by the
Engineer. The ASB shall meet the following gradation:

Sieve Percent Passing
11/2" 100

1/2" 55-95

#4 35-74

Construction Methods

Obtain material from an approved borrow source. The material shall be compacted to the satisfaction of the
Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the contractor in an
approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid for as the actual number of shoulder miles on roads that
have been resurfaced and require shoulder reconstruction. This work includes but is not limited to, clipping
high shoulders, repairing low shoulders, and the placement of ASB.

Aggregate Shoulder Borrow (ASB) will be measured and paid at the contract unit price per ton that has been
incorporated into the completed and accepted work. This quantity will be measured as provided for in
Avrticle 520-11. Such price will include disposing of any excess material in an approved disposal site, and
for all labor, tools, equipment, and incidentals necessary to complete the work.

Aggregate Shoulder Borrow (ASB) will be used in place of incidental stone.

Payment will be made under:

Pay Item Pay Unit
Aggregate Shoulder Borrow (ASB) Ton

Shoulder Reconstruction Shoulder Mile



DF00293 R-2 Robeson

SHOULDER RECONSTRUCTION PROCEDURE:
(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR

Perform shoulder reconstruction immediately following paving operations and in no case allow paving
operations to exceed shoulder operations by more than two weeks without written permission of the
Engineer. Failure to meet this requirement shall be cause to cease paving operations until it can be met.
Place final pavement marking after shoulder reconstruction.

Upon completion of shoulder reconstruction, remove construction signs and use on other projects or store
at the county maintenance installation or as directed by the Engineer.

SHOULDER WEDGE:
(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2018 Standard Specifications as follows:
Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the
horizontal plane in place after final compaction on the final surface course. Use an approved mechanical
device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density
while automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.

ASPHALT PLANT MIXTURES:
(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for
the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 507.27 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals
on September 1, 2021.

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 R59

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and
replace with the following:

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations
mounted on the milling machine at a length of at least 24 feet.
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RESURFACING EXISTING BRIDGES (with Milling):
(3-20-12) (Rev. 8-21-12) SP6 R61BR

The Contractor's attention is directed to the fact that he will be required to mill and resurface the bridges on
this project if directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as shown on
the sketch herein or as directed by the Engineer. State Forces will make all necessary repairs to the bridge
floors prior to the time that the Contractor places the proposed surfacing. Give the Engineer at least 15
days’ notice prior to the expected time to begin operations so that State Forces will have sufficient time to
complete their work.

At all bridges that are not to be resurfaced, mill a taper into existing pavement for a length of 25 feet per
inch of final surface. A temporary asphalt wedge will be required immediately after milling to ensure
smooth travel if the final layer of surface course is not placed on the same day as milling.

ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS
Mix Property Limits of Precision
25.0 mm sieve (Base Mix) + 10.0%
19.0 mm sieve (Base Mix) + 10.0%
12.5 mm sieve (Intermediate & Type P-57) +6.0%
9.5 mm sieve (Surface Mix) +5.0%
4.75 mm sieve (Surface Mix) +5.0%
2.36 mm sieve (All Mixes, except S4.75A) +5.0%
1.18 mm sieve (S4.75A) +5.0%
0.075 mm sieve (All Mixes) +2.0%
Asphalt Binder Content +0.5%
Maximum Specific Gravity (Gmm) +0.020
Bulk Specific Gravity (Gmb) +0.030
TSR +15.0%
QA retest of prepared QC Gyratory Compacted +0015
Volumetric Specimens -
Retest of QC Core Sample + 1.2% (% Compaction)
Comparison QA Core Sample + 2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Density Gauge Comparison of QC Test + 2.0% (% Compaction)
QA Density Gauge Verification Test + 2.0% (% Compaction)

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the
following:
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TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph.
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
Mix Design Binder COTEVZCItslon '\éi)t( Volumetric Properties B
Type m'?ﬁ’i'gr']‘:A GI:aGde Gmm @ Depth VMA VTM VFA %Gimm
Nini Ndes (mm) % Min. % Min.-Max. @ Nini
S4.75A <1 64 - 22 6 50 115 16.0 4.0-6.0 65 - 80 <915
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-5.0 70 - 80 <915
S9.5C 3-30 64 - 22 7 65 6.5 155 3.0-5.0 65-78 <90.5
S9.5D > 30 76 - 22 8 100 4.5 155 3.0-5.0 65 - 78 <90.0
119.0C ALL 64 - 22 7 65 - 135 3.0-5.0 65-78 <90.5
B25.0C ALL 64 - 22 7 65 - 125 3.0-5.0 65-78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.ors / Pbe) 0.6-1.4¢
Types Tensile Strength Ratio (TSR) P 85% Min. E
A. Based on 20 year design traffic.
B. Volumetric Properties based on specimens compacted to Nges as modified by the Department.
C. Dust to Binder Ratio (Po.o7s / Pye) for Type S4.75A is 1.0 - 2.0.
D. NCDOT-T-283 (No Freeze-Thaw cycle required).
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum.

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with the
following:

TABLE 610-5
BINDER GRADE REQUIREMENTS (BASED ON RBR%)
Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30%
S4.75A, S9.5B, S9.5C, R
119.00. B25 00 PG 64-22 PG 64-22 PG-58-28
$9.5D, OGFC PG 76-22B n/a n/a

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the
following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F

S4.75A, S9.5B, S9.5C 40°FE A
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S9.5D 50°F
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air
temperature shall be 50°F.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and
replace with the following:

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes
(primary routes) that have 4 or more lanes and median divided.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and
replace with the following:

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width
acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet in
length.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % Gmm

Mix Type (Maximum Specific Gravity)
S4.75A 85.04
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 Ibs/sy or

higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and
replace with the following:

Final surface testing is not required on ramps, loops and turn lanes.

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second
sentence and replace with the following:

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with
Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete
the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures,
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise
approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width
acceleration or deceleration lanes and collector lanes.

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete these
two lines.
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Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:
TABLE 1012-1
AGGREGATE CONSENSUS PROPERTIESA

Coarse Fine Aggregate Sand EFI(I)arL]t Zrtlg d
Mix Type Aggregate Angularity Equivalent 51 gRatio
Angularity® % Minimum % Minimum o
% Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791
S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25 0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90%
has 2 or more fractured faces.

TRENCHING FOR WIDENING OPERATIONS:

Perform all trenching necessary to place the asphalt course widening in accordance with the typical sections,
at locations shown on the sketch maps, and as directed by the Engineer. Trenching shall be performed using
a milling machine or similar device that will allow the excavated material to be placed directly into a
container or dump truck for immediate removal. Standard digging equipment such as a motor grader, front
end loader, backhoe, etc., cannot be used. The excavated material from the trenching operation may be
placed on the adjacent shoulder area if needed for shoulder reconstruction. Otherwise, excess material must
be removed from the roadway and placed in an approved waste site obtained by the contractor.

Perform the trenching for the asphalt course on the same day that the asphalt course is to be placed. If the
asphalt course cannot be placed on the same day the trench section is excavated, backfill the trench with
earth material and compact it to the satisfaction of the Engineer. Once the trench is open, perform backfilling
and re-opening of the trench at no cost to the Department.

The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted
by the Engineer. In widening, operate equipment and conduct operations in the same direction as the flow
of traffic. The asphalt course shall be placed in trench sections with bituminous pavement spreaders made
for the purpose, or with other equipment approved by the Engineer.
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Density testing will be performed in accordance with Section 10.3.4 of the QMS Manual. Shape and
compact the subgrade in the widened areas to the satisfaction of the Engineer. Compact the asphalt course
in the widened areas in accordance with the provisions of Article 610-9 of the 2018 Standard Specifications.

For asphalt driveways, the Contractor shall saw a neat edge and remove all asphalt to the width of the
proposed asphalt widening. For concrete driveways, the Contractor shall saw a neat edge and remove all
concrete to the width of the proposed asphalt widening, plus 2’ to 4’ additional width, which shall be filled
with asphalt as well. Ensure driveways are properly reconnected.

Upon completion of the paving operation, properly dispose of any excess material remaining.
No direct payment will be made for trenching, sawing, removal of driveways, depositing material on
shoulder area, backfilling trench, removal of spoil material, or any other associated work, as the cost of this

work shall be included in the contract unit price per ton for Asphalt Items.

PATCHING EXISTING PAVEMENT:
(1-15-02) (Rev. 3-11-18) 610 SP6 RS8R

Description

The Contractor's attention is directed to the fact that there are areas of existing pavement on this project that
will require repair prior to resurfacing. Patch the areas that, in the opinion of the Engineer, need repairing.
The areas to be patched will be delineated by the Engineer prior to the Contractor performing repairs.

Materials

The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt
Concrete Surface Course, or a combination of base, binder and surface course.

Construction Methods

Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the
2018 Standard Specifications.

Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches. Utilize compaction equipment
suitable for compacting patches as small as 3.5 feet by 6 feet on each lift. Use an approved compaction
pattern to achieve proper compaction. If patched pavement is to be open to traffic for more than 48 hours
prior to overlay, use Asphalt Surface Course in the top 1.5 inches of the patch.

Schedule operations so that all areas where pavement has been removed will be repaired on the same day
of the pavement removal and all lanes of traffic restored.

Measurement and Payment

Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix
complete in place that has been used to make completed and accepted repairs. The asphalt plant mixed
material will be measured by being weighed in trucks on certified platform scales or other certified weighing
devices. The above price and payment will be full compensation for all work covered by this provision,
including but not limited to removal and disposal of all types of pavement; furnishing and applying tack
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coat; furnishing, placing, and compacting of asphalt plant mix; furnishing of asphalt binder for the asphalt
plant mix; and furnishing scales.

Any provisions included in the contract that provides for adjustments in compensation due to variations in
the price of asphalt binder will not be applicable to payment for the work covered by this provision.
Payment will be made under:

Pay Item Pay Unit
Patching Existing Pavement Ton
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PROJECT SPECIAL PROVISIONS

PAVEMENT MARKINGS

THERMOPLASTIC PAVEMENT MARKING MATERIAL — COLOR TESTING:
3-19-19 1087 SP10 RO5

Revise the 2018 Standard Specifications as follows:

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with the
following:

Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer.
Results shall be Y > 45%, and x,y shall fall within PR#1 chart chromaticity limits.

EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS:
3-19-19 1205 SP12 R05

Revise the 2018 Standard Specifications as follows:

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace with the
following:

Use application equipment that provides multiple width settings ranging from 4 inches to 12 inches and
multiple thickness settings to achieve a minimum pavement marking thickness of 0.090 inch above the
surface of the pavement.

Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, replace with
the following:

TABLE 1205-3
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC
Thickness Location
240 mils | In-lane and shoulder-transverse pavement markings (rumble strips). May be placed
in 2 passes.
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane
symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols
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PROJECT SPECIAL PROVISIONS

WORK ZONE TRAFFIC CONTROL

TEMPORARY TRAFFIC CONTROL (TTC):
(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications and the
following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans
prior to beginning any other work. Use a lane closure or slow moving operation to complete the work, as
necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01,
1110.02, 1130.01 1135.01 and 1180.01 of the 2018 Roadway Standard Drawings. Use a moving
operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close
a lane of travel. If the moving operation is progressing slower than 3 mph at any time, install a lane closure.
Maintain the existing traffic pattern at all times, except in the immediate work zone where lane closures
are allowed as determined by the Engineer. If applicable, maintain existing pedestrian facilities in
accordance with Pedestrian Accommodation at Curb Ramp Work Locations, found elsewhere in this
Contract.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement
patching, resurfacing, curb ramp work, or pavement marking removal. Properly ballasted cones and skinny
drums may be used instead of drums. However, drums are required for the upstream taper portion of lane
closures in all applications. The stationary work zone shall be a maximum of 1 mile in length at any given
time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer. A pilot vehicle operation
may be used in conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by
the Engineer. During periods of construction inactivity, return the traffic pattern to the existing alignment
and remove or cover any work zone signs. When covering work zone signs, use an opagque material that
prevents reading of the sign at night by a driver using high beam headlights. Use material, which does not
damage the sign sheeting. Replace any obliterated markings as required by other sections of the 2018
Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2018 Roadway
Standard Drawings. When personnel and/or equipment are working within a lane of travel of an undivided
facility, close the lane according to the traffic control plans, 2018 Roadway Standard Drawings or as
directed by the Engineer. Conduct the work so that all personnel and/or equipment remain within the
closed travel lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Perform work only when weather and visibility conditions allow
safe operations as directed by the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker placement, the
operation shall consist of the vehicles and devices as shown on Roadway Standard Drawing No. 1101.02,
sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones may be used when necessary to
provide additional protection of wet pavement markings. Ballast all traffic cones so they will not be blown
over by traffic.
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PAVING OPERATIONS:
1) Paving Lift Requirements and Time Limitations:

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and elevation
within 72 hours. If not brought up to the same station and elevation within 72 hours, the Contractor shall
place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement and spaced every 1/2
mile along the section of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs
shall be removed. No additional compensation will be made for these signs or any other type of portable
warning signs as these are included in the “Temporary Traffic Control” contract pay item.

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and elevation
by the end of each work day unless the Contractor utilizes the notched wedge paving methods as described
below.

Failure to comply with the following requirements will result in a suspension of all other operations
until all lanes of traffic are brought to the same station and elevation:

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course mixes
shall be mitigated by having an approved wedge apparatus on the paver that shapes the edge 1
inch vertically and the remaining at a maximum slope steepness of 2:1. For intermediate and base
course mixes, use an approved wedge device that shapes the edge with a maximum slope
steepness of 2:1. The maximum paving lift allowed to use this method is 3 inches.

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” signs
in advance of the uneven pavement and spaced every 1/2 mile along the section of uneven
pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be removed. No
additional compensation will be made for these signs or any other type of portable warning signs
as these are included in the “Temporary Traffic Control” contract pay item.

3. Inthe next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up the
adjacent lane to the same station and elevation before any further paving takes place on the
project.

2) Asphalt Surface Treatments (AST)

For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” and
“UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For placement and
spacing of these signs, see the Signing Detail Sheet. All other advance warning signs are to be portable
mounted. These signs are included as part of the temporary traffic control (Lump Sum) item.

3) Fine Milling/Microsurfacing (Depths less than 1)

For fine milling operations less than 17, paving is not required in the same work period. The paving of the
fine milled area is to be conducted within the next work period and not to exceed 72 hours. No advance
warning signs are necessary for these conditions unless the paving operations exceed 72 hours. If this
occurs, install portable “UNMARKED PAVEMENT” signs. These signs are incidental to the other items
of work included in the temporary traffic control (Lump Sum) item.
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4) Shoulder Drop-Off Requirements

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 hours,
the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the pavement that has
an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the Engineer.
The material, equipment and labor associated with this operation will be at no expense to the Department.
This work is not considered part of shoulder reconstruction.

PROJECT REQUIREMENTS:

Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for
traffic control and construction lighting for ALL MAPS to the Engineer at the first pre- construction
meeting and the sequence must be approved before closing a lane of traffic. If applicable, the
Contractor shall also submit a description of how pedestrian access will be maintained during any
curb ramp work. Refer to Pedestrian Accommodation at Curb Ramp Work Locations, found
elsewhere in this Contract, for pedestrian maintenance requirements.

2. The temporary use of portable concrete barrier and the need for any long-term temporary traffic
patterns are not anticipated and are not covered by this provision. If the Engineer determines there
is a need, then coordinate with the Work Zone Traffic Control Section at 919-814-5000.

3. Obtain written approval of the Engineer before working in more than one location or setting up
additional lane closures. The maximum length of any one lane closure is 1 mile unless otherwise
directed by the Engineer.

4. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and
Liguidated Damages”.

5. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing
Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If
approved, Contractor will provide plans and devices for the detour at no additional cost to the
department.

7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install portable
signs to warn drivers of the conditions. These are to include, but not limited to “Rough Road” (W8-
8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plague mounted
below. These are to be dual indicated on Multi-Lane Roadways with speed limits 45 mph and
greater where lateral clearance can be obtained within the median areas. These portable signs are
incidental to the other items of work included in the temporary traffic control (Lump Sum) pay
item.
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WORK ZONE SIGNING:
Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these plans
prior to beginning of work. Install and maintain signing in accordance with the attached drawings and
Divisions 11 and 12 of the 2018 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility owners
per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 within 3 to 12 full
working days prior to installation.

Install Advance/General warning work zone signs before beginning work on a particular map. If signs are
installed more than 7 calendar days prior to the beginning of work on a particular map, cover the signs
until the work begins. Install each work zone Advance/General warning sign separately and not on the
same post or stand with any other sign except where an advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed by the
Engineer. The signs as shown on the detail drawing(s) are all that are required for a contractor to begin a
resurfacing contract. Any additional signs requested by the Engineer shall be installed within 7 business
days of the start of contract work. All sign locations are to be verified by the Engineer prior to installation.
Once the signs have been installed and accepted, any sign relocations requested by the Department will
be compensated in accordance with Article 104-7. Any additional signs other than the ones shown in the
drawing will be compensated in accordance with Article 104-7.

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of
resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable signs shall be
used for traffic control. There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs no more
than 7 calendar days before work resumes. All other operations may be suspended upon failure to comply
with the above requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.

(B) Sign Removal

Once Maps on the Project are substantially complete, it is acceptable practice to remove the Stationary
Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. A Map is
substantially complete when the resurfacing operations are finished and the shoulders are brought up to
the same elevation as the proposed pavement and when pavement markings (paint) are installed along the
centerline and edge lines. The final pavement markings (ex. Thermoplastic/Polyurea) or pavement
markers (Raised/Snowplowable) do not have to be installed for Maps to be considered substantially
complete. Final pavement marking/markers are installed with portable signing according to Roadway
Standard Drawing 1101.02, sheet 11 or 12. Any remaining punch list items requiring traffic control are
compensated in the contract pay item for Temporary Traffic Control.
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Stationary Work Zone Sign removal is a condition of final project acceptance.
(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard Drawings. Any
required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic
Control.

MEASUREMENT AND PAYMENT:

Temporary traffic control work, including, but not limited to installation and removal of portable signs,
cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators,
flashing arrow boards, and pilot vehicles for the sole purpose of maintaining vehicular traffic will be paid
at the contract lump sum price for Temporary Traffic Control.

The Temporary Traffic Control pay item does not include work zone advance or general warning signs.

The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and applicable
signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport Service required for
the sole purpose of maintaining pedestrian movements. Refer to Pedestrian Accommodation at Curb
Ramp Work Locations, found elsewhere in this Contract, for measurement and payment information for
these items.

Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of the lump
sum price for temporary traffic control will be equal to the percent complete (project) as calculated for
each partial pay estimate. Additional flashing arrow boards and message boards beyond those shown in
the contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid as
extra work in accordance with Article 104-7 of the Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning signs,
including, but not limited to, furnishing, locating, installing, covering, uncovering and removing stationary
signs will be measured for each required sign and paid at the contract price for Work Zone
Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning Signing will
be limited to a maximum of 90% of the total installed quantity. The remaining 10% will be paid once all
signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per operation per
map being utilized at the same time on any day. If a pilot vehicle is used for an operation, the Lump Sum
Price for Temporary Traffic Control will include the work of five (5) flaggers. The operator of a pilot
vehicle will be considered one of the five flaggers.

Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control pay
item will be considered supplemental flagging and compensated at a rate of $35.00 per hour for each
additional flagger as approved by the Engineer.
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Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot

RESURFACING OPERATIONS:
(7-15-14) RWZ-2

Coordinate the installation of items required by the contract documents and resurfacing operations
such that these operations are completed in the order as agreed upon with the Engineer at the first pre-
construction meeting. Refer to the Provisions, Typicals and Details unless otherwise directed by the
Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch
and make repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all
operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.
Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of
supporting traffic without displacement or rutting before reopening closed lane. Coordinate the
resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.
Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop
operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the
end of each work day. For Partial or wheel track milling operation on multi-lane facilities, the lane being
milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way, two-
lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane facilities
when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and pave
back within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.
Sweep and remove all milled material from the roadway as soon as the daily milling operation is
completed. Continue milling operations until the particular section of roadway being milled is
complete. Remove any existing pavement adjacent to the milled area that has been damaged and
replace with patch material as directed by the Engineer.
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Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain vehicular

access in accordance with Article 1101-05 of the 2018 Standa
material approved by the Engineer.

Provide appropriate in
Specifications.

lighting

Milled Rumble Strips:

accordance with Section

rd Specifications using suitable backfill

1413 of the 2018 Standard

When utilized, milled rumble strips shall be installed in accordance with the 2018 Standard

Specifications and the 2018 Roadway Standard Drawing 665.01.

PAVEMENT MARKINGS AND MARKERS:
(7-15-14) RWZ-3

Markings: All Facilities

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 1205.15 of
the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard Specifications with the
exception of the following changes underlined in Table 1205-1 in Subarticle 1205-3(D):

(D) Time Limitations for Replacement

TABLE 1205-1

TIME LIMITATIONS FOR REPLACEMENT

Facility Type
Full-control-of-access multi-
lane roadway (4 or
more total lanes) and ramps,
including Interstates

Marking Type

All markings

Center Line, Lane Line,
Railroad symbols, Stop
bars, school symbols and
crosswalk markings

Multi-lane roadways
(3 or more lanes) and ramps

e Lines, gore lines and all
other symbols

All centerline markings,
railroad, Stop bars,
school symbols and

)-lane, two-way roadways crosswalk markings

Edge Lines and all other
symbols

Replacement Deadline
By the end of each
workday's operation if the
lane is opened to traffic

By the end of each
workday's operation if the
lane is opened to traffic
(temporary paint with
beads may be used)

By the end of the 3rd
calendar day after
obliteration
By the end of the 5th
calendar day after
obliteration

By the end of the 30th
calendar day after
obliteration
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Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an
acceptable method to grind ridges smooth only where pavement marking will be installed.

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold Applied
Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded Thermoplastic
for stop bars, symbols, characters and diagonals. If Heated-in-Place Thermoplastic is used, it shall be paid
for using the Extruded Thermoplastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied Plastic
for stop bars, symbols, characters and diagonals on asphalt or concrete roadways. If Heated-in-Place
Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay item.

Markers: All Facilities

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement markers
as directed by the Engineer. No direct payment will be made for this work as it will be incidental to the
paving operation.

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each
map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and Standard
Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and Sections 1250 through
1253 of the 2018 Standard Specifications.

Markings and Markers: All Facilities

Review and record the existing pavement markings and markers before resurfacing. Re-establish the new
pavement markings and markers using the record of existing markings in conjunction with the 2018
Roadway Standard Drawings. Unless otherwise directed by the engineer, new pavement markings not
meeting the current standards should be updated to the 2018 Roadway Standard Drawings. Have existing
or proposed “passing zones” reviewed by the engineer before installation. Submit the record of the
existing pavement markings seven calendar days before the obliteration of any pavement markings.

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If the
Contractor begins any map and does not complete within the seasonal restrictions, including placement of
final pavement markings or permanent markers, the Contractor shall be responsible for, at his expense,
Paint in accordance with Article 1205-08 and Temporary Markers in accordance with Section 1251 of the
2018 Standard Specifications.
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PROJECT SPECIAL PROVISIONS

UTILITY CONSTRUCTION

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48
hours prior to the commencement of operations. Special care shall be used in working around or near
existing utilities, protecting them when necessary to provide uninterrupted service. In the event that any
utility service is interrupted, the Contractor shall notify the utility owner immediately and shall cooperate
with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire
hydrants shall be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.

Utility relocation may not be complete prior to the start of construction; therefore, the contractor will have
to coordinate with the utility companies during the relocation.
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PROJECT SPECIAL PROVISIONS

EROSION CONTROL

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND
RECONSTRUCTION:

(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 RO3R

Land disturbing operations associated with shoulder construction/reconstruction may require erosion and
sediment control/stormwater measure installation. National Pollutant Discharge Elimination System
(NPDES) inspection and reporting may be required.

Erosion control measures shall be installed per the erosion control detail in any area where the vegetated
buffer between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage inlet
is less than 10 feet. The Engineer may reduce the vegetated buffer threshold for this requirement to a value
between 5 and 10 feet. Erosion control measures shall be spot checked every 14 days until permanent
vegetative establishment.

In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or to
the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or swale,
NPDES inspection and monitoring are required every 14 days or within 24 hours of a rainfall event of 0.5
inch or greater. Maintain daily rainfall records. Install erosion control measures per detail.

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State
classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique
Wetlands, NPDES inspection and monitoring are required every 14 days or within 24 hours of a rainfall
event of 0.5" or greater. The Engineer may reduce the vegetated buffer threshold for this requirement to a
value between 5 and 10 feet. The plans or provisions will indicate the presence of these water
classifications. Maintain daily rainfall records. Install erosion control measures per detail.

Land disturbances hardened with aggregate materials receiving sheet flow are considered
non-erodible.

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching
as directed by the Engineer.

NPDES documentation shall be performed by a Level Il Erosion and Sediment Control/Stormwater
certificate holder.

Materials used for erosion control will be measured and paid as stated in the contract.
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STABILIZATION REQUIREMENTS:
(3-11-16) S-2

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000
general construction permit effective August 3, 2011 issued by the North Carolina Department of
Environment and Natural Resources Division of Water Quality. Temporary or permanent ground cover
stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the following
exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the
last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North
Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover
stabilization shall be achieved in accordance with the provisions in this contract and as directed.
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1220000000-E 545 INCIDENTAL STONE BASE 11
TON
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 17.72
SMI
0004 1260000000-E SP  AGGREGATE SHOULDER BORROW 2,954
TON
0005 1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 6,383
DEPTH sy
1%" MILLING
0006 1330000000-E 607 INCIDENTAL MILLING 8,849
sY
0007  1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 2,468
B25.0C TON
0008 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 8,397
TYPE S9.5B TON
0009 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 673
TON
0010 1704000000-E SP  PATCHING EXISTING PAVEMENT 252
TON
0011  2830000000-N 858 ADJUSTMENT OF MANHOLES 17
EA
0012 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 7
VALVE BOXES EA
0013 4413000000-E SP  WORK ZONE ADVANCE/GENERAL 1,124
WARNING SIGNING SF
0014 4457000000-N SP  TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0015 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 69,332
LINES (4", 90 MILS) LF
0016 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 240
LINES (12", 90 MILS) LF
0017 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 207,900
(4") L
0018 4891000000-E 1205 GENERIC PAVEMENT MARKING ITEM 380

16" X 90 M WHITE THERMO

LF
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0019  4891000000-E 1205 GENERIC PAVEMENT MARKING ITEM 60

24" X 90 M WHITE THERMO LF
0020 4892000000-N 1205 GENERIC PAVEMENT MARKING ITEM 4

THERMO RXR 90 M

EA

0021  4900000000-N 1251 PERMANENT RAISED PAVEMENT 254

MARKERS EA

0817/Sep23/Q309324.72/D60955100000/E21 Total Amount Of Bid For Entire Project :
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