
 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 6 
 

 
PROPOSAL 

 
 

DATE AND TIME OF BID 
OPENING: 

FEBRUARY 3, 2021 AT 2:00 PM 

CONTRACT ID: DF00246 

TIP NO.: N/A 

FEDERAL AID NO.: STATE FUNDED 

WBS ELEMENT NO.: 17BP.6.R.103 

ROUTE NO.:  SR 1415 

LOCATION: BRIDGE NO. 151 OVER HECTORS CREEK 

COUNTY: HARNETT 

LENGTH OF PROJECT: 0.142 MILES 

TYPE OF WORK: GRADING, DRAINAGE, PAVING AND STRUCTURE 

 
 
 

NOTICE: 
 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH 
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN 
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL 
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO 
IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID 
OPENING. 
 
 
 
 
THIS IS A STRUCTURE PROPOSAL.    5% BID BOND OR BID DEPOSIT REQUIRED. 

 
 
  



NC DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

 
The Bidder has carefully examined the location of the proposed work; has carefully examined the plans and 
specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the form of 
contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the 
stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of the bid and 
subsequent award to him by the Department of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of 
award is received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, 
and other means of construction; and to do all the work and to furnish all materials, except as otherwise noted, 
necessary to perform and complete the said contract in accordance with the 2018 Standard Specifications for Roads 
and Structures by the dates(s) specified in the Project Special Provisions and in accordance with the requirements of 
the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets 
contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the 
work and required labor to construct and complete this contract, for the unit or lump sum prices, as the case may be, 
bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said Department, 
which proposal, plans, and specifications show the details covering this project, and hereby become a part of this 
contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for 
Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into 
and made a part of this contract; that, except as herein modified, all the construction and work included in this contract 
is to be done in accordance with the specifications contained in said volume, and amendments and supplements 
thereto, under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer 
or such other person as may be designated by the Secretary to sign for the Department of Transportation.  The 
conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or Division 
Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as 
the basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any 
item or portion of the work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease 
in the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 
Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated 
damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds 
with the Department of Transportation, under the condition of this proposal, within 14 calendar days after the written 
notice of award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned 
to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 
For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 
Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from 
the approved electronic bidding provider for Division Contracts. 
 
ELECTRONIC ON-LINE BID: 
1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal file from 

the approved electronic bidding provider website. 
2. Prepare and submit the electronic submittal file using the approved electronic bidding provider software. 
3.   Electronic bidding software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx or from 
the approved electronic bidding provider website. 

 
 BID OPENING & PUBLIC READING: 
 
1. At the designated day and time, all electronic bids submitted will be downloaded, read aloud and 

recorded, with a witness in attendance. 
2. Bid opening will be conducted by NCDOT Proposals Staff. 
3. Bidders will not be allowed to be in attendance at the reading. Instead, results will be read aloud outside 

the building, to any interested individuals or bidders. In addition, results will be posted on the Connect 
NCDOT website as soon as possible after the Bid Opening is concluded. 
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
BIDS OVER LIMIT: 

(08-01-16)  SPD 01-400 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the bid 
will not be considered for award. 
 
DIVISION LET CONTRACT PREQUALIFICATION: 

(07-01-14)(12-1-16)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor 
prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the work 
code(s) which are identified as work items in the prime contractor’s construction progress schedule that 
they will complete themselves.  Any contractor identified as working outside their expertise may be 
considered in default of contract. 
 
BOND REQUIREMENTS: 

(06-01-16) 102-8, 102-10 SPD 01-420A 
 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads 
and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 
Standard Specifications for Roads and Structures. 
 
CONTRACT TIME & LIQUIDATED DAMAGES: 

(12-20-16) 108 SP1 G07 B 
 

The date of availability for this contract is the date the Contractor begins work but not before March 17, 
2021 or later than April 28, 2021, except that work in jurisdictional waters and wetlands shall not begin 
until a meeting between NCDOT, Regulatory Agencies, and the Contractor is held as stipulated in the 
permits contained elsewhere in this proposal.  This delay in availability has been considered in determining 
the contract time for this project. 
 
The completion date for this contract is the date that is One Hundred Eighty (180) consecutive calendar 
days after completion of Intermediate Contract Time Number 1. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  These 
liquidated damages will not be cumulative with any liquidated damages which may become chargeable 
under Intermediate Contract Time Number 1.  At the preconstruction conference the Contractor shall 
declare his expected date for beginning work.  Should the Contractor desire to revise this date after the 
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preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the 
revised date. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(12-18-07) (Rev. 2-21-12) 108 SP1 G13 B 

 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or 
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required 
to complete all work included in this contract and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date of availability of the contract. 
 
The completion date for this intermediate contract time is the date which is One Hundred Twenty (120) 
consecutive calendar days after the date of availability. 
 
The liquidated damages for this intermediate contract time are Seven Hundred Fifty Dollars ($ 750.00) 
per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a final 
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume 
responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation 
Establishment.  The Contractor will be responsible for and shall make corrections of all damages to the 
completed roadway caused by his planting operations, whether occurring prior to or after placing traffic 
through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 & LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 B 

 
The Contractor shall not narrow or close a lane of traffic on ANY MAP, detain and/or alter the traffic flow 
on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, 
including the following schedules: 
 
HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 9:00 a.m. January 2nd.  If 

New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following 
Tuesday. 

 
3. For Easter, between the hours of 4:00 p.m. Thursday and 9:00 a.m. Monday. 
 
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 9:00 

a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 p.m. 
the Thursday before Independence Day and 9:00 a.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday. 
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7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 9:00 a.m. Monday. 
 
8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 9:00 

a.m. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor 
Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not 
required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install 
all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to 
complete the removal of all traffic control devices for lane closures according to the time restrictions stated 
herein and place traffic in the correct traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($250.00) per hour. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period between 
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent 
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits.  This work 
shall include erosion control device maintenance and installation, repair seeding and mulching, 
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed.  All work shall be 
performed in accordance with the applicable section of the 2018 Standard Specifications.  All work required 
for initial vegetation planting shall be performed as a part of the work necessary for the completion and 
acceptance of the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible for 
preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has been 
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the 
soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the 
remaining erosion control devices that are no longer needed.  The Contractor will be responsible for, and 
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the 
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the 
project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, 
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract 
unit prices for the affected items.  Work required that is not represented by contract line items will be paid 
in accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications.  No additional 
compensation will be made for maintenance and removal of temporary erosion control items. 
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SITE INVESTIGATION AND REPRESENTATION: 
(3-3-2014) 102-6 SPD 01-280 

 

By signing the proposal documents, the Contractor acknowledges that: 
 
(A) He understands the nature of the work and general and local conditions, particularly those bearing 
on transportation; 
 
(B) He is familiar with the availability and cost of labor and materials; 
 
(C) He will to adhere to State regulations for safety and security of property, roads, and facilities; 
 
(D) He is able to prosecute the work in accordance with all applicable local, state and federal rules and 
regulations, and; 
 
(E) He has thoroughly investigated the project site(s). 
 
Any failure on the part of the Contractor to acquaint himself with all available information shall not relieve 
him from the responsibility any aspect of the contracting process.  No adjustment in contract time or contract 
prices will be made due to the Contractor’s negligence in familiarizing himself with the contract or project 
site(s). 
 
AUTHORITY OF THE ENGINEER: 

(01-30-14) 105-1 SPD 01-460 

 
The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North 
Carolina Department of Transportation, acting directly or through his duly authorized representative.  
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work performed 
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the 
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His 
decision shall be final and he shall have executive authority to enforce and make effective such decisions 
and orders as the Contractor fails to carry out promptly. 
 
PROSECUTION AND PROGRESS: 

(3-16-10) 108 SPD 1-700 
 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 
supervision, and with equipment, materials, and methods as may be required to complete the work described 
in the contract by the completion date and in accordance with the 2018 Standard Specifications. 
 
The Contractor's operations are restricted to daylight hours.  No work may be performed on Sundays and 
legal State holidays, unless otherwise approved by the Engineer.  Work shall only be performed when 
weather and visibility conditions allow safe operations. 
 
OFFSITE DETOUR – NOTIFICATIONS: 
 
The Project Contractor shall coordinate with Harnett County Public Schools and local emergency 
management response officials at least one month prior to road closure to allow time for alternate route 
planning. Contacts are as follows: 
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Agency Contact Phone 

Harnett County Emergency Services  910-893-7580 
   

Harnett County Schools  910-893-8151 
 
RAILROAD GRADE CROSSING:                                                                                                                                                          

(7-1-95) (Rev. 10-20-20) 107-9 SP1 G17R 

 
When the use of slow moving or stopped equipment is required over at-grade railroad crossings, the 
contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor shall be 
responsible for ascertaining and contacting the railroad track owner. 
 
No separate payment will be made for conforming with the requirements of this Special Provision. Please 
contact Meredith McLamb, Surfaces and Encroachment manager with the Rail Division of the NCDOT 
with any questions pertaining to the Right of Entry.  She can be contacted 919-707-4132. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 

Description 

3'-0" x 3'-3" Prestressed Concrete Cored Slabs 

 
NO SPECIALTY ITEMS: 

(7-1-95) 108-6 SP1 G34 
 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 
Specifications). 
 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 1.5711 per gallon.  Where any of the following are included 
as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
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Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule 
of estimated completion progress for this project as required by that Standard Special Provision is as 
follows: 
 
 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 
schedule over the progress as shown above shall be subject to the approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 

(10-16-07)(Rev. 2-19-19) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 
to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 

Fiscal Year Progress (% of Dollar Value) 
2021 (7/01/20 - 6/30/21) 30% of Total Amount Bid 
2022 (7/01/21 - 6/30/22) 70% of Total Amount Bid 
2023 (7/01/22 - 6/30/23) 0% of Total Amount Bid 
2024 (7/01/23 - 6/30/24) 0% of Total Amount Bid 
2025 (7/01/24 - 6/30/25) 0% of Total Amount Bid 
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Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 
the materials or supplies obtained by the Contractor. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a committed 
(or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR 
Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations 
(49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and 
WBE subcontractors who have performed work on the project. 
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only. 
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
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RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use 
of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 
estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su
bcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 
that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 2.0 % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority Business 
Enterprises and Women Business Enterprises: 
 
(A) Minority Business Enterprises 1.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least the percent of the 
contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit 

and use MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 
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(B) Women Business Enterprises 1.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least the percent of the 
contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit 

and use WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined 
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE 
and WBE participation. 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The Directory can be 
found at the following link. https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will 
follow the banking guidelines found elsewhere in this provision.  All other additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s 
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid 
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The 
Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in the 
electronic submittal file, the bidder may use the dropdown menu to access the name and 
address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 
WBE participation. 
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(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the time 
of bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving 
the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the 
bid to be considered responsive.  Bidders shall indicate the total dollar value of the 
MBE and WBE participation for the contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing 

of MBE and WBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be deemed to 
represent zero participation.  Bids submitted that do not have MBE and WBE 
participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the Combined MBE/WBE  goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 
that is achieved during the project shall be reported in accordance with requirements 
contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm 
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of 
the work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE 
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit 
toward the goals. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined 
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  
This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  In 
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the 
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  If the lack of this 
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use 
by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms 
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder 
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available 
from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder 
shall submit to the Department documentation of adequate good faith efforts made to reach that specific 
goal. 
 
One complete set and 6 copies of this information shall be received in the office of the Engineer no later 
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
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Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 
sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort 
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 
checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also prequalified 
subcontractors.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The 
bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd 
tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
participation.  Evidence of such negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence 
as to why additional agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as the advertised goal into consideration.  However, the fact that there 
may be some additional costs involved in finding and using MBEs/WBEs is not in itself 
sufficient reason for a bidder’s failure to meet the advertised goal, as long as such costs are 
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reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening the 
Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give notification 
of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the advertised goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
Combined MBE/WBE goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
 
(3) The performance of other bidders in meeting the advertised goal.  For example, when the 

apparent successful bidder fails to meet the goal, but others meet it, you may reasonably 
raise the question of whether, with additional reasonable efforts the apparent successful 
bidder could have met the goal.  If the apparent successful bidder fails to meet the advertised 
goal, but meets or exceeds the average MBE and WBE participation obtained by other 
bidders, the Department may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been 
made to meet the advertised goal. 
 

DF00246 G-13 Harnett



Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 
a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 
appeal the determination made by the Committee, they shall provide written notification to the Engineer.  
The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
be based upon the value of work actually performed by the MBE/WBE and the actual payments to 
MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through submission 
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance 
with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the anticipated MBE participation.  The same holds for work that a WBE 
subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a non-MBE/WBE firm 
does not count toward the contract goal requirement.   It should be noted that every effort shall be 
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs 
and WBEs to WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or WBE firm 
shows a good faith effort has been made to reach out to similarly certified firms and there is no 
interest or availability, and they can get assistance from other certified firms, the Engineer will not 
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed that the 
MBE or WBE is not performing a commercially useful function.   

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the MBE or WBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of work 
that the MBE or WBE performs with its forces. 
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(E) Suppliers 
 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE regular 
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE /WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of a DOT-assisted contract, provided the 
fees or commissions are determined to be reasonable and not excessive as compared with 
fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged 
for assistance in the procurement of the materials and supplies, or fees or transportation 
charges for the delivery of materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where applicable) and paying 
for the material itself.  To determine whether a MBE/WBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially 
Useful Function, the contractor may present evidence to rebut this presumption to the Department. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not be 
a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal. 

DF00246 G-15 Harnett



 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified as 
a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for the 
total value of the transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and WBE contractors 
to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order 
to fulfill the participation breakdown.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 
made to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime responsible for meeting the individual MBE or WBE 
participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute 
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE subcontractor for convenience.  This includes, but is not limited to, instances in 
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
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The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor, 
with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the 
Contractor’s Notice of Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor 
objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise 
the Contractor and the Department of the reasons why the action should not be approved. The five-day 
notice period shall begin on the next business day after written notice is provided to the MBE/WBE 
subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes 
of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not exist if the 
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results 
from the bad faith or discriminatory action of the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; 
(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable 
state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE contractor 

is unable to complete its work on the contract; 
(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it 
relied upon to obtain the contract so that the prime contractor can self-perform the work for which 
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another 
MBE/WBE or non-MBE/WBE contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment 
to meet the Combined MBE/WBE Goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover 
the same amount of work as the MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting the 

work defaulted by the previous MBE/WBE or in subcontracting other items of work in the 
contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted. 
(b) A description of the information provided to MBE/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take 
all necessary and reasonable steps to replace the MBE/WBE subcontractor with another 
MBE/WBE subcontractor to perform at least the same amount of work to meet the Combined 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval 
on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the Contractor 
may be disqualified from further bidding for a period of up to 6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 
on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 
the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy 
of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 
claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities 

from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 
payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further 
work on future projects until the required information is submitted. 
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 
System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work 
associated with this contract.  Employees engaged in the construction of this project should turn off vehicles 
when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer than 
fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as operating a 

crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the engines 

must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or air 

conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide for the 

safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to provide for the 

safety of vehicle occupants of off-highway equipment (e.g. to run the air conditioning) no more 
than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is exempt 
from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the roadway and structure portions of this project. 
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ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid 
Express®” with “the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the 
approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 
Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous 
folder within the .ebs” with “electronic submittal”.  
 
Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of 
Expedite” with “electronic submittal file” 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising 
from faulty materials, faulty workmanship or negligence for a period of twelve months following 
the date of final acceptance of the work for maintenance and shall replace such defective materials 
and workmanship without cost to the Department. The Contractor will not be responsible for damage 
due to faulty design, normal wear and tear, for negligence on the part of the Department, and/or for 
use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of 

twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment 
or material. The Department’s first remedy shall be through the manufacturer although the 
Contractor is responsible for invoking the warranted repair work with the manufacturer.  The 
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT 
would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the Contractor 
would be wholly responsible for under the terms of the contract.  Examples would include pavement 
structures, bridge components, and sign structures.  This provision will not be used as a mechanism to force 
the Contractor to return to the project to make repairs or perform additional work that the Department would 
normally compensate the Contractor for.  In addition, routine maintenance activities (i.e. mowing grass, 
debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval 
prior to the work being performed. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether 
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion 
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life 
of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and 
Local ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 
erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be 

Level II and responsible for ensuring the erosion and sediment control/stormwater plan is adequately 
implemented and maintained on the project and for conducting the quality control program.  The 
Certified Supervisor shall be on the project within 24 hours notice from initial exposure of an 
erodible surface to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 
timely manner over the duration of the contract. 
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(a) Oversee the work of subcontractors so that appropriate erosion and sediment 
control/stormwater preventive measures are conformed to at each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 
Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 
NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to work 
platforms, temporary construction, pumping operations, plant and storage yards, and 
cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in jurisdictional 
areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any 
suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the Contractor’s 
operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by Department 
personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 
construction activities.  The permit references NCG010000, General Permit to Discharge 
Stormwater under the NPDES, and states that the Department shall incorporate the 
applicable requirements into its delegated Erosion and Sediment Control Program for 
construction activities disturbing one or more acres of land.  The Department further 
incorporates these requirements on all contracted bridge and culvert work at jurisdictional 
waters, regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any 
other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge 
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event 
equal to or greater than 1.0 inch that occurs within a 24 hour period.  Additional 
monitoring may be required at the discretion of Division of Water Resources 
personnel if the receiving stream is 303(d) listed for turbidity and the project has had 
documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 
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(d) Maintain erosion and sediment control/stormwater inspection records for review by 
Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 
areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 
Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General Permit, 
NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify 
the Division of Water Quality Regional Office within 24 hours of becoming aware 
of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed 

areas with mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where 

required for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to review 

by the Engineer.  Maintain NPDES inspection records and make records available at 
all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 
follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 
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The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  
This person shall be onsite whenever construction activities as described above are taking place.  
This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a 
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 
certification number of the Level III Certified Designer on the design of the project erosion and 
sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 
or falsification of records. 
 

DF00246 G-25 Harnett



Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order 
for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 
Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent revocation 
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving 
notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 
the date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver 
of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform 
duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision 
of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and 
any proficiency examination, at the conclusion of the specified suspension period, prior to having the 
certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 
and Certified Designer will be incidental to the project for which no direct compensation will be made. 
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 
designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 
exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 
turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all 
of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream 

turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, operation 
of the pit and discharge can continue as long as the stream turbidity levels are not increased due to 
the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into 

compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the 
Contractor shall define the point at which the discharge enters into the State’s surface waters and the 
appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 
the point at which the discharge enters these waters.  Upstream sampling location shall be located so that it 
is not influenced by backwater conditions and represents natural background conditions.  Downstream 
sampling location shall be located at the point where complete mixing of the discharge and receiving water 
has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into 
jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface is 
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced 
to a level where sediment deposition does not occur.  Staining of wetland surfaces from suspended clay 
particles, occurring after evaporation or infiltration, does not constitute sedimentation.  No activities shall 
occur in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation will be 
considered an indication of possible adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be maintained 
in a log within the project records.  Records will include, at a minimum, turbidity test results, time, date and 
name of sampler.  Should the Department’s test results exceed those of the Contractor’s test results, an 
immediate test shall be performed jointly with the results superseding the previous test results of both the 
Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
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TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality 
standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  Other Tier I 
methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.  Tier 
II Methods are also noncompensatory and are options that may be needed for protection of rare or unique 
resources or where special environmental conditions exist at the site which have led to additional 
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, 
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific 
site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or 
special environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 
develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 
indicate a high potential for turbidity and should be avoided when dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
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STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 
contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 
Department of Transportation provided funds are available.  The State reserves the right to terminate or 
suspend any transportation project contract, and any transportation project contract shall be so terminated 
or suspended if funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in accordance with 
the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an independent 
laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  Seed not meeting 
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North 
Carolina Department of Transportation warehouses.  If seed has been delivered it shall be available for 
pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 
the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and 
Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  Tolerances 
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds 
except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, 
for the purpose of figuring pure live seed, the found pure seed and found germination percentages as 
reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory 
will be used.  Allowances, as established by the NCDOT, will be recognized for minimum pure live seed 
as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede 
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter 
will be allowed on all other kinds of seed.  In addition, all seed shall not contain more than 2% other crop 
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seed nor more than 1% total weed seed.  The germination rate as tested by the North Carolina Department 
of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled 
with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and 
1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 
verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase orders 
of deficient seed lots will be credited with the percentage that the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 
144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 

 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18) (Rev.2-16-21) Z-4 
 

Revise the 2018 Standard Specifications as follows: 
 

 
Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 

Division 7 
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1” 
with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1” 
with “725-3”.  
 
 

Division 10 
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table 6D” 
with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  
 
Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9” 
with “1080-7”. 
 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number 
“1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article 
number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22, 
replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article 
number “1080-83” with “1080-13”.  
 
 

Division 17 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second 
sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25) Linear Foot 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode, 

And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 
out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited 
permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to 
determine those specific project sites located in the quarantined area or for any regulated article used on 
this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava 
root knot nematode, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of 

his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project 
is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 
all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) Order 
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23 
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina 
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply, 
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision 
that is specifically required not specifically set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the Regulations 
relative to Nondiscrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Federal Highway Administration (FHWA), as they may be amended from time 
to time, which are herein incorporated by reference and made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor 
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the 
Regulations, including employment practices when the contract covers any activity, project, or 
program set forth in Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor for work 
to be performed under a subcontract, including procurements of materials, or leases of 
equipment, each potential subcontractor or supplier shall be notified by the contractor of the 
contractor's obligations under this contract and the Acts and the Regulations relative to 
Nondiscrimination on the grounds of race, color, or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the Regulations, 
and directives issued pursuant thereto and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the 
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. 
Where any information required of a contractor is in the exclusive possession of another who 
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fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the 
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of this 
contract, the Recipient will impose such contract sanctions as it and/or the FHWA may 
determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs one through six in every subcontract, 
including procurements of materials and leases of equipment, unless exempt by the Acts, the 
Regulations and directives issued pursuant thereto. The contractor shall take action with respect 
to any subcontract or procurement as the Recipient or the FHWA may direct as a means of 
enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 
because of such direction, the contractor may request the Recipient to enter into any litigation 
to protect the interests of the Recipient. In addition, the contractor may request the United States 
to enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a 
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil 
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related 
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national 
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level, 
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to 
discrimination under any programs, activities, or services conducted or funded by NCDOT. 
Contractors and other organizations under contract or agreement with NCDOT must also comply 
with Title VI and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 
consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title VI 
Program. Contractors are not required to prepare or submit Title VI Programs. To comply with 
this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment 
Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants 
and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all 
lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following notification in 
all solicitations for bids and requests for work or material, regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and 
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the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full and fair opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, or national origin in consideration for an 
award. In accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, disability, low-
income level, creed/religion, or limited English proficiency in consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent 
lower tier subcontracts on Federal-aid highway construction contracts only. 

5. Provide language assistance services (i.e., written translation and oral interpretation), free of 
charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, if 
needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare 
and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements. 
Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI. 
(23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative 
action to correct any deficiencies found within a reasonable time period, not to exceed 90 
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External Discrimination 
Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of the public 
and contractors) from discrimination by NCDOT employees, subrecipients and contractors, 
regardless of funding source. 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to discrimination 
based on race, color, national origin, Limited English Proficiency (LEP), sex, age, or 
disability (and religion in the context of employment, aviation, or transit) may file a written 
complaint. The law also prohibits intimidation or retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must be filed 
no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that conduct 
was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following entities: 

DF00246 SSP-10 Harnett



 
 

 North Carolina Department of Transportation, Office of Civil Rights, Title VI Program, 
1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New Bern 
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, External Civil 
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, and 
include the complainant’s name, address, and telephone number. Complaints received by 
fax or e-mail will be acknowledged and processed. Allegations received by telephone will 
be reduced to writing and provided to the complainant for confirmation or revision before 
processing. Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form 
and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), sex, age, 
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to 
the complainant’s membership in a protected group category.  
 

 

TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
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Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest agrees to comply with the following non-discrimination statutes and authorities, including, 
but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 
basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
"programs or activities" to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients and contractors, whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 
basis of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex);  
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(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title 
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits 
employment discrimination on the basis of race, color, religion, sex, or national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of real 
property, structures, or improvements thereon, or granting interest therein from the United States 
pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the 
condition that the North Carolina Department of Transportation (NCDOT) will accept title to 
the lands and maintain the project constructed thereon in accordance with the North Carolina 
General Assembly, the Regulations for the Administration of the Federal-Aid Highway 
Program, and the policies and procedures prescribed by the Federal Highway Administration of 
the U.S. Department of Transportation in accordance and in compliance with all requirements 
imposed by Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle 
A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does hereby remise, 
release, quitclaim and convey unto the NCDOT all the right, title and interest of the U.S. 
Department of Transportation in and to said lands described in Exhibit A attached hereto and 
made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina Department 
of Transportation (NCDOT) and its successors forever, subject, however, to the covenants, 
conditions, restrictions and reservations herein contained as follows, which will remain in effect 
for the period during which the real property or structures are used for a purpose for which 
Federal financial assistance is extended or for another purpose involving the provision of similar 
services or benefits and will be binding on the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, does hereby 
covenant and agree as a covenant running with the land for itself, its successors and assigns, that 
(1) no person will on the grounds of race, color, or national origin, be excluded from 
participation in, be denied the benefits of, or be otherwise subjected to discrimination with 
regard to any facility located wholly or in part on, over, or under such lands hereby conveyed [,] 
[and]* (2) that the NCDOT will use the lands and interests in lands and interests in lands so 
conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations 
and Acts may be amended [, and (3) that in the event of breach of any of the above-mentioned 
nondiscrimination conditions, the Department will have a right to enter or re-enter said lands 
and facilities on said land, and that above described land and facilities will thereon revert to and 
vest in and become the absolute property of the U.S. Department of Transportation and its 
assigns as such interest existed prior to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such a clause 
is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or 
Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 
entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the 
provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant 
running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on the property 
described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S. 
Department of Transportation activity, facility, or program is extended or for another 
purpose involving the provision of similar services or benefits, the (grantee, licensee, 
lessee, permittee, etc.) will maintain and operate such facilities and services in 
compliance with all requirements imposed by the Acts and Regulations (as may be 
amended) such that no person on the grounds of race, color, or national origin, will be 
excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease, 
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities thereon, 
and the above described lands and facilities will there upon revert to and vest in and become 
the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such a clause 
is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility or 
Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar instruments/ 
agreements entered into by the North Carolina Department of Transportation (NCDOT) 
pursuant to the provisions of Assurance 7(b): 

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant 
running with the land") that (1) no person on the ground of race, color, or national origin, 
will be excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities, (2) that in the construction of any improvements 
on, over, or under such land, and the furnishing of services thereon, no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the benefits 
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements imposed by 
or pursuant to the Acts and Regulations, as amended, set forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 
Non¬ discrimination covenants, the NCDOT will have the right to terminate the (license, 
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities 
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been 
made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the absolute 
property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 
is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing 
and newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements 
typically associated with individual projects will no longer be applied at the project level.  Instead, these 
requirements will be applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 
the Department.  At the beginning of each year, all contractors eligible will be contacted by the Department 
to determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals 
agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 
calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
 

DF00246 SSP-16 Harnett



 
 

 
Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements 
that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 
the training is oriented toward construction applications, training will be allowed in lower-level 
management positions such as office engineers and estimators.  Contractors shall submit new classifications 
for specific job functions that their employees are performing.  The Department will review and recommend 
for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications 
shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 

 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested shall 
be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 
by the OJT program staff.  
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Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if required 
by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
NOTES TO THE CONTRACTOR: 
 

 All previous bridge remnants shall be removed in their entirety by the Contractor.  
 

 The Contractor shall wrap the joints of the R. C. Pipe lying underneath the roadway at Station 18+10 
with a product and method approved by the Resident Engineer. 

 
CLEARING AND GRUBBING - METHOD II MODIFIED: 

(9-17-02) (Rev.8-18-15) 200 SP2 R02A - Rev 
 

Perform clearing on this project to the limits established by Method “II Modified” as shown on Standard 
Drawing No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods may be 
used except where permit drawings or conditions have been included in the proposal which require certain 
areas to be cleared by hand methods.  
 
Clearing limits shall extend 5 feet beyond the toe of slope with no grubbing. 
 
LUMP SUM GRADING: 

(1-30-14) 226 SPD 02-300 

 
Description 
 
Grade the project to the typical sections and details shown.  Grading shall be comprehensive grading as 
defined in Section 226 of the 2018 Standard Specifications, and shall include clearing and grubbing; all 
excavation within the area of the Typical Sections, including borrow, unclassified, and undercut excavation; 
construction of embankments, subgrade, and shoulders; construction of all intersecting roads and drives; the 
construction of all ditches within the area of the right of way or easements; all drainage ditch excavation; all 
silt excavation; removal, resetting, and maintenance of all mailboxes; removal and disposal of existing 
pavement, cross-line and driveway pipe, concrete and asphalt driveways; the disposal of any other unsuitable 
material in a waste area provided by the contractor; the loading, hauling, placement, shaping, and compaction 
of any excavated earth material; backfilling with a suitable material of all structures, and pavement removal. 
 
Construction Method 
 
Dispose of any waste material and/or furnish any borrow material needed.  Borrow quantity for this project 
is estimated at 0 cubic yards.  The Contractor should make his own determination of borrow quantities.  No 
material may be wasted or removed from the project unless approved by the Engineer. 
 
Shape, compact, and grade the slopes, ditches, subgrade and shoulders to the lines, grades, and typical 
sections established by the plans or as directed by the Engineer.  Roadway ditches shall be cleaned, 
reshaped, and maintained until final acceptance of the project.  Drainage adequate for the protection of the 
subgrade shall be provided at all times. Grading shall include shaping all disturbed areas to facilitate 
drainage, prevent the impoundment of water, and dressing all areas to a condition suitable for seeding and 
mulching by the Contractor.  Previously approved subgrade that is damaged by natural causes, construction 
or hauling equipment, or traffic, shall be restored to the required lines, grades, typical sections, and densities 
at no expense to the Department. 
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Excavated areas shall be uniformly graded, well compacted, and free of debris and loose material.  
Excavated areas adjacent to existing pavement having more than a 2 inch drop from the edge of pavement 
shall not be left open overnight.  Such areas shall be made safe by the placement of solid material at a 6:1 
or flatter slope.  All open areas shall be identified and guarded by adequate traffic control devices as directed 
and approved by the Manual of Uniform Traffic Control Devices (MUTCD), 2018 Roadway Standards 
Drawings, and the Engineer. 
 
Remove and satisfactorily dispose of vegetation and debris from within the project limits.  All waste 
disposal shall be in accordance with state, federal and local regulations regarding the disposal of waste 
material.  All permits and fees for any such disposal shall be the responsibility of the Contractor, and the 
Department shall not be held liable for disposal of any materials outside the project right of way. 
 
Measurement and Payment 
 
Grading will be paid in accordance with Article 226-3 of the Standard Specifications.  No separate payment 
will be made for borrow as it shall be incidental to the comprehensive item Grading. 
 
SHOULDER AND FILL SLOPE MATERIAL: 

(5-21-02) 235, 560 SP2 R45 A 
 

Description 
 
Perform the required shoulder and slope construction for this project in accordance with the applicable 
requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and Borrow 
Excavation is not included in the contract, no direct payment will be made for this work, as the cost of this 
work will be part of the work being paid at the contract lump sum price for Grading.  If Borrow Excavation 
is included in this contract and the material has been obtained from an authorized stockpile or from a borrow 
source, measurement and payment will be as provided in Section 230 of the 2018 Standard Specifications 
for Borrow Excavation. 
 
BRIDGE APPROACH FILLS: 

(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 
 

Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or aggregate to 
support all or portions of bridge approach slabs.  Install drains to drain water from bridge approach fills and 
geotextiles to separate approach fills from embankment fills, ABC and natural ground as required.  For 
bridge approach fills behind end bents with mechanically stabilized earth (MSE) abutment walls, reinforce 
bridge approach fills with MSE wall reinforcement connected to end bent caps.  Construct bridge approach 
fills in accordance with the contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 
or 422.02 or Roadway Detail Drawing No. 422D10. 
 
Define bridge approach fill types as follows: 
 
Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 422.01 

DF00246 R-2 Harnett



 

or 422.02 or Roadway Detail Drawing No. 422D10; 
 
Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 Roadway 
Standard Drawing No. 422.01; 
 
Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 Roadway 
Standard Drawing No. 422.02 and 
 
Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with Roadway Detail 
Drawing No. 422D10. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles, Type 1 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 

 
Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use Class V or 
Class VI select material for standard and modified approach fills.  For an approach fill behind a bridge end 
bent with an MSE abutment wall, backfill the reinforced approach fill with the same aggregate type 
approved for the reinforced zone in the accepted MSE wall submittal.  For MSE wall aggregate, 
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls provision.  
Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials.  For PVC drain pipes, use 
pipes with perforations that meet AASHTO M 278. 
 
Construction Methods 
 
Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer when 
foundation excavation is complete.  Do not place separation geotextiles or aggregate until approach fill 
dimensions and foundation material are approved. 
 
For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap backwalls within 
3" of locations shown in the accepted MSE wall submittals.  Install MSE wall reinforcement with the 
orientation, dimensions and number of layers shown in the accepted MSE wall submittals.  If a reinforced 
approach fill is designed with geogrid reinforcement embedded in an end bent cap, cut geogrids to the 
required lengths and after securing ends of geogrids in place, reroll and rewrap portions of geogrids not 
embedded in the cap to protect geogrids from damage.  Before placing aggregate, pull geosynthetic 
reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or creases. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or other 
approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented parallel to the 
roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the 
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will 
interfere with separation geotextiles or MSE wall reinforcement. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 2018 
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Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just beyond wing 
walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in accordance with Article 815-3 
of the 2018 Standard Specifications and place outlet pads in accordance with 2018 Roadway Standard 
Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain pipe 
elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves in or under 
wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall loads. 
 
Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced approach 
fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except compact fine 
aggregate to a density of at least 98%.  Compact select material for standard or modified approach fills and 
coarse aggregate for reinforced approach fills with a vibratory compactor to the satisfaction of the Engineer.  
Do not displace or damage geosynthetics, MSE wall reinforcement or drains when placing and compacting 
select material or aggregate.  End dumping directly on geosynthetics is not permitted.  Do not operate heavy 
equipment on geosynthetics or drain pipes until they are covered with at least 8" of select material or 
aggregate.  Replace any damaged geosynthetics or drains to the satisfaction of the Engineer.  When 
approach fills extend beyond bridge approach slabs, wrap separation geotextiles over select material or 
aggregate as shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 
422D10. 
 
Measurement and Payment 
 
Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and Type III 
Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The lump sum price 
for each approach fill will be full compensation for providing labor, tools, equipment and approach fill 
materials, excavating, backfilling, hauling and removing excavated materials, installing geotextiles and 
drains, compacting backfill and supplying select material, aggregate, separation geotextiles, drain pipes, 
pipe sleeves, outlet pipes and pads and any incidentals necessary to construct approach fills behind bridge 
end bents. 
 
The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not designing 
MSE wall reinforcement and connectors.  The cost of designing reinforcement and connectors for reinforced 
approach fills behind bridge end bents with MSE abutment walls will be incidental to the contract unit price 
for MSE Retaining Wall No. __. 
 
Payment will be made under: 
 

Pay Item Pay Unit 

Type I Standard Approach Fill, Station ____ Lump Sum 
Type II Modified Approach Fill, Station ____ Lump Sum 
Type III Reinforced Approach Fill, Station ____ Lump Sum 
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AUTOMATED FINE GRADING: 
(1-16-96) 610 SP5 R05 

 

On mainline portions and ramps of this project, prepare the subgrade and base beneath the pavement 
structure in accordance with the applicable sections of the 2018 Standard Specifications except use an 
automatically controlled fine grading machine using string lines, laser controls or other approved methods 
to produce final subgrade and base surfaces meeting the lines, grades and cross sections required by the 
plans or established by the Engineer. 
 
No direct payment will be made for the work required by this provision as it will be considered incidental 
to other work being paid for by the various items in the contract. 
 
INCIDENTAL STONE BASE: 

(7-1-95) (Rev.8-21-12) 545 SP5 R28R 
 

Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the 
paving operations exceed stone base placement by more than one week without written permission of the 
Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2018 Standard 
Specifications. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 412.31 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals 
on January 1, 2021. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:  
 

TABLE 609-3 
LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 
25.0 mm sieve (Base Mix) ± 10.0% 
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19.0 mm sieve (Base Mix) ± 10.0% 
12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 

9.5 mm sieve (Surface Mix) ± 5.0% 
4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 
1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 
Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 
Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 
QA retest of prepared QC Gyratory Compacted 

Volumetric Specimens 
± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 
Comparison QA Core Sample ± 2.0% (% Compaction) 
QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 
QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the 
following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
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D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 
Page 6-20, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with 
the following:  

TABLE 610-5 
BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 
S4.75A, S9.5B, S9.5C, 

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 
following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35F 
I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 
S9.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and 
replace with the following:  
 
Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes 
(primary routes) that have 4 or more lanes and median divided. 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and 
replace with the following: 
 
Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width 
acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet in 
length. 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 
S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 lbs/sy or 

higher. 
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Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and 
replace with the following:  
 
Final surface testing is not required on ramps, loops and turn lanes.   
 
Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second 
sentence and replace with the following:  
 
Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with 
Article 610-12. 
 
Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete 
the eighth and ninth sentence of this paragraph and replace with the following: 
 
Take profiles over the entire length of the final surface travel lane pavement exclusive of structures, 
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise 
approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width 
acceleration or deceleration lanes and collector lanes. 
 
Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete 
these two lines. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 

 
Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:  

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 

95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 
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A. Requirements apply to the design aggregate blend. 
B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or 

more fractured faces. 
 
 
GUARDRAIL END UNITS, TYPE - TL-3: 

(4-20-04) (Rev. 7-1-17) 862 SP8 R65 
 

Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of the 

AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with Article 106-2 
of the 2018 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each guardrail 

end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 
 
No modifications shall be made to the guardrail end unit without the express written permission from the 
manufacturer.  Perform installation in accordance with the details in the plans, and details and assembling 
instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary and 
permanent installations.  Guardrail end delineation consists of yellow reflective sheeting applied to the 
entire end section of the guardrail in accordance with Article 1088-3 of the 2018 Standard Specifications 
and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-3 Each 
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STREET SIGNS AND MARKERS AND ROUTE MARKERS: 
(7-1-95) 900 SP9 R02 

 

Move any existing street signs, markers, and route markers out of the construction limits of the project and 
install the street signs and markers and route markers so that they will be visible to the traveling public if 
there is sufficient right of way for these signs and markers outside of the construction limits. 
 
Near the completion of the project and when so directed by the Engineer, move the signs and markers and 
install them in their proper location in regard to the finished pavement of the project. 
 
Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs and markers 
that will no longer be applicable after the construction of the project, at locations directed by the Engineer 
for removal by others. 
 
The Contractor shall be responsible to the owners for any damage to any street signs and markers or route 
markers during the above described operations. 
 
No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs and markers 
and route markers as such work shall be considered incidental to other work being paid for by the various 
items in the contract.  
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PROJECT SPECIAL PROVISIONS 
 

TRAFFIC CONTROL 
 
TRAFFIC CONTROL 
 
NOTICE: The Contractor shall notify the project Resident Engineer of the Department of 
Transportation no less than 30 days prior to the date that the road is to be closed, to allow the 
Department sufficient time to install a Temporary Changeable Message Sign(s) stating the road is 
going to be closed, 10 days prior to its actual closure.  
 
The Contractor shall maintain traffic during construction and shall provide, install and maintain all traffic 
control devices as shown in the Roadway Standard Drawings or as directed by the Engineer. 
 
Traffic control shall include but not be limited to providing….Signs (portable, stationary, or 
barricade), which includes detour  signing, Truck Mounted  Attenuators (TMA),  Changeable 
Message Signs (CMS),  Flashing Arrow Boards  (FAB), Pilot Vehicle, Flaggers, Cones, Skinny 
Drums and Drums and all labor, tools, equipment and incidentals  necessary to  furnish, install,  
maintain  and  remove  traffic control  devices  when  no longer required. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct 
payment will be made for providing other work zone signing as required herein, as the cost of same will be 
considered incidental to the work being paid for under those various work zone signing items that have 
been included.  Where the Contractor provides work zone signing as required herein but no specific pay 
items have been included in the contract, all associated costs will be considered incidental to the work being 
paid for under the various items in the contract. 
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PROJECT SPECIAL PROVISIONS 
 

UTILITY CONSTRUCTION 
 
UTILITY CONFLICTS: 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 
hours prior to the commencement of operations.  Special care shall be used in working around or near 
existing utilities, protecting them when necessary to provide uninterrupted service.  In the event that any 
utility service is interrupted, the Contractor shall notify the utility owner immediately and shall cooperate 
with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire 
hydrants shall be kept accessible to fire departments at all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 
working in the vicinity of utilities in order to insure the safety of construction personnel and the public. 
 
Utility relocation may not be complete prior to the start of construction; therefore, the contractor will have 
to coordinate with the utility companies during the relocation. 
 
 

DF00246 UC-1 Harnett



PROJECT SPECIAL PROVISIONS 
 

UTILITY BY OTHERS 
 

General: 
 
The following utility companies have facilities in conflict with the construction of this project: 
 
 A) CenturyLink – Telephone/TV/Internet 
 B) Spectrum – Cable TV 
 
The following utility companies have facilities in the vicinity of the project: 
 
 C) Duke Energy Progress – Power (No Conflict) 
 D) Harnett County Regional Water – Water (No Conflict) 

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless 
otherwise noted and are therefore listed in these special provisions for the benefit of the 
Contractor.  All utility work listed herein will be done by the utility owner.  All utilities are shown 
on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) CenturyLink 
Bruce Sexton 
919-569-5257 
philip.b.sexton@centurylink.com 
 
1) Utilities to be relocated by May 1, 2019. 

 
2) Contractor to locate CenturyLink underground copper line prior to beginning guardrail 

installation and adjust guardrail as necessary to avoid post over copper line. 
 
B) Spectrum 

Tommy Roberts 
919-920-7409 
troberts@telics.com 
 
Utilities to be relocated by May 1, 2019. 
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Other Utilities on Project: 
 

C) Duke Energy Progress 
Jonathan Hilfiker 
919-744-2143 
Jonathan.hilfiker@duke-energy.com  
 

D) Harnett County Regional Water 
Shane Cummings 
910-893-7575 ext 3275 
910-984-5059 (cell) 
scummings@harnett.org 
 
1) Harnett County has a high pressure 6” water main on the project and contractor is to 

locate prior to beginning guardrail installation. 
2) Contractor to eliminate one post near waterline to maintain a minimum of 8 foot span 

over existing waterline.  Contractor to install/nest a 25 foot section of rail. 
3) Contractor to field adjust GREU TL-3 anchor unit as necessary to avoid waterline. 
4) Contractor to contact utility owner immediately of any damage to existing utility lines 

to remain in place.  
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PROJECT SPECIAL PROVISIONS 
 

EROSION CONTROL 
 

COIR FIBER MAT: 
 

Description 
 
Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations as 
directed. Work includes providing all materials, excavating and backfilling, and placing and securing coir 
fiber mat with stakes, steel reinforcement bars or staples as directed. 
 
Materials 
 

Item Section 
Coir Fiber Mat 1060-14 

 
Anchors: Stakes, reinforcement bars, or staples shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One end of the 
stake must be sharpened or beveled to facilitate driving through the coir fiber mat and down into the 
underlying soil. The other end of the stake needs to have a 1"- 2" long head at the top with a 1"- 2" 
notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a 4" diameter 
bend at one end with a 4" straight section at the tip to catch and secure the coir fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width. 

 
Construction Methods 
 
Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from stones, 
clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and apply without 
stretching such that it will lie smoothly but loosely on the soil surface. 
 
For stream relocation applications, take care to preserve the required line, grade, and cross section of the 
area covered. Bury the top slope end of each piece of mat in a narrow trench at least 6 in. deep and tamp 
firmly. Where one roll of matting ends and a second roll begins, overlap the end of the upper roll over the 
buried end of the second roll so there is a 6 in. overlap. Construct check trenches at least 12 in. deep every 
50 ft. longitudinally along the edges of the mat or as directed. Fold over and bury mat to the full depth of 
the trench, close and tamp firmly. Overlap mat at least 6 in. where 2 or more widths of mat are installed 
side by side. 
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Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer edges 
and down the center of the mat 3 ft. apart. 
 
Adjustments in the trenching or anchoring requirements to fit individual site conditions may be required. 
 
Measurement and Payment 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along the 
surface of the ground over which coir fiber mat is installed and accepted. 
 
No measurement will be made for anchor items. Payment will be made under: 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 
 
COIR FIBER WATTLE BARRIER: 

(5-20-13) 1630 

 
Description 
 
Coir fiber wattle barriers are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber 
or synthetic netting and used at the toe of fills or on slopes to intercept runoff. Coir fiber wattle barriers are 
to be placed at locations shown on the plans or as directed. Installation shall follow the detail provided in 
the plans and as directed. Work includes furnishing materials, installation, maintenance and removing coir 
fiber wattle barriers. 
 
Materials 
 
Coir fiber wattle shall meet the following specifications: 
 

Inner Material 100% Coir (Coconut) Fibers 
Minimum Diameter 18" 
Minimum Length 10 ft. 
Minimum Density 5 lb./c.f. ± 10% 
Net Material Coir (Coconut) or Synthetic 
Net Openings 2" x 2" 
Net Strength 90 lb. 
Minimum Weight 10 lb./ft. ± 10% 

 
Stakes  shall  be  used  as  anchors.   Provide  hardwood  stakes  a  minimum  of  2-ft  long  with a 2" x 2" 
nominal square cross section. One end of the stake shall be sharpened or beveled to facilitate driving down 
into the underlying soil. 
 
Provide staples made of 0.125" diameter  new  steel  wire  formed  into  a  U-shape  not  less  than 12" in 
length with a throat of 1" in width. 
 
Construction Methods 
 
Align coir fiber wattle barriers in an overlapping and alternating pattern. Excavate a trench the entire length 
of each wattle with a depth of 2" to 3" for the wattle to be placed. Secure coir fiber wattle barriers to the 
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soil by wire staples approximately every linear foot and at the end of each wattle.  Install at least 4 stakes 
on the downslope side of the wattle with a maximum spacing of  2 linear feet and according to the detail. 
Install at least 2 stakes on the upslope side of the coir fiber wattle barriers according to the detail provided 
in the plans. Drive stakes into the ground at least 10" with no more than 2" projecting from the top of the 
wattle. Drive stakes at an angle according to the detail provided in the plans. 
 
For coir fiber wattle barriers used to reduce runoff velocity for large slopes, use a maximum spacing of 25 
ft. for the barrier measured along the slope. 
 
 Maintain the coir fiber wattle barriers until the project is accepted or until the coir fiber wattle barriers are 
removed, and remove and dispose of silt accumulations at the coir fiber wattle barriers when so directed 
in accordance with Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir fiber wattle 
barrier installed and accepted. Such price and payment will be full compensation for all work covered by 
this provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to install the coir fiber wattle barrier. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Coir Fiber Wattle Barrier Linear Foot 

 
CONCRETE WASHOUT STRUCTURE: 
(12-01-15) 

 
Description 
 
Concrete washout structures are enclosures above or below grade to contain concrete waste  water and 
associated concrete mix from washing out ready-mix trucks, drums, pumps, or other equipment. Concrete 
washouts must collect and retain all the concrete washout water and solids, so that this material does not 
migrate to surface waters or into the ground water. These enclosures are not intended for concrete waste 
not associated with wash out operations. 
 
The concrete washout structure may include constructed devices above or below ground and or 
commercially available devices designed specifically to capture concrete waste water. 
 
Materials 
 

Item Section 
Temporary Silt Fence 1605 

 
Safety Fence shall meet the specifications as provided elsewhere in this contract. 
 
Geomembrane basin liner shall meet the following minimum physical properties for low permeability; it 
shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the minimum setback 
dimensions can be achieved the liner is not required. (5 feet above groundwater, 50 feet from top of bank 
of perennial stream, other surface water body, or  wetland.) 
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Construction Methods 
 
Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and as 
directed. 
 
Install temporary silt fence around the perimeter of the enclosure in accordance with the details and as 
directed if structure is not located in an area where existing erosion and sedimentation control devices are 
capable to containing any loss of sediment. 
 
Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so it is 
clearly visible to site personnel. 
 
The construction details for the above grade and below grade concrete washout structures can be found on 
the following web page link: 
 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 
 

Alternate details for accommodating concrete washout may be submitted for review and approval.  
 
The alternate details shall include the method used to retain and dispose of the concrete waste water 
within the project limits and in accordance with the minimum setback requirements. (5 feet above 
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
 
Maintenance and Removal 
 
Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum freeboard 
of 12 inches. Remove and dispose of hardened concrete and return the structure to a functional condition 
after reaching 75% capacity. 
 
Inspect concrete washout structures for damage and maintain for effectiveness. 
 
Remove the concrete washout structures and sign upon project completion. Grade the earth material to 
match the existing contours and permanently seed and mulch area. 
 
Measurement and Payment 
 
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the details. If 
alternate details are approved then those details will also be paid for per each approved and installed device. 
 
Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 
 
No measurement will be made for other items or for over excavation or stockpiling. Payment will be 
made under: 

Pay Item Pay Unit 

Concrete Washout Structure Each 
 
All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt tack shall 
not be allowed on this project. 
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CRIMPING STRAW MULCH: 
 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw is to be 
applied and then crimped. After the crimping operation is complete, an additional application of straw shall 
be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing that 
maximum spacing of crimper blades shall not exceed 8". 
 
ENVIRONMENTALLY SENSITIVE AREAS: 
 

Description 
 
This project is located in an Environmentally Sensitive Area. This designation requires special procedures 
to be used for clearing and grubbing, temporary stream crossings, and grading operations within the 
Environmentally Sensitive Areas identified on the plans and as designated by the Engineer. This also 
requires special procedures to be used for seeding and mulching and staged seeding within the project. 
 
The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the stream 
or depression measured from top of streambank or center of depression. 
 
Construction Methods 
 
(A) Clearing and Grubbing 
 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform clearing 
operations, but not grubbing operations until immediately prior to beginning grading operations as 
described in Article 200-1 of the Standard Specifications. Only clearing operations (not grubbing) 
shall be allowed in this buffer zone until immediately prior to beginning grading operations. Erosion 
control devices shall be installed immediately following the clearing operation. 

 
(B) Grading 
 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall progress 
in a continuous manner until complete. All construction within these areas shall progress in a 
continuous manner such that each phase is complete and areas are permanently stabilized prior to 
beginning of next phase. Failure on the part of the Contractor to complete any phase of construction 
in a continuous manner in Environmentally Sensitive Areas will be just cause for the Engineer to 
direct the suspension of work in accordance with Article 108-7 of the Standard Specifications. 

 
(C) Temporary Stream Crossings 
 

Any crossing of streams within the limits of this project shall be accomplished in accordance with 
the requirements of Subarticle 107-12 of the Standard Specifications. 

 
(D) Seeding and Mulching 
 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 
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Specifications and vegetative cover sufficient to restrain erosion shall be installed immediately 
following grade establishment. Seeding and mulching shall be performed on the areas disturbed by 
construction immediately following final grade establishment. No appreciable time shall lapse into  
the contract time without stabilization of slopes, ditches and other areas within the Environmentally 
Sensitive Areas. 

 
(E) Stage Seeding 
 

The work covered by this section shall consist of the establishment of a vegetative cover on cut and 
fill slopes as grading progresses. Seeding and mulching shall  be done in stages on cut and fill slopes 
that are greater than 20 feet in height measured along the slope, or greater than 2 acres in area. Each 
stage shall not exceed the limits stated above. 

 
Additional payments will not be made for the requirements of this section, as the cost for this work shall be 
included in the contract unit prices for the work involved. 
 
HIGH QUALITY WATERS: 
 

Description 
 

Hector's Creek has  been  identified  as  high quality waters. This designation requires special procedures 
to be used for clearing and grubbing, temporary stream crossings, and  grading operations within the High 
Quality Water Zone and as designated by the Engineer.  The High Quality Water Zones are identified on 
the plans as Environmentally Sensitive Areas. This also requires special procedures to be used for seeding 
and mulching and staged seeding. 
 
The High Quality Water Zone/Environmentally Sensitive Area shall be defined as  a 50-   foot buffer zone 
on both sides of the stream measured from top of streambank. 
 
Construction Methods 
 
(A) Clearing and Grubbing 
 

In areas identified as High Quality Water Zones/Environmentally Sensitive Areas, the Contractor 
may perform clearing operations, but not grubbing operations until immediately prior to beginning 
grading operations as described in Article 200-1 of the Standard Specifications. Only clearing 
operations (not grubbing) shall be allowed in this buffer zone until immediately prior to beginning 
grading operations. Erosion control devices shall be installed immediately following the clearing 
operation. 

 
(B) Grading 
 

Once grading operations begin in identified High Quality Water Zones/ Environmentally Sensitive 
Areas, work shall progress in a continuous manner until complete. All construction within these 
areas shall progress in a continuous manner such that each phase is complete and areas are 
permanently stabilized prior to beginning of next phase. Failure on the part of the Contractor to 
complete any phase of construction in a continuous manner in High Quality Water Zones/ 
Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension of work 
in accordance with Article 108-7 of the Standard Specifications. 
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(C) Temporary Stream Crossings 
 

Any crossing of streams within the limits of this project shall be accomplished in accordance with 
the requirements of Subarticle 107-12 of the Standard Specifications. 

 
(D) Seeding and Mulching 
 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 
Specifications and vegetative cover sufficient to restrain erosion shall be installed immediately 
following grade establishment. 
 
Seeding and mulching shall be performed on the areas disturbed by construction immediately 
following final grade establishment. No appreciable time shall lapse into  the contract time without 
stabilization of slopes, ditches and other areas within the High Quality Water 
Zones/Environmentally Sensitive Areas. 

 
(E) Stage Seeding 

 
The work covered by this section shall consist of the establishment of a vegetative cover on cut and 
fill slopes as grading progresses. Seeding and mulching shall  be done in stages on cut and fill slopes 
that are greater than 20 feet in height measured along the slope, or greater than 2 acres in area. Each 
stage shall not exceed the limits stated above. 

 
Additional payments will not be made for the requirements of this section, as the cost for this work shall 
be included in the contract unit prices for the work involved. 
 
MINIMIZE REMOVAL OF VEGETATION: 
 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside the 
construction limits shall only be removed upon approval of Engineer. No additional payment will be made 
for this minimization work. 
 
 

Native Grass Seeding and Mulching (East) 
 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and riparian 
areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides of the stream or 
depression, measured from top of stream  bank  or center of depression. The stream bank of the stream 
relocation shall be seeded by a method that does not alter the typical cross section of the stream bank. Native 
Grass Seeding and Mulching shall also be performed in the permanent soil reinforcement mat section of 
preformed scour holes, and in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as 
stated below. During periods of overlapping dates, the kind of seed to be used shall  be determined. All 
rates are in pounds per acre. 
 

March 1 - August 31 September 1 - February 28 
18# Creeping Red Fescue 18# Creeping Red Fescue 
6# Indiangrass 6# Indiangrass 
8# Little Bluestem 8# Little Bluestem 
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4# Switchgrass 4# Switchgrass 
25# Browntop Millet 35# Rye Grain 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Creeping Red Fescue Cultivars: 

 
Aberdeen Boreal Epic Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2 ratio 
is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 
analysis and as directed. 
 
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the Standard 
Specifications and vegetative cover sufficient to restrain erosion shall be installed immediately following 
grade establishment. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 
Standard Specifications. 
 
REFORESTATION: 
 

Description 
 
Reforestation will be planted within interchanges and along the outside borders of the road, and in other 
areas as directed. Reforestation is not shown on the plan sheets. See the Reforestation Detail Sheet. 
 
All non-maintained riparian buffers impacted by the placement of temporary fill or clearing activities shall 
be restored to the preconstruction contours and revegetated with native woody species. 
 
The entire Reforestation operation shall comply with the requirements of Section 1670 of the 
Standard Specifications. 
 
Materials 
 
Reforestation shall be bare root seedlings 12"-18" tall. 
 
Construction Methods 
 
Reforestation shall be shall be planted as soon as practical following permanent Seeding and Mulching. The 
seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, or as directed. 
 
Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a fine clay 
(kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture ratio, method of 
application, and the time of application shall be submitted to the Engineer for approval. 
 
With the approval of the Engineer, seedlings may be coated before delivery to the job or at the time of 
planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots shall be moistened 
immediately prior to planting. 
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Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 
 
Measurement and Payment 
 
Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 
Specifications. 
 
RESPONSE FOR EROSION CONTROL: 
 

Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies to 
the project necessary for the pursuit of any or all of the following work as shown herein, by an approved 
subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY 

SP Coir Fiber Mat SY 

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY 

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in the NPDES 
Inspection Form SPPP30. Each erosion control action may include one or more of the above work items. 
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Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of times the 
subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an 
erosion control action described in Form 1675. The provisions of Article 104-5 of the Standard 
Specifications will not apply to this item of work. 
 
Payment will be made under: 
 

Pay Item Pay Unit 

Response for Erosion Control Each 
 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 

Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or polypropylene 
fence along the outside riparian buffer, wetland, or water boundary, or other boundaries located within the 
construction corridor to mark the areas that have been approved to infringe within the buffer, wetland, 
endangered vegetation, culturally sensitive areas or water. The fence shall be installed prior to any land 
disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly visible 
flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or interior 
boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved by the 
Engineer. The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil tip at 
one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section. Steel posts shall 
be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The flagging 
shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in color and highly 
visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be 
erected to conform to the general contour of the ground. 
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(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or set with 
a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all backfill material 
shall be thoroughly tamped. Wood posts may be sharpened to a dull point if power driven. Posts damaged 
by power driving shall be removed and replaced prior to final acceptance. The tops of all wood posts 
shall be cut at a 30-degree angle.  The wood posts may,  at the option of the Contractor, be cut at this angle 
either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across each 
cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 105-9 or 
Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of the safety fence. 
All stakeouts for safety fence shall be considered incidental to the work  being paid for as “Construction 
Surveying”, except that where there is no pay item for construction surveying, all safety fence stakeout will 
be performed by state forces. 
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the duration of 
the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet maximum 
intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6” into the 
ground. Interior boundaries may be staked on a tangent that runs parallel to buffer but must not encroach 
on the buffer at any location. Interior boundaries of hand  clearing shall be identified with a different colored 
flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-9 or 
Article 801-1 of the Standard Specifications. No direct pay will be made for  delineation of the interior 
boundaries. This delineation will be considered incidental to the work being paid for as Construction 
Surveying, except that where there is no pay item or construction surveying the cost of boundary flagging 
delineation shall be included in the unit prices bid for the various items in the contract. Installation for 
delineation of all jurisdictional boundaries at staging areas, waste sites, or borrow pits shall consist of 
wooden stakes on 25 feet maximum intervals with highly visible orange flagging attached. Stakes shall be 
installed a minimum of 6” into the ground. Additional flagging may be placed on overhanging vegetation 
to enhance visibility but does not substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, waste sites, 
or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or Subarticle 802-2(F) of the 
Standard Specifications. No direct pay will be made for this delineation, as the cost of same shall be 
included in the unit prices bid for the various items in the contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a satisfactory 
condition for the duration of the project as determined by the Engineer. 
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Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or polypropylene 
fence installed in place and accepted. Such payment will be full compensation including but not limited to 
furnishing and installing fence geotextile with necessary posts and post bracing, staples, tie wires, tools, 
equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Safety Fence Linear Foot 

 
STABILIZATION REQUIREMENTS: 
(3-11-2016) 
 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 
general construction permit effective August 1, 2016 issued by the North Carolina Department of 
Environmental Quality Division of Water Resources. Temporary or permanent ground cover stabilization 
shall occur within 7 calendar days from the last land-disturbing activity, with the following exceptions in 
which temporary or permanent ground cover shall be provided in 14 calendar days from the last land-
disturbing activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
 Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North 
Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover 
stabilization shall be achieved in accordance with the provisions in this contract and as directed. 
 

SEEDING AND MULCHING: (East) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as 
stated below. During periods of overlapping dates, the kind of seed to be used shall  be determined. All 
rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75# Tall Fescue 75# Tall Fescue 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
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500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s 
request. 
 

 Approved Tall Fescue Cultivars

06 Dust 
2nd Millennium 
3rd Millennium 

Escalade Justice Serengeti 
Essential Kalahari 

Kitty Hawk 2000 
Shelby 
Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 
Avenger Falcon NG Lexington Silver Hawk 
Barlexas Falcon V LSD Sliverstar 
Barlexas II Faith Magellan Shenandoah Elite 
Bar Fa Fat Cat Matador Sidewinder 
Barrera Festnova Millennium SRP Skyline 
Barrington Fidelity Monet Solara 
Barrobusto Finelawn Elite Mustang 4 Southern Choice II 
Barvado Finelawn Xpress Ninja 2 Speedway 
Biltmore Finesse II Ol’ Glory Spyder LS 
Bingo Firebird Olympic Gold Sunset Gold 
Bizem Firecracker LS Padre Taccoa 
Blackwatch Firenza Patagonia Tanzania 
Blade Runner II Five Point Pedigree Trio 
Bonsai Focus Picasso Tahoe II 
Braveheart Forte Piedmont Talladega 
Bravo Garrison Plantation Tarheel 
Bullseye Gazelle II Proseeds 5301 Terrano 
Cannavaro Gold Medallion Prospect Titan ltd 
Catalyst Grande 3 Pure Gold Titanium LS 
Cayenne Greenbrooks Quest Tracer 
Cessane Rz Greenkeeper Raptor II Traverse SRP 
Chipper Gremlin Rebel Exeda Tulsa Time 
Cochise IV Greystone Rebel Sentry Turbo 
Constitution Guardian 21 Rebel IV Turbo RZ 
Corgi Guardian 41 Regiment II Tuxedo RZ 
Corona Hemi Regenerate Ultimate 
Coyote Honky Tonk Rendition Venture 
Darlington Hot Rod Rhambler 2 SRP Umbrella 
Davinci Hunter Rembrandt Van Gogh 
Desire Inferno Reunion Watchdog 
Dominion Innovator Riverside Wolfpack II 
Dynamic Integrity RNP Xtremegreen 
Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 
20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2 ratio 
is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 
analysis and as directed. 
 
TEMPORARY SEEDING: 
 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of 400 
pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet or Browntop Millet 
shall be used in summer months and Rye Grain during the remainder of the year. The Engineer will 
determine the exact dates for using each kind of seed. 
 
FERTILIZER TOPDRESSING: 
 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20- 20 grade 
and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may be used provided 
the 1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food 
as 10-20-20 analysis and as directed. 
 
Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16- 8-8 grade 
and shall be applied at the rate of 500 pounds per acre. A different analysis of  fertilizer may be used 
provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide the same amount of 
plant food as 16-8-8 analysis and as directed. 
 
SUPPLEMENTAL SEEDING: 
 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with the 
exception that no centipede seed will be used in the seed mix for supplemental seeding. The rate of 
application for supplemental seeding may vary from 25# to 75# per acre. The actual rate per acre will be 
determined prior to the time of topdressing and the Contractor will be notified in writing of the rate per 
acre, total quantity needed, and areas on which to apply the supplemental seed. Minimum tillage equipment, 
consisting of a sod seeder shall be used for incorporating  seed into the soil as to prevent disturbance of 
existing vegetation. A clodbuster (ball and chain) may be used where degree of slope prevents the use of a 
sod seeder. 
 
MOWING: 
 

The minimum mowing height on this project shall be 4 inches. 
 
TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 
POLYACRYLAMIDE (PAM): 
 

Description 
 
Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are devices 
utilized in temporary and permanent ditches to reduce runoff velocity and incorporate PAM into the 
construction runoff to increase settling of sediment particles and reduce turbidity of runoff. Temporary 
Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at locations shown on the plans 
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or as directed. Installation shall follow  the  detail provided in the plans and as directed. Work includes 
furnishing materials, installation of Temporary Rock Silt Checks Type A, matting installation, PAM 
application, and removing Temporary Rock Silt Checks Type A with Excelsior Matting and PAM. 
 
Materials 
 
Structural stone shall be class B stone that meets the requirements of Section 1042 of the 
Standard Specifications for Stone for Erosion Control, Class B. 
 
Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of the 
Standard Specifications for these stone sizes. 
 
Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the 
Standard Specifications, or shall meet specifications provided elsewhere in this contract. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. Soil 
samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with Excelsior Matting 
and PAM will be placed, and from offsite material used to construct the roadway, and analyzed for the 
appropriate PAM flocculant to be utilized with each Temporary Rock Silt Check Type A. The PAM product 
used shall be listed on the North Carolina Department of Environmental Quality Division of Water 
Resources web site as an approved PAM product for use in North Carolina. 
 
Construction Methods 
 
Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) of the 
Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided in the plans. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and anchored by placing 
Class B stone on top of the matting at the upper and lower ends. 
 
Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type A and 
matting where the water is going to flow over. PAM applications shall be done during construction activities 
and after every rainfall event that is equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM 
until the project is accepted or until the Temporary Rock Silt Checks Type A with Excelsior Matting and 
PAM are removed, and shall remove and dispose of silt accumulations at the Temporary Rock Silt Checks 
Type A with Excelsior Matting and PAM when so directed in accordance with the requirements of Section 
1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 1633-5 of the 
Standard Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, or 
in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied to the 
Temporary Rock Silt Checks Type A. Such price and payment will be full compensation for all work 
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covered by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 
 
STOCKPILE AREAS: 
 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment around 
any erodible material stockpile areas as directed. 
 
ACCESS AND HAUL ROADS: 
 

At the end of each working day, the Contractor shall install or re-establish temporary diversions or earth 
berms across access/haul roads to direct runoff into sediment devices. Silt fence sections that are 
temporarily removed shall be reinstalled across access/haul roads at the end of each working day. 
 
WASTE AND BORROW SOURCES: 
 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s own 
negligence or for his own convenience, will be paid for at the appropriate contract unit price for the devices 
or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and mulching in any 
commercial borrow or waste pit. All erosion and sediment control practices that may be required on a 
commercial borrow or waste site will be done at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste Site 
Reclamation Procedures for Contracted Projects” located at: 
 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte 
dReclamationProcedures.pdf 
 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for Contracted 
Projects” shall be included with the reclamation plans for offsite staging areas, and borrow and waste sites. 
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PROJECT SPECIAL PROVISIONS 
STRUCTURE  

 

FALSEWORK AND FORMWORK (4-5-12) 
 

1.0 DESCRIPTION 
 

Use this Special Provision as a guide to develop temporary works submittals required by the 
Standard Specifications or other provisions; no additional submittals are required herein. Such 
temporary works include, but are not limited to, falsework and formwork. 

 
Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic or 
fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary structure 
that functions as a work platform that supports construction personnel, materials, and tools, but 
is not intended to support the structure. Scaffolding systems that are used to temporarily support 
permanent structures (as opposed to functioning as work platforms) are considered to be 
falsework under the definitions given. Shoring is a component of falsework such as horizontal, 
vertical, or inclined support members. Where the term “temporary works” is used, it includes all 
of the temporary facilities used in bridge construction that do not become part of the permanent 
structure. 

 
Design and construct safe and adequate temporary works that will support all loads imposed and 
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 
structure. 

 
2.0 MATERIALS 

 
Select materials suitable for temporary works; however, select materials that also ensure the 
safety and quality required by the design assumptions. The Engineer has authority to reject 
material on the basis of its condition, inappropriate use, safety, or nonconformance with the 
plans. Clearly identify allowable loads or stresses for all materials or  manufactured devices on 
the plans. Revise the plan and notify the Engineer if any change to materials or material strengths 
is required. 

 
3.0 DESIGN REQUIREMENTS 

 
A. Working Drawings 

 
Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 

 
On the drawings, show all information necessary to allow the design of any component to be 
checked independently as determined by the Engineer. 

 
When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction joints. 
Submit the number of copies as called for by the contract. 
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When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 

 
If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 
listing the weight of all construction equipment that will be supported on the temporary work. 
Show anticipated total settlements and/or deflections of falsework  and forms on the working 
drawings. Include falsework footing settlements, joint take- up, and deflection of beams or 
girders. 

 
As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 
maximum of 36 inches, provided the following conditions are met: 

 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 
II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT 63 51 12 2000 50 

MBT 72 55 12 1700 48 
 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 
 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 
hangers and rods must have a minimum safe working load of 6,000 lbs. 

 
For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 
be cast through the girder top flange and located, measuring along the top of the member, 
1’-2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum 
safe working load of 6,000 lbs. 

 
The overhang bracket provided for the diagonal leg shall have a minimum safe working load 
of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on 
the girder bottom flange, no closer than 4 inches from the bottom of the member. However, 
for 72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 
transition. 

 
Provide adequate overhang falsework and determine the appropriate adjustments for deck 
geometry, equipment, casting procedures and casting conditions. 

 
If the optional overhang falsework spacing is used, indicate this on the falsework submittal 
and advise the girder producer of the proposed details. Failure to notify the Engineer of 
hanger type and hanger spacing on prestressed concrete girder casting drawings may delay 
the approval of those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin top 
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 
be no differential settlement between the girders and the deck forms during placement of 
deck concrete. 

 
When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour components 
when the mid-span girder deflection due to deck weight is greater than ¾”. 

 
Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 
such devices used as part of the falsework or formwork that remains in the permanent 
structure. If the plan notes indicate that the structure contains the necessary corrosion 
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices. 
Electroplating will not be allowed. Any coating required by  the  Engineer will be considered 
incidental to the various pay items requiring temporary works. 
 
Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO 
Guide Design Specifications for Bridge Temporary Works except as noted herein. 

 
1. Wind Loads 

 
Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 
addition, Table 2.2A is included to provide the maximum wind speeds by county in North 
Carolina. 

 

Table 2.2 - Wind Pressure Values 
 

Height Zone 

feet above ground 

Pressure, lb/ft2 for Indicated Wind Velocity, mph 

70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

 
2. Time of Removal 

 
The following requirements replace those of Article 3.4.8.2. 

 
Do not remove forms until the concrete has attained strengths required in Article 420-
16 of the Standard Specifications and these Special Provisions. 

 
Do not remove forms until the concrete has sufficient strength to prevent damage to the 
surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 
 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100 
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80 Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 
 

The Engineer is responsible for the review and approval of temporary works’ drawings. 
 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

 
The time period for review of the working drawings does not begin until complete drawings 
and design calculations, when required, are received by the Engineer. 

 
Do not start construction of any temporary work for which working drawings are required 
until the drawings have been approved. Such approval does not relieve the Contractor of the 
responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 
 

All requirements of Section 420 of the Standard Specifications apply. 
 

Construct temporary works in conformance with the approved working drawings. Ensure that 
the quality of materials and workmanship employed is consistent with that assumed in the design 
of the temporary works. Do not weld falsework members to any portion of the permanent 
structure unless approved. Show any welding to the permanent structure on the approved 
construction drawings. 

 
Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 
measurement of falsework settlement. Make sure that the anticipated compressive settlement 
and/or deflection of falsework does not exceed 1 inch. For cast-in-place  concrete structures, 
make sure that the calculated deflection of falsework flexural members does not exceed 1/240 
of their span regardless of whether or not the deflection is compensated by camber strips. 

 
A. Maintenance and Inspection 

 
Inspect and maintain the temporary work in an acceptable condition throughout the period 
of its use. Certify that the manufactured devices have been maintained in a condition to allow 
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be 
readily determined at the job site. 

 
Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 
placement. Inspect other temporary works at least once a month to ensure that they are 
functioning properly. Have a North Carolina Registered Professional Engineer inspect the 
cofferdams, shoring, sheathing, support of excavation structures, and support systems for 
load tests prior to loading. 
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B. Foundations 
 

Determine the safe bearing capacity of the foundation material on which the supports for 
temporary works rest. If required by the Engineer, conduct load tests to verify proposed 
bearing capacity values that are marginal or in other high-risk situations. 

 
The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as those 
of the permanent structure. 

 
Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 
the soil supporting the temporary works supports. 

 
If piles are used, the estimation of capacities and later confirmation during construction using 
standard procedures based on the driving characteristics of the pile is permitted.  If preferred, 
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct 
load tests to verify bearing capacity values that are marginal or in other high risk situations. 

 
The Engineer reviews and approves the proposed pile and soil bearing capacities. 

 
5.0 REMOVAL 

 
Unless otherwise permitted, remove and keep all temporary works upon completion of the work. 
Do not disturb or otherwise damage the finished work. 

 
Remove temporary works in conformance with the contract documents. Remove them in such a 
manner as to permit the structure to uniformly and gradually take the stresses due to its own 
weight. 

 
6.0 METHOD OF MEASUREMENT 

 
Unless otherwise specified, temporary works will not be directly measured. 

 
7.0 BASIS OF PAYMENT 

 
Payment at the contract unit prices for the various pay items requiring temporary works will 
be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (6-28-17) 
 

1.0 GENERAL 
 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and 
this provision. For this provision, “submittals” refers to only those listed in this provision. The 
list of submittals contained herein does not represent a list of required submittals for the project. 
Submittals are only necessary for those items as required by the contract. Make submittals that 
are not specifically noted in this provision directly to the Engineer. Either the Structures 
Management Unit or the Geotechnical Engineering Unit or both units will jointly review 
submittals. 

 
If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all copies to 
the Engineer. State the reason for the proposed variation in the submittal. To minimize review 
time, make sure all submittals are complete when initially submitted. Provide a contact name 
and information with each submittal. Direct any questions regarding submittal requirements to 
the Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit 
contacts noted below. 

 
In order to facilitate in-plant inspection by NCDOT and approval of working drawings, provide 
the name, address and telephone number of the facility where fabrication will actually be done 
if different than shown on the title block of the submitted working drawings. This includes, but 
is not limited to, precast concrete items, prestressed concrete items and fabricated steel or 
aluminum items. 

 
2.0 ADDRESSES AND CONTACTS 

 
For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. Brain Hanks, P. E. 
State Structures Engineer 
North Carolina Department of 
Transportation 
Structures Management Unit 
1581 Mail Service Center 
Raleigh, NC  27699-1581 

Mr. Brian Hanks, P. E. 
State Structures Engineer 
North Carolina Department of 
Transportation 
Structures Management Unit 
1000 Birch Ridge Drive 
Raleigh, NC  27610 

Attention:  Mr. James Bolden, P. E. Attention:  Mr. James Bolden, P. E. 

Submittals may also be made via email.  Send submittals to: 

 jlbolden@ncdot.gov (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

eomile@ncdot.gov (Emmanuel Omile) 

mrorie@ncdot.gov (Madonna Rorie) 
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Chris Kreider., P. E. 
Eastern Regional Geotechnical 
Manager 
North Carolina Department of 
Transportation 
Geotechnical Engineering Unit 
Eastern Regional Office 
1570 Mail Service Center 
Raleigh, NC  27699-1570 

Mr. Chris Kreider, P. E. 
Eastern Regional Geotechnical 
Manager 
North Carolina Department of 
Transportation 
Geotechnical Engineering Unit 
Eastern Regional Office 
3301 Jones Sausage Road, Suite 100 
Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. 
Western Regional Geotechnical 
Manager 
North Carolina Department of 
Transportation 
Geotechnical Engineering Unit 
Western Regional Office  
5253 Z Max Boulevard 
Harrisburg, NC  28075 

Mr. Eric Williams, P. E. 
Western Regional Geotechnical 
Manager 
North Carolina Department of 
Transportation 
Geotechnical Engineering Unit 
Western Regional Office 
5253 Z Max Boulevard 
Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit can be 
viewed from the Unit’s web site, via the “Drawing Submittal Status” link. 

Direct any questions concerning submittal review status, review comments or drawing markups to the 
following contacts: 

Primary Structures Contact: James Bolden (919) 707-6408 
(919) 250-4082 facsimile 
jlbolden@ncdot.gov 

Secondary Structures Contacts: Madonna Rorie 
 

 (919) 707-6508 
mrorie@ncdot.gov 

Emmanuel Omile (919) 707 – 6451 

Eastern Regional Geotechnical 
Contact (Divisions 1-7): 

Chris Kreider (919) 662-4710 
(919) 662-3095 facsimile 
kkim@ncdot.gov 

Western Regional Geotechnical 
Contact (Divisions 8-14): 

Eric Williams (704) 455-8902 
(704) 455-8912 facsimile 
ewilliams3@ncdot.gov 
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3.0 SUBMITTAL COPIES 

 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At the same 
time, submit the number of hard copies shown below of the same complete submittal directly to the 
Structures Management Unit and/or the Geotechnical Engineering Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review comments and 
drawing markups for these submittals from the Structures Management Unit.  The second table in this 
section covers “Geotechnical Submittals”.  The Engineer will receive review comments and drawing 
markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies in 
which case submit a set of supporting calculations to each unit.  Provide additional copies of any 
submittal as directed. 

STRUCTURE SUBMITTALS 

 
Submittal 

Copies 
Required by 
Structures 

Management 
Unit  

Copies 
Required by 
Geotechnical 
Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 7 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 6 9 0 “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) 

2, then 9 0 
“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) 

9 0 “Strip Seals” 

Falsework & Forms 2 
(substructure) 

8 0 
Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 
(superstructure) 

8 0 
Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed Structure 

8 0 
“Maintenance and Protection 
of Traffic Beneath Proposed 

Structure at Station ___” 

Metal Bridge Railing 8 0 Plan Note 
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STRUCTURE SUBMITTALS 

 
Submittal 

Copies 
Required by 
Structures 

Management 
Unit  

Copies 
Required by 
Geotechnical 
Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 4 8 0 “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) 

7 0 Article 420-20 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast Reinforced 
Concrete Box Culvert at 

Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 1 

reproducible 
0 Article 420-3 

Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

6 0 
Articles 1078-8 and 

1078-11 

Removal of Existing Structure over 
Railroad 

5 0 Railroad Provisions 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

2, then 1 
reproducible 

0 Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular expansion 
joint seals) 

2, then 1 
reproducible 

0 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast items) 10 0 
Article 1077-2 & 

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  
“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 
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STRUCTURE SUBMITTALS 

 
Submittal 

Copies 
Required by 
Structures 

Management 
Unit  

Copies 
Required by 
Geotechnical 
Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Temporary Detour Structures 10 2 

Article 400-3 & 
“Construction, Maintenance 
and Removal of Temporary 
Structure at Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  References in 
quotes refer to the provision by that name.  Articles refer to the Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available from the 
producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are not required 
for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of Proposed Material are 
required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18" or greater. 

GEOTECHNICAL SUBMITTALS 

 
Submittal 

Copies 
Required by 
Geotechnical 
Engineering 

Unit  

Copies 
Required by 
Structures 

Management 
Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 8 drawings, 
2 calculations 

2 drawings Applicable Provisions 

Temporary Shoring 4 5 drawings, 
2 calculations 

2 drawings 
“Temporary Shoring” & 

“Temporary Soil Nail Walls” 
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FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  References in 
quotes refer to the provision by that name.  Subarticles refer to the Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit a second copy of 
submittal electronically (PDF via email) or by facsimile, US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

4. Electronic copy of submittal is required.  See referenced provision. 

 

CRANE SAFETY (6-20-19) 
 
Comply with the manufacturer specifications and limitations applicable to the operation of any and all 
cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental companies shall comply 
with the current Occupational Safety and Health Administration (OSHA) regulations.  
 
Submit all items listed below to the Engineer prior to beginning crane operations. Changes in personnel or 
equipment must be reported to the Engineer and all applicable items listed below must be updated and 
submitted prior to continuing with crane operations. 

 
Crane Safety Submittal List 
 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” responsible 
for crane safety and lifting operations. The named competent person will have the responsibility and 
authority to stop any work activity due to safety concerns.  

 

B. Riggers:  Provide the qualifications and experience of the persons responsible for rigging 
operations. Qualifications and experience should include, but not be limited to, weight calculations, 
center of gravity determinations, selection and inspection of sling and rigging equipment, and safe 
rigging practices.   

 

C. Crane Inspections:  Inspection records for all cranes shall be current and readily accessible for 
review upon request.  

 

D. Certifications:  Crane operators shall be certified by the National Commission for the Certification 
of Crane Operators (NCCCO) or the National Center for Construction Education and Research 
(NCCER). Other approved nationally accredited programs will be considered upon request. In 
addition, crane operators shall have a current CDL medical card. Submit a list of crane operator(s) 
and include current certification for each type of crane operated (small hydraulic, large hydraulic, 
small lattice, large lattice) and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (12-1-17) 
 

1.0 DESCRIPTION 
 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel 
holes and recesses for structures. This provision does not apply to grout placed in post-tensioning 
ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix  and place grout in 
accordance with the manufacturer’s recommendations, the applicable sections of the Standard 
Specifications and this provision. 

 
2.0 MATERIAL REQUIREMENTS 

 
Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of the 
Standard Specifications. 

 
Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266. 

 
Construction loading and traffic loading shall not be allowed until the 3 day compressive strength 
is achieved. 

 
3.0 SAMPLING AND PLACEMENT 

 
Place and maintain components in final position until grout placement is complete and accepted. 
Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease and 
other foreign matter. Saturate concrete surfaces with clean water and remove excess water prior 
to placing grout. 

 
4.0 BASIS OF PAYMENT 

 
No separate payment will be made for “Grout for Structures”. The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 

 

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 
RENOVATION ACTIVITIES 

 
1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

 
Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly 
inspect the bridge or affected components for the presence of asbestos containing material 
(ACM) using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must 
be performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other 
industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection, 
identifying all asbestos-containing material as required by the Environmental Protection Agency 
National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal 
Regulations (CFR) 40 CFR, Part 61, Subpart M. 

 
The Contractor shall submit an inspection report to the Engineer, which at a minimum must 
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location 
map, photos of existing structure, the date of inspection and the name, N.C. accreditation 
number, and signature of the N.C. accredited asbestos inspector who performed the inspection 
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and completed the report. The cover sheet of the report shall include project identification 
information. Place the following notes on the cover sheet of the report and check the appropriate 
box: 

 
       ACM was found 
       ACM was not found 

 
2.0 REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

 
If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

 
An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) 
of the N.C. Department of Health & Human Services, Division of Public Health, if more than 
35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed 
from a structure and this work must be completed by a contractor prequalified by NCDOT to 
perform asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 
763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the 
NESHAP RACM. 

 
3.0 DEMOLITION NOTIFICATION 

 
Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition 
Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit 
applications require an original signature and must be submitted to the HHCU 10 working days 
prior to beginning demolition activities. The 10 working day period starts based on the post-
marked date or date of hand delivery. Demolition that does not begin as originally notified 
requires submission of a separate revision form HHCU 3768-R to HHCU. Reference the North 
Carolina Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on 
revision submissions. 

 
Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 
Fax: (919) 870-4808 

 
4.0 SPECIAL CONSIDERATIONS 

 
Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 
requirements must be followed. For projects involving permitted RACM removals, both the 
applicable county and the state (HHCU) must be notified. 

 
For demolitions with no RACM, only the local environmental agencies must be notified. Contact 
information is as follows: 
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Buncombe County 
WNC Regional Air Pollution Control Agency 49 
Mt. Carmel Road 
Asheville, NC 28806 
(828) 250-6777 

 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 

 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 

 
5.0 ADDITIONAL INFORMATION 

 
Additional information may be found on N.C. asbestos rules, regulations, procedures and N.C. 
accredited inspectors, as well as associated forms for demolition notifications and asbestos permit 
applications at the N.C. Asbestos Hazard Management Program website: 

 
www.epi.state.nc.us/epi/asbestos/ahmp.html 
 

6.0 BASIS OF PAYMENT 
 

Payment for the work required in this provision will be at the lump sum contract unit price for 
“Asbestos Assessment”. Such payment will be full compensation for all asbestos inspections, 
reports, permitting and notifications. 

 
REMOVAL OF EXISTING STRUCTURE AT STA. 17+37.00 –L- (SPECIAL) 

 
The existing structure shall be removed in its entirety in accordance with Section 402 of the Standard 
Specifications except as noted below. Upon removal, the following materials shall be salvaged from the 
structure and remain as the property of the North Carolina Department of Transportation: 

 
All exterior prestressed concrete channel beams and steel post attachments. 

 
The beams are approximately 30 feet in length each. All damaged or unsuitable  elements brought to 
the Bridge Maintenance facility will not be accepted. Load and transport the salvaged beams to 
Cumberland Bridge Maintenance Yard. The Contractor shall contact Mike Fisher at 910-364-0670 at 
least two weeks prior to delivery. Upon delivery, NCDOT Bridge Maintenance forces will unload the 
material. 

 
No separate measurement will be made for this work and the entire cost of this work shall be included 
in the lump sum bid price for “Removal of Existing Structure at Station 17+37.00 –L-“. 
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EXECUTION OF CONTRACT 
 
 
 
Contract No: DF00246 
 
 
County:  Harnett 
 
 
 
ACCEPTED BY THE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
__________________________________________________ 

Division Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
 
__________________________________________________ 

Division Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
 
 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 5 ITEMIZED PROPOSAL FOR CONTRACT NO. DF00246Dec 17, 2020 2:33 pm

County : Harnett

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0030000000-N TYPE II MODIFIED APPROACH
FILL, STATION *******
(17+37.00)

0003

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0004

ACR    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1226 0050000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0005

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400226 0057000000-E UNDERCUT EXCAVATION0006

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400265 0195000000-E SELECT GRANULAR MATERIAL0007

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0008

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0009

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0010

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24305 0335200000-E 15" DRAINAGE PIPE0011

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2305 0335850000-E **" DRAINAGE PIPE ELBOWS
(15")

0012

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0013

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10545 1220000000-E INCIDENTAL STONE BASE0014

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1.25")

0015

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400607 1330000000-E INCIDENTAL MILLING0016

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

455610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0017

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

420610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0018



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 5 ITEMIZED PROPOSAL FOR CONTRACT NO. DF00246Dec 17, 2020 2:33 pm

County : Harnett

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50620 1575000000-E ASPHALT BINDER FOR PLANT MIX0019

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0020

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2286000000-N MASONRY DRAINAGE STRUCTURES0021

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2366000000-N FRAME WITH TWO GRATES, STD
840.24

0022

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30846 2556000000-E SHOULDER BERM GUTTER0023

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200862 3030000000-E STEEL BEAM GUARDRAIL0024

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5862 3150000000-N ADDITIONAL GUARDRAIL POSTS0025

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0026

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30027

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

875863 3360000000-E REMOVE EXISTING GUARDRAIL0028

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140876 3635000000-E RIP RAP, CLASS II0029

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

177876 3649000000-E RIP RAP, CLASS B0030

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

970876 3656000000-E GEOTEXTILE FOR DRAINAGE0031

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58911104400000000-E WORK ZONE SIGNS (STATIONARY)0032

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9411104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0033

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8011454445000000-E BARRICADES (TYPE III)0034

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,00012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0035

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1012514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0036

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,42016056000000000-E TEMPORARY SILT FENCE0037



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 3 of 5 ITEMIZED PROPOSAL FOR CONTRACT NO. DF00246Dec 17, 2020 2:33 pm

County : Harnett

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0038

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0039

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16516106012000000-E SEDIMENT CONTROL STONE0040

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116156015000000-E TEMPORARY MULCHING0041

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016206018000000-E SEED FOR TEMPORARY SEEDING0042

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0043

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016226024000000-E TEMPORARY SLOPE DRAINS0044

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  6029000000-E SAFETY FENCE0045

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13016306030000000-E SILT EXCAVATION0046

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,36516316036000000-E MATTING FOR EROSION CONTROL0047

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6037000000-E COIR FIBER MAT0048

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19016326042000000-E 1/4" HARDWARE CLOTH0049

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

416396070000000-N SPECIAL STILLING BASINS0050

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80SP  6071014000-E COIR FIBER WATTLE BARRIER0051

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  6071020000-E POLYACRYLAMIDE (PAM)0052

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016406071030000-E COIR FIBER BAFFLE0053

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116606084000000-E SEEDING & MULCHING0054

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516606087000000-E MOWING0055

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016616090000000-E SEED FOR REPAIR SEEDING0056

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2516616093000000-E FERTILIZER FOR REPAIR SEEDING0057



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 4 of 5 ITEMIZED PROPOSAL FOR CONTRACT NO. DF00246Dec 17, 2020 2:33 pm

County : Harnett

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0058

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.7516656108000000-E FERTILIZER TOPDRESSING0059

MHR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0060

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13SP  6117000000-N RESPONSE FOR EROSION CONTROL0061

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6117500000-N CONCRETE WASHOUT STRUCTURE0062

STRUCTURE ITEMS

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8021000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(17+37.00)

0063

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8065000000-N ASBESTOS ASSESSMENT0064

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(17+37.00)

0065

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58420 8182000000-E CLASS A CONCRETE (BRIDGE)0066

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(17+37.00)

0067

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,220425 8217000000-E REINFORCING STEEL (BRIDGE)0068

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14450 8328000000-E PILE DRIVING EQUIPMENT SETUP
FOR *** PRESTRESSED CONCRETE
PILES
(HP 12X53)

0069

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

210450 8364000000-E HP12X53 STEEL PILES0070

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14450 8391000000-N STEEL PILE POINTS0071

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200460 8505000000-E VERTICAL CONCRETE BARRIER RAIL0072

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

427876 8608000000-E RIP RAP CLASS II (2'-0" THICK)0073



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 5 of 5 ITEMIZED PROPOSAL FOR CONTRACT NO. DF00246Dec 17, 2020 2:33 pm

County : Harnett

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

475876 8622000000-E GEOTEXTILE FOR DRAINAGE0074

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0075

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,100430 8753200000-E 3'-0" X 3'-3" PRESTRESSED CONC
BOX BEAMS

0076

Total Amount Of Bid For Entire Project :1433/Dec17/Q30091.0/D344122014000/E76
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