STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 6

PROPOSAL

DATE AND TIME OF BID
OPENING:

CONTRACT ID:  DF00245

MARCH 20, 2019 AT 2:00 PM

TIPNO.: e
FEDERAL AID NO.:  STATE FUNDED
WBS ELEMENT NO.:  17BP.6.R.90
ROUTE NO.: SR 1145 (MARTIN LUTHER KING DRIVE)
LOCATION: BRIDGE 178 OVER BROWNS CREEK
COUNTY: BLADEN
LENGTH OF PROJECT:  0.143 MILES

TYPE OF WORK:  GRADING, DRAINAGE, PAVING AND STRUCTURE

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO
IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID
OPENING.

THIS IS A STRUCTURE PROPOSAL. 5% BID BOND OR BID DEPOSIT REQUIRED.



NC DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work; has carefully examined the plans and specifications, which
are acknowledged to be part of the proposal, the special provisions, the proposal, the form of contract, and the forms of contract
payment bond and contract performance bond; and thoroughly understands the stipulations, requirements and provisions. The
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the Department of
Transportation in accordance with this proposal to provide the necessary contract payment bond and contract performance bond
within fourteen days after the written notice of award is received by him. The undersigned Bidder further agrees to provide all
necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish all materials, except as
otherwise noted, necessary to perform and complete the said contract in accordance with the 2018 Standard Specifications for
Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with the requirements of the
Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and
required labor to construct and complete this contract, for the unit or lump sum prices, as the case may be, bid by the Bidder in
his bid and according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and
specifications show the details covering this project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and
Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a part of this
contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with
the specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such
other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and provisions
herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis
for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion of the
work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is
accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of Transportation,
under the condition of this proposal, within 14 calendar days after the written notice of award is received by him, as provided in
the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement may cause the bid to be considered irregular and may be grounds for
rejection of the bid.

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard
Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from
the approved electronic bidding provider for Division Contracts.

ELECTRONIC ON-LINE BID:

1. Download entire proposal from Connect NCDOT website. Download the electronic submittal file from
the approved electronic bidding provider website.

2. Prepare and submit the electronic submittal file using the approved electronic bidding provider software.

3. Electronic bidding software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or from the
approved electronic bidding provider website.
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PROJECT SPECIAL PROVISIONS

GENERAL

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor
prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the work
code(s) which are identified as work items in the prime contractor’s construction progress schedule that
they will complete themselves. Any contractor identified as working outside their expertise may be
considered in default of contract.

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads
and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018
Standard Specifications for Roads and Structures.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(12-20-16) 108 SP1GO7B

The date of availability for this contract is the date the Contractor begins work but not before April 17,
2019 or later than May 31, 2019, except that work in jurisdictional waters and wetlands shall not begin
until a meeting between NCDOT, Regulatory Agencies, and the Contractor is held as stipulated in the
permits contained elsewhere in this proposal. This delay in availability has been considered in determining
the contract time for this project.

The completion date for this contract is the date that is One Hundred And Eighty (180) consecutive
calendar days after completion of Intermediate Contract Time Number 1.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. These
liquidated damages will not be cumulative with any liquidated damages which may become chargeable
under Intermediate Contract Time Number 1. At the preconstruction conference the Contractor shall
declare his expected date for beginning work. Should the Contractor desire to revise this date after the
preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the
revised date.
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(12-18-07) (Rev. 2-21-12) 108 SP1G13B

Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required
to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date of availability of the contract.

The completion date for this intermediate contract time is the date which is One Hundred And Twenty
(120) consecutive calendar days after the date of availability.

The liquidated damages for this intermediate contract time are Six Hundred Dollars ($ 600.00) per
calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume
responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation
Establishment. The Contractor will be responsible for and shall make corrections of all damages to the
completed roadway caused by his planting operations, whether occurring prior to or after placing traffic
through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 & LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall not narrow or close a lane of traffic on ANY MAP, detain and/or alter the traffic flow
on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 8:30 a.m. January 2nd. If
New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m. the following
Tuesday.

3. For Easter, between the hours of 4:00 p.m. Thursday and 8:30 a.m. Monday.

4. For Memorial Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 8:30
a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 p.m.
the Thursday before Independence Day and 8:30 a.m. the Tuesday after Independence Day.

6. For Labor Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday.

7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 8:30 a.m. Monday.
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8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 8:30
a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not
required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
herein and place traffic in the correct traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($250.00) per hour.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work
shall include erosion control device maintenance and installation, repair seeding and mulching,
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be
performed in accordance with the applicable section of the 2018 Standard Specifications. All work required
for initial vegetation planting shall be performed as a part of the work necessary for the completion and
acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible for
preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the
soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the
remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the
project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding,
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract
unit prices for the affected items. Work required that is not represented by contract line items will be paid
in accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications. No additional
compensation will be made for maintenance and removal of temporary erosion control items.

AUTHORITY OF THE ENGINEER:
(01-30-14) 105-1 SPD 01-460

The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North
Carolina Department of Transportation, acting directly or through his duly authorized representative.
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The Engineer will decide all questions which may arise as to the quality and acceptability of work performed
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor. His
decision shall be final and he shall have executive authority to enforce and make effective such decisions
and orders as the Contractor fails to carry out promptly.

PROSECUTION AND PROGRESS:
(3-16-10) 108 SPD 1-700

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and
supervision, and with equipment, materials, and methods as may be required to complete the work described
in the contract by the completion date and in accordance with the 2018 Standard Specifications.

The Contractor's operations are restricted to daylight hours. No work may be performed on Sundays and
legal State holidays, unless otherwise approved by the Engineer. Work shall only be performed when
weather and visibility conditions allow safe operations.

OFFSITE DETOUR — NOTIFICATIONS:

The Project Contractor shall coordinate with Robeson County Public Schools and local emergency
management response officials at least one month prior to road closure to allow time for alternate route
planning. Contacts are as follows:

Agency Contact Phone
Bladen County Emergency Management 910-862-6760
Bladen County Schools 910-862-4136

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Description
3'-0" x 1'-9" Prestressed Concrete Cored Slabs

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard
Specifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1.G43

Revise the 2018 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.9753 per gallon. Where any of the following are included
as pay items in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/lCY 0.29
Borrow Excavation Gal/lCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__ " Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 2-19-19) 102-15(J) SP1 G67
Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.
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MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a committed
(or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services
and information to applicants for MBE/WBE certification. The MBE/WBE program follows the same
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR
Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and

WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/\Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.qgov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%

20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/L etter%2001%201ntent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20L GA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 3.0 %

The Combined Goal was established utilizing the following anticipated participation for Minority Business
Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 2.0 %

1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBEs participate in at least the percent of the
contract as set forth above.

@) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit
and use MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 1.0 %

1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that WBESs participate in at least the percent of the
contract as set forth above.

(@) If the anticipated WBE patrticipation is zero, the Contractor shall make an effort to recruit
and use WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.
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The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE
and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal. The Directory can be
found at the following link. https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the Combined MBE/WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will
follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The
Contractor shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the
electronic submittal file.

1) Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. If the bidder uses the updated listing of MBE and WBE firms shown in the
electronic submittal file, the bidder may use the dropdown menu to access the name and
address of the firms.

2 Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WBE participation.

3 The bidder shall be responsible for ensuring that the MBE and WBE are certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving
the Combined MBE/WBE goal.

(B)  Paper Bids
1) If the Combined MBE/ WBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
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WBE Subcontractors contained elsewhere in the contract documents in order for the
bid to be considered responsive. Bidders shall indicate the total dollar value of the
MBE and WBE participation for the contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing
of MBE and WBE Subcontractors by entering the word “None” or the number “0.”
This form shall be completed in its entirety. Blank forms will not be deemed to
represent zero participation. Bids submitted that do not have MBE and WBE
participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the
proposal will be rejected.

(© The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the Combined MBE/WBE goal.

2 If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of
the work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The MBE
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit
toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday. In
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal. If the lack of this
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit
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evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use
by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available
from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific
goal.

One complete set and 6 copies of this information shall be received in the office of the Engineer no later
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBESs that are also prequalified
subcontractors. The bidder must solicit this interest within at least 10 days prior to bid opening to
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(B)

(©)

(D)

(E)

(F)

(G)

allow the MBES/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located. The
bidder must determine with certainty if the MBES/WBESs are interested by taking appropriate steps
to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood
that the Combined MBE/WBE goal will be achieved.

1) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

(2 Negotiate with subcontractors to assume part of the responsibility to meet the advertised
goal when the work to be sublet includes potential for MBE/WBE participation (2" and 3"
tier subcontractors).

Providing interested certified MBES/WBES that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

1) Negotiating in good faith with interested MBES/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and evidence
as to why additional agreements could not be reached for MBEs/WBEsS to perform the work.

(2 A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and
capabilities as well as the advertised goal into consideration. However, the fact that there
may be some additional costs involved in finding and using MBES/WBEs is not in itself
sufficient reason for a bidder’s failure to meet the advertised goal, as long as such costs are
reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes from
MBESs/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBES in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.
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(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBES/WBEs. Contact within 7 days from the bid opening the
Business Opportunity and Work Force Development Unit at BOWD @ncdot.gov to give notification
of the bidder’s inability to get MBE or WBE quotes.

() Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1)  Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
Combined MBE/WBE goal.

2 The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example, when the
apparent successful bidder fails to meet the goal, but others meet it, you may reasonably
raise the question of whether, with additional reasonable efforts the apparent successful
bidder could have met the goal. If the apparent successful bidder fails to meet the advertised
goal, but meets or exceeds the average MBE and WBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been
made to meet the advertised goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal

(A)  Participation
The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will

be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.
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(B)

(©)

(D)

(E)

(F)

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through submission
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance
with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the anticipated MBE participation. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE/WBE subcontracts to a non-MBE/WBE firm
does not count toward the contract goal requirement. It should be noted that every effort shall be
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs
and WBEs to WBES), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or WBE firm
shows a good faith effort has been made to reach out to similarly certified firms and there is no
interest or availability, and they can get assistance from other certified firms, the Engineer will not
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function.

Joint VVenture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of work
that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds or
insurance specifically required for the performance of a DOT-assisted contract, provided the
fees or commissions are determined to be reasonable and not excessive as compared with
fees and commissions customarily allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged
for assistance in the procurement of the materials and supplies, or fees or transportation
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charges for the delivery of materials or supplies required on a job site (but not the cost of the
materials and supplies themselves), provided the fees are determined to be reasonable and
not excessive as compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially
Useful Function, the contractor may present evidence to rebut this presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not be
a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal.

@) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

4 The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified as
a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for the
total value of the transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and WBE contractors
to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBES), in order
to fulfill the participation breakdown. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort has been
made to reach out to similarly certified transportation service providers and there is no
interest or availability, and they can get assistance from other certified providers, the
Engineer will not hold the prime responsible for meeting the individual MBE or WBE
participation breakdown.
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(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a nhon-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s
payroll.

(7 Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE subcontractor for convenience. This includes, but is not limited to, instances in
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor,
with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the
Contractor’s Notice of Intent to Request Termination and/or Substitution. 1f the MBE/WBE subcontractor
objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise
the Contractor and the Department of the reasons why the action should not be approved. The five-day
notice period shall begin on the next business day after written notice is provided to the MBE/WBE
subcontractor.

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written
approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes
of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way
consistent with normal industry standards. Provided, however, that good cause does not exist if the
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results
from the bad faith or discriminatory action of the prime contractor;
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(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable,
nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable
state law;

(F) The listed MBE/WBE subcontractor is not a responsible contractor;

(9) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of
withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required;

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE contractor
is unable to complete its work on the contract;

(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.
Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it
relied upon to obtain the contract so that the prime contractor can self-perform the work for which
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another
MBE/WBE or non-MBE/WBE contractor after contract award.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment
to meet the Combined MBE/WBE Goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover
the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to MBE/WBES that their interest is solicited in contracting the
work defaulted by the previous MBE/WBE or in subcontracting other items of work in the
contract.

@) Efforts to negotiate with MBE/WBES for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of MBE/WBES who were contacted.
(b) A description of the information provided to MBE/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.
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(B)  Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take
all necessary and reasonable steps to replace the MBE/WBE subcontractor with another
MBE/WBE subcontractor to perform at least the same amount of work to meet the Combined
MBE/WBE goal requirement. 1f a MBE/WBE firm is not found to do the same amount of
work, agood faith effort must be submitted to NCDOT (see A herein for required
documentation).

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval
on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this procedure, the Contractor
may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBES/WBEs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBEs/WBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBESs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
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type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities
from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112 D

Subsurface information is available on the roadway and structure portions of this project.
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TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects arising
from faulty materials, faulty workmanship or negligence for a period of twelve months following
the date of final acceptance of the work for maintenance and shall replace such defective materials
and workmanship without cost to the Department. The Contractor will not be responsible for damage
due to faulty design, normal wear and tear, for negligence on the part of the Department, and/or for
use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of
twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment
or material. The Department’s first remedy shall be through the manufacturer although the
Contractor is responsible for invoking the warranted repair work with the manufacturer. The
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT
would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to force
the Contractor to return to the project to make repairs or perform additional work that the Department would
normally compensate the Contractor for. In addition, routine maintenance activities (i.e. mowing grass,
debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.
To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval

prior to the work being performed.

ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid
Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with *“via the
approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous folder
within the .ebs” with *“electronic submittal”.

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of
Expedite” with “electronic submittal file”
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OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is adequately
implemented and maintained on the project and for conducting the quality control program. The
Certified Supervisor shall be on the project within 24 hours notice from initial exposure of an
erodible surface to the project’s final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.
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Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.
Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans requested.
Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to work
platforms, temporary construction, pumping operations, plant and storage yards, and
cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work prior to any
suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the Contractor’s
operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by Department
personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

(a)

(b)

(©)

Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater discharge
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event
of 0.5 inch that occurs within a 24 hour period. Additional monitoring may be
required at the discretion of Division of Water Resources personnel if the receiving
stream is 303(d) listed for turbidity and the project has had documented problems
managing turbidity.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.
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(d)
(€)
(f)

(9)
(h)

(i)
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Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

Maintain a log of turbidity test results as outlined in the Department's Procedure for
Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

Report violations of the NPDES permit to the Engineer immediately who will notify
the Division of Water Quality Regional Office within 24 hours of becoming aware
of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program

shall:

(a)
(b)
(©)

(d)
(€)

(f)
(9)
(h)

@)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

Incorporate erosion control into the work in a timely manner and stabilize disturbed
areas with mulch/seed or vegetative cover on a section-by-section basis.

Use flocculants approved by state regulatory authorities where appropriate and where
required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject to review
by the Engineer. Maintain NPDES inspection records and make records available at
all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities
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(©)

(D)

The Contractor may request to use the same person as the Level 11 Supervisor and Level 1l Foreman.
This person shall be onsite whenever construction activities as described above are taking place.
This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level 1l Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2 Temporary Seeding

3) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level Il Foreman for a
Level I Installer, provided the Level Il Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

Certified Designer - Include the certification number of the Level 111-B Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level I11-A Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.
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Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H)  Dismissal from a company for any of the above reasons.

M Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving
notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and
any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all
of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream
turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation
of the pit and discharge can continue as long as the stream turbidity levels are not increased due to
the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into
compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
the point at which the discharge enters these waters. Upstream sampling location shall be located so that it
is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving water
has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface is
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced
to a level where sediment deposition does not occur. Staining of wetland surfaces from suspended clay
particles, occurring after evaporation or infiltration, does not constitute sedimentation. No activities shall
occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be
considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained
in a log within the project records. Records will include, at a minimum, turbidity test results, time, date and
name of sampler. Should the Department’s test results exceed those of the Contractor’s test results, an
immediate test shall be performed jointly with the results superseding the previous test results of both the
Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief _eng/roadside/fieldops/downloads/




DF00245 G-26 Bladen

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water
quality standards. Tier | Methods include stilling basins which are standard compensatory BMPs. Other
Tier I methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.
Tier 11 Methods are also noncompensatory and are options that may be needed for protection of rare or
unique resources or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits,
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific
site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or
special environmental conditions, Tier Il Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.



DF00245 SSP-1 Bladen

STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory. When said samples are collected, the vendor shall supply an independent
laboratory report for each lot to be tested. Results from seed so sampled shall be final. Seed not meeting
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North
Carolina Department of Transportation warehouses. If seed has been delivered it shall be available for
pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis label. Tolerances
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized. However,
for the purpose of figuring pure live seed, the found pure seed and found germination percentages as
reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory
will be used. Allowances, as established by the NCDOT, will be recognized for minimum pure live seed
as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter
will be allowed on all other kinds of seed. In addition, all seed shall not contain more than 2% other crop
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seed nor more than 1% total weed seed. The germination rate as tested by the North Carolina Department
of Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed shall be labeled
with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and
1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are
verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase orders
of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(10-16-18) (Rev.1-15-19) Z-4

Revise the 2018 Standard Specifications as follows:

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10" with
“609-9”.

Division 7
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1"
with “724-4".

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1”
with “725-3".

Division 10
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table 6°”
with “Table 7P and Permittivity, Type 3B, replace “Table 7°” with “Table 8P”.

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number
“1080-50" with *1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article
number “1080-61" with “1080-11".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22,
replace article number “1080-72” with “1080-12".

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article
number “1080-83” with “1080-13".

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second
sentence with the following:

An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project originating in a
quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other
noxious weeds.

©CoNoA~WN
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STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer shall
pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to each of
his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project
is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of
all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION
TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:

Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT) Order
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply,
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision
that is specifically required not specifically set forth is hereby incorporated by reference.

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the Regulations
relative to Nondiscrimination in Federally-assisted programs of the U.S. Department of
Transportation, Federal Highway Administration (FHWA), as they may be amended from time
to time, which are herein incorporated by reference and made a part of this contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the
Regulations, including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

(d) Information and Reports

The contractor shall provide all information and reports required by the Acts, the Regulations,
and directives issued pursuant thereto and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
Where any information required of a contractor is in the exclusive possession of another who
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fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

(f)

In the event of a contractor's noncompliance with the Non-discrimination provisions of this
contract, the Recipient will impose such contract sanctions as it and/or the FHWA may
determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor complies;
and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.
Incorporation of Provisions

The contractor shall include the provisions of paragraphs one through six in every subcontract,
including procurements of materials and leases of equipment, unless exempt by the Acts, the
Regulations and directives issued pursuant thereto. The contractor shall take action with respect
to any subcontract or procurement as the Recipient or the FHWA may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier
because of such direction, the contractor may request the Recipient to enter into any litigation
to protect the interests of the Recipient. In addition, the contractor may request the United States
to enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level,
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to
discrimination under any programs, activities, or services conducted or funded by NCDOT.
Contractors and other organizations under contract or agreement with NCDOT must also comply
with Title VI and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title VI
Program. Contractors are not required to prepare or submit Title VI Programs. To comply with
this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment
Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants
and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all
lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following notification in
all solicitations for bids and requests for work or material, regardless of funding source:

“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §8 2000d to 2000d-4) and
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the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
entered into pursuant to this advertisement, disadvantaged business enterprises will be
afforded full and fair opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, or national origin in consideration for an
award. In accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age, disability, low-
income level, creed/religion, or limited English proficiency in consideration for an award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only.

Provide language assistance services (i.e., written translation and oral interpretation), free of
charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, if
needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare

and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements.
Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI.
(23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative

action to correct any deficiencies found within a reasonable time period, not to exceed 90
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External Discrimination

Complaints Process.
1. Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of the public
and contractors) from discrimination by NCDOT employees, subrecipients and contractors,
regardless of funding source.

Eligibility
Any person—or class of persons—who believes he/she has been subjected to discrimination
based on race, color, national origin, Limited English Proficiency (LEP), sex, age, or

disability (and religion in the context of employment, aviation, or transit) may file a written
complaint. The law also prohibits intimidation or retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must be filed
no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or
(i) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following entities:
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> North Carolina Department of Transportation, Office of Civil Rights, Title VI Program,
1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New Bern
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights, External Civil
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070

Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a representative, and
include the complainant’s name, address, and telephone number. Complaints received by
fax or e-mail will be acknowledged and processed. Allegations received by telephone will
be reduced to writing and provided to the complainant for confirmation or revision before
processing. Complaints will be accepted in other languages, including Braille.

Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form
and procedures.

Complaint Basis

Allegations must be based on issues involving race, color, national origin (LEP), sex, age,
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to
the complainant’s membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial
group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade Black, White, brown,
of skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975

49 U.S.C. 5332(b);
49 U.S.C. 47123.
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Disability

Physical or mental impairment, Blind, alcoholic, Section 504 of the Rehabilitation Act of
permanent or temporary, or para-amputee, 1973;

perceived. epileptic, diabetic, Americans with Disabilities Act of 1990
arthritic

Religion (in the context of An individual belonging to a Muslim, Christian, Title VII of the Civil Rights Act of 1964;
employment) religious group; or the Sikh, Hindu, etc. 23 CFR 230;
(Religion/ Creed in all aspects of | perception, based on FHWA-1273 Required Contract Provisions.

any aviati
constructi

on or transit-related distinguishable characteristics (49 U.S.C. 5332(b);
on) that a person is a member of a 49 U.S.C. 47123)
religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

(3)

Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities, including,
but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability) and 49 CFR Part 27;

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8 6101 et seq.), (prohibits
discrimination on the basis of age);

(F) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

(9) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or not);

(h) Titles 11 and 111 of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. 8§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);
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(J) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority

Populations and Low-Income Populations, which ensures Nondiscrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

(K) Executive Order 13166, Improving Access to Services for Persons with Limited English

Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

(I) Title IX of the Education Amendments of 1972, as amended, which prohibits you from

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

(m)Title VI of the Civil Rights Act of 1964 (42 U.S.C. 8 2000e et seq., Pub. L. 88-352), (prohibits

employment discrimination on the basis of race, color, religion, sex, or national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of real
property, structures, or improvements thereon, or granting interest therein from the United States
pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the
condition that the North Carolina Department of Transportation (NCDOT) will accept title to
the lands and maintain the project constructed thereon in accordance with the North Carolina
General Assembly, the Regulations for the Administration of the Federal-Aid Highway
Program, and the policies and procedures prescribed by the Federal Highway Administration of
the U.S. Department of Transportation in accordance and in compliance with all requirements
imposed by Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle
A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S
Department of Transportation pertaining to and effectuating the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. 8 2000d to 2000d-4), does hereby remise,
release, quitclaim and convey unto the NCDOT all the right, title and interest of the U.S.
Department of Transportation in and to said lands described in Exhibit A attached hereto and
made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina Department
of Transportation (NCDOT) and its successors forever, subject, however, to the covenants,
conditions, restrictions and reservations herein contained as follows, which will remain in effect
for the period during which the real property or structures are used for a purpose for which
Federal financial assistance is extended or for another purpose involving the provision of similar
services or benefits and will be binding on the NCDOT, its successors and assigns.
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, does hereby
covenant and agree as a covenant running with the land for itself, its successors and assigns, that
(1) no person will on the grounds of race, color, or national origin, be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination with
regard to any facility located wholly or in part on, over, or under such lands hereby conveyed [,]
[and]* (2) that the NCDOT will use the lands and interests in lands and interests in lands so
conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary,
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title V1 of the Civil Rights Act of 1964, and as said Regulations
and Acts may be amended [, and (3) that in the event of breach of any of the above-mentioned
nondiscrimination conditions, the Department will have a right to enter or re-enter said lands
and facilities on said land, and that above described land and facilities will thereon revert to and
vest in and become the absolute property of the U.S. Department of Transportation and its
assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary in order to make clear the purpose of Title V1.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or

Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments
entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the
provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant
running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on the property
described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S.
Department of Transportation activity, facility, or program is extended or for another
purpose involving the provision of similar services or benefits, the (grantee, licensee,
lessee, permittee, etc.) will maintain and operate such facilities and services in
compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. *

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities thereon,
and the above described lands and facilities will there upon revert to and vest in and become
the absolute property of the NCDOT and its assigns. *
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(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary to make clear the purpose of Title V1.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility or
Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar instruments/
agreements entered into by the North Carolina Department of Transportation (NCDOT)
pursuant to the provisions of Assurance 7(b):

1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant
running with the land™) that (1) no person on the ground of race, color, or national origin,
will be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements
on, over, or under such land, and the furnishing of services thereon, no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the benefits
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements imposed by
or pursuant to the Acts and Regulations, as amended, set forth in this Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non- discrimination covenants, the NCDOT will have the right to terminate the (license,
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been
made or issued. *

With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the absolute
property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary to make clear the purpose of Title V1.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC - Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:



DF00245 SSP-17 Bladen

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall

be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.



PROJECT SPECIAL PROVISIONS

ROADWAY

NOTES TO THE CONTRACTOR:

1. All previous bridge remnants shall be removed in their entirety by the Contractor.

2. Flowable Fill was placed in the vicinity of End Bent 1 (Sta. 14+70 +/-) as part of emergency repairs
after Hurricane Matthew. Approximately 46 CY of material was placed in a void in the roadway,
adjacent to the bridge approach slab. The actual dimensions of the void are unknown. No further
information is available. The Contractor is advised that they may be required to work around, or
remove, the material as part of this project. No direct payment shall be made for any cost associated
with this work as it shall be considered incidental to other items of work.

3. The Contractor shall be responsible for wrapping the joints of the proposed 15” RCP at Sat. 15+74,
to seal the joints against water and soil intrusion. Use similar products and methods as specified in
Section 300-6 (A) of the 2018 Standard Specifications, for 42” and larger diameter pipe . Other
methods may be acceptable, with Engineer approval. No direct payment shall be made for wrapping
the pipe joints, as it shall be considered incidental to the cost of laying the pipe.

CLEARING AND GRUBBING - METHOD 11:
(9-17-02) (Rev.8-18-15) 200 SP2 RO2A - Rev

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing
No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods may be used except
where permit drawings or conditions have been included in the proposal which require certain areas to be
cleared by hand methods.

Clearing limits shall extend 5 feet beyond the toe of slope with no grubbing.

LUMP SUM GRADING:
(1-30-14) 226 SPD 02-300

Description

Grade the project to the typical sections and details shown. Grading shall be comprehensive grading as
defined in Section 226 of the 2018 Standard Specifications, and shall include clearing and grubbing; all
excavation within the area of the Typical Sections, including borrow, unclassified, and undercut excavation;
construction of embankments, subgrade, and shoulders; construction of all intersecting roads and drives; the
construction of all ditches within the area of the right of way or easements; all drainage ditch excavation; all
silt excavation; removal, resetting, and maintenance of all mailboxes; removal and disposal of existing
pavement, cross-line and driveway pipe, concrete and asphalt driveways; the disposal of any other unsuitable
material in a waste area provided by the contractor; the loading, hauling, placement, shaping, and compaction
of any excavated earth material; backfilling with a suitable material of all structures, and pavement removal.

Construction Method
Dispose of any waste material and/or furnish any borrow material needed. Borrow quantity for this project

is estimated at 400 cubic yards. The Contractor should make his own determination of borrow quantities.
No material may be wasted or removed from the project unless approved by the Engineer.



Shape, compact, and grade the slopes, ditches, subgrade and shoulders to the lines, grades, and typical
sections established by the plans or as directed by the Engineer. Roadway ditches shall be cleaned,
reshaped, and maintained until final acceptance of the project. Drainage adequate for the protection of the
subgrade shall be provided at all times. Grading shall include shaping all disturbed areas to facilitate
drainage, prevent the impoundment of water, and dressing all areas to a condition suitable for seeding and
mulching by the Contractor. Previously approved subgrade that is damaged by natural causes, construction
or hauling equipment, or traffic, shall be restored to the required lines, grades, typical sections, and densities
at no expense to the Department.

Excavated areas shall be uniformly graded, well compacted, and free of debris and loose material.
Excavated areas adjacent to existing pavement having more than a 2 inch drop from the edge of pavement
shall not be left open overnight. Such areas shall be made safe by the placement of solid material at a 6:1
or flatter slope. All open areas shall be identified and guarded by adequate traffic control devices as directed
and approved by the Manual of Uniform Traffic Control Devices (MUTCD), 2018 Roadway Standards
Drawings, and the Engineer.

Remove and satisfactorily dispose of vegetation and debris from within the project limits. All waste
disposal shall be in accordance with state, federal and local regulations regarding the disposal of waste
material. All permits and fees for any such disposal shall be the responsibility of the Contractor, and the
Department shall not be held liable for disposal of any materials outside the project right of way.

Measurement and Payment

Grading will be paid in accordance with Article 226-3 of the Standard Specifications. No separate payment
will be made for borrow as it shall be incidental to the comprehensive item Grading.

SHOULDER AND FILL SLOPE MATERIAL.:
(5-21-02) 235,560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the applicable
requirements of Section 560 and Section 235 of the 2018 Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and Borrow
Excavation is not included in the contract, no direct payment will be made for this work, as the cost of this
work will be part of the work being paid at the contract lump sum price for Grading. If Borrow Excavation
is included in this contract and the material has been obtained from an authorized stockpile or from a borrow
source, measurement and payment will be as provided in Section 230 of the 2018 Standard Specifications
for Borrow Excavation.

BRIDGE APPROACH FILLS:
(10-19-10) (Rev. 1-16-18) 422 SP4 RO2A

Description

Bridge approach fills consist of backfilling behind bridge end bents with select material or aggregate to
support all or portions of bridge approach slabs. Install drains to drain water from bridge approach fills and



geotextiles to separate approach fills from embankment fills, ABC and natural ground as required. For
bridge approach fills behind end bents with mechanically stabilized earth (MSE) abutment walls, reinforce
bridge approach fills with MSE wall reinforcement connected to end bent caps. Construct bridge approach
fills in accordance with the contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01
or 422.02 or Roadway Detail Drawing No. 422D10.

Define bridge approach fill types as follows:

Approach Fills — Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 422.01
or 422.02 or Roadway Detail Drawing No. 422D10;

Standard Approach Fill — Type | Standard Bridge Approach Fill in accordance with 2018 Roadway
Standard Drawing No. 422.01;

Modified Approach Fill — Type Il Modified Bridge Approach Fill in accordance with 2018 Roadway
Standard Drawing No. 422.02 and

Reinforced Approach Fill — Type Il Reinforced Bridge Approach Fill in accordance with Roadway Detail
Drawing No. 422D10.

Materials

Refer to Division 10 of the 2018 Standard Specifications.

Item Section
Geotextiles, Type 1 1056
Portland Cement Concrete 1000
Select Materials 1016
Subsurface Drainage Materials 1044

Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads. Use Class V or
Class VI select material for standard and modified approach fills. For an approach fill behind a bridge end
bent with an MSE abutment wall, backfill the reinforced approach fill with the same aggregate type
approved for the reinforced zone in the accepted MSE wall submittal. For MSE wall aggregate,
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls provision.
Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials. For PVVC drain pipes, use
pipes with perforations that meet AASHTO M 278.

Construction Methods

Excavate as necessary for approach fills in accordance with the contract. Notify the Engineer when
foundation excavation is complete. Do not place separation geotextiles or aggregate until approach fill
dimensions and foundation material are approved.

For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap backwalls within
3" of locations shown in the accepted MSE wall submittals. Install MSE wall reinforcement with the
orientation, dimensions and number of layers shown in the accepted MSE wall submittals. If a reinforced
approach fill is designed with geogrid reinforcement embedded in an end bent cap, cut geogrids to the
required lengths and after securing ends of geogrids in place, reroll and rewrap portions of geogrids not
embedded in the cap to protect geogrids from damage. Before placing aggregate, pull geosynthetic



reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or creases.

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or other
approved methods. Overlap adjacent separation geotextiles at least 18" with seams oriented parallel to the
roadway centerline. Hold geotextiles in place with wire staples or anchor pins as needed. Contact the
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will
interfere with separation geotextiles or MSE wall reinforcement.

Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 2018
Roadway Standard Drawing Nos. 422.01 or 422.02. Connect drain pipes to outlet pipes just beyond wing
walls. Connect PVC pipes, fittings and outlet pipes with solvent cement in accordance with Article 815-3
of the 2018 Standard Specifications and place outlet pads in accordance with 2018 Roadway Standard
Drawing No. 815.03.

Install drain pipes so water drains towards outlets. If the groundwater elevation is above drain pipe
elevations, raise drains up to maintain positive drainage towards outlets. Place pipe sleeves in or under
wing walls so water drains towards outlets. Use sleeves that can withstand wing wall loads.

Place select material or aggregate in 8" to 10" thick lifts. Compact fine aggregate for reinforced approach
fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except compact fine
aggregate to a density of at least 98%. Compact select material for standard or modified approach fills and
coarse aggregate for reinforced approach fills with a vibratory compactor to the satisfaction of the Engineer.
Do not displace or damage geosynthetics, MSE wall reinforcement or drains when placing and compacting
select material or aggregate. End dumping directly on geosynthetics is not permitted. Do not operate heavy
equipment on geosynthetics or drain pipes until they are covered with at least 8" of select material or
aggregate. Replace any damaged geosynthetics or drains to the satisfaction of the Engineer. When
approach fills extend beyond bridge approach slabs, wrap separation geotextiles over select material or
aggregate as shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No.
422D10.

Measurement and Payment

Type | Standard Approach Fill, Station | Type Il Modified Approach Fill, Station 15+15.00 and Type
111 Reinforced Approach Fill, Station ___ will be paid at the contract lump sum price. The lump sum price
for each approach fill will be full compensation for providing labor, tools, equipment and approach fill
materials, excavating, backfilling, hauling and removing excavated materials, installing geotextiles and
drains, compacting backfill and supplying select material, aggregate, separation geotextiles, drain pipes,
pipe sleeves, outlet pipes and pads and any incidentals necessary to construct approach fills behind bridge
end bents.

The contract lump sum price for Type Il Reinforced Approach Fill, Station __ will also be full
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not designing
MSE wall reinforcement and connectors. The cost of designing reinforcement and connectors for reinforced
approach fills behind bridge end bents with MSE abutment walls will be incidental to the contract unit price
for MSE Retaining Wall No. __.



Payment will be made under:

Pay Item Pay Unit

Type | Standard Approach Fill, Station Lump Sum
Type Il Modified Approach Fill, Station 15+15.00 Lump Sum
Type 111 Reinforced Approach Fill, Station Lump Sum

AUTOMATED FINE GRADING:
(1-16-96) 610 SP5 R05

On mainline portions and ramps of this project, prepare the subgrade and base beneath the pavement
structure in accordance with the applicable sections of the 2018 Standard Specifications except use an
automatically controlled fine grading machine using string lines, laser controls or other approved methods
to produce final subgrade and base surfaces meeting the lines, grades and cross sections required by the
plans or established by the Engineer.

No direct payment will be made for the work required by this provision as it will be considered incidental
to other work being paid for by the various items in the contract.

INCIDENTAL STONE BASE:
(7-1-95) (Rev.8-21-12) 545 SP5 R28R

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the
paving operations exceed stone base placement by more than one week without written permission of the
Engineer.

Materials and Construction

Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard Specifications.

Measurement and Payment

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2018 Standard
Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 473.89 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals
on February 1, 2019.



ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS

Mix Property Limits of Precision
25.0 mm sieve (Base Mix) + 10.0%
19.0 mm sieve (Base Mix) +10.0%
12.5 mm sieve (Intermediate & Type P-57) +6.0%
9.5 mm sieve (Surface Mix) +5.0%
4.75 mm sieve (Surface Mix) + 5.0%
2.36 mm sieve (All Mixes, except S4.75A) +5.0%
1.18 mm sieve (S4.75A) +5.0%
0.075 mm sieve (All Mixes) +2.0%
Asphalt Binder Content +0.5%
Maximum Specific Gravity (Gmm) +0.020
Bulk Specific Gravity (Gmb) +0.030
TSR +15.0%
QA retest of prepared QC Gyratory Compacted +0015
Volumetric Specimens -
Retest of QC Core Sample + 1.2% (% Compaction)
Comparison QA Core Sample + 2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Density Gauge Comparison of QC Test + 2.0% (% Compaction)
QA Density Gauge Verification Test + 2.0% (% Compaction)

Revise the 2018 Standard Specifications as follows:

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”.



Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
) Design Binder COvaaecltslon Max. Volumetric Properties
. ESALs PG o VMA VTM VFA
Type millions A Grade® Gmm @ Depth -
Nini Ndes (mm) % Min. % Min.-Max.
S4.75A <1 64 - 22 6 50 115 16.0 4.0-6.0 65 - 80
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-5.0 70 - 80
S9.5C 3-30 64 - 22 7 65 6.5 155 3.0-5.0 65 - 78
S9.5D > 30 76 - 22 8 100 4.5 155 3.0-5.0 65 - 78
119.0C ALL 64 - 22 7 65 - 135 3.0-5.0 65-78
B25.0C ALL 64 - 22 7 65 - 125 3.0-5.0 65 - 78
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.o75 / Poe) 06-14¢
Types Tensile Strength Ratio (TSR) P 85% Min. E

A. Based on 20 year design traffic.

Volumetric Properties based on specimens compacted to Nges as modified by the Department.
Dust to Binder Ratio (Po.o7s / Pye) for Type S4.75A is 1.0 - 2.0.

NCDOT-T-283 (No Freeze-Thaw cycle required).

TSR for Type S4.75A & B25.0C mixes is 80% minimum.

mooOw

%Gmm
@ Nini
<915
<915
<90.5
<90.0
<90.5
<90.5

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with

the following:
TABLE 610-5
BINDER GRADE REQUIREMENTS (BASED ON RBR%)

Mix Type %RBR <20% 21% < %RBR < 30% %RBR > 30%

S4.75A,
S9.5B, S9.5C, PG 64-22 PG 64-22* PG 58-28
119.0C, B25.0C
S9.5D, OGFC PG 76-228 n/a

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the

following:
TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air

temperature shall be 50°F.



Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and
replace with the following:

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes
(primary routes) that have 4 or more lanes and median divided.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and
replace with the following:

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width
acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet in
length.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % Gmm

Mix Type (Maximum Specific Gravity)
S4.75A 85.0 A
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 Ibs/sy

or higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and
replace with the following:

Final surface testing is not required on ramps, loops and turn lanes.

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second
sentence and replace with the following:

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with
Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete
the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures,
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise
approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width
acceleration or deceleration lanes and collector lanes.

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete
these two lines.



Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:

TABLE 612-1
AGGREGATE CONSENSUS PROPERTIESA
Coarse Fine Aggregate Flat and
: ggreg Sand Equivalent Elongated
Mix Type Aggregate Angularity % Mini ] .
=B - o Minimum 5:1Ratio
Angularity % Minimum .
% Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791
S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25 0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured
faces.

GUARDRAIL END UNITS, TYPE - TL-3:
(4-20-04) (Rev. 7-1-17) 862 SP8 R65

Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the plans.

Materials

Furnish  guardrail end units listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A)  FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of the
AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with Article 106-2
of the 2018 Standard Specifications.



(B)  Certified working drawings and assembling instructions from the manufacturer for each guardrail
end unit in accordance with Article 105-2 of the 2018 Standard Specifications.

No modifications shall be made to the guardrail end unit without the express written permission from the
manufacturer. Perform installation in accordance with the details in the plans, and details and assembling
instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary and
permanent installations. Guardrail end delineation consists of yellow reflective sheeting applied to the
entire end section of the guardrail in accordance with Article 1088-3 of the 2018 Standard Specifications
and is incidental to the cost of the guardrail end unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail End Units, Type TL-3 Each

STREET SIGNS AND MARKERS AND ROUTE MARKERS:
(7-1-95) 900 SP9 R02

Move any existing street signs, markers, and route markers out of the construction limits of the project and
install the street signs and markers and route markers so that they will be visible to the traveling public if
there is sufficient right of way for these signs and markers outside of the construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and markers and
install them in their proper location in regard to the finished pavement of the project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs and markers
that will no longer be applicable after the construction of the project, at locations directed by the Engineer
for removal by others.

The Contractor shall be responsible to the owners for any damage to any street signs and markers or route
markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs and markers
and route markers as such work shall be considered incidental to other work being paid for by the various
items in the contract.



DF00245 TC-1 Bladen

PROJECT SPECIAL PROVISIONS

TRAFFIC CONTROL

TRAFFIC CONTROL

NOTICE: The Contractor shall notify the project Resident Engineer of the Department of
Transportation no less than 21 days prior to the date that the road is to be closed, to allow the
Department sufficient time to install a Temporary Changeable Message Sign(s) stating the road is
going to be closed, 10 days prior to its actual closure.

The Contractor shall maintain traffic during construction and shall provide, install and maintain all traffic
control devices as shown in the Roadway Standard Drawings or as directed by the Engineer.

Traffic control shall include but not be limited to providing....Signs (portable, stationary, or
barricade), which includes detour signing, Truck Mounted Attenuators (TMA), Changeable
Message Signs (CMS), Flashing Arrow Boards (FAB), Pilot Vehicle, Flaggers, Cones, Skinny
Drums and Drums and all labor, tools, equipment and incidentals necessary to furnish, install,
maintain and remove traffic control devices when no longer required.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No direct
payment will be made for providing other work zone signing as required herein, as the cost of same will be
considered incidental to the work being paid for under those various work zone signing items that have
been included. Where the Contractor provides work zone signing as required herein but no specific pay
items have been included in the contract, all associated costs will be considered incidental to the work being
paid for under the various items in the contract.
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PROJECT SPECIAL PROVISIONS

UTILITY CONSTRUCTION

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48
hours prior to the commencement of operations. Special care shall be used in working around or near
existing utilities, protecting them when necessary to provide uninterrupted service. In the event that any
utility service is interrupted, the Contractor shall notify the utility owner immediately and shall cooperate
with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire
hydrants shall be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.

Utility relocation may not be complete prior to the start of construction; therefore, the contractor will have
to coordinate with the utility companies during the relocation.



Project: 17BP.6.R.90 County: Bladen

UbO-1

PROJECT SPECIAL PROVISIONS (PSP)
Utilities by Others (UbO)

S0-DEEP| SAM NG

2800-154 Sumner Blvd., Raleigh, NC 27616
(919) 878-7466

General:

The following utility companies have facilities that will be in conflict with the construction
of this project:

A. Star Communications — Communication
B. Charter -Communication

The conflicting facilities of these concerns will be adjusted prior to the Date of Availability
unless otherwise noted and are therefore listed in these special provisions for the benefit of
the Contractor. All utility work listed herein will be done by the utility owners. All utilities
are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard Specifications.
Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Star Communications - Communication
1) Star Communications will have their facilities relocated by April 20, 2019,

2) Contact person for Star Communications is Mr. Johnny Eason, Jr. at (910) 564-
7878 or jeason(@stme.net

B) Charter - Communication
3) Charter have relocated their facilities effective November 12, 2018.

4) Contact person for Charter is Mr. Steve Barnette at (910) 772-5755 or
steve.barnette(@charter.com

2/21/2019 171
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STABILIZATION REQUIREMENTS:
(3-11-2016)

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 1, 2016 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing
activity, with the following exceptions in which temporary or permanent ground cover shall be
provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.

Approved Tall Fescue Cultivars



SF-080178

06 Dust

2" Millennium
3" Millennium
Apache 11
Avenger
Barlexas
Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner II
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte
Garrison
Gazelle Il
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-2

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

Ol’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment |1
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

Bladen County

Serengeti
Shelby
Sheridan
Signia
Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre
and add 20# of Sericea Lespedeza from January 1 - December 31.
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 10-20-20 analysis and as directed.

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of
fertilizer may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted
to provide the same amount of plant food as 16-8-8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with
the exception that no centipede seed will be used in the seed mix for supplemental seeding. The
rate of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be notified in
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental
seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating
seed into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain)
may be used where degree of slope prevents the use of a sod seeder.

MOWING:

The minimum mowing height on this project shall be 4 inches.
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Native Grass Seeding and Mulching (East)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both
sides of the stream or depression, measured from top of stream bank or center of depression.
The stream bank of the stream relocation shall be seeded by a method that does not alter the
typical cross section of the stream bank. Native Grass Seeding and Mulching shall also be
performed in the permanent soil reinforcement mat section of preformed scour holes, and in
other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

March 1 - August 31 September 1 - February 28

18# Creeping Red Fescue 18# Creeping Red Fescue
6# Indiangrass 6# Indiangrass

8# Little Bluestem 8# Little Bluestem

44 Switchgrass 44 Switchgrass

25# Browntop Millet 35# Rye Grain

500# Fertilizer 500# Fertilizer

4000#  Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.
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All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to
be maintained or allowed during construction. In areas within six feet of the edge of pavement,
straw is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of
undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".
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RESPONSE FOR EROSION CONTROL.:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies to the
project necessary for the pursuit of any or all of the following work as shown herein, by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat sY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the NPDES Inspection
Form SPPP30. Each erosion control action may include one or more of the above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of times the
subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an erosion
control action described in Form 1675. The provisions of Article 104-5 of the Standard Specifications will not
apply to this item of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each
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MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum
extent practicable. Vegetation along stream banks and adjacent to other jurisdictional resources
outside the construction limits shall only be removed upon approval of Engineer. No additional
payment will be made for this minimization work.
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STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.
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WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and
Waste Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.qgov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.
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SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.
The fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.
The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be
orange in color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence
shall be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set
or set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set,
all backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
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acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may,
at the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple
across each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work
being paid for as “Construction Surveying”, except that where there is no pay item for
construction surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand
clearing shall be identified with a different colored flagging to distinguish it from mechanized
clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for
delineation of the interior boundaries. This delineation will be considered incidental to the work
being paid for as Construction Surveying, except that where there is no pay item or construction
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for
the various items in the contract. Installation for delineation of all jurisdictional boundaries at
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum
intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6”
into the ground. Additional flagging may be placed on overhanging vegetation to enhance
visibility but does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this
delineation, as the cost of same shall be included in the unit prices bid for the various items in the
contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment
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Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
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SILT FENCE WATTLE BREAK:
(8-21-12) 1605,1630

Description

Silt fence wattle breaks are tubular products consisting of excelsior fibers encased in synthetic netting and used in
conjunction with temporary silt fence at the toe of fills to intercept runoff. Silt fence wattle breaks are to be placed
at locations shown on the plans or as directed. Installation shall follow the detail provided in the plans and as
directed. Work includes furnishing materials, installation, maintenance and removing silt fence wattle breaks.
Materials

Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers

Minimum Diameter 12"

Minimum Length 10 ft

Minimum Density 2.5 Ib/cf £ 10%

Net Material Synthetic

Net Openings 1"x 1"

Net Configuration Totally Encased

Minimum Weight 20 Ib. £ 10% per 10 ft length

Stakes shall be used as anchors. Provide hardwood stakes a minimum of 2-ft long with a 2" x 2" nominal square
cross section. One end of the stake shall be sharpened or beveled to facilitate driving down into the underlying soil.

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in length with a
throat of 1" in width.

Construction Methods

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be placed. Secure silt
fence wattle breaks to the soil by wire staples approximately every linear foot and at the end of each wattle. Install
at least 4 stakes on the downslope side of the wattle with a maximum spacing of 2 linear feet; and according to the
detail. Install at least 2 stakes on the upslope side of the silt fence wattle break according to the detail provided in
the plans. Drive stakes into the ground at least 10" with no more than 2" projecting from the top of the wattle.
Drive stakes at an angle according to the detail provided in the plans.

Install temporary silt fence in accordance with Section 1605 of the Standard Specifications and overlap each
downslope side of silt fence wattle break by 6".

Maintain the silt fence wattle breaks until the project is accepted or until the silt fence wattle breaks are removed,
and remove and dispose of silt accumulations at the silt fence wattle breaks when so directed in accordance with
Section 1630 of the Standard Specifications.

Measurement and Payment

Wattle will be measured and paid as the actual number of linear feet of wattles installed and accepted. Such price
and payment will be full compensation for all work covered by this provision, including, but not limited to,
furnishing all materials, labor, equipment and incidentals necessary to install the silt fence wattle break.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot
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TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity
of runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation of
Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing
Temporary Rock Silt Checks Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the
Standard Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005
of the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the
Standard Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A
with Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina
Department of Environmental Quality Division of Water Resources web site as an approved
PAM product for use in North Carolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks
Type A and matting where the water is going to flow over. PAM applications shall be done
during construction activities and after every rainfall event that is equal to or exceeds 0.50 in.
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The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere
in this contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
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IMPERVIOUS DIKE:

Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for
the purpose of diverting normal stream flow around the construction site. The Contractor shall
construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.

Materials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the
placement of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

Measurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted. Such price and payment will be full compensation for all work
including but not limited to furnishing materials, construction, maintenance, and removal of the
impervious dike.

Payment will be made under:

Pay Item Pay Unit
Impervious Dike Linear Foot
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COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
ltem Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
least 6 in. deep and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.
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Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard
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CONCRETE WASHOUT STRUCTURE:
(12-01-15)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste
water and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These
enclosures are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete waste water.

Materials
ltem Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If
the minimum setback dimensions can be achieved the liner is not required. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/soil water/details/

Alternate details for accommodating concrete washout may be submitted for review and
approval.
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The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved

and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each



SF-080178 EC-21 Bladen County

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether or not a
National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and
Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the
contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage
the Contractor and subcontractor operations, insure compliance with Federal, State and Local ordinances
and regulations, and manage the Quality Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the
potential for soil erosion or the possible sedimentation and turbidity of surface waters.

© Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project erosion
and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level 1l
and responsible for ensuring the erosion and sediment control/stormwater plan is adequately implemented
and maintained on the project and for conducting the quality control program. The Certified Supervisor
shall be on the project within 24 hours notice from initial exposure of an erodible surface to the project’s
final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and
sediment control/stormwater measures are fully executed for each operation and in a timely
manner over the duration of the contract.

@ Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES
inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the

Contractor’s temporary work not shown on the plans, such as, but not limited to work
platforms, temporary construction, pumping operations, plant and storage yards, and

cofferdams.

()] Acquire applicable permits and comply with requirements for borrow pits, dewatering,
and any temporary work conducted by the Contractor in jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike
manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to any

suspension of the work.
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Coordinate with Department, Federal, State and Local Regulatory agencies on resolution
of erosion and sediment control/stormwater issues due to the Contractor’s operations.
Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that are initialed
and include the installation date of Best Management Practices. These practices shall
include temporary and permanent groundcover and be properly updated to reflect
necessary plan and field changes for use and review by Department personnel as well as
regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit
(NCS000250) outlines certain objectives and management measures pertaining to construction
activities. The permit references NCG010000, General Permit to Discharge Stormwater under the
NPDES, and states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities disturbing one or
more acres of land. The Department further incorporates these requirements on all contracted
bridge and culvert work at jurisdictional waters, regardless of size. Some of the requirements are,
but are not limited to:

(@)

(b)

(©)
(d)

(€)
(f)

@)
(h)

Control project site waste to prevent contamination of surface or ground waters of the
state, i.e. from equipment operation/maintenance, construction materials, concrete
washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any other
petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater discharge
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event of
0.5 inch that occurs within a 24 hour period. Additional monitoring may be required at
the discretion of Division of Water Resources personnel if the receiving stream is 303(d)
listed for turbidity and the project has had documented problems managing turbidity.
Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and staging areas.
Maintain a log of turbidity test results as outlined in the Department's Procedure for
Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit NCS000250
requirements, and the applicable requirements of the General Permit, NCG010000.
Report violations of the NPDES permit to the Engineer immediately who will notify the
Division of Water Quality Regional Office within 24 hours of becoming aware of the
violation.

Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program shall:

(@)
(b)
(©

(d)
(€)

Follow permit requirements related to the Contractor and subcontractors’ construction
activities.

Ensure that all operators and subcontractors on site have the proper erosion and sediment
control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment control/stormwater
personnel are not available on the job site when needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES permit for
problem areas identified during the NPDES inspections.
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(B)

(€)

(D)

)] Incorporate erosion control into the work in a timely manner and stabilize disturbed areas
with mulch/seed or vegetative cover on a section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where appropriate and where
required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment control
devices.

Q) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

()] The Contractor’s quality control and inspection procedures shall be subject to review by

the Engineer. Maintain NPDES inspection records and make records available at all
times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein
during the respective construction activities to control erosion, prevent sedimentation and follow permit
provisions:

Q) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il Foreman. This
person shall be onsite whenever construction activities as described above are taking place. This request
shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple construction activities
on small bridge or culvert replacement projects. This request shall be approved by the Engineer prior to
work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following erosion
and sediment control/stormwater crew:

1) Seeding and Mulching
2 Temporary Seeding
3) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention
devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level 11 Foreman for a Level |
Installer, provided the Level Il Foreman is not tasked to another crew requiring Level 11 Foreman oversight.

Certified Designer - Include the certification number of the Level I11-B Certified Designer on the erosion
and sediment control/stormwater component of all reclamation plans and if applicable, the certification
number of the Level Il1I-A Certified Designer on the design of the project erosion and sediment
control/stormwater plan.
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Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen,
Certified Installers and Certified Designer and notify the Engineer of changes in certified personnel over the life of
the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical responsibility to
fully disclose any reprimand or dismissal of an employee resulting from improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified
Foremen, Certified Installers and Certified Designer may be revoked or suspended with the issuance of an
Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and sediment
control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

© Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

P Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

H) Dismissal from a company for any of the above reasons.

m Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of
the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of
certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the
proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date
specified on the certified notice. Failure to appeal within the time specified will result in a waiver of all future
appeal rights regarding the adverse action taken. The certificant will not be allowed to perform duties associated
with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision of the
Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any
proficiency examination, at the conclusion of the specified suspension period, prior to having the certification
reinstated.
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Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and
Certified Designer will be incidental to the project for which no direct compensation will be made.
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PERMANENT SEEDING AND MULCHING:
(7-1-95) 1660 SP16 R02

The Department desires that permanent seeding and mulching be established on this project as soon as practical after
slopes or portions of slopes have been graded. As an incentive to obtain an early stand of vegetation on this project,
the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the requirements of
Section 1660 in the 2018 Standard Specifications and within the following percentages of elapsed contract times, an
additional payment will be made to the Contractor as an incentive additive. The incentive additive will be
determined by multiplying the number of acres of seeding and mulching satisfactorily completed times the contract
unit bid price per acre for Seeding and Mulching times the appropriate percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of availability of the
contract to the date the permanent seeding and mulching is acceptably completed divided by the total original
contract time.
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PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between initial
vegetation planting and final project acceptance, perform all work necessary to establish permanent vegetation on all
erodible areas within the project limits, as well as, in borrow and waste pits. This work shall include erosion control
device maintenance and installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the applicable section of the
2018 Standard Specifications. All work required for initial vegetation planting shall be performed as a part of the
work necessary for the completion and acceptance of the Intermediate Contract Time (ICT). Between the time of
ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment period, the Department
will be responsible for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection
records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been achieved at an
80% vegetation density (the amount of established vegetation per given area to stabilize the soil) and no erodible
areas exist within the project limits, the Contractor will be notified to remove the remaining erosion control devices
that are no longer needed. The Contractor will be responsible for, and shall correct any areas disturbed by
operations performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, Mowing,
Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract unit prices for the
affected items. Work required that is not represented by contract line items will be paid in accordance with Articles
104-7 or 104-3 of the 2018 Standard Specifications. No additional compensation will be made for maintenance and
removal of temporary erosion control items.
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PROJECT SPECIAL PROVISIONS

STRUCTURE
PROJECT 17BP.6.R.90 BLADEN COUNTY
FALSEWORK AND FORMWORK (4-5-12)
1.0 DESCRIPTION

2.0

3.0

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.
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On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge | Max. Screed Bracket Min.
Tvoe Width . . Vertical Leg
yp > Thickness, Wheel Weight, .
Depth, . Extension,
(PCG) | (inches) (inches) (inches) (Ibs.) (inches)
I 36 39 14 2000 26
I 45 42 14 2000 35
v 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck
slab.

For Type II, III & IV prestressed concrete girders (PCQG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1'-2 5" from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.
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Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %.".

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county

in North Carolina.
Table 2.2 - Wind Pressure Values
Height Zone Pressure, 1b/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0 to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50
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2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR COUNTY 25 YR COUNTY 25 YR
(mph) (mph) (mph)
Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR COUNTY 25 YR COUNTY 25 YR
(mph) (mph) (mph)
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100
Forsyth 70 Orange 70

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS

All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.
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5.0

6.0

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT

Unless otherwise specified, temporary works will not be directly measured.
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7.0

BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (6-28-17)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. Brain Hanks, P. E. Mr. Brian Hanks, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department of North Carolina Department of
Transportation Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

Submittals may also be made via email. Send submittals to:

jlbolden@ncdot.gov (James Bolden)
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Send an additional e-copy of the submittal to the following address:

eomile@ncdot.gov (Emmanuel Omile)

mrorie@ncdot.gov (Madonna Rorie)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

Via Email: EastGeotechnicalSubmittal@ncdot.gov

For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Western Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075

Via Email: WestGeotechnicalSubmittal@ncdot.gov

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s web site, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals™ link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:
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Primary Structures Contact: James Bolden (919) 707-6408

(919) 250-4082 facsimile

jlbolden@ncdot.gov
Secondary Structures Contacts: Emmanuel Omile (919) 707-6451

Madonna Rorie (919) 707-6508

Eastern Regional Geotechnical Chris Kreider (919) 662-4710
Contact (Divisions 1-7): ckreider(@ncdot.gov
Western Regional Geotechnical Eric Williams (704) 455-8902
Contact (Divisions 8-14): ewilliams3@ncdot.gov

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals”. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals”. The Engineer
will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS

Copies Copies
Required by Required by
Structures  Geotechnical
Management Engineering
Submittal Unit Unit Requiring Submittal !

Contract Reference

Plan Note, SN Sheet &
“Falsework and Formwork”

Plan Note, SN Sheet &
“Falsework and Formwork”

Arch Culvert Falsework 5 0

Box Culvert Falsework 7 5 0
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Cofferdams 6
Foam Joint Seals 6 9

Expansion Joint Seals

(hold down plate type with base 9
angle)
Expansion Joint Seals 2. then 9
(modular)
Expansion Joint Seals
. 9
(strip seals)
Falsework & Forms 2 3
(substructure)
Falsework & Forms
8
(superstructure)
Girder Erection over Railroad 5
Maintenance and Protection of
Traffic Beneath Proposed 8
Structure
Metal Bridge Railing 8
Metal Stay-in-Place Forms 8
Metalwork for Elastomeric .
Bearings 4,5
Miscellaneous Metalwork 4 7
Disc Bearings 4 8
Overhead and Digital Message
Signs (DMS) (metalwork and 13
foundations)
Placement of Equipment on 7
Structures (cranes, etc.)
2, then

Precast Concrete Box Culverts .
1 reproducible

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels 6 and

Bladen Co.

Article 410-4

“Foam Joint Seals”

“Expansion Joint Seals”

“Modular Expansion Joint
Seals”

“Strip Seals”

Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station __ ”

Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Disc Bearings”

Applicable Provisions

Article 420-20

“Optional Precast
Reinforced Concrete Box
Culvert at Station  ”
Article 1078-11

Article 420-3
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Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans 3

Structural Steel 4

Temporary Detour Structures

TFE Expansion Bearings 4

FOOTNOTES

ST-12

1 reproducible

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7

10

Bladen Co.

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station 7

Article 1072-8

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Copies Copies
Required by  Required by
Geotechnical Structures

Engineering Management Contract Reference

Submittal Unit Unit Requiring Submittal !
Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A)
Crosshole Sonic Loggi CSL
rosshole Sonic: Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data .
23 1 0 Subarticle 450-3(D)(2)
Forms =
Pile Drivi Anal PDA
ile Driving Analyzer (PDA) 1 0 Subarticle 450-3(F)(3)
Reports
Retaining Walls * llcglrsggtlii;s 2 drawings Applicable Provisions
| drawines “Temporary Shoring” &
Temporary Shoring * 1 caleula ti%) I;S 2 drawings “Temporary Soil Nail
Walls”
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are

required. References in quotes refer to the provision by that name. Subarticles refer to the
Standard Specifications.

Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office. Electronic submission is preferred.

. The Pile Driving Equipment Data Form is available from:

https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx
See second page of form for submittal instructions.

Electronic copy of submittal is required. See referenced provision.

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
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companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”

responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for

rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

. Crane Inspections: Inspection records for all cranes shall be current and readily

accessible for review upon request.

. Certifications: By July 1, 2006, crane operators performing critical lifts shall be

certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

GROUT FOR STRUCTURES (12-1-17)

1.0 DESCRIPTION

2.0

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
accordance with the manufacturer’s recommendations, the applicable sections of the
Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003
of the Standard Specifications.
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3.0

4.0

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Construction loading and traffic loading shall not be allowed until the 3 day compressive
strength is achieved.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

BASIS OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND

RENOVATION ACTIVITIES (12-30-15)

1.0

INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall
thoroughly inspect the bridge or affected components for the presence of asbestos
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos
surveys. The inspection must be performed by a N.C. accredited asbestos inspector with
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos
inspector must conduct a thorough inspection, identifying all asbestos-containing material
as required by the Environmental Protection Agency National Emission Standards for
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61,
Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project
location map, photos of existing structure, the date of inspection and the name, N.C.
accreditation number, and signature of the N.C. accredited asbestos inspector who
performed the inspection and completed the report. The cover sheet of the report shall
include project identification information. Place the following notes on the cover sheet of
the report and check the appropriate box:

___ ACM was found
____ ACM was not found
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2.0

3.0

4.0

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health,
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is
to be removed from a structure and this work must be completed by a contractor
prequalified by NCDOT to perform asbestos abatement. RACM is defined in 40 CFR, Part
61, Subpart M. Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and
Miscellaneous which does not meet the NESHAP RACM.

DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a
Demolition Notification (DHHS-3768) must be submitted to the HHCU. Notifications and
Asbestos Permit applications require an original signature and must be submitted to the
HHCU 10 working days prior to beginning demolition activities. The 10 working day
period starts based on the post-marked date or date of hand delivery. Demolition that does
not begin as originally notified requires submission of a separate revision form HHCU
3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A,
Subchapter 41C, Article .0605 for directives on revision submissions.

Contact Information

Health Hazards Control Unit (HHCU)

N.C. Department of Health and Human Services
1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and
NESHAP requirements must be followed. For projects involving permitted RACM
removals, both the applicable county and the state (HHCU) must be notified.

For demolitions with no RACM, only the local environmental agencies must be notified.
Contact information is as follows:

Buncombe County

WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road

Asheville, NC 28806

(828) 250-6777
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5.0

6.0

Forsyth County

Environmental Affairs Department
537 N. Spruce Street
Winston-Salem, NC 27101

(336) 703-2440

Mecklenburg County

Land Use and Environmental Services Agency
Mecklenburg Air Quality

700 N. Tryon Street

Charlotte, NC 28202

(704) 336-5430

ADDITIONAL INFORMATION

Bladen Co.

Additional information may be found on N.C. asbestos rules, regulations, procedures and
N.C. accredited inspectors, as well as associated forms for demolition notifications and
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:

www.epi.state.nc.us/epi/asbestos/ahmp.html

BASIS OF PAYMENT

Payment for the work required in this provision will be at the lump sum contract unit price
for “Asbestos Assessment”. Such payment will be full compensation for all asbestos

inspections, reports, permitting and notifications.

18” STEEL SHEET PILE SYSTEM:

1.0 General:

(SPECIAL)

The work covered in this section shall consist of the construction of the 18 Steel Sheet Pile
System as shown on the plans and in accordance with the Standard Specifications and these
special provisions. Shop drawings shall be submitted as specified in the special provision

entitled “Submittal of Working Drawings”.

2.0 Materials:

All material shall meet the following requirements:

a.

Steel Sheet Piles: Steel sheet piles shall be hot rolled and meet ASTM A572 or ASTM
A690 unless otherwise required by the plans. Steel sheet piles shall be galvanized in

accordance with Section 1076 of the Standard Specifications.

Steel Channel (Wales), Plates: Steel channels (wales), plates shall meet the requirements
of ASTM A36 and shall be galvanized in accordance with the Standard Specifications.
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c. Bolts, Nuts, and Washers: All bolts, nuts, and washers shall meet the requirements of
Section 1072 of the Standard Specifications for type 1 or type 3 high strength bolts, nuts,
and washers. All type 1 bolts, nuts, washers, and pipe spacers shall be galvanized in
accordance with the Standard Specifications.

d. Steel Tie Rods: Steel tie rods shall meet the requirements of ASTM A36 and shall be
galvanized in accordance with the Standard Specifications.

e. Turnbuckles: Turnbuckles shall meet the requirements of ASTM F1145-05 and shall be
galvanized in accordance with the Standard Specifications.

3.0 Construction

a. Installation of Steel Sheet Piles: Steel sheet piles shall be installed in accordance with
Section 452 of the Standard Specifications. Prior to installing the sheet piles, a steel
template frame may be used as a guide for installation. Temporary bracing may be
required to construct the steel sheet piles in order to maintain alignment and tolerances.

During installation, if the forward edge of the pile is noticeably out of plumb, it shall be
pulled and reinstalled. Should an accumulation of gain or loss at the top edge cause the
piles to be out of plumb, the Engineer may require all such piles to be removed and
reinstalled.

b. Installation of Tie Rods: Tie rods shall be installed at locations shown on the plans. The
Contractor shall backfill to the tie rod elevation, install the tie rods and continue to
backfill to the final elevation. After installation of turnbuckles on the tie rods, the
turnbuckles should be adjusted to ensure a tight connection before continuing to backfill.
Heavy equipment will not be allowed over the tie rods without a minimum coverage of
backfill.

c. Construction of Coping: Coping shall be constructed as shown on the plans and in
accordance with the Standard Specifications.

4.0 Measurement and Payment:

Steel sheet piles shall be installed in accordance with the contract plans and Section 452 of
the Standard Specifications with the exception that measurement and payment will be for the
actual number of square feet of sheet piles installed.

The price and payment will be full compensation for all work covered by this special
provision and as shown on the plans, including but not limited to, fabricating and installing
steel sheet piles in the wings; fabricating and installing steel sheet piles in the

end bent cap; remove, replace, and correct sheet piles as necessary; furnishing and placing
temporary bracing, tieback system, and furnishing all equipment, tools, labor, and incidentals
to complete the work.
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Payment will be made under:

187 Steel Sheet Pile System.........o.oviiiiiiiiiiiiiiiiii e Square Feet
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Division Proposals Engineer

Date
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Feb 25, 2019 10:56 am ITEMIZED PROPOSAL FOR CONTRACT NO. DF00245 Page 1 of 4
County : Bladen

Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 1

BING ACR
0004 0030000000-N SP  TYPE Il MODIFIED APPROACH Lump Sum L.S.

FILL, STATION #*****xx
-L- STA. 15+15.00

0005 0043000000-N 226 GRADING Lump Sum L.S.
0006 0318000000-E 300 FOUNDATION CONDITIONING MATE- 10
RIAL, MINOR STRUCTURES
TON
0007 0320000000-E 300 FOUNDATION CONDITIONING GEO- 20
TEXTILE
SY
0008 0335200000-E 305 15" DRAINAGE PIPE 20
LF
0009 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 28
LF
0010 1330000000-E 607 INCIDENTAL MILLING 360
SY
0011 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 270
B25.0C TON
0012 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 200
TYPE S9.5B TON
0013 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 30
TON
0014 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 2
EA
0015 2364200000-N 840 FRAME WITH TWO GRATES, STD 2
840.20
EA
0016 2556000000-E 846 SHOULDER BERM GUTTER 30
LF
0017 3030000000-E 862 STEEL BEAM GUARDRAIL 25
LF
0018 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 10

EA
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County : Bladen

ITEMIZED PROPOSAL FOR CONTRACT NO. DF00245

Page 2 of 4

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 3215000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 4
1 EA
0020 3288000000-N SP GUARDRAIL END UNITS, TYPE TL-2 4
EA
0021 3635000000-E 876 RIP RAP, CLASS I 92
TON
0022 3649000000-E 876 RIP RAP, CLASS B 1
TON
0023 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 705
Sy
0024 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 541
SF
0025 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 94
MOUNTED) SF
0026 4445000000-E 1145 BARRICADES (TYPE IlI) 64
LF
0027 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 6,032
o) LF
0028 4900000000-N 1251 PERMANENT RAISED PAVEMENT 10
MARKERS EA
0029 6000000000-E 1605 TEMPORARY SILT FENCE 1,780
LF
0030 6006000000-E 1610 STONE FOR EROSION CONTROL, 115
CLASS A TON
0031 6009000000-E 1610 STONE FOR EROSION CONTROL, 105
CLASS B TON
0032 6012000000-E 1610 SEDIMENT CONTROL STONE 130
TON
0033 6015000000-E 1615 TEMPORARY MULCHING 2
ACR
0034 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 200
LB
0035 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 1
ING TON
0036 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200
LF
0037 6029000000-E SP SAFETY FENCE 1,800

LF




Feb 25, 2019 10:56 am ITEMIZED PROPOSAL FOR CONTRACT NO. DF00245 Page 3 of 4
County : Bladen

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0038 6030000000-E 1630 SILT EXCAVATION 50
CcY
0039 6036000000-E 1631 MATTING FOR EROSION CONTROL 750
Sy
0040 6037000000-E SP COIR FIBER MAT 100
SY
0041 6042000000-E 1632 1/4" HARDWARE CLOTH 60
LF
0042 6070000000-N 1639 SPECIAL STILLING BASINS 4
EA
0043 6071010000-E SP WATTLE 150
LF
0044 6071020000-E SP POLYACRYLAMIDE (PAM) 25
LB
0045 6084000000-E 1660 SEEDING & MULCHING 2
ACR
0046 6087000000-E 1660 MOWING 1
ACR
0047 6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0048 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0049 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0050 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25
TON
0051 6111000000-E SP IMPERVIOUS DIKE 195
LF
0052 6114500000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0053 6117000000-N SP RESPONSE FOR EROSION CONTROL 15
EA
0054 6117500000-N SP CONCRETE WASHOUT STRUCTURE 2
EA
0055 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.

AT STATION K*kkkkkkkkkkk
-L- STA. 15+15.00

0056 8065000000-N SP  ASBESTOS ASSESSMENT Lump Sum L.S.

0057 8112730000-N 450 PDATESTING 1
EA
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0058 8121000000-N 412  UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION #*#kkirsk
-L- STA. 15+15.00
0059 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 47
CcYy
0060 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkhkkkkkk
-L- STA. 15+15.00
0061 8217000000-E 425 REINFORCING STEEL (BRIDGE) 6,959
LB
0062 8328200000-E 450 PILE DRIVING EQUIPMENT SETUP 14
FOR *** STEEL PILES EA
HP12X53
0063 8328400000-E 450 PILE DRIVING EQUIPMENT SETUP 8
FOR *** GALVANIZED STEEL PILES EA
HP14X73
0064 8364000000-E 450 HP12X53 STEEL PILES 665
LF
0065 8384200000-E 450 HP14X73 GALVANIZED STEEL PILES 520
LF
0066 8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL 160.25
LF
0067 8608000000-E 876 RIP RAP CLASS Il (2'-0" THICK) 130
TON
0068 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 145
SY
0069 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0070 8762000000-E 430 3-0" X 1'-9" PRESTRESSED CONC 880
CORED SLABS LE
0071 8892000000-E SP GENERIC STRUCTURE ITEM 3,000
18" STEEL SHEET PILE SYSTEM SF

1056/Feb25/Q26891.75/D361114660000/E71

Total Amount Of Bid For Entire Project :
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