
 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 6 
 

 
PROPOSAL 

 
 

DATE AND TIME OF BID 
OPENING: 

MARCH 21, 2018 AT 2:00 PM 

CONTRACT ID: DF00207 

TIP NO.: -------- 

FEDERAL AID NO.: STATE FUNDED 

WBS ELEMENT NO.: 15B.22.29 

ROUTE NO.:  US 401 BUS.  (RAMSEY ST.) 

LOCATION: FROM TELEGRAPH CIRCLE TO DRAKE ST. 

COUNTY: CUMBERLAND 

LENGTH OF PROJECT: 0.189 MILES 

TYPE OF WORK: RETAINING WALLS 

 
 
 
NOTICE: 
 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH 
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN 
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL 
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER 
WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS 
OF BID OPENING. 
 
 
 
 
THIS IS A ROADWAY PROPOSAL.    5% BID BOND OR BID DEPOSIT REQUIRED. 

 
 
  



NC DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work; has carefully examined the plans and specifications, which 
are acknowledged to be part of the proposal, the special provisions, the proposal, the form of contract, and the forms of contract 
payment bond and contract performance bond; and thoroughly understands the stipulations, requirements and provisions.  The 
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the Department of 
Transportation in accordance with this proposal to provide the necessary contract payment bond and contract performance bond 
within fourteen days after the written notice of award is received by him.  The undersigned Bidder further agrees to provide all 
necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish all materials, except as 
otherwise noted, necessary to perform and complete the said contract in accordance with the 2018 Standard Specifications for 
Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with the requirements of the 
Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and 
required labor to construct and complete this contract, for the unit or lump sum prices, as the case may be, bid by the Bidder in 
his bid and according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and 
specifications show the details covering this project, and hereby become a part of this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and 
Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a part of this 
contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with 
the specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such 
other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and provisions 
herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis 
for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the 
work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit 
prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 
Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of 
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is 
accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of Transportation, 
under the condition of this proposal, within 14 calendar days after the written notice of award is received by him, as provided in 
the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 
For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to Article 
102-8(B) of the 2018 Standard Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from 
Bid Express® for Division Contracts. 
 
ELECTRONIC ON-LINE BID THRU BID EXPRESS: 
1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Bid Express 

website. 
2. Prepare and submit EBS file using Expedite software. 
3.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect 

NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx or from Bid 
Express. 

 
 
 



PROJECT SPECIAL PROVISIONS 
 

GENERAL  
 
DIVISION LET CONTRACT PREQUALIFICATION: 

(07-01-14)(12-1-16)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor 
prior to submitting a bid. Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the work 
code(s) which are identified as work items in the prime contractor’s construction progress schedule that 
they will complete themselves.  Any contractor identified as working outside their expertise may be 
considered in default of contract. 
 
BOND REQUIREMENTS: 

(06-01-16) 102-8, 102-10 SPD 01-420A 
 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads 
and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 
Standard Specifications for Roads and Structures. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 

The date of availability for this contract is April 23, 2018. 
 
The completion date for this contract is July 31, 2018.  
 
Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Six Hundred Dollars ($ 600.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the traffic control 
devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close 
or narrow a lane of traffic on any road during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday 
6:30 A.M. thru 8:30 A.M 
4:00 P.M. thru 6:00 P.M. 
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AFTER HOURS 
 

Monday – Friday: Night Time Lane Closures – Allowed 
Weekends: Lane Closures - Allowed 

 
In addition, the Contractor shall not close or narrow a lane of traffic on any road, detain and/or alter the 
traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 9:00 P.M. January 2nd.  

If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 P.M. the following 
Tuesday. 

 
3. For Easter, between the hours of 6:00 A.M. Thursday and 9:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 A.M. the day before Independence Day and 

9:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 
A.M.  the Thursday before Independence Day and 9:00 P.M. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 6:00 A.M. Tuesday and 9:00 P.M. Monday. 
 
8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas Day and 

9:00 P.M. the following Tuesday after the week of Christmas Day. 
 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor 
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures will not be 
required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install 
all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to 
complete the removal of all traffic control devices for lane closures according to the time restrictions stated 
above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Hundred Dollars ($ 200.00) per 15 minutes. 
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AUTHORITY OF THE ENGINEER: 
(01-30-14) 105-1 SPD 01-460 

 
The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North 
Carolina Department of Transportation, acting directly or through his duly authorized representative. The 
Resident Engineer for this project shall be JASON SALISBURY. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work performed 
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the 
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His 
decision shall be final and he shall have executive authority to enforce and make effective such decisions 
and orders as the Contractor fails to carry out promptly. 
 
PROSECUTION AND PROGRESS: 

(3-16-10) 108 SPD 1-700 
 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 
supervision, and with equipment, materials, and methods as may be required to complete the work described 
in the contract by the completion date and in accordance with the 2018 Standard Specifications. 
 
The Contractor's operations are restricted to daylight hours.  No work may be performed on Sundays and 
legal State holidays, unless otherwise approved by the Engineer.  Work shall only be performed when 
weather and visibility conditions allow safe operations. 
 
RAILROAD GRADE CROSSING: 

(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 
 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the 
use of slow-moving or stopped equipment is required over at-grade railroad crossings. 
 
NO MAJOR CONTRACT ITEMS: 

(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 
None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 

(7-1-95) 108-6 SP1 G34 
 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 
Specifications). 
 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.2321 per gallon.  Where any of the following are included 
as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 

(10-16-07)(Rev. 1-16-18) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 
to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater 
than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed MBE 
and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 
the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 
MBE subcontractor(s). 
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR 
Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations 
(49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 
WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and 
WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use 
of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf 
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Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 
amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su
bcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 
that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises 
are established for this contract: 
 
(A) Minority Business Enterprises 0.0 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that MBEs participate in at least the percent of the contract as set forth above 
as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during 

the performance of the contract.  Any MBE participation obtained shall be reported to the 
Department. 

 
(B) Women Business Enterprises 0.0 %  
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that WBEs participate in at least the percent of the contract as set forth above 
as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during 

the performance of the contract.  Any WBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory 
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The Directory can 
be found at the following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
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The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward overall race-neutral goals.  Only those firms with current MBE and 
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE 
and WBE participation.  The Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of Expedite, 
the bidding software of Bid Express®. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in Expedite, 
the bidder may use the dropdown menu to access the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 
WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving 
either the MBE or WBE goal. 

 
(B) Paper Bids 
 

(1) If either the MBE or WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the 
bid to be considered responsive.  Bidders shall indicate the total dollar value of the 
MBE and WBE participation for the contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing 

of MBE and WBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be deemed to 
represent zero participation.  Bids submitted that do not have MBE and WBE 
participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 
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(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 
time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the corresponding goal. 

 
(2) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 
that is achieved during the project shall be reported in accordance with requirements 
contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  
In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it 
performs on the contract with its own forces.  However, all the work that is performed by the MBE or WBE 
bidder and any other similarly certified subcontractors will count toward the goal.  The MBE or WBE bidder 
shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward the 
goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts 
in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will 
perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE 
Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be 
obtained through MBE participation with MBE certified subcontractors or documented through a good faith 
effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two goals 
shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  In 
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE 
participation will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the 
commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts 
for the goal not met, completed in its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar 
day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  
In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state 
business day. 
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Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the 
MBE or WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future 
use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet 
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to 
withdraw funds to meet the MBE goal as long as there are adequate funds available from the bidder’s MBE 
bank account. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet 
the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to 
withdraw funds to meet the WBE goal as long as there are adequate funds available from the bidder’s WBE 
bank account. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder 
shall submit to the Department documentation of adequate good faith efforts made to reach that specific 
goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the Engineer no later 
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 
sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort 
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 
checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also prequalified 
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subcontractors.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The 
bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the MBE and WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation 
(2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
participation.  Evidence of such negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence 
as to why additional agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as contract goals into consideration.  However, the fact that there may be 
some additional costs involved in finding and using MBEs/WBEs is not in itself sufficient 
reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 
are reasonable.  Also, the ability or desire of a prime contractor to perform the work of a 
contract with its own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to accept higher quotes 
from MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
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(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening the 
Business Opportunity and Work Force Development Unit at DBE@ncdot.gov to give notification 
of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE 
and WBE goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when 

the apparent successful bidder fails to meet the goals, but others meet it, you may reasonably 
raise the question of whether, with additional reasonable efforts the apparent successful 
bidder could have met the goals.  If the apparent successful bidder fails to meet the MBE 
and WBE goals, but meets or exceeds the average MBE and WBE participation obtained by 
other bidders, the Department may view this, in conjunction with other factors, as evidence 
of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made 
to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 
a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 
appeal the determination made by the Committee, they shall provide written notification to the Engineer.  
The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
be based upon the value of work actually performed by the MBE/WBE and the actual payments to 
MBE/WBE firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through submission 
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance 
with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the MBE contract goal requirement.  The same holds for work that a WBE 
subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not 
count toward the MBE contract goal requirement.  Again, the same holds true for the work that a 
WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts 
a significantly greater portion of the work of the contract than would be expected on the basis of 
standard industry practices, it shall be presumed that the MBE or WBE is not performing 
a commercially useful function.  The MBE/WBE may present evidence to rebut this presumption to 
the Department.  The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the MBE or WBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of work 
that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE regular 
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of a DOT-assisted contract, provided the 
fees or commissions are determined to be reasonable and not excessive as compared with 
fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged 
for assistance in the procurement of the materials and supplies, or fees or transportation 
charges for the delivery of materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where applicable) and paying 
for the material itself.  To determine whether a MBE/WBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not be 
a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified as 
a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for the 
total value of the transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and WBE contractors 
to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order 
to fulfill the goal requirement.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 
made to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
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MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 
WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 
MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may 
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for 
the termination.  The prime contractor must give the MBE/WBE firm five (5) calendar days to respond to 
the prime contractor’s notice of termination and advise the prime contractor and the Department of the 
reasons, if any, why the firm objects to the proposed termination of its subcontract and why the Department 
should not approve the action. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval 
on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may 
be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of 
bid may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 
cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 
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(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 
the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take 
all necessary and reasonable steps to replace the MBE/WBE subcontractor with another 
similarly certified MBE/WBE subcontractor to perform at least the same amount of work to 
meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same 
amount of work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
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Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 
on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 
the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy 
of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 
claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities 

from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 
payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further 
work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 
System. 
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Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 A 

 
There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising 
from faulty materials, faulty workmanship or negligence for a period of twelve months following 
the date of final acceptance of the work for maintenance and shall replace such defective materials 
and workmanship without cost to the Department. The Contractor will not be responsible for damage 
due to faulty design, normal wear and tear, for negligence on the part of the Department, and/or for 
use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of 

twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment 
or material. The Department’s first remedy shall be through the manufacturer although the 
Contractor is responsible for invoking the warranted repair work with the manufacturer.  The 
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT 
would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the Contractor 
would be wholly responsible for under the terms of the contract.  Examples would include pavement 
structures, bridge components, and sign structures.  This provision will not be used as a mechanism to force 
the Contractor to return to the project to make repairs or perform additional work that the Department would 
normally compensate the Contractor for.  In addition, routine maintenance activities (i.e. mowing grass, 
debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval 
prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 

 
Al l work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether 
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion 
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life 
of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and 
Local ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 
erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be 

Level II and responsible for ensuring the erosion and sediment control/stormwater plan is adequately 
implemented and maintained on the project and for conducting the quality control program.  The 
Certified Supervisor shall be on the project within 24 hours notice from initial exposure of an 
erodible surface to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 
timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to work 
platforms, temporary construction, pumping operations, plant and storage yards, and 
cofferdams. 
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(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in jurisdictional 
areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any 
suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the Contractor’s 
operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by Department 
personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 
construction activities.  The permit references NCG010000, General Permit to Discharge 
Stormwater under the NPDES, and states that the Department shall incorporate the 
applicable requirements into its delegated Erosion and Sediment Control Program for 
construction activities disturbing one or more acres of land.  The Department further 
incorporates these requirements on all contracted bridge and culvert work at jurisdictional 
waters, regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any 
other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge 
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event 
of 0.5 inch that occurs within a 24 hour period.  Additional monitoring may be 
required at the discretion of Division of Water Resources personnel if the receiving 
stream is 303(d) listed for turbidity and the project has had documented problems 
managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by 
Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 
areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 
Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General Permit, 
NCG010000. 
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(i) Report violations of the NPDES permit to the Engineer immediately who will notify 
the Division of Water Quality Regional Office within 24 hours of becoming aware 
of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed 

areas with mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where 

required for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to review 

by the Engineer.  Maintain NPDES inspection records and make records available at 
all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 
follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  
This person shall be onsite whenever construction activities as described above are taking place.  
This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
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(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a 
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 
certification number of the Level III-A Certified Designer on the design of the project erosion and 
sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 
or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order 
for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
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(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 
Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent revocation 
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving 
notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 
the date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver 
of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform 
duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision 
of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and 
any proficiency examination, at the conclusion of the specified suspension period, prior to having the 
certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 
and Certified Designer will be incidental to the project for which no direct compensation will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 
designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 
exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 
turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all 
of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream 

turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, operation 
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of the pit and discharge can continue as long as the stream turbidity levels are not increased due to 
the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into 

compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the 
Contractor shall define the point at which the discharge enters into the State’s surface waters and the 
appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 
the point at which the discharge enters these waters.  Upstream sampling location shall be located so that it 
is not influenced by backwater conditions and represents natural background conditions.  Downstream 
sampling location shall be located at the point where complete mixing of the discharge and receiving water 
has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into 
jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface is 
observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be reduced 
to a level where sediment deposition does not occur.  Staining of wetland surfaces from suspended clay 
particles, occurring after evaporation or infiltration, does not constitute sedimentation.  No activities shall 
occur in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation will be 
considered an indication of possible adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be maintained 
in a log within the project records.  Records will include, at a minimum, turbidity test results, time, date and 
name of sampler.  Should the Department’s test results exceed those of the Contractor’s test results, an 
immediate test shall be performed jointly with the results superseding the previous test results of both the 
Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water 
quality standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  Other 
Tier I methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.  
Tier II Methods are also noncompensatory and are options that may be needed for protection of rare or 
unique resources or where special environmental conditions exist at the site which have led to additional 
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, 
Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific 
site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or 
special environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 
develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 
indicate a high potential for turbidity and should be avoided when dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
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STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 
contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 
Department of Transportation provided funds are available.  The State reserves the right to terminate or 
suspend any transportation project contract, and any transportation project contract shall be so terminated 
or suspended if funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in accordance with 
the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an independent 
laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  Seed not meeting 
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North 
Carolina Department of Transportation warehouses.  If seed has been delivered it shall be available for 
pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 
the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and 
Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  Tolerances 
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds 
except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, 
for the purpose of figuring pure live seed, the found pure seed and found germination percentages as 
reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory 
will be used.  Allowances, as established by the NCDOT, will be recognized for minimum pure live seed 
as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede 
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter 
will be allowed on all other kinds of seed.  In addition, all seed shall not contain more than 2% other crop 
seed nor more than 1% total weed seed.  The germination rate as tested by the North Carolina Department 
of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled 
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with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and 
1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 
verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase orders 
of deficient seed lots will be credited with the percentage that the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 
144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 

 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION  

 
ERRATA 

(2-12-18)  Z-4 
 

Revise the 2018 Standard Specifications as follows: 
 

 
Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” 
with “724-4”.  
 
Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” 
with “725-3”.  
 
 

Division 10 
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article number 
“1080-50” with “1080-10”.  
 
Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace article 
number “1080-61” with “1080-11”.  
 
Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
replace article number “1080-72” with “1080-12”.  
 
Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace article 
number “1080-83” with “1080-13”.  
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds) 

(3-18-03) (Rev. 12-20-16) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 
out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited 
permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or other 
noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of 

his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project 
is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 
all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing 
and newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements 
typically associated with individual projects will no longer be applied at the project level.  Instead, these 
requirements will be applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 
the Department.  At the beginning of each year, all contractors eligible will be contacted by the Department 
to determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals 
agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 
calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year. 
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
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Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements 
that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 
the training is oriented toward construction applications, training will be allowed in lower-level 
management positions such as office engineers and estimators.  Contractors shall submit new classifications 
for specific job functions that their employees are performing.  The Department will review and recommend 
for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications 
shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 

 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested shall 
be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 
by the OJT program staff.  
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Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if required 
by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
GRADING: 

(9-9-2016)   

 
Description 
 
The work covered by this provision consists of all elements of work in the following Sections of the 
Standard Specifications for Roads and Bridges: 
 

• 200 – Clearing and Grubbing 
• 225 – Unclassified Excavation  
• 235 – Embankment 
• 250 – Removal of Existing Pavement 
• 500 – Fine Grading Subgrade, Shoulders and Ditches 
• 560 – Shoulder Borrow 

In addition Borrow Excavation as described in Section 230, will also be included in the work, unless a 
separate line item is included for this work. 
 
Construction Method 
 
Shape, compact, and grade the slopes, ditches, subgrade and shoulders to the lines, grades, and typical 
sections established by the plans or as directed by the Engineer.  Roadway ditches shall be cleaned, 
reshaped, and maintained until final acceptance of the project.  
   
Excavated areas shall be uniformly graded, well compacted, and free of debris and loose material.  
Excavated areas adjacent to existing pavement having more than a 2 inch drop-off, shall be backfilled to a 
6:1 slope.  Remove and satisfactorily dispose of vegetation and debris from within the project limits.  
Dispose of any waste material only at an approved location. No material may be wasted or removed from 
the project unless approved by the Engineer. All waste disposal shall be in accordance with the 
Specifications, as well as state, federal and local regulations regarding the disposal of waste material.  All 
permits and fees for any such disposal shall be the responsibility of the Contractor, and the Department 
shall not be held liable for disposal of any materials outside the project right of way.   
 
Top soil shall be placed on the top six inches of all embankments and shoulders.  On projects containing 
Borrow Excavation, when top soil is stockpiled on the project for later use, no measurement will be made 
borrow excavation as this will be considered incidental to ‘Grading’.   
 
Measurement and Payment 
 
Grading will be paid for at the contract lump sum price.  Partial payments will be equal to the percentage 
of such item that is complete as estimated by the Engineer.  No separate payment will be made for clearing 
and grubbing, shoulder and fill slope material or draining borrow sources as such work will be incidental 
to the work covered by this section. 
 
Undercut Excavation will be measured and paid at the contract unit price per cubic yard. No separate 
payment will be made for materials used in backfilling the undercut areas, shoulders and slope areas as 
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payment at the contract unit price per cubic yard for Undercut Excavation will be full compensation for 
furnishing such material. Where the contract does not include a pay item for Undercut Excavation, payment 
for such excavation will be made in accordance with Article 104-7. 21. 
  
Payment will be made under:  
 
Pay Item     Pay Unit  
Grading     Lump Sum  
Undercut Excavation    Cubic Yard 
 
BURNING RESTRICTIONS:    

(7-1-95) 200, 210, 215 SP2 R05 

 
Open burning is not permitted on any portion of the right-of-way limits established for this project.  Do not 
burn the clearing, grubbing or demolition debris designated for disposal and generated from the project at 
locations within the project limits, off the project limits or at any waste or borrow sites in this county.  
Dispose of the clearing, grubbing and demolition debris by means other than burning, according to state or 
local rules and regulations. 
 
COAL COMBUSTION PRODUCTS IN EMBANKMENTS: 

(4-16-02) (Rev. 5-19-15) 235 SP02 R70 
 

Description 
 
This specification allows the Contractor an option, with the approval of the Engineer, to use coal 
combustion products (CCPs) in embankments as a substitute for conventional borrow material.  The amount 
of CCPs allowed to be used for this project will be less than 80,000 tons total and less than 8,000 tons per 
acre. 
 
Materials 
 
Supply coal combustion products from the Department list of potential suppliers maintained by the Value 
Management Unit.  Site specific approval of CCP material will be required prior to beginning construction. 
 
The following CCPs are unacceptable: 
(A) Frozen material, 
(B) Ash from boilers fired with both coal and petroleum coke, and 
(C) Material with a maximum dry unit weight of less than 65 pounds per cubic foot when tested in 

accordance with AASHTO T-99 Method A or C. 
 
Collect and transport CCPs in a manner that will prevent nuisances and hazards to public health and safety.  
Moisture condition the CCPs as needed and transport in covered trucks to prevent dusting.  
 
Preconstruction Requirements 
 
When CCPs are to be used as a substitute for earth borrow material, request written approval from the 
Engineer at least ninety (90) days in advance of the intent to use CCPs and include the following details 
using the NCDOT Form #CCP-2015-V1 in accordance with NCGS § 130A-309.219(b)(1): 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
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(C) Estimated volume of CCPs to be used on project with specific locations and construction details of 
the placement. 

(D) Toxicity Characteristic Leaching Procedure analysis from a representative sample of each different 
CCP source to be used in the project for, at minimum, all of the following constituents: arsenic, 
barium, cadmium, lead, chromium, mercury, selenium, and silver. 

(E) The names, address, and contact information for the generator of the CCPs. 
(F) Physical location of the project at which the CCPs were generated. 
 
Submit the form to the Engineer and the State Value Management Engineer at 
valuemanagementunit@ncdot.gov for review.  The Engineer and the State Value Management Engineer 
will coordinate the requirements of NCGS § 130A-309.219(a)(1) and notify the Contractor that all the 
necessary requirements have been met before the placement of structural fill using coal combustion 
products is allowed. 
 
Construction Methods 
 
In accordance with the detail in the plans, place CCPs in the core of the embankment section with at least 
4 feet of earth cover to the outside limits of the embankments or subgrade and at least 5 feet above the 
seasonal high ground-water table.  CCPs used in embankments shall not be placed as follows: 
 
(A) Within 50 feet of any property boundary. 
(B) Within 300 horizontal feet of a private dwelling or well. 
(C) Within 50 horizontal feet of the top of the bank of a perennial stream or other surface water body. 
(D) Within a 100-year floodplain except as authorized under NCGS § 143-215.54A(b). A site located 

in a floodplain shall not restrict the flow of the 100-year floodplain or result in washout of solid 
waste so as to pose a hazard to human life, wildlife or land and water resources. 

(E) Within 50 horizontal feet of a wetland, unless, after consideration of the chemical and physical 
impact on the wetland, the United States Army Corps of Engineers issues a permit or waiver for the 
fill. 

 
Construct embankments by placing CCPs in level uniform lifts with no more than a lift of 10 inches and 
compacted to at least a density of 95 percent as determined by test methods in AASHTO T-99, 
Determination of Maximum Dry Density and Optimum Moisture Content, Method A or C depending upon 
particle size of the product.  Provide a moisture content at the time of compaction of within 4 percent of 
optimum but not greater than one percent above optimum as determined by AASHTO T-99, Method A or 
C. 
 
Divert surface waters resulting from precipitation from the CCPs placement area during filling and 
construction activities.  Construct embankments such that rainfall will not run directly off of the CCPs.  
Provide dust control to minimize airborne emissions.  Construct fill in a manner that prevents water from 
accumulating and ponding and do not pump nor discharge waters from CCP’s filling and construction areas. 
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with Article 
230-5 of the 2018 Standard Specifications. 
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MANUFACTURED QUARRY FINES IN EMBANKMENTS: 
(01-17-17) 235 SP02 R72 

 

Description 

This specification addresses the use of manufactured quarry fines that are not classified as select materials. 
The specification allows the Contractor an option, with the approval of the Engineer, to use manufactured 
quarry fines (MQFs) in embankments as a substitute for conventional borrow material. Furnish and place 
geotextile for pavement stabilization in accordance with the Geotextile for Pavement Stabilization special 
provision and detail.  Geotextile for pavement stabilization is required to prevent pavement cracking and 
provide separation between the subgrade and pavement section at embankment locations where 
manufactured quarry fines are utilized and as directed by the Engineer. 

Materials 

Manufactured Quarry Fines. 

Site specific approval of MQFs material will be required prior to beginning construction as detailed in the 
preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested in 

accordance with AASHTO T-99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
 
Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health and safety.  
Moisture condition the MQFs as needed and transport in covered trucks to prevent dusting. If MQFs are 
blended with natural earth material, follow Borrow Criteria in Section 1018 of the Standard Specifications. 

Geotextiles 

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall be used. 
If the Geotextile for Pavement Stabilization special provision is not included elsewhere in this contract, 
then it along with a detail will be incorporated as part of the contractors request to use.  Notification of 
subgrade elevation, sampling and waiting period as required in the Construction Methods section of the 
Geotextile for Pavement Stabilization special provision are not required. 

Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval from the 
Engineer at least ninety (90) days in advance of the intent to use MQFs and include the following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of MQFs to be used on project with specific locations and construction details of 

the placement. 
(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
 
The Engineer will forward this information to the State Materials Engineer for review and material 
approval. 
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Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside limits 
of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 inches and 
compacted to at least a density of 95 percent as determined by test methods in AASHTO T-99, 
Determination of Maximum Dry Density and Optimum Moisture Content, Method A or C depending upon 
particle size of the product.  Provide a moisture content at the time of compaction of within 4 percent of 
optimum but not greater than one percent above optimum as determined by AASHTO T-99, Method A or 
C. 
 

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall be used. 
See Geotextile for Pavement Stabilization special provision for geotextile type and construction method.  

Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with Article 
230-5 of the 2018 Standard Specifications. As an alternate weigh tickets can be provided and payment made 
by converting weight to cubic yards based on the verifiable unit weight.  

Where the pay item of Geotextile for Pavement Stabilization is included in the original contract the material 
will be measured and paid in square yards (see Geotextile for Pavement Stabilization special provision).  
Where the pay item of Geotextile for Pavement Stabilization is not included in the original contract then no 
payment will be made for this item and will be considered incidental to the use of MQFs in embankment.  

 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or polypropylene 
fence along the outside riparian buffer, wetland, or water boundary, or other boundaries located within the 
construction corridor to mark the areas that have been approved to infringe within the buffer, wetland, 
endangered vegetation, culturally sensitive areas or water.  The fence shall be installed prior to any land 
disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly visible 
flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or interior 
boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved by the 
Engineer.  The fence material shall have an ultraviolet coating. 
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Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or pencil tip at 
one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section.  Steel posts shall 
be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The flagging 
shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in color and highly 
visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be 
erected to conform to the general contour of the ground. 
 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or set with 
a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all backfill material 
shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if power driven.  Posts damaged 
by power driving shall be removed and replaced prior to final acceptance.  The tops of all wood posts shall 
be cut at a 30-degree angle.  The wood posts may, at the option of the Contractor, be cut at this angle either 
before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across each 
cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 105-9 or 
Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking of the safety fence.  
All stakeouts for safety fence shall be considered incidental to the work being paid for as “Construction 
Surveying”, except that where there is no pay item for construction surveying, all safety fence stakeout will 
be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the duration of 
the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet maximum 
intervals with highly visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the 
ground.  Interior boundaries may be staked on a tangent that runs parallel to buffer but must not encroach 
on the buffer at any location.  Interior boundaries of hand clearing shall be identified with a different colored 
flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-9 or 
Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation of the interior 
boundaries.  This delineation will be considered incidental to the work being paid for as Construction 
Surveying, except that where there is no pay item or construction surveying the cost of boundary flagging 
delineation shall be included in the unit prices bid for the various items in the contract.  Installation for 
delineation of all jurisdictional boundaries at staging areas, waste sites, or borrow pits shall consist of 
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wooden stakes on 25 feet maximum intervals with highly visible orange flagging attached.  Stakes shall be 
installed a minimum of 6” into the ground.  Additional flagging may be placed on overhanging vegetation 
to enhance visibility but does not substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, waste sites, 
or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or Subarticle 802-2(F) of the 
Standard Specifications.  No direct pay will be made for this delineation, as the cost of same shall be 
included in the unit prices bid for the various items in the contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a satisfactory 
condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or polypropylene 
fence installed in place and accepted.  Such payment will be full compensation including but not limited to 
furnishing and installing fence geotextile with necessary posts and post bracing, staples, tie wires, tools, 
equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Safety Fence Linear Foot 

 
STREET SIGNS AND MARKERS AND ROUTE MARKERS: 

(7-1-95) SP9 R01 
 
Move any existing street signs, markers, and route markers out of the construction limits of the project and 
install the street signs and markers and route markers so that they will be visible to the traveling public if 
there is sufficient right of way for these signs and markers outside of the construction limits. 
 
Near the completion of the project and when so directed by the Engineer, move the signs and markers and 
install them in their proper location in regard to the finished pavement of the project. 
 
Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs and markers 
that will no longer be applicable after the construction of the project, at locations directed by the Engineer 
for removal by others. 
 
The Contractor will be responsible to the owners for any damage to any street signs and markers or route 
markers during the above described operations. 
 
No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs and markers 
and route markers as such work will be considered incidental to other work being paid for by the various 
items in the contract. 
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DRIVEWAYS AND PRIVATE PROPERTY: 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life 
of the project. The Contractor shall not perform work for private citizens or agencies in conjunction with 
this project or within the project limits of this contract.  Any driveway paved by a Contractor, which ties 
into a NCDOT system road being paved by the Contractor, must be paved either prior to the road paving 
project or after its completion. 
 
Driveways shall be removed to a sufficient distance to provide for a smooth tie-in to future edge of pavement 
as directed by the Engineer.  Driveways shall be sawcut.  This work will be included in lump sum of grading. 
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CANTILEVER RETAINING WALLS (SPECIAL) 

1.0 GENERAL 

Construct cantilever retaining walls consisting of cast-in-place reinforced concrete 
supported by and connected to concrete footings.  Construct cantilever retaining walls 
based on actual elevations and wall dimensions in accordance with the contract and 
accepted submittals.  Define “cantilever wall” as a cantilever retaining wall. 

2.0 MATERIALS 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Curing Agents 1026 
Portland Cement Concrete, Class A 1000 
Reinforcing Steel 1070 

3.0 CANTILEVER WALL SURVEYS 

The plans show a plan view, typical sections, details, notes and an elevation or profile view 
(wall envelope) for each cantilever wall.  Before beginning cantilever wall design and 
construction, survey existing ground elevations along wall face locations and other 
elevations in the vicinity of cantilever wall locations as needed.  Based on these elevations, 
finished grades and actual cantilever wall dimensions and details, submit wall envelopes, 
wall design and working drawings for acceptance.  Use accepted wall design and working 
drawings for construction. 

4.0 CONSTRUCTION METHODS 

Control drainage during construction in the vicinity of cantilever walls.  Direct run off 
away from cantilever walls and backfill.  Contain and maintain backfill and protect 
material from erosion. 

Excavate as necessary for cantilever walls in accordance with the plans.  Unless required 
otherwise in the plans, embed bottom of footings at least 1 ft below bottom of walls shown 
in the plans.  If applicable and at the Contractor’s option, use temporary shoring for wall 
construction instead of temporary slopes to construct cantilever walls.  Define “temporary 
shoring for wall construction” as temporary shoring not shown in the plans or required by 
the Engineer including shoring for OSHA reasons or the Contractor’s convenience. 

Notify the Engineer when foundation excavation is complete.  Do not place concrete for 
footings until excavation depth and foundation material are approved. 

Construct cantilever walls at elevations and with dimensions shown in the plans and in 
accordance with Section 420 of the Standard Specifications.  Use reinforcing concrete 
design for construction of cantilever walls.  . 

Unless required otherwise in the plans, provide a Class 2 surface finish for exposed 
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surfaces of cantilever walls that meets Subarticle 420-17(F) of the Standard Specifications.   

Do not remove forms or backfill behind cantilever walls until concrete attains a 
compressive strength of at least 2,400 psi.  Backfill for cantilever walls in accordance with 
Article 410-8 of the Standard Specifications. 

5.0 MEASUREMENT AND PAYMENT 

Cantilever Retaining Walls will be measured and paid in square feet.  Cantilever walls will 
be measured as the square feet of wall face area with the pay height equal to the difference 
between top of wall and bottom of footing elevations.   

The contract unit price for Cantilever Retaining Walls will be full compensation for 
providing design submittals, labor, tools, equipment and cantilever wall materials, 
excavating, backfilling, hauling and removing excavated materials and supplying concrete, 
reinforcing steel and any incidentals necessary to construct cantilever walls.   

No separate payment will be made for temporary shoring for wall construction.  Temporary 
shoring for wall construction will be incidental to the contract unit price for Cantilever 
Retaining Walls. 

Where it is necessary to provide backfill material from sources other than excavated areas 
or borrow sources used in connection with other work in the contract, payment for 
furnishing and hauling such backfill material will be paid as extra work in accordance with 
Article 104-7 of the Standard Specifications.  Placing and compacting such backfill 
material is not considered extra work but is incidental to the work being performed. 

Payment will be made under: 

Pay Item  Pay Unit 

Cantilever Retaining Walls Square Foot 

 

 

032171 
11/6/2017

DF00207 GT-2 Cumberland County



SOLDIER PILE RETAINING WALLS (SPECIAL) 

1.0 GENERAL 

Construct soldier pile retaining walls consisting of driven or drilled-in steel H-piles with 
either precast concrete panels in between piles or a cast-in-place reinforced concrete face 
attached to front of piles unless required otherwise in the plans.  Timber lagging is typically 
used for temporary support of excavations during construction.  Provide cast-in-place 
reinforced concrete coping as required.  Design and construct soldier pile retaining walls 
based on actual elevations and wall dimensions in accordance with the contract and accepted 
submittals.  Use a prequalified Cantilever Wall Contractor to construct soldier pile retaining 
walls.  Define “soldier pile wall” as a soldier pile retaining wall.  Define “panel” as a precast 
concrete panel and “concrete facing” as a cast-in-place reinforced concrete face.  Define 
“pile” as a steel H-pile and “coping” as cast-in-place concrete coping. 

2.0 MATERIALS 

Refer to the Standard Specifications. 

Item Section 

Flowable Fill, Excavatable 1000-6 
Geosynthetics 1056 
Joint Materials 1028 
Masonry 1040 
Grout, Type 1 1003 
Portland Cement Concrete 1000 
Reinforcing Steel 1070 
Retaining Wall Panels 1077 
Select Material 1016 
Shoulder Drain Materials 816-2 
Steel H-Piles 1084-1 
Untreated Timber 1082-2 
Welded Stud Shear Connectors 1072-6 

Provide Type 2 geotextile for separation geotextiles and Class VI select material (standard 
size No. 57 stone) for leveling pads and backfilling.  Use Class A concrete for concrete facing 
and coping and Class A concrete that meets Article 450-2 of the Standard Specifications or 
grout for drilled-in piles.  Use untreated timber with a thickness of at least 3" and a bending 
stress of at least 1,000 psi for timber lagging. 

Unless required otherwise in the contract, produce panels with a smooth flat final finish that 
meets Article 1077-11 of the Standard Specifications.  When noted in the plans, produce 
panels with an exposed aggregate finish that meets Article 1077-12 of the Standard 

Specifications.  Produce panels within 1/4" of the panel dimensions shown in the accepted 
submittals.  Damaged panels with excessive discoloration, chips or cracks as determined by 
the Engineer will be rejected.   

For soldier pile walls with panels, galvanize piles in accordance with Section 1076 of the 
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Standard Specifications.  When noted in the plans, paint galvanized piles in accordance with 
Article 442-12 of the Standard Specifications.  Apply the following system to paint 
galvanized piles gray with waterborne paints that meet Article 1080-11 of the Standard 

Specifications.  For painting galvanized piles other colors, contact the Materials and Tests 
(M&T) Unit for an appropriate paint system. 

GRAY PAINT SYSTEM FOR GALVANIZED PILES 

Coat Color Dry/Wet Film Thickness (Mils) 

Min. Max. 

Intermediate Brown 3.0 DFT 5.0 DFT 
Stripe White 4.0 WFT 7.0 WFT 

Topcoat Gray 2.0 DFT 4.0 DFT 
Total  5.0 DFT 9.0 DFT 

Store steel materials on blocking at least 12" above the ground and protect it at all times from 
damage; and when placing in the work make sure it is free from dirt, dust, loose mill scale, 
loose rust, paint, oil or other foreign materials.  Load, transport, unload and store soldier pile 
wall materials so materials are kept clean and free of damage.  Bent, damaged or defective 
materials will be rejected. 

3.0 PRECONSTRUCTION REQUIREMENTS 

A. Soldier Pile Wall Surveys 

The Retaining Wall Plans show a plan view, typical sections, details, notes and an 
elevation or profile view (wall envelope) for each soldier pile wall.  Before beginning 
soldier pile wall design, survey existing ground elevations shown in the plans and other 
elevations in the vicinity of soldier pile wall locations as needed.  For proposed slopes 
above or below soldier pile walls, survey existing ground elevations to at least 10 ft 
beyond slope stake points.  Based on these elevations, finished grades and actual soldier 
pile wall dimensions and details, submit revised wall envelopes for acceptance.  Use 
accepted wall envelopes for design. 

B. Soldier Pile Wall Designs 

For soldier pile wall designs, submit 11 copies of working drawings and 3 copies of 
design calculations and a PDF copy of each at least 30 days before the preconstruction 
meeting.  Do not begin soldier pile wall construction until a design submittal is accepted. 

Use a prequalified Cantilever Wall Design Consultant to design soldier pile walls.  
Provide designs sealed by a Design Engineer approved as a Geotechnical Engineer (key 
person) for the Cantilever Wall Design Consultant. 

Design soldier pile walls in accordance with the plans and Article 11.8 of the AASHTO 

LRFD Bridge Design Specifications unless otherwise required.  Design soldier pile walls 
for seismic if walls are located in seismic zone 2 based on Figure 2-1 of the Structure 
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Design Manual.  Design soldier pile walls for a maximum deflection of 2" or 1.5% of H, 
whichever is less, with H as shown in the plans. 

When a rock mass shear strength (Sm) is noted in the plans, analyze piles using the 
equation shown in Figure 3.11.5.6-2 of the AASHTO LRFD specifications to calculate 
the passive resistance of the rock ( Pp

̅̅̅̅ ).  Use a maximum H-pile spacing of 10 ft.  At the 
Contractor’s option, use driven or drilled-in piles for soldier pile walls with concrete 
facing unless otherwise required.  For soldier pile walls with panels, use drilled-in piles 
unless noted otherwise in the plans.  Use concrete or grout for embedded portions of 
drilled-in piles.  Install drilled-in piles by excavating holes with diameters that will result 
in at least 3" of clearance all around piles. 

Provide temporary support of excavations for excavations more than 4 ft deep and timber 
lagging in accordance with the AASHTO Guide Design Specifications for Bridge 

Temporary Works.  At the Contractor’s option and when noted in the plans, provide 
temporary slopes instead of temporary support of excavations.  Do not extend temporary 
slopes outside right-of-way or easement limits.  Except for fill sections or when using 
temporary slopes, backfill voids behind panels, lagging and piles with No. 57 stone.  
Place separation geotextile between No. 57 stone and overlying fill or pavement sections 
except when concrete pavement, full depth asphalt or cement treated base is placed 
directly on stone. 

At the Contractor’s option, use panels or concrete facing unless required otherwise in the 
plans.  Design panels and concrete facing in accordance with the plans and Section 5 of 
the AASHTO LRFD Bridge Design Specifications.  Provide reinforcing steel of sufficient 
density to satisfy Article 5.7.3.4 of the AASHTO LRFD specifications.  Use panels or 
concrete facing with the dimensions shown in the plans and attach facing to front of H-
piles with welded stud shear connectors. 

Use No. 57 stone for aggregate leveling pads.  Use 6" thick leveling pads beneath panels 
and concrete facing.  Unless required otherwise in the plans, embed top of leveling pads 
at least 12" below bottom of walls shown in the plans. 

Provide wall drainage systems consisting of geocomposite sheet drains, an aggregate 
shoulder drain and outlet components.  Place sheet drains with a horizontal spacing of no 
more than 10 ft and center drains between adjacent piles.  Attach sheet drains to front of 
timber lagging or back of panels or concrete facing and connect drains to aggregate 
leveling pads.  Locate a continuous aggregate shoulder drain along the base of panels or 
concrete facing in front of piles and leveling pads.  Provide aggregate shoulder drains 
and outlet components in accordance with Standard Drawing No. 816.02 of the Roadway 

Standard Drawings. 

Unless required otherwise in the plans, use cast-in-place reinforced concrete coping at 
top of soldier pile walls with panels.  Use coping dimensions shown in the plans and at 
the Contractor’s option, connect coping to panels with dowels or extend coping down 
back of panels.   
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Submit working drawings and design calculations for acceptance in accordance with 
Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 
views, wall profiles with pile locations, typical sections and details of piles, drainage, 
temporary support, leveling pads, panels and concrete facing.  If necessary, include 
details on working drawings for coping and obstructions extending through walls or 
interfering with piles.  Submit design calculations including deflection calculations for 
each wall section with different surcharge loads, geometry or material parameters.  
Include analysis of temporary conditions in design calculations.  When designing soldier 
pile walls with computer software, a hand calculation is required for the tallest wall 
section. 

C. Soldier Pile Wall Samples and Shop Drawings 

The contractor shall submit for review and acceptance, three topcoat colors varying 
shades of grey for the galvanized piles and a minimum of three color-textured-pattern 
options for the exposed aggregate panels at least 30 days before the preconstruction 
meeting.  The panel samples should offer three distinct variations of integrated aggregate 
and associated colors.  If requested, the Contractor shall provide the color renderings of 
the proposed colors and patterns of the soldier pile wall.  These drawings, acceptable in 
a pdf format, should be of sufficient scale to show the aesthetic appearance of the soldier 
pile wall. 

D. Soldier Pile Wall Construction Plan 

Submit 4 copies and a PDF copy of a soldier pile wall construction plan at least 30 days 
before the preconstruction meeting.  Do not begin soldier pile wall construction until the 
construction plan submittal is accepted.  Provide project specific information in the 
soldier pile wall construction plan including a detailed construction sequence.  For driven 
piles, submit proposed pile driving methods and equipment in accordance with Subarticle 
450-3(D)(2) of the Standard Specifications.  For drilled-in piles, submit installation 
details including drilling equipment and methods for stabilizing and filling holes.  
Provide details in the construction plan of excavations including temporary support and 
any other information shown in the plans or requested by the Engineer. 

If alternate construction procedures are proposed or necessary, a revised soldier pile wall 
construction plan submittal may be required.  If the work deviates from the accepted 
submittal without prior approval, the Engineer may suspend soldier pile wall construction 
until a revised plan is accepted. 

E. Preconstruction Meeting 

Before starting soldier pile wall construction, hold a preconstruction meeting to discuss 
the construction and inspection of the soldier pile walls.  If this meeting occurs before all 
soldier pile wall submittals have been accepted, additional preconstruction meetings may 
be required before beginning construction of soldier pile walls without accepted 
submittals.  The Resident or Bridge Maintenance Engineer, Division Construction 
Engineer, Roadside Environmental Engineer, Geotechnical Operations Engineer, 
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Contractor and Cantilever Wall Contractor Superintendent will attend preconstruction 
meetings. 

4.0 CONSTRUCTION METHODS 

Control drainage during construction in the vicinity of soldier pile walls.  Direct run off away 
from soldier pile walls and areas above and behind walls.  Contain and maintain No. 57 stone 
and backfill and protect material from erosion. 

Install soldier pile walls in accordance with the accepted submittals and as directed.  Do not 
excavate behind soldier pile walls unless a temporary slope is shown in the accepted 
submittals.  If overexcavation occurs and is not approved, repair walls with an approved 
method and a revised soldier pile wall design or construction plan may be required. 

A. Piles 

If a temporary slope is shown in the accepted submittals, excavate the slope before 
installing piles.  Otherwise, install piles before excavating for soldier pile walls.  Weld 
stud shear connectors to piles in accordance with Article 1072-6 of the Standard 

Specifications. 

Install piles within 1" of horizontal and vertical alignment shown in the accepted 
submittals and with no negative batter (piles leaning forward).  Minimize alignment 
variations between piles for soldier pile walls with concrete facing since variations can 
result in thicker concrete facing in some locations in order to provide the minimum 
required facing thickness elsewhere.  Locate piles so the minimum required concrete 
facing thickness, if applicable, and roadway clearances are maintained for variable pile 
alignments. 

Install piles to the required elevations in accordance with Subarticles 450-3(D) and 450-
3(E) of the Standard Specifications.  Piles may be installed with a vibratory hammer as 
approved by the Engineer.  Do not splice piles.  If necessary, cut off piles at elevations 
shown in the accepted submittals along a plane normal to the pile axis. 

Use pile excavation to install drilled-in piles.  If overexcavation occurs, fill to required 
elevations with No. 57 stone before setting piles.  After filling holes with concrete or 
grout to the elevations shown in the accepted submittals, remove any fluids and fill 
remaining portions of holes with flowable fill.  Cure concrete or grout at least 7 days 
before excavating. 

Notify the Engineer if refusal is reached before pile excavation or driven piles attain the 
required penetration.  When this occurs, a revised soldier pile wall design or construction 
plan submittal may be required.  When a minimum pile penetration into rock is noted in 
the plans, rock is as determined by the Engineer.  

B. Excavation 

If a temporary slope is shown in the accepted submittals, excavate the slope as shown.  
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Otherwise, excavate in front of piles from the top down in accordance with the accepted 
submittals.  Excavate in staged horizontal lifts with a maximum height of 5 ft.  Use timber 
lagging or an alternate approved method for temporary support of excavations in 
accordance with the accepted submittals. 

 If applicable and at the Contractor’s option, use temporary shoring for wall construction 
instead of temporary slopes to construct soldier pile walls.  Define “temporary shoring 
for wall construction” as temporary shoring not shown in the plans or required by the 
Engineer including shoring for OSHA reasons or the Contractor’s convenience. 

Install temporary support within 24 hours of excavating each lift unless otherwise 
approved.  The installation may be delayed if it can be demonstrated that delays will not 
adversely affect excavation stability.  If excavation faces will be exposed for more than 
24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect 
excavation faces from changes in moisture content. 

If an excavation becomes unstable at any time, suspend soldier pile wall construction and 
temporarily stabilize the excavation by immediately placing an earth berm up against the 
unstable excavation face.  When this occurs, repair walls with an approved method and 
a revised soldier pile wall design or construction plan may be required. 

Remove flowable fill and material in between piles as necessary to install timber lagging.  
Position lagging with at least 3" of contact in the horizontal direction between the lagging 
and pile flanges.  Do not excavate the next lift until temporary support for the current lift 
is accepted. 

C. Wall Drainage Systems 

Install wall drainage systems as shown in the accepted submittals and in accordance with 
Section 816 of the Standard Specifications.  Place geocomposite sheet drains with the 
geotextile side facing away from wall faces.  Secure sheet drains so drains are in 
continuous contact with surfaces to which they are attached and allow for full flow the 
entire height of soldier pile walls.  Discontinuous sheet drains are not allowed.  If splices 
are needed, overlap sheet drains at least 12" so flow is not impeded.  Connect sheet drains 
to aggregate leveling pads by embedding drain ends at least 4" into No. 57 stone. 

D. Leveling Pads, Panels, Coping and Concrete Facing 

Construct aggregate leveling pads at elevations and with dimensions shown in the 
accepted submittals.  Compact leveling pads with a vibratory compactor to the 
satisfaction of the Engineer. 

Set panels against pile flanges as shown in the accepted submittals.  Position panels with 
at least 2" of contact in the horizontal direction between the panels and pile flanges.  If 
contact cannot be maintained, remove panels, fill gaps with joint filler and reset panels.  
Securely support panels until enough No. 57 stone or backfill is placed to hold panels in 
place. 
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Construct coping as shown in the accepted submittals and Subarticle 452-3(C) of the 
Standard Specifications.   

Construct concrete facing in accordance with the accepted submittals and Section 420 of 
the Standard Specifications.  Do not remove forms until concrete attains a compressive 
strength of at least 2,400 psi.  Unless required otherwise in the plans, provide a Class 2 
surface finish for concrete facing that meets Subarticle 420-17(F) of the Standard 

Specifications.  Construct concrete facing joints at a spacing of 10 ft to 12 ft unless 
required otherwise in the plans.  Make 1/2" thick expansion joints that meet Article 420-
10 of the Standard Specifications for every third joint and 1/2" deep grooved contraction 
or sawed joints that meet Subarticle 825-10(B) or 825-10(E) respectively for the 
remaining joints.  Stop reinforcing steel for concrete facing 2" on either side of expansion 
joints. 

If a brick veneer is required, construct brick masonry in accordance with Section 830 of 
the Standard Specifications.  Anchor brick veneers to soldier pile walls with approved 
brick to concrete type anchors in accordance with the manufacturer’s instructions.  Space 
anchors no more than 16" apart in the vertical direction and no more than 32" apart in the 
horizontal direction with each row of anchors staggered 16" from the row above and 
below. 

Seal joints above and behind soldier pile walls between coping or concrete facing and 
concrete slope protection with silicone sealant. 

E. Backfill 

For fill sections or if a temporary slope is shown in the accepted submittals, backfill 
behind piles, panels and concrete facing in accordance with Article 410-8 of the Standard 

Specifications.  Otherwise, backfill voids behind panels, lagging and piles with No. 57 
stone as shown in the accepted submittals.  Ensure all voids between panels and lagging 
and between piles, lagging and excavation faces are filled with No. 57 stone.  Compact 
stone to the satisfaction of the Engineer.  When separation geotextiles are required, 
overlap adjacent geotextiles at least 18" and hold separation geotextiles in place with 
wire staples or anchor pins as needed. 

F. Pile Coatings 

For soldier pile walls with panels, clean exposed galvanized or painted surfaces of piles 
with a 2,500 psi pressure washer after wall construction is complete.  Repair galvanized 
surfaces that are exposed and damaged in accordance with Article 1076-7 of the Standard 

Specifications.  Repair painted surfaces that are exposed and damaged by applying 4.0 to 
7.0 mils wet film thickness of a topcoat to damaged areas with brushes or rollers.  Use 
the same paint for damaged areas that was used for the topcoat when painting piles 
initially.  Feather or taper topcoats in damaged areas to be level with surrounding areas. 

5.0 MEASUREMENT AND PAYMENT 

Soldier Pile Retaining Walls will be measured and paid in square feet.  Soldier pile walls will 
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be measured as the square feet of wall face area with the pay height equal to the difference 
between top of wall and top of leveling pad elevations.  Define “top of wall” as top of coping 
or top of panels or concrete facing for soldier pile walls without coping. 

The contract unit price for Soldier Pile Retaining Walls will be full compensation for 
providing designs, submittals, labor, tools, equipment and soldier pile wall materials, 
installing piles, excavating, backfilling, hauling and removing excavated materials and 
supplying temporary support of excavations, wall drainage systems, leveling pads, panels, 
concrete facing, No. 57 stone, geotextiles and any incidentals necessary to construct soldier 
pile walls.  The contract unit price for Soldier Pile Retaining Walls will also be full 
compensation for coping, pile coatings, backer rod and silicone sealant, No. 78M stone and 
brick veneers, if required.  No additional payment will be made and no extension of 
completion date or time will be allowed for repairing overexcavations or unstable 
excavations or thicker concrete facing. 

No separate payment will be made for temporary shoring for wall construction.  Temporary 
shoring for wall construction will be incidental to the contract unit price for Soldier Pile 
Retaining Walls. 

The contract unit price for Soldier Pile Retaining Walls does not include the cost for ditches, 
fences, handrails, barrier or guardrail associated with soldier pile walls as these items will be 
paid for elsewhere in the contract. 

Where it is necessary to provide backfill material behind soldier pile walls from sources other 
than excavated areas or borrow sources used in connection with other work in the contract, 
payment for furnishing and hauling such backfill material will be paid as extra work in 
accordance with Article 104-7 of the Standard Specifications.  Placing and compacting such 
backfill material is not considered extra work but is incidental to the work being performed. 

Payment will be made under: 

Pay Item  Pay Unit 

Soldier Pile Retaining Walls Square Foot 

 
 

032171 11/6/2017
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PROJECT SPECIAL PROVISIONS 
 

TRAFFIC CONTROL 
 
LUMP SUM PAYMENT FOR TRAFFIC CONTROL: 
(02/06/2013)                      LS-TC                                                                                                                              

 
The Contractor shall maintain traffic on all roads during construction and shall provide, install and 
maintain all traffic control devices as shown in the Roadway Standard Drawings or as directed by the 
Engineer. 
 
The lump sum price bid for traffic control shall include but not be limited to Signs (portable, stationary, 
or barricade), which includes detour  signing, portable lighting,  Truck Mounted  Attenuators 
(TMA),  Changeable Message Signs (CMS),  Flashing Arrow Boards  (FAB), Flaggers, Cones, 
Skinny Drums and Drums and all labor, tools, equipment and incidentals  necessary to  furnish, 
install,  maintain  and  remove  traffic control  devices  when  no longer required. 
 
Basis of Payment 
 
Partial payments will be made on each payment estimate based on the following:  Fifty percent of the 
contract lump sum price bid will be paid on the first monthly estimate and the remaining 50% of the 
contract lump sum price bid will be paid on each subsequent estimate based on the percent of the project 
completed. 
 
Payment will be made under: 
 
Pay Item          Pay Unit 
Traffic Control         Lump Sum 
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PROJECT SPECIAL PROVISIONS 
 

UTILITY CONSTRUCTION 
 
UTILITY CONFLICTS: 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 
hours prior to the commencement of operations.  Special care shall be used in working around or near 
existing utilities, protecting them when necessary to provide uninterrupted service.  In the event that any 
utility service is interrupted, the Contractor shall notify the utility owner immediately and shall cooperate 
with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire 
hydrants shall be kept accessible to fire departments at all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 
working in the vicinity of utilities in order to insure the safety of construction personnel and the public. 
 
Utility relocation may not be complete prior to the start of construction; therefore, the contractor will have 
to coordinate with the utility companies during the relocation. 
 
UTILITIES BY OTHERS: 
 
The following utility companies have facilities that may be in conflict with the construction of this project. 
 
CUMBERLAND COUNTY 

A) Time Warner – Jack Crabb (jack.crabb@twcable.com) (910)401-5034 
B) PWC Water – John Allen (john.allen@faypwc.com) (910) 223-4734 
C) PWC Power – Rick Anderson (rick.anderson@faypwc.com) (910) 223-4517 

      Keith Reid (keith.reid@faypwc.com) (910) 223-4517 
D) PWC Fiber -  Darlene Goodheart (darlene.goodheart@faypwc.com) 
E) Piedmont Natural Gas – Chad Clark (jonathanclark@piedmontng.com) (910) 419-7206 

 
  
The conflicting facilities of the Utility Companies may be adjusted after the date of availability, and are 
listed therefore in these special provisions for the benefit of the Contractor. All utility work listed herein 
will be done by the utility owner. All existing utilities are shown on the plans as provided by the Utility 
Owners. 
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PROJECT SPECIAL PROVISIONS 
 

EROSION CONTROL 
 
EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 
RECONSTRUCTION: 

(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 R03R 

 
Land disturbing operations associated with shoulder construction/reconstruction may require erosion and 
sediment control/stormwater measure installation.  National Pollutant Discharge Elimination System 
(NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the vegetated 
buffer between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage inlet 
is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for this requirement to a value 
between 5 and 10 feet.  Erosion control measures shall be spot checked every 14 days until permanent 
vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or to 
the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or swale, 
NPDES inspection and monitoring are required every 14 days or within 24 hours of a rainfall event of 0.5" 
or greater.  Maintain daily rainfall records.  Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State 
classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique 
Wetlands, NPDES inspection and monitoring are required every 14 days or within 24 hours of a rainfall 
event of 0.5" or greater.  The Engineer may reduce the vegetated buffer threshold for this requirement to a 
value between 5 and 10 feet.  The plans or provisions will indicate the presence of these water 
classifications.  Maintain daily rainfall records.  Install erosion control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching 
as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater 
certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies to 
the project necessary for the pursuit of any or all of the following work as shown herein, by an approved 
subcontractor. 
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Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 
 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in the NPDES 
Inspection Form SPPP30.  Each erosion control action may include one or more of the above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of times the 
subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an 
erosion control action described in Form 1675.  The provisions of Article 104-5 of the Standard 
Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Response for Erosion Control Each 

 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside the 
construction limits shall only be removed upon approval of Engineer.  No additional payment will be made 
for this minimization work. 

STOCKPILE AREAS: 
 
The Contractor shall install and maintain erosion control devices sufficient to contain sediment around any 
erodible material stockpile areas as directed. 
 
ACCESS AND HAUL ROADS: 
 
At the end of each working day, the Contractor shall install or re-establish temporary diversions or earth 
berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections that are 
temporarily removed shall be reinstalled across access/haul roads at the end of each working day. 
 
WASTE AND BORROW SOURCES: 
 
Payment for temporary erosion control measures, except those made necessary by the Contractor’s own 
negligence or for his own convenience, will be paid for at the appropriate contract unit price for the devices 
or measures utilized in borrow sources and waste areas. 
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No additional payment will be made for erosion control devices or permanent seeding and mulching in any 
commercial borrow or waste pit.  All erosion and sediment control practices that may be required on a 
commercial borrow or waste site will be done at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste Site 
Reclamation Procedures for Contracted Projects” located at: 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclam
ationProcedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for Contracted 
Projects” shall be included with the reclamation plans for offsite staging areas, and borrow and waste sites. 
 
CONCRETE WASHOUT STRUCTURE: 

(12-01-15) 

 
Description 
 
Concrete washout structures are enclosures above or below grade to contain concrete waste water and 
associated concrete mix from washing out ready-mix trucks, drums, pumps, or other equipment. Concrete 
washouts must collect and retain all the concrete washout water and solids, so that this material does not 
migrate to surface waters or into the ground water. These enclosures are not intended for concrete waste 
not associated with wash out operations. 
 
The concrete washout structure may include constructed devices above or below ground and or 
commercially available devices designed specifically to capture concrete waste water. 
 
Materials 
 
Item    Section 
Temporary Silt Fence  1605 
 
Safety Fence shall meet the specifications as provided elsewhere in this contract. 
 
Geomembrane basin liner shall meet the following minimum physical properties for low permeability; it 
shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the minimum setback 
dimensions can be achieved the liner is not required. (5 feet above groundwater, 50 feet from top of 
bank of perennial stream, other surface water body, or wetland.) 
 
Construction Methods 
 
Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and as 
directed. 
 
Install temporary silt fence around the perimeter of the enclosure in accordance with the details and as 
directed if structure is not located in an area where existing erosion and sedimentation control devices 
are capable to containing any loss of sediment. 
 
Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so it is 
clearly visible to site personnel. 
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The construction details for the above grade and below grade concrete washout structures can be found on 
the following web page link: 
 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 
 
Alternate  details  for  accommodating  concrete  washout  may  be  submitted  for  review  and 
approval.  
 
The alternate details shall include the method used to retain and dispose of the concrete waste water 
within the project limits and in accordance with the minimum setback requirements. (5 feet above 
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
 
Maintenance and Removal 
 
Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum freeboard 
of 12 inches. Remove and dispose of hardened concrete and return the structure to a functional condition 
after reaching 75% capacity. 
 
Inspect concrete washout structures for damage and maintain for effectiveness. 
 
Remove the concrete washout structures and sign upon project completion. Grade the earth material 
to match the existing contours and permanently seed and mulch area. 
 
Measurement and Payment 
 
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the details. 
If alternate details are approved then those details will also be paid for per each approved and installed 
device. 
 
Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 
 
No measurement will be made for other items or for over excavation or stockpiling. Payment will be made 
under: 
 
Pay Item Pay Unit 

Concrete Washout Structure Each 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DF00207Feb 26, 2018 3:12 pm

County : Cumberland

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0063000000-N GRADING0003

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0004

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

320848 2591000000-E 4" CONCRETE SIDEWALK0005

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0006

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50016056000000000-E TEMPORARY SILT FENCE0007

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500SP  6029000000-E SAFETY FENCE0008

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  6117000000-N RESPONSE FOR EROSION CONTROL0009

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  6117500000-N CONCRETE WASHOUT STRUCTURE0010

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,660SP  8802014000-E SOLDIER PILE RETAINING WALLS
(WALL NOS. A, B & B-2)

0011

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  8847000000-E GENERIC RETAINING WALL ITEM
CANTILEVER RETAINING WALL
(WALL NO. B-1)

0012

Total Amount Of Bid For Entire Project :1512/Feb26/Q6098.0/D51573014000/E12
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