
 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 6 
 

 
PROPOSAL 

REVISED –  9-7-2023 
 

DATE AND TIME OF BID 
OPENING: SEPTEMBER 20, 2023 AT 2:00 PM 

CONTRACT ID: DF00439 

TIP NO.: ------ 

FEDERAL AID NO.: STATE FUNDED 

WBS ELEMENT NO.: BP6.R017.3 

ROUTE NO.: SR 1130 (NORRINGTON ROAD) 

LOCATION: STRUCTURE 54 OVER BIG GULLY 

COUNTY: HARNETT 

TYPE OF WORK: GRADING, PAVING, DRAINAGE & STRUCTURE 

LENGTH OF PROJECT: 0.32 MILES 
 
 
 
NOTICE: 
 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH 
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN 
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL 
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO 
IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID 
OPENING. 
 
 
 
 
THIS IS A ROADWAY PROPOSAL.    5% BID BOND OR BID DEPOSIT REQUIRED. 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DF00439 IN HARNETT COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DF00439; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to be bound upon his execution 
of the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide 
the necessary contract payment bond and contract performance bond within fourteen days after the written notice of award 
is received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other 
means of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform 
and complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the 
dates(s) specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit 
or lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. DF00439 in Harnett County, for the unit or 
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made 
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done 
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 
Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received 
by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 
For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 
Specifications.  
 
Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from 
the approved electronic bidding provider for Division Contracts. 
 
ELECTRONIC ON-LINE BID: 
1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal file from 

the approved electronic bidding provider website. 
2.   If the Interested Parties List provision SP01 G02 is part of the proposal prior to submitting a bid on a 

project, the bidder shall sign up on the Interested Parties List in conformance with Interested Parties 
List provision SP01 G02. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider software. 
4.   Electronic bidding software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx or from 
the approved electronic bidding provider website. 

5. Questions should be emailed 7 calendar days prior to the bid opening to Neil Butler at 
jnbutler@ncdot.gov. Contact with any other NCDOT personnel concerning this project is strictly 
prohibited, unless otherwise noted, and may result in bids being considered non-responsive. 

 
 
 

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
mailto:jnbutler@ncdot.gov
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACTOR PREQUALIFICATION: 
(10-18-22)(Rev. 7-18-23) 102 SP1 G01 
   
 
Revise the 2018 Standard Specifications as follows: 

 
Page 1-9, Subarticle 102-2(A)(1) Bidder Prequalification, lines 34-36, delete and replace the first 
sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application and Bidder Experience 
Questionnaire, along with any additional supporting information requested by the Department, as noted in 
the application and  experience questionnaire package.   
 
Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first sentence 
with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any letting in 
which they intend to submit a bid.  It is recommended that the prospective bidder file all required statements 
and documents with the State Prequalifications Engineer no less than 4 weeks before a given letting.   
 
Page 1-10, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 34-39, delete and replace 
the title and first paragraph with the following:   
 
(B) Purchase Order (PO) Prime Contractor Prequalification  

 
Contractors who have been approved to be placed on the Prequalified Bidders' List as noted above may 
perform work for the Department as a Purchase Order (PO) Prime Contractor and need not apply further.  
However, Purchase Order (PO) Prime Contractors will not be placed on the Prequalified Bidders' List 
unless they submit through the prequalification process described above.  

 
Page 1-9, Subarticle 102-2(B)(1) Purchase Order Bidder Prequalification, lines 40-42, delete and 
replace the first sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application along with any additional 
supporting information requested by the Department, as noted in the application.   
 
Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete and replace 
the first sentence with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any letting in 
which they intend to submit a bid.  It is recommended that the applicant file all required statements and 
documents with the State Prequalifications Engineer no less than 4 weeks before a given bid opening for 
their bid to be considered.   
 
Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 22-26, delete and replace the first 
paragraph with the following:   
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Contractors who have been approved to be placed on the Prequalified Bidders' List or the Purchase Order 
(PO) Prime Contractor’s List as noted above may perform work for the Department as a subcontractor and 
need not apply further.  However, subcontractors will not be placed on the Prequalified List or the Purchase 
Order (PO) Prime Contractor’s List unless they submit through the prequalification process described 
above.  
 
Page 1-11, Subarticle 102-2(C)(1) Subcontractor Prequalification, lines 27-28, delete and replace the 
first sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application along with any additional 
supporting information requested by the Department, as noted in the application.   
 
Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 44-45, delete and replace the first 
sentence with the following:   
 
The subcontractor shall file all required statements and documents with the State Prequalifications Engineer 
no less than 4 weeks before beginning work.   
 
Page 1-12, Subarticle 102-2(E) Renewal and Requalification, lines 38-40, delete and replace the first 
sentence with the following:   
 
It is recommended that the renewing or requalifying firm file all required statements and documents with 
the State Prequalifications Engineer no less than 4 weeks before a given letting for their bid to be considered. 
 
INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and replace 
with the following:   
 
102-3 PROPOSALS AND INTERESTED PARTIES LIST 
 
On Department projects advertised, the prospective bidder shall sign up on the Interested Parties List no 
later than one business day prior to the Letting day of that project, for which he intends to submit a bid.  
There is no cost for signing up on the Interested Parties List that can be found on the Department’s website 
at connect.ncdot.gov/letting. 
 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and replace the 
first sentence of the second paragraph with the following:   
 
The proposal will state the location of the contemplated construction and show a schedule of contract items 
with the approximate quantity of each of these items for which bid prices are invited. 
 
Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete and 
replace the first paragraph with the following: 
 
Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in conformance 
with Article 102-3.  The bidder shall submit a unit or lump sum price for every item in the proposal other 
than items that are authorized alternates to those items for which a bid price has been submitted. 
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BOND REQUIREMENTS: 

(06-01-16) 102-8, 102-10 SPD 01-420A 
 
A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads 
and Structures. 
 
Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 
Standard Specifications for Roads and Structures. 
 
LIABILITY INSURANCE: 

(5-16-23) 107 SP1 G05 
 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-64, Article 107-15 LIABILITY INSURANCE, replace the first sentence with the following:   
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard 
Association for Cooperative Operations Research and Development (ACORD)  certificate of liability 
insurance evidencing commercial general liability with a limit for bodily injury and property damage in the 
amount of $5,000,000 per occurrence and $5,000,000 general aggregate, covering the Contractor from 
claims or damages for bodily injury, personal injury, or for property damages that may arise from operating 
under the contract by the employees and agents of the Contractor.  
 
BIDS OVER LIMIT: 

(08-01-16)  SPD 01-400 
 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the bid will 
not be considered for award. 
 
 
CONTRACT TIME & LIQUIDATED DAMAGES: 

(12-20-16) 108 SP1 G07 B 
 
The date of availability for this contract is the date the Contractor begins work but not before December 
18, 2023 or later than January 29, 2024, except that work in jurisdictional waters and wetlands shall not 
begin until a meeting between NCDOT, Regulatory Agencies, and the Contractor is held as stipulated in 
the permits contained elsewhere in this proposal.  This delay in availability has been considered in 
determining the contract time for this project. 
 
The completion date for this contract is the date that is One Hundred Eighty (180) consecutive calendar 
days after completion of Intermediate Contract Time Number 1. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  These 
liquidated damages will not be cumulative with any liquidated damages which may become chargeable 
under Intermediate Contract Time Number 1.  At the preconstruction conference the Contractor shall 
declare his expected date for beginning work.  Should the Contractor desire to revise this date after the 
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preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the 
revised date. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(12-18-07) (Rev. 2-21-12) 108 SP1 G13 B 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or 
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required 
to complete all work included in this contract and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date of availability of the contract. 
 
The completion date for this intermediate contract time is the date which is Four Hundred (400) 
consecutive calendar days after the date of availability. 
 
The liquidated damages for this intermediate contract time are Eleven Hundred Dollars ($ 1,100.00) per 
calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a final 
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume 
responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent Vegetation 
Establishment.  The Contractor will be responsible for and shall make corrections of all damages to the 
completed roadway caused by his planting operations, whether occurring prior to or after placing traffic 
through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 & LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 B 
 
The Contractor shall not narrow or close a lane of traffic on ANY ROAD, detain and/or alter the traffic 
flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually 
heavy, including the following schedules: 
 
HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 
 
2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 8:30 a.m. January 2nd.  If 

New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m. the following 
Tuesday. 

 
3. For Easter, between the hours of 4:00 p.m. Thursday and 8:30 a.m. Monday. 
 
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
 
5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 8:30 

a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 p.m. 
the Thursday before Independence Day and 8:30 a.m. the Tuesday after Independence Day. 

 
6. For Labor Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday. 
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7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 8:30 a.m. Monday. 
 
8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 8:30 

a.m. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor 
Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures are not 
required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins to install 
all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required to 
complete the removal of all traffic control devices for lane closures according to the time restrictions stated 
herein and place traffic in the correct traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($250.00) per hour. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period between 
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent 
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits.  This work 
shall include erosion control device maintenance and installation, repair seeding and mulching, 
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed.  All work shall be 
performed in accordance with the applicable section of the 2018 Standard Specifications.  All work required 
for initial vegetation planting shall be performed as a part of the work necessary for the completion and 
acceptance of the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible for 
preparing the required National Pollutant Discharge Elimination System (NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has been 
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize the 
soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the 
remaining erosion control devices that are no longer needed.  The Contractor will be responsible for and 
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the 
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the 
project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding, 
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract 
unit prices for the affected items.  Work required that is not represented by contract line items will be paid 
in accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications.  No additional 
compensation will be made for maintenance and removal of temporary erosion control items. 
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SITE INVESTIGATION AND REPRESENTATION: 

(3-3-2014) 102-6 SPD 01-280 
 
By signing the proposal documents, the Contractor acknowledges that: 
 
(A) He understands the nature of the work and general and local conditions, particularly those bearing 
on transportation; 
 
(B) He is familiar with the availability and cost of labor and materials; 
 
(C) He will to adhere to State regulations for safety and security of property, roads, and facilities; 
 
(D) He is able to prosecute the work in accordance with all applicable local, state and federal rules and 
regulations, and; 
 
(E) He has thoroughly investigated the project site(s). 
 
Any failure on the part of the Contractor to acquaint himself with all available information shall not relieve 
him from the responsibility any aspect of the contracting process.  No adjustment in contract time or contract 
prices will be made due to the Contractor’s negligence in familiarizing himself with the contract or project 
site(s). 
 
AUTHORITY OF THE ENGINEER: 

(01-30-14) 105-1 SPD 01-460 
 
The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North 
Carolina Department of Transportation, acting directly or through his duly authorized representative. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work performed 
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the 
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His 
decision shall be final and he shall have executive authority to enforce and make effective such decisions 
and orders as the Contractor fails to carry them out promptly. 
 
PROSECUTION AND PROGRESS: 

(3-16-10) 108 SPD 1-700 
 
The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 
supervision, and with equipment, materials, and methods as may be required to complete the work described 
in the contract by the completion date and in accordance with the 2018 Standard Specifications. 
 
The Contractor's operations are restricted to daylight hours.  No work may be performed on Sundays and 
legal State holidays, unless otherwise approved by the Engineer.  Work shall only be performed when 
weather and visibility conditions allow safe operations. 
 
RAILROAD GRADE CROSSING:                                                                                                                                                          

(7-1-95) (Rev. 10-20-20) 107-9 SP1 G17R 
 
When the use of slow moving or stopped equipment is required over at-grade railroad crossings, the 
contractor shall contact the appropriate track owner to gain Right of Entry. The contractor shall be 
responsible for ascertaining and contacting the railroad track owner. 
 



DF00439 G-7 Harnett 
 
No separate payment will be made for conforming with the requirements of this Special Provision. Please 
contact Meredith McLamb, Surfaces and Encroachment manager with the Rail Division of the NCDOT 
with any questions pertaining to the Right of Entry. She can be contacted 919-707-4132. 
 
NO MAJOR CONTRACT ITEMS: 

(2-19-02) (Rev. 8-21-07) 104 SP1 G31 
 
None of the items included in this contract will be major items. 
 
NO SPECIALTY ITEMS: 

(7-1-95) 108-6 SP1 G34 
 
None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 
Specifications).  
 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 11-15-22) 109-8 SP1 G43 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.9176 per gallon.  Where any of the following are included 
as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include the Fuel 
Usage Factor Adjustment Form with their bid submission if they elect to use the fuel usage factor. The Fuel 
Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-
%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the Fuel 
Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will remain in effect for the 
duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per ton as the 
Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will not be permitted to 
change the Fuel Usage Factor after the bids are submitted. 
 
STEEL PRICE ADJUSTMENT: 

(4-19-22)(Rev. 7-18-23)                                                                                         SP1 G47 
  

 
Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined herein that are 
permanently incorporated into the work, when the price of raw steel mill products utilized on the contract 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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have fluctuated.  The Department will adjust monthly progress payments up or down as appropriate for cost 
changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website at the 
following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adj
ustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware associated with 
these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above products 
as specified in the Product Relationship Table below.  The producing mill is defined as the source of steel 
product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled shapes, etc.).  No adjustment 
will be made for changes in the cost of fabrication, coating, shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an adjustment 
date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall provide 
the completed Form SPA-1 to the Department (State Contract Officer or Division Contract Engineer) along 
with the payment bonds, performance bonds and contract execution signature sheets in a single submittal.  
If Form SPA-1 is not included in the same submittal as the payment bonds, performance bonds and contract 
execution signature sheets, the Contractor will not be eligible for any steel price adjustment for any item in 
the contract for the life of the contract.  Form SPA-1 can be found on the Department’s website at the 
following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding Item 
Number, Item Description, and Category) for the steel products they wish to have an adjustment calculated.  
Only the contract items corresponding to the list of eligible item numbers for steel price adjustment may be 
entered on Form SPA-1.  The Contractor may choose to have steel price adjustment applied to any, all, or 
none of the eligible items. However, the Contractor’s selection of items for steel price adjustment or non-
selection (non-participation) may not be changed once Form SPA-1 has been received by the Department.  
Items the Bidder chooses for steel price adjustment must be designated by writing the word “Yes” in the 
column titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the duration of the 
Contract. The Bidder’s designations on Form SPA-1 must be written in ink or typed and signed by the 
Bidder (Prime Contractor) to be considered complete.  Items not properly designated, designated with “No”, 
or left blank on the Bidder’s Form SPA-1 will automatically be removed from consideration for adjustment.  
No steel items will be eligible for steel price adjustment on this Project if the Bidder fails to return Form 
SPA-1 in accordance with this provision. 
 
 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets platform to 
calculate the monthly adjustment indices (BI and MI).  This data is typically available on the first day of 
the month for the preceding month. The indices will be calculated by the Department for the different 
categories found on the Product Relationship Table below.  For item numbers that include multiple types 
of steel products, the category listed for that item number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 44.75 per hundredweight. 
The bidding index for Category 2 Steel items is $ 72.38 per hundredweight. 
The bidding index for Category 3 Steel items is $ 65.32 per hundredweight. 
The bidding index for Category 4 Steel items is $ 45.37 per hundredweight. 
The bidding index for Category 5 Steel items is $ 55.25 per hundredweight. 
The bidding index for Category 6 Steel items is $ 70.37 per hundredweight. 
The bidding index for Category 7 Steel items is $ 45.88 per hundredweight. 
The bidding index represents a selling price of steel based on Fastmarkets data for the month of  July 2023. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the adjustment 
indices from the month the steel was shipped from the producing mill, received on 
the project, or member cast as defined in the Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the adjustment 
indices as listed in the proposal. 

 
Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe 
Piles 

Based on one or more 
Fastmarkets indices 

Material Received Date** 4 

Fence Items Based on one or more 
Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

 
Submit documentation to the Engineer for all items listed in the Contract for which the Contractor is 
requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable by color 
marking, and identifiable by Project for inspection and audit verification immediately upon arrival at the 
fabricator.  
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Furnish the following documentation for all steel products to be incorporated into the work and documented 
on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed work.  The 
Department will withhold progress payments for the affected contract line item if the documentation is not 
provided and at the discretion of the Engineer the work is allowed to proceed.  Progress payments will be 
made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form SPA-1 for 
which the Contractor opted for a steel price adjustment.  For line items with multiple components of steel, 
each component should be listed separately.  Label each SPA-2 documentation package with a unique 
number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert sequential 
package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
i. The following sources should be used, in declining order of precedence, to 

determine the weight of steel/iron, based on the Engineers decision:   
1. Department established weights of steel/iron by contract pay item per 

pay unit;  
2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, AWWA 

Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of steel 
calculated and shown on the shop drawings or submitted and certified 
separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the producing mill 
(Categories 1-3), received on the project (Categories 4-6), or casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer the 
following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all the steel 

submittal packages (Form SPA-2) actually incorporated into the completed work in the given 
month.   

a. Contract Number 
b. Bidding Index Reference Month 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the NCDOT Steel 
Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from the 
Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 
If the monthly Fastmarkets data is not available, the data for the most recent immediately preceding month 
will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value listed in the 
proposal (BI) to the monthly index value (MI).  (See included sample examples).  Weights and date of 
shipment must be documented as required herein.  The final price adjustment dollar value will be 
determined by multiplying this percentage increase or decrease in the index by the represented quantity of 
steel incorporated into the work, and the established bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices from the month the steel was shipped from the producing mill, 
received on the project, or member cast as defined in the Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the adjustment 
indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as documented 
by the Contractor, or Design Build Team and verified by the Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate and will not 
be included in the total cost of work for determination of progress or for extension of Contract time in 
accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result in rejection 
of the bid proposal. 
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an adjustment 
under this provision shall distribute the proper proportional part of such adjustments to the subcontractor 
who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension but will not 
constitute grounds for claims for standby equipment, extended office overhead, or other costs associated 
with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, the 
contractor must notify the Department within 7 days prior to purchasing the material. Upon receipt of such 
notification, the Department will direct the Contractor to either (1) proceed with the work or (2) suspend 
the work and explore the use of alternate options. 
 
If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may submit to 
the Department additional market index information specific to the item in question to dispute the decrease.  
The Department will review this information and determine if the decrease is warranted. 

 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the approved 
contract completion date, the steel price adjustments will be based on the lesser value of either the MI for 
the month of the approved contract completion date or the MI for the actual adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to the total 
material quantity is made in a subsequent or final estimate, an appropriate adjustment will be made to the 
price adjustment previously calculated. The adjustment will be based on the same indices used to calculate 
the price adjustment which is being revised. If the adjustment date of the revised material quantity cannot 
be determined, the adjustment for the quantity in question, will be based on the indices utilized to calculate 
the steel price adjustment for the last initial documentation package submission, for the steel product subject 
to adjustment, that was incorporated into the particular item of work, for which quantities are being 
finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments with each 
having a different mill shipping date. The quantity of structural steel actually used for the bridge was 
calculated and a steel price adjustment was made in a progress payment. At the conclusion of the work an 
error was found in the plans of the final quantity of structural steel used for the bridge. The quantity to be 
adjusted cannot be directly related to any one of the three mill shipping dates. The steel price adjustment 
for the quantity in question would be calculated using the indices that were utilized to calculate the steel 
price adjustment for the quantity of structural steel represented by the last initial structural steel 
documentation package submission.  The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance with the 
provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the supplemental 
agreement, the need for application of steel price adjustments on a case-by-case basis.  No steel price 
adjustments will be made for any products manufactured from steel having an adjustment date prior to the 
supplemental agreement execution date.  Price adjustments will be made as provided herein, except the 
Bidding Index will be based on the month in which the supplemental agreement pricing was executed. 
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For work performed on force account basis, reimbursement of actual material costs, along with the specified 
overhead and profit markup, will be considered to include full compensation for the current cost of steel 
and no steel price adjustments will be made. 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location information Quantity 
in lbs. 

Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form and certify 
that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
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Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location 
information 

Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021 
PDQ Mill 4” Tubular steel (Horizontal 

legs) 
-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form and certify 
that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
_______________________________                              ______________________________________ 
 
 
 
 
 
 
 
 
Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
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Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment indices as 

listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the adjustment indices 

from the month the steel was shipped from the producing mill, received on the project, or 
member cast as defined in the Product Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the Engineer. 
 

 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
 
 
 
 
Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the producing 
mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment indices as 

listed in the proposal. 
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MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the adjustment indices 
from the month the steel was shipped from the producing mill, received on the project, or 
member cast as defined in the Product Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as documented 

by the Contractor, or Design Build Team and verified by the Engineer. 
 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
 
 
 
 
Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab (Category 1) in 
the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 107+45.55 
-L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment indices as 

listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the adjustment indices 

from the month the steel was shipped from the producing mill, received on the project, or 
member cast as defined in the Product Relationship Table. 
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Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as documented 
by the Contractor, or Design Build Team and verified by the Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at Station 
107+45.55 -L- 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 7-19-22) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's schedule 
of estimated completion progress for this project as required by that Standard Special Provision is as 
follows: 
 
 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 
schedule over the progress as shown above shall be subject to the approval of the Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 

(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 
to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 
 

Fiscal Year Progress (% of Dollar Value) 
2024 (7/01/23 - 6/30/24) 30% of Total Amount Bid 
2025 (7/01/24 - 6/30/25) 70% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 0% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 0% of Total Amount Bid 
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Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 
meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 
replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 
the materials or supplies obtained by the Contractor. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials or supplies required for the performance of the contract are bought, kept in stock, and 
regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 
business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a committed 
(or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 
and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR 
Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations 
(49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and 
WBE subcontractors who have performed work on the project. 
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only. 
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBEIS%20Subcontractor%20Payment
%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 
written joint check agreement among the parties providing full and prompt disclosure of the expected use 
of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 
estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su
bcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 
that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 
areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBEIS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBEIS%20Subcontractor%20Payment%20Information.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Request%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Request%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%202012.zip
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%202012.zip
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
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Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 1.7 %. 
 
The Combined Goal was established utilizing the following anticipated participation for Minority Business 
Enterprises and Women Business Enterprises: 
 
(A) Minority Business Enterprises 1.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that MBEs participate in at least the percent of the 
contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit 

and use MBEs during the performance of the contract.  Any MBE participation obtained 
shall be reported to the Department. 

 
(B) Women Business Enterprises 0.7 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all 
necessary and reasonable steps to ensure that WBEs participate in at least the percent of the 
contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit 

and use WBEs during the performance of the contract.  Any WBE participation obtained 
shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined 
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE 
and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The Directory can be 
found at the following link. https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 
capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be considered 
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will 
follow the banking guidelines found elsewhere in this provision. All other additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s 
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid 

https://www.ebs.nc.gov/VendorDirectory/default.html
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opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The 
Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in the 
electronic submittal file, the bidder may use the dropdown menu to access the name and 
address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 
WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving 
the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and 
WBE Subcontractors contained elsewhere in the contract documents in order for the 
bid to be considered responsive.  Bidders shall indicate the total dollar value of the 
MBE and WBE participation for the contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing 

of MBE and WBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be deemed to 
represent zero participation.  Bids submitted that do not have MBE and WBE 
participation indicated on the appropriate form will not be read publicly during the 
opening of bids.  The Department will not consider these bids for award and the 
proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 
count towards achieving the Combined MBE/WBE  goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 
that is achieved during the project shall be reported in accordance with requirements 
contained elsewhere in the special provision. 
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MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm 
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of 
the work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE 
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit 
toward the goals. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined 
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  
This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar 
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday.  In 
that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the 
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  If the lack of this 
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use 
by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms 
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder 
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available 
from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder 
shall submit to the Department documentation of adequate good faith efforts made to reach that specific 
goal. 
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One complete set and 6 copies of this information shall be received in the office of the Engineer no later 
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 
Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 
10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 
submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 
of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 
sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 
has made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort 
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 
checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also prequalified 
subcontractors.  The bidder must solicit this interest within at least 10 days prior to bid opening to 
allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 
MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The 
bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd 
tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
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responsibility to make a portion of the work available to MBE/WBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the 
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
participation.  Evidence of such negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence 
as to why additional agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
capabilities as well as the advertised goal into consideration.  However, the fact that there 
may be some additional costs involved in finding and using MBEs/WBEs is not in itself 
sufficient reason for a bidder’s failure to meet the advertised goal, as long as such costs are 
reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening the 
Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give notification 
of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the advertised goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 
Combined MBE/WBE goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
 
(3) The performance of other bidders in meeting the advertised goal.  For example, when the 

apparent successful bidder fails to meet the goal, but others meet it, you may reasonably 
raise the question of whether, with additional reasonable efforts the apparent successful 

mailto:BOWD@ncdot.gov
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bidder could have met the goal.  If the apparent successful bidder fails to meet the advertised 
goal, but meets or exceeds the average MBE and WBE participation obtained by other 
bidders, the Department may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department 
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been 
made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 
a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 
appeal the determination made by the Committee, they shall provide written notification to the Engineer.  
The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
be based upon the value of work actually performed by the MBE/WBE and the actual payments to 
MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through submission 
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance 
with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 
may be counted toward the anticipated MBE participation.  The same holds for work that a WBE 
subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a non-MBE/WBE firm 
does not count toward the contract goal requirement.    It should be noted that every effort shall be 
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs 
and WBEs to WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or WBE firm 
shows a good faith effort has been made to reach out to similarly certified firms and there is no 
interest or availability, and they can get assistance from other certified firms, the Engineer will not 
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed that the 
MBE or WBE is not performing a commercially useful function.   
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(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the MBE or WBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of work 
that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE regular 
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE /WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of a DOT-assisted contract, provided the 
fees or commissions are determined to be reasonable and not excessive as compared with 
fees and commissions customarily allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged 
for assistance in the procurement of the materials and supplies, or fees or transportation 
charges for the delivery of materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are determined to be reasonable and 
not excessive as compared with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 
also be responsible with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where applicable) and paying 
for the material itself.  To determine whether a MBE/WBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially 
Useful Function, the contractor may present evidence to rebut this presumption to the Department. 
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not be 
a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is certified as 
a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for the 
total value of the transportation services the subcontracted MBE or WBE provides on the 
contract.  It should be noted that every effort shall be made by MBE and WBE contractors 
to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order 
to fulfill the participation breakdown.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 
made to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime responsible for meeting the individual MBE or WBE 
participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by 
MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 
subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements 
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from working 
for others during the term of the lease with the consent of the MBE/WBE, so long as the 
lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute 
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE subcontractor for convenience.  This includes, but is not limited to, instances in 
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor, 
with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the 
Contractor’s Notice of Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor 
objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise 
the Contractor and the Department of the reasons why the action should not be approved. The five-day 
notice period shall begin on the next business day after written notice is provided to the MBE/WBE 
subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes 
of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not exist if the 
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results 
from the bad faith or discriminatory action of the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; 
(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable 
state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE contractor 

is unable to complete its work on the contract; 
(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it 
relied upon to obtain the contract so that the prime contractor can self-perform the work for which 
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another 
MBE/WBE or non-MBE/WBE contractor after contract award. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment 
to meet the Combined MBE/WBE Goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover 
the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting the 

work defaulted by the previous MBE/WBE or in subcontracting other items of work in the 
contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted. 
(b) A description of the information provided to MBE/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take 
all necessary and reasonable steps to replace the MBE/WBE subcontractor with another 
MBE/WBE subcontractor to perform at least the same amount of work to meet the Combined 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size 

standard during the performance of the contract, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
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performed by the decertified firm will count toward the contract goal requirement and overall 
goal. 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval 
on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the Contractor 
may be disqualified from further bidding for a period of up to 6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 
committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 
MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 
approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that 
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 
on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and 
the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy 
of the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 
claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 
following month.  Failure to submit this information accordingly may result in the following action: 
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(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities 

from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 
payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from further bidding until the 
required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may 
result in the disqualification of that contractor and any affiliate companies from being approved for further 
work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 
System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this project must 
be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES, AND 
AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 Prohibition on certain 
telecommunications and video surveillance services or equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of 
Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS 
Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for the 
operation of unmanned aircraft systems, NC GS 63-96 Permit required for commercial operation of 
unmanned aircraft system, and NCDOT UAS Policy.  The required operator certifications include 
possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS Operator 
Permit as well as operating a UAS registered with the FAA. 
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Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation Approval 
Form and submit it to the Engineer for approval.  All UAS operations shall be approved by the Engineer 
prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to cover 
all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for the use of 
UAS.  In the event that the Department directs the Contractor to utilize UAS, payment will be in accordance 
with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                               107 SP1 G096 
 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work 
associated with this contract.  Employees engaged in the construction of this project should turn off vehicles 
when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer than 
fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as operating a 

crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the engines 

must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or air 

conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide for the 

safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to provide for the 

safety of vehicle occupants of off-highway equipment (e.g. to run the air conditioning) no more 
than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is exempt 
from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 

(7-1-95)(Rev. 8-16-22) 450 SP1 G112 B 
 
Subsurface information is available on the structure portion of this project. 
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ELECTRONIC BIDDING: 

(2-19-19) 101, 102, 103 SP1 G140 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid 
Express®” with “the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the 
approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 
Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous folder 
within the .ebs” with “electronic submittal”.  
 
Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of 
Expedite” with “electronic submittal file” 
 
AWARD LIMITS: 

(4-19-22) 103 SP1 G141 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in the first 
paragraph with the following: 
 
A bidder who desires to bid on more than one project on which bids are to be opened in the same letting 
and who desires to avoid receiving an award of more projects than he is equipped to handle, may bid on 
any number of projects but may limit the total amount of work awarded to him on selected projects by 
completing the form Award Limits on Multiple Projects for each project subject to the award limit. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising 

from faulty materials, faulty workmanship or negligence for a period of twelve months following 
the date of final acceptance of the work for maintenance and shall replace such defective materials 
and workmanship without cost to the Department. The Contractor will not be responsible for damage 
due to faulty design, normal wear and tear, for negligence on the part of the Department, and/or for 
use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of 

twelve months, then the manufacturer’s guarantee shall apply for that particular piece of equipment 
or material. The Department’s first remedy shall be through the manufacturer although the 
Contractor is responsible for invoking the warranted repair work with the manufacturer.  The 
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT 
would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the Contractor 
would be wholly responsible for under the terms of the contract.  Examples would include pavement 
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structures, bridge components, and sign structures.  This provision will not be used as a mechanism to force 
the Contractor to return to the project to make repairs or perform additional work that the Department would 
normally compensate the Contractor for.  In addition, routine maintenance activities (i.e. mowing grass, 
debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval 
prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the 
United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether 
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion 
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life 
of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and 
Local ordinances and regulations, and manage the Quality Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 
erosion and sediment control/stormwater plan. 
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Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be 

Level II and responsible for ensuring the erosion and sediment control/stormwater plan is adequately 
implemented and maintained on the project and for conducting the quality control program.  The 
Certified Supervisor shall be on the project within 24 hours notice from initial exposure of an 
erodible surface to the project’s final acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 
timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to work 
platforms, temporary construction, pumping operations, plant and storage yards, and 
cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in jurisdictional 
areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any 
suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control/stormwater issues due to the Contractor’s 
operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 
location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by Department 
personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 
construction activities.  The permit references NCG010000, General Permit to Discharge 
Stormwater under the NPDES, and states that the Department shall incorporate the 
applicable requirements into its delegated Erosion and Sediment Control Program for 
construction activities disturbing one or more acres of land.  The Department further 
incorporates these requirements on all contracted bridge and culvert work at jurisdictional 
waters, regardless of size.  Some of the requirements are, but are not limited to: 
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(a) Control project site waste to prevent contamination of surface or ground waters of 
the state, i.e. from equipment operation/maintenance, construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any 
other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge 
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event 
equal to or greater than 1.0 inch that occurs within a 24 hour period.  Additional 
monitoring may be required at the discretion of Division of Water Resources 
personnel if the receiving stream is 303(d) listed for turbidity and the project has had 
documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by 
Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 
areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 
Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General Permit, 
NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify 
the Division of Water Quality Regional Office within 24 hours of becoming aware 
of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 
shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed 

areas with mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where 

required for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 
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(j) The Contractor’s quality control and inspection procedures shall be subject to review 
by the Engineer.  Maintain NPDES inspection records and make records available at 
all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 
follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  
This person shall be onsite whenever construction activities as described above are taking place.  
This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following 

erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention 

devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a 
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 
certification number of the Level III Certified Designer on the design of the project erosion and 
sediment control/stormwater plan. 
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Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 
or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order 
for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 
Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent revocation 
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving 
notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 
the date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver 
of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform 
duties associated with the certification during the appeal process. 
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The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision 
of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and 
any proficiency examination, at the conclusion of the specified suspension period, prior to having the 
certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 
and Certified Designer will be incidental to the project for which no direct compensation will be made. 
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STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as 
follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of 
allotments made to the Department of Transportation by the Director for the estimated payments for 
transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 
contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 
Department of Transportation provided funds are available.  The State reserves the right to terminate or 
suspend any transportation project contract, and any transportation project contract shall be so terminated 
or suspended if funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 
notice of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in accordance with 
the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an independent 
laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  Seed not meeting 
the specifications shall be rejected by the Department of Transportation and shall not be delivered to North 
Carolina Department of Transportation warehouses.  If seed has been delivered it shall be available for 
pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 
the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and 
Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  Tolerances 
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds 
except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, 
for the purpose of figuring pure live seed, the found pure seed and found germination percentages as 
reported by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory 
will be used.  Allowances, as established by the NCDOT, will be recognized for minimum pure live seed 
as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede 
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter 
will be allowed on all other kinds of seed.  In addition, all seed shall not contain more than 2% other crop 
seed nor more than 1% total weed seed.  The germination rate as tested by the North Carolina Department 
of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be labeled 
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with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and 
1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 
verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase orders 
of deficient seed lots will be credited with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 
144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
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 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18) (Rev. 6-20-23) Z-4 
 
Revise the 2018 Standard Specifications as follows: 

 
Division 1 

Page 1-1, Article 101-2 Abbreviations, line 13, replace " American National Standards Institute, Inc.” 
with “American National Standards Institute”. 
 
Page 1-1, Article 101-2 Abbreviations, line 32, replace "Equivalent Single Axis Load” with “Equivalent 
Single Axle Load”. 
 
Page 1-16, Subarticle 102-9(A) General, line 26, replace "10 U.S.C. 2304(g)” with “10 U.S.C. 3205”. 
 
Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, line 
4, replace "104-13(B)(2)” with “104-13(B)”. 
 
Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, line 
25, replace "13 NCAC 7CF.0101(a)(99)” with “29 CFR 1910.1200”. 
 
Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34, replace 
“AASHTO M 32” with “AASHTO M 336”. 

 
Division 2 

Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21, replace " NCGS §§ 130A-444 to -
452” with “NCGS §§ 130A-444 to -453”. 
 
Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17, replace "the 
Sedimentation and Pollution Control Act” with “Article 107-12”. 
 
Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line 12, replace " Department’s borrow and waste 
site reclamation procedures for contracted projects” with “Department’s Borrow Waste and Staging Site 
Reclamation Procedures for Contract Projects”. 
 
Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and 27, delete “Department’s 
Materials and Tests Unit.”. 

 
Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23, replace "Section 225” with 
“Article 225-7”. 
 
Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33, replace "Section 815” with 
“Article 815-4”. 

 
Division 4 

Page 4-18, Subarticle 411-5(C)(3) Coring, line 11, replace “in accordance with ASTM D5079” with “with 
methods acceptable to the Engineer”. 
 
Page 4-50, Article 430-2 MATERIALS, prior to line 15, replace Section “1080-9” with “1080-7”. 
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Page 4-53, Article 440-2 MATERIALS, prior to line 6, replace Section “1080-9” with “1080-7”. 
 
Page 4-58, Article 442-2 MATERIALS, prior to line 15, replace Section “1080-6” with “1080-12”. 
 
Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 36, replace Article “1080-6” with “1080-12”. 
 
Page 4-76, Article 454-2 MATERIALS, prior to line 24, replace Section “815-2” with “1044”. 
 
Page 4-79, Article 455-2 MATERIALS, prior to line 21, replace Section “815” with “1044”. 
 
Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-26, replace 
“AASHTO LRFD specifications” with “AASHTO LRFD Bridge Design Specifications”. 
 
Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number “454-1” 
with “458-1”. 

 
Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 
 
Page 6-10, Subarticle 609-6(C) Control Charts, line 17, replace Section number “7021” with  
“7.20.1”. 
 
Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31, replace Section number “7.60” with  
“7.6”. 
 
Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table number 
“610-7” with “610-8”. 
 
Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table number 
“610-8” with “610-9”. 
 
Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and line 32, 
replace Table number “610-6” with “610-7”. 
 
Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 10, replace Section number “9.5(E)” with 
“9.5.1(E)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 40, replace Subarticle number “660-8(A)” 
with “660-8(C)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42, replace Subarticle number “660-8(C)” 
with “660-8(A)”. 
 

Division 7 
Page 7-11, Subarticle 700-15(E) Compressive Strength, line 5, replace “AASHTO T 23” with 
“AASHTO R 100”.  
 
Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement Repair, line 4, 
replace “AASHTO T126” with “AASHTO R 39”.  
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Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34, replace "Section 225” with 
“Article 225-7”. 
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36, replace "Section 270” with 
“Article 270-4”. 
 
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1” 
with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1” 
with “725-3”.  
 

Division 8 
Page 8-11, Article 815-1 MATERIALS, after line 35, replace “1080-12” with “1080-10”.  
 
Page 8-13, Article 816-1 MATERIALS, after line 28, replace “1080-12” with “1080-10”.  
 
Page 8-17, Article 825-1 Description, line 5, delete “853” and “855”. 

 
Division 10 

Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33, replace “Chase” with “Chace”. 
 
Page 10-4, Subarticle 1000-4(A) Composition and Design, after line 17, replace “T23” with “R100”. 
 
Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 33, replace “Chase” with “Chace”. 
 
Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and 41, replace “T 23” with “R 100”. 
Page 10-15, Subarticle 1000-11(B) Mixing Time for Central  Mixed Concrete, after line 35, replace “T 
23” with “R 100”. 
 
Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9, replace “Engineer” with “engineer”. 
 
Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18, replace “T 23” with “R 100”. 
 
Page 10-26, Article 1005-4 TESTING, after line 26, replace “1014-2€(6)” with “1014-2€(6)”in C. of 
Table 1005-1 footnote and replace “LightweightB” with “LightweightC”. 
 
Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, line 44, delete “SF9.5A” 
 
Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line 31, replace “course” with 
“coarse”. 
 
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number “1012-8” 
with “1012-5”. 
 
Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 27, replace “Table 1012-5” with “Table 1020-
2”. 
 
Page 10-52, Article 1024-5 FLY ASH, line 12, replace “Table 2” with “Table 3”. 
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Page 10-60, Subarticle 1032-6(F) Joint Materials, line 15, replace “AASHTO M 198” with “ASTM 
C990” and delete “Type B”. 
 
Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 33, replace “AASHTO M 198” with 
“ASTM C990” and delete “Type A or B”. 
 
Page 10-64, Article 1040-1 BRICK, line 12, replace “ASTM C62” with “ASTM C62 or ASTM C216”. 
 
Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24, replace 
“AASHTO M 294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252”. 
 
Page 10-68, Subarticle 1046-3(D) Offset Blocks, lines 30-32, delete “Before beginning the installation of 
recycled offset block, submit the FHWA acceptance letter for each type of block to the Engineer for 
approval.” 
 
Page 10-69, Subarticle 1046-3(D) Offset Blocks, before line 1, replace “WIRE DIAMETER” with 
“COMPOSITE OFFSET BLOCKS” as the tile of Table 1046-1, delete “Testing” property and associated 
requirement from Table 1046-1, and replace “Approval” requirement of “Approved for use by the FHWA” 
with “Approved for use on the NCDOT APL” in Table 1046-1. 
 
Page 10-80, Article 1060-2 FERTILIZER, line 18, replace “North Carolina Fertilizer Law” with “North 
Carolina Commercial Fertilizer Law”. 
 
Page 10-83, Article 1060-9 WATER, line 9, replace “15 NCAC 2B.0200” with “15A NCAC 02B.0200”. 
 
Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE REINFORCEMENT, line 23 
and 25, replace “M 32” and “M 55” with “M 336”. 
 
Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT CONCRETE 
PAVEMENT, line 17, replace “AASHTO M 32” with “AASHTO M 336”. 
 
Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 40, replace “Section” 
with “Subarticle”. 
 
Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21, replace “AASHTO 
M 32” with “AASHTO M 336”. 
 
Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44, replace “Article 1080-9” with 
“Article 1080-7”. 
 
Page 10-92, Subarticle 1072-5(A) General, after line 30, replace “SAMPLING REQUIREMENTS FOR 
HIGH STRENGTH BOLTS, NUTS AND WASHERS” with “SAMPLING REQUIREMENTS FOR HIGH 
STRENGTH BOLTS, NUTS AND WASHERS TO INCLUDE DIRECT TENSION INDICATORS” as the 
title of Table 1072-1. 
 
Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line 18, replace title with “Mill Test 
Report(s) (MTR)”. 
 



DF00439 SSP-9 Harnett 

Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 24, replace title 
with “Manufacturer Certified Test Report(s) (MCTR)”. 
 
Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line 1, replace title with 
“Distributor Certified Test Report(s) (DCTR)”. 
 
Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 11, replace 
“Article 1080-9” with “Article 1080-7”. 
 
Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 11, replace 
“Article 1080-9” with “Article 1080-7”. 
 
Page 10-111, Subarticle 1072-18(B) General, line 24, replace “Structural Welding Code- Reinforcing 
Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-117, Article 1074-1 WELDING, lines 21-22, replace “Structural Welding Code- Reinforcing 
Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-119, Article 1074-7(B) Gray Iron Castings, line 16, replace “M306” with “AASHTO M 306”. 
 
Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9” 
with “1080-7”. 
 
Page 10-125, Subarticle 1077-5(B) Testing, line 31, replace “T 23” with “R 100”. 
 
Page 10-136, Subarticle 1077-5(J)(2) Mixing Time for Central Mixed Concrete, after line 17, replace 
“T23” with “R100”. 
 
Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078-2 replace “T 
23” with “R 100”. 
 
Page 10-135, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, line 46, replace “Table 
1078-2” with “Table 1078-3” 
 
Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line 8, replace “MIL-C882-D” with 
“MIL-C-882-E”. 
 
Page 10-154, Subarticle 1079-2(A) General, line 6, delete “and 1079-2(E)”. 
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8, replace “AASHTO 
M 252” with “AASHTO M 300”.  
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20, replace “AASHTO 
M 253” with “AASHTO M 300”.  
 
Page 10-156, Subarticle 1080-9(A) Composition, line 40, replace “Tables 1080-7 through 1080-14” with 
“Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 5, replace “Tables 1080-7 through 1080-14” with 
“Tables 1080-1 through 1080-3”.  
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Page 10-157, Subarticle 1080-9(B) Properties, line 35, replace “Materials and Tests Standards CLS-P-
1.0” with “Structural Steel Shop Coatings Program”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “ASTM D1159” with “ASTM 
D1199”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “NCDOT M&T P-10” with 
“ASTM D6280”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “ASTM D13278”  and 
“ASTM D3278”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “NCDOT M&T P-10”  and 
“Structural Steel Shop Coatings Program”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM D4400” 
for the Leneta Sag Test property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM D523” for 
the Gloss, Specular property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace Test Method “ASTM” with 
“ASTM E70” for the pH property in Table 1080-3.  
 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number 
“1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article 
number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22, 
replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article 
number “1080-83” with “1080-13”. 
 
Page 10-166, Subarticle 1081-1(E) Prequalification, line 24, replace “Value Management Unit” with 
“Product Evaluation Program”.  
 
Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line 25, replace “Subarticle 1081-4(B)” 
with “Subarticle 1081-3(B)” in Table 1081-2.  
 
Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-20, replace “Federal Specification TTP 
1952F” with “Federal Specification TT-P-1952”.  
 
Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 38, replace ASTM number “A325” with “F3125”. 
 
Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line 5, replace “, Table 1091-1, 1091-2 
and 1091-3” with “and Table 1091-1”. 



DF00439 SSP-11 Harnett 

 
Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, line 19, replace 
ASTM number “A325” with “F3125”. 
 
Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, line 10, replace ASTM number “A123” 
with “A653”. 
 
Page 10-209, Subarticle 1094-1(E) Wood Supports, line 17, replace “Article 1082-2 and 1082-3” with 
“Section 1082”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 21, replace “NEMA Type 3R” with “NEMA 
3R”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36, replace “UL Standard 231” with “UL 
Standard UL-231”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 37, replace “UL Standard 67” with “UL 
Standard UL-67”. 
 
Page 10-224, Subarticle 1098-14(H)(1) Type I – Pedestrian Pushbutton Post, line 3, replace ASTM 
number “325” with “F3125”. 
 
Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33, replace Section 
number “6.7” with “6.8”. 
 

Division 14 
Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36, replace Military Specification “MIL-W-
83420E” with “MIL-DTL-83420”. 
 
Page 14-22, Article 1412-2 MATERIALS, line 29, replace UL Standard “1572” with “1598”. 
 

Division 15 
Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 40, replace Section number “4.4.3” with 
“4.4”. 
 
Page 15-14, Article 1525-2 MATERIALS, line 9, replace “AASHTO M 198” with “ASTM C990”. 
 
Page 15-14, Article 1525-2 MATERIALS, lines 17-18, delete “in the Grout Production and Delivery 
provision”. 
 
Page 15-19, Article 1550-2 MATERIALS, line 16, replace “AASHTO LRFD Bridge Design 
Specifications” with “AASHTO LRFD Bridge Construction Specifications”. 
 

Division 16 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7, replace "Section 225” with 
“Article 225-7”. 
 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8, replace "Section 230” with 
“Article 230-5”. 
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Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17, replace "Section 310” with 
“Article 310-6”. 

 
Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second 
sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25″) Linear Foot 
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-4” with “1550-
4”.  
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 
Accommodations Manual”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode, 

And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 
out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited 
permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 
the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to 
determine those specific project sites located in the quarantined area or for any regulated article used on 
this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 
pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava 
root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 
($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of 

his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this project 
is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 
all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) Order 
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23 
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina 
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply, 
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision 
that is specifically required not specifically set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 
The contractor (hereinafter includes consultants) shall comply with the Acts and the Regulations 
relative to Nondiscrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Federal Highway Administration (FHWA), as they may be amended from time 
to time, which are herein incorporated by reference and made a part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor 
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the 
Regulations, including employment practices when the contract covers any activity, project, or 
program set forth in Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor for work 
to be performed under a subcontract, including procurements of materials, or leases of 
equipment, each potential subcontractor or supplier shall be notified by the contractor of the 
contractor's obligations under this contract and the Acts and the Regulations relative to 
Nondiscrimination on the grounds of race, color, or national origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the Regulations, 
and directives issued pursuant thereto and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the 
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. 
Where any information required of a contractor is in the exclusive possession of another who 
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fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the 
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of this 
contract, the Recipient will impose such contract sanctions as it and/or the FHWA may 
determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 
(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs one through six in every subcontract, 
including procurements of materials and leases of equipment, unless exempt by the Acts, the 
Regulations and directives issued pursuant thereto. The contractor shall take action with respect 
to any subcontract or procurement as the Recipient or the FHWA may direct as a means of 
enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 
because of such direction, the contractor may request the Recipient to enter into any litigation 
to protect the interests of the Recipient. In addition, the contractor may request the United States 
to enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a 
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil 
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related 
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national 
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level, 
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to 
discrimination under any programs, activities, or services conducted or funded by NCDOT. 
Contractors and other organizations under contract or agreement with NCDOT must also comply 
with Title VI and related authorities, therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title VI 
Program. Contractors are not required to prepare or submit Title VI Programs. To comply with 
this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment 

Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants 
and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all 
lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following notification in 
all solicitations for bids and requests for work or material, regardless of funding source: 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and 
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
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entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full and fair opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, or national origin in consideration for an 
award. In accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, disability, low-
income level, creed/religion, or limited English proficiency in consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent 
lower tier subcontracts on Federal-aid highway construction contracts only. 

5. Provide language assistance services (i.e., written translation and oral interpretation), free of 
charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, if 
needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare 
and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements. 
Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI. 
(23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative 
action to correct any deficiencies found within a reasonable time period, not to exceed 90 
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External Discrimination 
Complaints Process. 

1. Applicability 
Title VI and related laws protect participants and beneficiaries (e.g., members of the public 
and contractors) from discrimination by NCDOT employees, subrecipients and contractors, 
regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to discrimination 
based on race, color, national origin, Limited English Proficiency (LEP), sex, age, or 
disability (and religion in the context of employment, aviation, or transit) may file a written 
complaint. The law also prohibits intimidation or retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must be filed 
no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that conduct 

was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI Program, 

1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453  
 Federal Highway Administration, North Carolina Division Office, 310 New Bern 

Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 
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 US Department of Transportation, Departmental Office of Civil Rights, External Civil 
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, and 
include the complainant’s name, address, and telephone number. Complaints received by 
fax or e-mail will be acknowledged and processed. Allegations received by telephone will 
be reduced to writing and provided to the complainant for confirmation or revision before 
processing. Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form 
and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), sex, age, 
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to 
the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade of 
skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  
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Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to be 
associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest agrees to comply with the following non-discrimination statutes and authorities, including, 
but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 
basis of sex);  

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability) and 49 CFR Part 27;  

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
"programs or activities" to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients and contractors, whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 
basis of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations;  
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(k) Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title 
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits 
employment discrimination on the basis of race, color, religion, sex, or national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
The following clauses will be included in deeds effecting or recording the transfer of real 
property, structures, or improvements thereon, or granting interest therein from the United States 
pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the 
condition that the North Carolina Department of Transportation (NCDOT) will accept title to 
the lands and maintain the project constructed thereon in accordance with the North Carolina 
General Assembly, the Regulations for the Administration of the Federal-Aid Highway 
Program, and the policies and procedures prescribed by the Federal Highway Administration of 
the U.S. Department of Transportation in accordance and in compliance with all requirements 
imposed by Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle 
A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does hereby remise, 
release, quitclaim and convey unto the NCDOT all the right, title and interest of the U.S. 
Department of Transportation in and to said lands described in Exhibit A attached hereto and 
made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina Department 
of Transportation (NCDOT) and its successors forever, subject, however, to the covenants, 
conditions, restrictions and reservations herein contained as follows, which will remain in effect 
for the period during which the real property or structures are used for a purpose for which 
Federal financial assistance is extended or for another purpose involving the provision of similar 
services or benefits and will be binding on the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, does hereby 
covenant and agree as a covenant running with the land for itself, its successors and assigns, that 
(1) no person will on the grounds of race, color, or national origin, be excluded from 
participation in, be denied the benefits of, or be otherwise subjected to discrimination with 
regard to any facility located wholly or in part on, over, or under such lands hereby conveyed [,] 
[and]* (2) that the NCDOT will use the lands and interests in lands and interests in lands so 
conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations 
and Acts may be amended [, and (3) that in the event of breach of any of the above-mentioned 
nondiscrimination conditions, the Department will have a right to enter or re-enter said lands 
and facilities on said land, and that above described land and facilities will thereon revert to and 
vest in and become the absolute property of the U.S. Department of Transportation and its 
assigns as such interest existed prior to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such a clause 
is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or 
Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 
entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the 
provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant 
running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the property 

described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S. 
Department of Transportation activity, facility, or program is extended or for another 
purpose involving the provision of similar services or benefits, the (grantee, licensee, 
lessee, permittee, etc.) will maintain and operate such facilities and services in 
compliance with all requirements imposed by the Acts and Regulations (as may be 
amended) such that no person on the grounds of race, color, or national origin, will be 
excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease, 
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities thereon, 
and the above described lands and facilities will there upon revert to and vest in and become 
the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 
is necessary to make clear the purpose of Title VI.) 
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(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility or 
Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar instruments/ 
agreements entered into by the North Carolina Department of Transportation (NCDOT) 
pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant 
running with the land") that (1) no person on the ground of race, color, or national origin, 
will be excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities, (2) that in the construction of any improvements 
on, over, or under such land, and the furnishing of services thereon, no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the benefits 
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements imposed by 
or pursuant to the Acts and Regulations, as amended, set forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 
Non¬ discrimination covenants, the NCDOT will have the right to terminate the (license, 
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities 
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been 
made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the absolute 
property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing 
and newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements 
typically associated with individual projects will no longer be applied at the project level.  Instead, these 
requirements will be applicable on an annual basis for each contractor administered by the OJT Program 
Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary 
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 
minority and women as trainees to the extent that such persons are available within a reasonable area of 
recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based 
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 
the Department.  At the beginning of each year, all contractors eligible will be contacted by the Department 
to determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 
program for the calendar year.  This agreement will include a specific number of annual training goals 
agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 
calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.  
 
Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 
construction craft/operator positions.  Preference shall be given to providing training in the following skilled 
work classifications: 
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Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements 
that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 
the training is oriented toward construction applications, training will be allowed in lower-level 
management positions such as office engineers and estimators.  Contractors shall submit new classifications 
for specific job functions that their employees are performing.  The Department will review and recommend 
for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications 
shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 
needs, and 

 
The number of training hours specified in the training classification is consistent with common 
practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 
primary responsibility for meeting the training and this provision is made applicable to the subcontract.  
However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed 
a training course leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as requested shall 
be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 
by the OJT program staff.  
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Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 
minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 
Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently 
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 
the specific program requirement.  Trainees will be allowed to be transferred between projects if required 
by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
CLEARING AND GRUBBING - METHOD II: 

(9-17-02) (Rev.8-18-15) 200 SP2 R02A 
 
Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing 
No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods may be used except 
where permit drawings or conditions have been included in the proposal which require certain areas to be 
cleared by hand methods.  
 
BURNING RESTRICTIONS: 

(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for this project.  Do not 
burn the clearing, grubbing or demolition debris designated for disposal and generated from the project at 
locations within the project limits, off the project limits or at any waste or borrow sites in this county.  
Dispose of the clearing, grubbing and demolition debris by means other than burning, according to state or 
local rules and regulations. 
 
COAL COMBUSTION PRODUCTS IN EMBANKMENTS: 

(4-16-02) (Rev. 12-15-20) 235 SP02 R70 
 
Description 
 
This specification allows the Contractor an option, with the approval of the Engineer, to use coal 
combustion products (CCPs) in embankments as a substitute for conventional borrow material.  The amount 
of CCPs allowed to be used for this project will be less than 80,000 tons total and less than 8,000 tons per 
acre. 
 
Materials 
 
Supply coal combustion products from the Department list of potential suppliers maintained by the 
Materials and Tests Unit.  Site specific approval of CCP material will be required prior to beginning 
construction. 
 
The following CCPs are unacceptable: 
(A) Frozen material, 
(B) Ash from boilers fired with both coal and petroleum coke, and 
(C) Material with a maximum dry unit weight of less than 65 pounds per cubic foot when tested in 

accordance with AASHTO T-99 Method A or C. 
 
Collect and transport CCPs in a manner that will prevent nuisances and hazards to public health and safety.  
Moisture condition the CCPs as needed and transport in covered trucks to prevent dusting.  
 
Preconstruction Requirements 
 
When CCPs are to be used as a substitute for earth borrow material, request written approval from the 
Engineer at least ninety (90) days in advance of the intent to use CCPs and include the following details 
using the NCDOT Form CCP-2015 in accordance with NCGS § 130A-309.219(b)(1): 
 

https://connect.ncdot.gov/resources/Products/ProductResources/FORM%20CCP-2015-V1_Reader.pdf
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(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of CCPs to be used on project with specific locations and construction details of 

the placement. 
(D) Toxicity Characteristic Leaching Procedure analysis from a representative sample of each different 

CCP source to be used in the project for, at minimum, all of the following constituents: arsenic, 
barium, cadmium, lead, chromium, mercury, selenium, and silver. 

(E) The names, address, and contact information for the generator of the CCPs. 
(F) Physical location of the project at which the CCPs were generated. 
 
Submit the form to the Engineer and the Resource Conservation Program (RCP) Engineer at 
ResourceConservation@ncdot.gov for review.  The Engineer and the RCP Engineer will coordinate the 
requirements of NCGS § 130A-309.219(a)(1) and notify the Contractor that all the necessary requirements 
have been met before the placement of structural fill using coal combustion products is allowed. 
 
Construction Methods 
 
In accordance with the detail in the plans, place CCPs in the core of the embankment section with at least 
4 feet of earth cover to the outside limits of the embankments or subgrade and at least 5 feet above the 
seasonal high ground-water table.  CCPs used in embankments shall not be placed as follows: 
 
(A) Within 50 feet of any property boundary. 
(B) Within 300 horizontal feet of a private dwelling or well. 
(C) Within 50 horizontal feet of the top of the bank of a perennial stream or other surface water body. 
(D) Within a 100-year floodplain except as authorized under NCGS § 143-215.54A(b). A site located 

in a floodplain shall not restrict the flow of the 100-year floodplain or result in washout of solid 
waste so as to pose a hazard to human life, wildlife or land and water resources. 

(E) Within 50 horizontal feet of a wetland, unless, after consideration of the chemical and physical 
impact on the wetland, the United States Army Corps of Engineers issues a permit or waiver for the 
fill. 

 
Construct embankments by placing CCPs in level uniform lifts with no more than a lift of 10 inches and 
compacted to at least a density of 95 percent as determined by test methods in AASHTO T-99, 
Determination of Maximum Dry Density and Optimum Moisture Content, Method A or C depending upon 
particle size of the product.  Provide a moisture content at the time of compaction of within 4 percent of 
optimum but not greater than one percent above optimum as determined by AASHTO T-99, Method A or 
C. 
 
Divert surface waters resulting from precipitation from the CCPs placement area during filling and 
construction activities.  Construct embankments such that rainfall will not run directly off of the CCPs.  
Provide dust control to minimize airborne emissions.  Construct fill in a manner that prevents water from 
accumulating and ponding and do not pump nor discharge waters from CCP’s filling and construction areas. 
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with Article 
230-5 of the 2018 Standard Specifications. 
 

mailto:ResourceConservation@ncdot.gov
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 MANUFACTURED QUARRY FINES IN EMBANKMENTS: 

(01-17-17)(Rev. 7-18-23) 235 SP02 R72 
 
Description 
 
This specification addresses the use of manufactured quarry fines that are not classified as select materials. 
The specification allows the Contractor an option, with the approval of the Engineer, to use manufactured 
quarry fines (MQFs) in embankments as a substitute for conventional borrow material. Furnish and place 
geotextile for subgrade stabilization in accordance with the contract.  Geotextile for subgrade stabilization 
is required to prevent pavement cracking and provide separation between the subgrade and pavement 
section at embankment locations where manufactured quarry fines are utilized and as directed by the 
Engineer. 
 
Materials 
 
Manufactured Quarry Fines. 
 
Site specific approval of MQFs material will be required prior to beginning construction as detailed in the 
preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested in 

accordance with AASHTO T-99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
 
Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health and safety.  
Moisture condition the MQFs as needed and transport in covered trucks to prevent dusting. If MQFs are 
blended with natural earth material, follow Borrow Criteria in Section 1018 of the Standard Specifications. 
 
Geotextiles 
 
Areas of embankment where MQFs are incorporated, Geotextile for Subgrade Stabilization shall be used. 
If the Geotextile for Subgrade Stabilization special provision is not included elsewhere in this contract, then 
it along with a detail will be incorporated as part of the contractors request to use. 
 
Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval from the 
Engineer at least ninety (90) days in advance of the intent to use MQFs and include the following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of MQFs to be used on project with specific locations and construction details of 

the placement. 
(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
 
The Engineer will forward this information to the State Materials Engineer for review and material 
approval. 
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Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside limits 
of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 inches and 
compacted to at least a density of 95 percent as determined by test methods in AASHTO T-99, 
Determination of Maximum Dry Density and Optimum Moisture Content, Method A or C depending upon 
particle size of the product.  Provide a moisture content at the time of compaction of within 4 percent of 
optimum but not greater than one percent above optimum as determined by AASHTO T-99, Method A or 
C. 
 
Areas of embankment where MQFs are incorporated, Geotextile for Subgrade Stabilization shall be used. 
See the contract for geotextile type and construction method for Geotextile for Subgrade Stabilization.  
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with Article 
230-5 of the 2018 Standard Specifications. As an alternate weigh tickets can be provided and payment made 
by converting weight to cubic yards based on the verifiable unit weight.  
 
When the pay item for Geotextile for Subgrade Stabilization is included in the original contract the material 
will be measured and paid in accordance with the contract.  When the pay item for Geotextile for Subgrade 
Stabilization is not included in the original contract then no payment will be made for this item and will be 
considered incidental to the use of MQFs in embankment.  
 
CULVERT PIPE: 
(8-20-19)(Rev. 5-17-22) 305,310 SP3 R35 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:   
 
Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe, 
aluminized corrugated steel pipe, galvanized corrugated steel pipe, HDPE pipe, Polypropylene pipe or PVC 
pipe in accordance with the following requirements. 
 
Page 3-5, Article 305-2 MATERIALS, add the following after line 16: 
 
Item        Section 
Polypropylene Pipe      1032-9 
Galvanized Corrugated Steel Pipe    1032-3 
 
Page 3-6, Article 310-2 MATERIALS, add the following after line 9: 
 
Item        Section 
Polypropylene Pipe      1032-9 
Galvanized Corrugated Steel Pipe    1032-3 
 
Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second paragraph 
with the following: 
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Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized corrugated 
steel pipe, galvanized corrugated steel pipe, corrugated aluminum alloy pipe, Polypropylene pipe, HDPE 
pipe or PVC pipe. 
 
Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the following: 
 
Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel pipe, 
Polypropylene pipe and HDPE smooth lined corrugated plastic pipe. 
 
Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14: 
 
Pay Item       Pay Unit  
__″ Polypropylene Pipe     Linear Foot 
 
Page 10-60, add Article 1032-9: 
 
(A) General 
 

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe QA/QC 
Program.  A list of participating sources is available from the Materials and Tests Unit.  The 
Department will remove a manufacturer of polypropylene pipe from this program if the monitoring 
efforts indicated that non-specification material is being provided or test procedures are not being 
followed.  
 
Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or ASTM F2881 
or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP. 
 

(B) End Treatments, Pipe Tees and Elbows 
 

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM F2764, 
Section 6.6. 
 

(C) Marking 
 

Clearly mark each section of pipe, end section, tee and elbow and other accessories according to the 
Department’s Polypropylene Pipe QC/QA Program: 
 

(1) AASHTO or ASTM Designation 
(2) The date of manufacture 
(3) Name or trademark of the manufacturer 

 
When polypropylene pipe, end sections, tees and elbows have been inspected and accepted a sticker 
will be applied to the inside of the pipe.  Do no use pipe sections, flared end sections, tees or elbows 
which do not have this seal of approval.  
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BRIDGE APPROACH FILLS – GEOTEXTILE: 

(5-17-22)  SP4 R03 
 
Place a single layer of Type 5 Geotextile one foot below the approach slab for the full width and length of 
the approach fill. Type 5 Geotextile shall meet the requirements of Section 1056 of the Standard 
Specifications. This revision applies to Roadway Standard 422.01, 422.02, 422.03 and Detail in Lieu of 
Standard 422DO10. 
 
No separate measurement or payment will be made for the work required by this provision as the cost of 
such work shall be included in the lump sum price bid for Type I Standard Approach Fill Station ______, 
Type III Reinforced Approach Fill, Station ______ or Type II Modified Approach Fill, Station ______. 
 
AGGREGATE SUBGRADE: 
(5-15-18)(Rev. 4-18-23) 505 SP5 R8 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 5-8, Section 505 AGGREGATE SUBGRADE, lines 3-32, replace the section with the following: 
 
505-1 DESCRIPTION 
 
Construct aggregate subgrades in accordance with the contract.  Install geotextile for subgrade stabilization 
and place Class IV subgrade stabilization at locations shown in the plans and as directed by the Engineer. 
 
Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subsoil” as the 
portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate subgrades, undercut 
subsoil as needed.  The types of aggregate subgrade with thickness and compaction requirements for each 
are as shown below. 
 
Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted to 92% 
of AASHTO T 180 as modified by the Department or to the highest density that can be reasonably obtained. 
 
Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subsoil with Class IV subgrade stabilization 
compacted to 97% of AASHTO T 180 as modified by the Department. 
 
505-2 MATERIALS 
 
Refer to Division 10. 
 
Item Section 
Geotextile for Subgrade Stabilization, Type 5 1056 
Select Material, Class IV 1016 
 
Use Class IV select material for Class IV subgrade stabilization. 
 
505-3 CONSTRUCTION METHODS 
 
When shallow undercut is required to construct aggregate subgrades, undercut 6 inches to 24 inches as 
shown on the plans or as directed by the Engineer.  For Type 2 aggregate subgrades, proof roll subsoil in 
accordance with Section 260 before installing geotextile for subgrade stabilization.  Perform undercut 
excavation in accordance with Section 225.   
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Do not leave geotextiles exposed for more than 7 days before covering geotextiles with Class IV subgrade 
stabilization (standard size no. ABC).  Install geotextile for subgrade stabilization on subsoil with the long 
dimension, i.e., machine direction (MD), of the roll parallel to the roadway centerline and completely cover 
subsoil with geotextiles.  For fill sections, the minimum roll width is required under roadway edges and 
shoulders nearest to fill slopes as shown in the plans.  Overlap adjacent geotextiles at least 18 inches in the 
direction that ABC will be placed to prevent lifting the edge of the top geotextile.  Pull geotextiles taut so 
they are in tension and free of kinks, folds, wrinkles or creases.  Hold geotextiles in place as needed with 
wire staples or anchor pins. 
 
Place Class IV subgrade stabilization by end dumping ABC on geotextiles.  Do not operate heavy equipment 
on geotextiles until geotextiles are covered with Class IV subgrade stabilization.  Compact ABC as required 
for the type of aggregate subgrade constructed. 
 
Maintain Class IV subgrade stabilization in an acceptable condition and minimize the use of heavy 
equipment on ABC in order to avoid damaging aggregate subgrades.  Provide and maintain drainage ditches 
and drains as required to prevent entrapping water in aggregate subgrades. 
 
505-4 MEASUREMENT AND PAYMENT 
 
Shallow Undercut of natural soil materials from subsoil for Type 1 aggregate subgrades will be measured 
and paid in cubic yards, measured in the original position and computed by the average end area method 
that is acceptably excavated in accordance with the contract.  The contract unit price for Shallow Undercut 
will be full compensation for excavating, hauling and disposing of materials to construct aggregate 
subgrades. 
 
Undercut Excavation of natural soil materials from subsoil for Type 2 aggregate subgrades will be measured 
and paid in accordance with Article 225-7 or 226-3.  No measurement will be made for any undercut 
excavation of fill materials from subsoil. 
 
Class IV Subgrade Stabilization will be measured and paid in tons.  Class IV subgrade stabilization will be 
measured by weighing material in trucks in accordance with Article 106-7.  The contract unit price for Class 
IV Subgrade Stabilization will be full compensation for furnishing, hauling, handling, placing, compacting 
and maintaining ABC. 
 
Geotextile for Subgrade Stabilization will be measured and paid in square yards.  Geotextiles will be 
measured along the ground surface as the square yards of exposed geotextiles before placing ABC.  No 
measurement will be made for overlapping geotextiles.  The contract unit price for Geotextile for Subgrade 
Stabilization will be full compensation for providing, transporting and installing geotextiles, wire staples 
and anchor pins. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Shallow Undercut Cubic Yard 
Class IV Subgrade Stabilization Ton 
Geotextile for Subgrade Stabilization Square Yard 
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INCIDENTAL STONE BASE: 

(7-1-95) (Rev.8-21-12) 545 SP5 R28R 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the 
paving operations exceed stone base placement by more than one week without written permission of the 
Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2018 Standard 
Specifications. 
 
INCIDENTAL MILLING: 

(11-15-22)(Rev. 1-17-23) 607 SP6 R02R 
 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-3 CONSTRUCTION METHODS, add the following paragraph after line 45:   
 
Variable depth milling is intended to improve the cross-sectional slope of the pavement.   
 
Page 6-6, Article 607-3 CONSTRUCTION METHODS, line 9, delete and replace the first sentence in 
the sixth paragraph with the following:   
 
The Engineer may require re-milling of any area exhibiting pavement laminations, scabbing or other 
defects.   
 
Page 6-6, Article 607-4 TOLERANCE, lines 17-18, delete and replace the second sentence with the 
following:   
 
The Engineer may vary the depth of milling by not more than one inch.  In the event the directed depth of 
milling cut is altered by the Engineer more than one inch, either the Department or the Contractor may 
request an adjustment in unit price in accordance with Article 104-3.  In administering Article 104-3, the 
Department will give no consideration to value given to RAP due to the deletion or reduction in quantity of 
milling.  Article 104-3 will not apply to the item of Incidental Milling. 
 
Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 21-23, delete and replace the first sentence 
with the following:   
 
Milled Asphalt Pavement, __" Depth will be measured and paid as the actual number of square yards of 
pavement surface milled in accordance with this specification. 
 
Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 24-28, delete and replace the third and 
fourth sentence with the following:   
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The width will be the width required by the plans or directed by the Engineer, measured along the pavement 
surface.  Areas to be paid under this item include mainline travel lanes, full width turn lanes greater than 
500 feet in length, collector lanes, shoulders, and any additional equipment necessary to remove pavement 
in the area of manholes, water valves, curb, gutter and other obstructions. 
 
Page 6-6, Subarticle 607-5(B) Milled Asphalt Pavement Depth Varies from Required Depth, lines 29-
37, delete and replace the title and first paragraph with the following:   
 
(B) Variable Depth Milled Asphalt Pavement 
 
Milling Asphalt Pavement, __" to __" will be measured and paid as the actual number of square yards of 
pavement surface milled in accordance with this specification.  In measuring this quantity, the length will 
be the actual length milled, measured along the pavement surface.  The width will be the width required by 
the plans or directed by the Engineer, measured along the pavement surface. Areas to be paid under this 
item include mainline travel lanes, full width turn lanes greater than 500 feet in length, collector lanes, 
shoulders, and any additional equipment necessary to remove pavement in the area of manholes, water 
valves, curb, gutter and other obstructions. 
 
Page 6-6, Subarticle 607-5(C) Incidental Milling, lines 45-49, delete and replace the first and second 
sentence with the following:   
 
Incidental Milling will be measured and paid as the actual number of square yards of surface milled where 
the Contractor is required to mill butt joints, irregular areas, full width turn lanes 500 feet or less, 
intersections and re-mill areas that are not due to the Contractor’s negligence.  In measuring this quantity, 
the length will be the actual length milled, measured along the pavement surface.  The width will be the 
width required by the plans or directed by the Engineer, measured along the pavement surface. 
 
Page 6-7, Subarticle 607-5(D) Milling of Defects, lines 6-10, delete and replace the second sentence with 
the following:   
 
If the Engineer directs re-milling of an area and is not due to the Contractor's negligence, the re-milled area 
will be measured as provided in Subarticle 607-5(C) and paid at the contract unit price per square yard for 
Incidental Milling. 
 
SHOULDER WEDGE: 

(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 
 
Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with 
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the 
horizontal plane in place after final compaction on the final surface course.  Use an approved mechanical 
device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density 
while automatically adjusting to varying heights. 
 
Payment for use of this device will be incidental to the other pay items in the contract. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 618.13 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals 
on August 1, 2023. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing 
and Acceptance. 
 
MILLING ASPHALT PAVEMENT: 

(1-15-19) 607  SP6 R59 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and replace 
with the following:  
 
Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations 
mounted on the milling machine at a length of at least 24 feet. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev. 7-18-23) 610, 1012 SP6 R65 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:  
 

TABLE 609-3 
LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 
25.0 mm sieve (Base Mix) ± 10.0% 
19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 
9.5 mm sieve (Surface Mix) ± 5.0% 
4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 
1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 
Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 
Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 
QA retest of prepared QC Gyratory Compacted 

Volumetric Specimens ± 0.015 
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Retest of QC Core Sample ± 1.2% (% Compaction) 
Comparison QA Core Sample ± 2.0% (% Compaction) 
QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 
QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 
 
 
 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the 
following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 
Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with 
the following:  
 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 
S4.75A, S9.5B, S9.5C, 

I19.0C, B25.0C PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
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B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 
 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 
following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50°F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and 
replace with the following:  
 
Use an MTV for all surface mix regardless of binder grade on Interstates, US Routes, and NC Routes 
(primary routes) that have 4 or more lanes and are median divided. 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and 
replace with the following: 
 
Use MTV for all ramps, loops, and Y-lines that have 4 or more lanes and are median divided, and all full 
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 
feet in length. 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 
(Maximum Specific Gravity) 

S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density shall be required when the S4.75A mix is applied at a rate of 100 lbs/sy or 

higher. 
 
Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and 
replace with the following:  
 
Final surface testing is not required on ramps, loops and turn lanes.   
 
Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second 
sentence and replace with the following:  
 
Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with 
Article 610-12. 
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Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete 
the eighth and ninth sentence of this paragraph and replace with the following: 
 
Take profiles over the entire length of the final surface travel lane pavement exclusive of structures, 
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise 
approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width 
acceleration or deceleration lanes and collector lanes. 
 
Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete 
these two lines. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 

 
Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:  

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 
UBWC 100 / 85 45 45 10 

A.  Requirements apply to the design aggregate blend. 
B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 
      has 2 or more fractured faces. 

 
Page 10-30, Subarticle 1012-1(B)(6), Toughness (Resistance to Abrasion), line 12, replace “OGAFC” 
with “OGFC”.  
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SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the following:   
 
Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per hour. 
Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 
 
GUARDRAIL END UNITS & TEMPORARY GUARDRAIL END UNITS, TYPE - TL-3: 

(4-20-04) (Rev. 5-16-23) 862 SP8 R65 
 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT APL.  Units shall not be modified by the manufacturer 
and installer once approved and on the NCDOT APL. 
 
Prior to installation the Contractor shall submit to the Engineer certified working drawings and assembling 
instructions from the manufacturer for each guardrail end unit in accordance with Article 105-2 of the 
Standard Specifications. 
 
Perform installation in accordance with the details in the plans, and details and assembling instructions 
furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary and 
permanent installations.  Guardrail end delineation consists of yellow reflective sheeting applied to the 
entire end section of the guardrail in accordance with Article 1088-3 of the Standard Specifications and is 
incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the Standard Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-3 Each 
Temporary Guardrail End Units, Type TL-3                                        Each 
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GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 

(1-16-2018) 862 SP8 R70 
 
Guardrail anchor units will be in accordance with the details in the plans and the applicable requirements 
of Section 862 of the 2018 Standard Specifications. 
 
Revise the 2018 Standard Specifications as follows:  
 
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 
 
Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be measured and 
paid as units of each completed and accepted.  No separate measurement will be made of any rail, terminal 
sections, posts, offset blocks, concrete, hardware or any other components of the completed unit that are 
within the pay limits shown in the plans for the unit as all such components will be considered to be part of 
the unit.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type ____ Each 
Temporary Guardrail Anchor Units, Type ___ Each 

 
PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 

(9-15-20) 1000, 1014, 1024 SP10 R01 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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 Maximum Water-Cement 

Ratio 

Consistency 
Maximum 

Slump 
Cement Content 

Air-Entrained 
Concrete 

Non-Air-
Entrained 
Concrete 
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Vibrated Non-Vibrated 
Rounded 

Aggregate 
Angular 

Aggregate 
Rounded 

Aggregate 
Angular 

Aggregate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 
Form 4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 
dry 

 
7 - 9 
wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 
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B 2500 0.488 0.567 0.559 0.630 

1.5 
machine 
placed 

 
2.5 A 
hand 

placed 

4.0 508 --- 545 --- 

Sand Light-
weight 4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 
Modified 

3000 
(at 7 
days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 
Fill 

excavatable 

150 
max. 
(at 56    
days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 
Fill 

 non-
excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 
Design, 

field 
 

650 
flexural, 
design 
only 

0.559 0.559 --- --- 

1.5 
slip form 

 
3.0 

hand 
placed 

--- 526 --- --- --- 

Precast 
See 

Table 
1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed per 
contract 

See Table 
1078-1 

See Table 
1078-1 --- --- 8.0 --- 564 as needed --- --- 

 
A. The slump may be increased to 6 inches, provided the increase in slump is achieved by adding 

a chemical admixture conforming to Section 1024-3. In no case shall the water-cement ratio on 
the approved design be exceeded. Concrete exhibiting segregation and/or excessive bleeding 
will be rejected. Utilizing an Admixture to modify slump does not relinquish the contractor’s 
responsibility to ensure the final product quality and overall configuration meets design 
specifications. Caution should be taken when placing these modified mixes on steep grades to 
prevent unintended changes to the set slope. 

 
 
MATERIALS FOR PORTLAND CEMENT CONCRETE: 

 (9-15-20)                                            1000, 1024     SP10 R24 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 
 
Test water from wells at all locations. Test public water supplies from all out of state locations and in the 
following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, Currituck, Dare, 
Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans, Tyrell and Washington 
unless the Engineer waives the testing requirements.  
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Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the following:  
 

Property Requirement Test Method 
Compression Strength, 

minimum percent of control at 
3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 
control 

From 1:00 hr. 
earlier to 1:30 hr. 

later 
ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 
Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 
(Residue), Max. 1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 
 
*Denotes an alternate method is acceptable. Test method used shall be referenced in the test report. 
 
GEOSYNTHETICS: 
(03-21-23)(Rev. 4-18-23) 1056 SP10 R56 
 
Revise the Standard Specifications as follows: 
 
Page 10-77, Article 1056-1 DESCRIPTION, lines 13-16, delete and replace the second sentence in the 
second paragraph with the following: 
 
Steel anchor pins shall have a diameter of at least 3/16 inch, a length of at least 18 inches, a point at one 
end and a head at the other end that will retain a steel washer with an outside diameter of at least 1.5 
inches.   
 
Page 10-77, Article 1056-2 HANDLING AND STORING, lines 20-21, delete and replace the third 
sentence in the first paragraph with the following: 
 
Geosynthetics with defects, flaws, deterioration or damage will be rejected by the Engineer. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 25-27, delete and 
replace the first sentence in the first paragraph with the following: 
 
Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for 
geosynthetics except certifications are not required for Type 1 through Type 5 geotextiles.   
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 32-35, delete the 
second paragraph. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 36-41, delete and 
replace the third paragraph with the following: 



DF00439 R-18 Harnett 
 
 
Allow the Engineer to visually identify geosynthetic products before installation.  Open packaged 
geosynthetics just before use in the presence of the Engineer to verify the correct product.  Geosynthetics 
that are missing original packaging or product labels or that have been unwrapped or previously opened 
will be rejected unless otherwise approved by the Engineer. 
 
Page 10-77, Article 1056-4 GEOTEXTILES, lines 43-45, delete the first paragraph. 
 
Page 10-78, Article 1056-4 GEOTEXTILES, before line 1 and lines 1-5, delete Table 1056-1 and lines 
1-5 and replace with the following: 

TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

PropertyA Requirement (MARVA) 
Test 

Method 
Type 1 Type 2 Type 3B Type 4 Type 5C 

Typical 
Application 

Shoulder 
Drains 

Under 
Rip Rap 

Silt Fence 
Fabric 

Soil 
Stabilization 

Subgrade 
Stabilization  

Elongation 
(MD & CD) ≥ 50% ≥ 50% ≤ 25% < 50% < 50% ASTM 

D4632 
Grab Strength 
(MD & CD)A 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 – 

ASTM 
D4632 

Tear Strength 
(MD & CD)A – ASTM 

D4533 
Puncture 
Strength – ASTM 

D6241 
Ultimate 
Tensile 
Strength  

(MD & CD)A 

– – – – 
 

Table 12D, 
Class 4A 

ASTM 
D4595 

Permittivity Table 2D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 6D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 7D Table 5D Table 12D, 
Class 4A  

ASTM 
D4491 

Apparent 
Opening Size 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

ASTM 
D4355 

A. MD, CD and MARV per Article 1056-3. 
B. Minimum roll width of 36 inches required. 
C. Minimum roll width of 13 feet required unless otherwise approved by the Engineer for the 
application. 
D. Per AASHTO M 288. 
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Page 10-78, Article 1056-5 GEOCOMPOSITE DRAINS, before line 9 and lines 9-10, delete Table 
1056-2 and lines 9-10 and replace with the following: 
 

TABLE 1056-2 
GEOCOMPOSITE DRAIN REQUIREMENTS 

Property Requirement Test 
Method Sheet Drain Strip Drain Wick Drain 

Width ≥ 12" 
 12" ±1/4" 4" ±1/4" N/A 

In-Plane Flow RateA 

(with gradient of 1.0 
and 24-hour seating 

period) 

6 gpm/ft 
@ applied normal 

compressive 
stress of 10 psi 

15 gpm/ft 
@ applied normal 

compressive 
stress of 7.26 psi 

1.5 gpmB 

@ applied normal 
compressive 

stress of 1.45 psi 

ASTM 
D4716 

A. MARV per Article 1056-3. 
B. Per foot of width tested. 
 
Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 3, delete Table 1056-3 and 
replace with the following: 
 

TABLE 1056-3 
DRAINAGE CORE REQUIREMENTS 

Property Requirement Test Method 
Sheet Drain Strip Drain  

Thickness 1/4" 
 

1" ASTM D1777 or 
D5199 

Compressive StrengthA 40 psi 30 psi ASTM D6364 
A. MARV per Article 1056-3. 
 
Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 6 and lines 6-11, delete Table 
1056-4, lines 6-7 and the last paragraph and replace with the following: 
 

TABLE 1056-4 
WICK DRAIN GEOTEXTILE REQUIREMENTS 

Property Requirement Test Method 
Elongation ≥ 50% ASTM D4632 

Grab Strength Table 1A, 
Class 3 

ASTM D4632 
Tear Strength ASTM D4533 

Puncture Strength ASTM D6241 
PermittivityB 0.7 sec-1 ASTM D4491 

Apparent Opening Size 
(AOS) Table 2A, 

> 50% in Situ Soil 
Passing 0.075 mm 

ASTM D4751 

UV Stability 

(Retained Strength) ASTM D4355 

A. Per AASHTO M 288. 
B. MARV per Article 1056-3. 
 
For wick drains with a geotextile fused to both faces of a corrugated drainage core along the peaks of the 
corrugations, use wick drains with an ultimate tensile strength of at least 1,650 lbs. per 4 inch width in 
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accordance with ASTM D4595 and geotextiles with a permittivity, AOS and UV stability that meet Table 
1056-4. 
 
Page 10-80, Article 1056-6 GEOCELLS, before line 1 and lines 1-4, delete Table 1056-5 and lines 1-4 
and replace with the following: 
 

TABLE 1056-5 
GEOCELL REQUIREMENTS 

Property Requirement Test Method 
Cell Depth 4" N/A 

Fully Expanded Cell Area 100 sq.in. max N/A 
Sheet Thickness 50 mil -5%, +10% ASTM D5199 

Density 58.4 pcf min ASTM D1505 
Carbon Black Content 1.5% min ASTM D1603 or D4218 

ESCRA 5000 hr min ASTM D1693 
Coefficient of Direct Sliding 

(with material that meets AASHTO 
M 145 for soil classification A-2) 

0.85 min ASTM D5321 

Short-Term Seam (Peel) 
Strength (for 4" seam) 320 lb min USACEC Technical 

Report GL-86-19, 
Appendix A Long-Term Seam (Hang) 

StrengthB (for 4" seam) 160 lb min 

A. Environmental Stress Crack Resistance. 
B. Minimum test period of 168 hours with a temperature change from 74°F to 130°F in 1-hour cycles. 
C. US Army Corps of Engineers (USACE). 
 
STREET SIGNS AND MARKERS AND ROUTE MARKERS: 

  
Move any existing street signs, markers, and route markers out of the construction limits of the project and 
install the street signs and markers and route markers so that they will be visible to the traveling public if 
there is sufficient right of way for these signs and markers outside of the construction limits. 
  
Near the completion of the project and when so directed by the Engineer, move the signs and markers and 
install them in their proper location in regard to the finished pavement of the project. 
 
Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs and markers 
that will no longer be applicable after the construction of the project, at locations directed by the Engineer 
for removal by others. 
 
The Contractor will be responsible to the owners for any damage to any street signs and markers or route 
markers during the above-described operations. 
 
No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs and markers 
and route markers as such work will be considered incidental to other work being paid for by the various 
items in the contract. 
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DRIVEWAYS AND PRIVATE PROPERTY: 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life 
of the project. The Contractor shall not perform work for private citizens or agencies in conjunction with 
this project or within the project limits of this contract.  Any driveway paved by a Contractor, which ties 
into a NCDOT system road being paved by the Contractor, must be paved either prior to the road paving 
project or after its completion. 
  
Driveways shall be removed to a sufficient distance to provide for a smooth tie-in to future edge of pavement 
as directed by the Engineer.  Driveways shall be sawcut.  This work will be included in lump sum of grading. 
 
PERMANENT SEEDING AND MULCHING: 

(7-1-95) 1660 SP16 R02 
 
The Department desires that permanent seeding and mulching be established on this project as soon as 
practical after slopes or portions of slopes have been graded.  As an incentive to obtain an early stand of 
vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the requirements 
of Section 1660 in the 2018 Standard Specifications and within the following percentages of elapsed 
contract times, an additional payment will be made to the Contractor as an incentive additive.  The incentive 
additive will be determined by multiplying the number of acres of seeding and mulching satisfactorily 
completed times the contract unit bid price per acre for Seeding and Mulching times the appropriate 
percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of availability 
of the contract to the date the permanent seeding and mulching is acceptably completed divided by the total 
original contract time. 
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PROJECT SPECIAL PROVISIONS 
 

PAVEMENT MARKINGS 
 
THERMOPLASTIC INTERMIXED BEAD TESTING: 

7-19-22 1087 SP10 R04 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material Composition, delete 
line 34 and 35. 
 
Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the following after 
line 34: 
 

Drop-on Glass Beads Type 3 Material Certification and Type 4 Material Certification 
Intermix Glass Beads  Type 2 Material Certification and Type 3 Material Certification 
Paint  Type 3 Material Certification 
Removable Tape  Type 3 Material Certification 
Thermoplastic  Type 3 Material Certification and Type 4 Material Certification 
Cold Applied Plastic  Type 2 Material Certification and Type 3 Material Certification 
Polyurea  Type 2 Material Certification and Type 3 Material Certification 

 
THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 

3-19-19 1087 SP10 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with the 
following: 
 
Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. Results shall be Y ≥ 45%, 
and x,y shall fall within PR#1 chart chromaticity limits.     
 
EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 

3-19-19 1205 SP12 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace with the 
following: 
 
Use application equipment that provides multiple width settings ranging from 4 inches to 12 inches and 
multiple thickness settings to achieve a minimum pavement marking thickness of 0.090 inch above the 
surface of the pavement. 
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Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, replace with 
the following: 
 

TABLE 1205-3 
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 

Thickness Location 
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be placed 

in 2 passes. 
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane 

symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 
 
AASHTO TYPE 4/NCDOT STANDARD BEAD - DOUBLE DROPPED GLASS BEADS: 
(12-07-21) (Rev. 01-12-22) 
 
Description 
 
This work will consist of applying NCDOT approved standard glass beads along with the   application of 
AASHTO Type IV glass beads on extruded thermoplastic and polyurea pavement markings. Use NCDOT 
standard glass beads that are on the NCDOT Approved Products List and conform to Sections 1087 and 
1205 of the Standard Specifications. Except for gradation requirements, AASHTO Type IV glass beads 
shall meet the same Standard Specifications and shall contain 80% true spheres. An independent lab test is 
required for both categories of glass beads before application. 
 
Application 
 
This combination of glass beads shall be applied concurrently. Two separate passes over the pavement 
marking binder are not allowed. Extruded thermoplastic shall contain intermixed glass beads conforming 
to Standard Specifications. Glass beads should be applied at the manufacturer’s rate to meet the 
retroreflectivity requirements below within 30 days after final application. 
 

MINIMUM REFLECTOMETER REQUIREMENTS 
FOR AASHTO Type IV/NCDOT Standard Glass Beads 

Item Color Reflectivity 

AASHTO Type IV/NCDOT  
Standard Glass Beads 

White 450 mcd/lux/m2 

Yellow 350 mcd/lux/m2 
 
Measurement and Payment 
 
No separate measurement or payment will be made for meeting the requirements of this Special Provision. 
All costs for this work shall be included in the contract unit price bid for the extruded thermoplastic and 
polyurea pavement markings item(s) in the contract. 
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PROJECT SPECIAL PROVISIONS 
 

WORK ZONE TRAFFIC CONTROL 
 
MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 

11-17-21(Rev. 8-16-22) 1101 SP11 R03 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete and replace 
with the following: 
 
When work is not in progress, keep all personnel, equipment, machinery, tools, construction debris, 
materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 
40 or less ≥ 18 

45-50 ≥ 28 
55 ≥ 32 

60 or higher ≥ 40 
 
When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall be offset 
at least 5 feet from the barrier or guardrail. 
 
Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and replace with 
the following: 
 
Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed by the 
Engineer before use. 
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PORTABLE CHANGEABLE MESSAGE SIGNS: 

(9-20-22)(Rev. 11-15-22) 1089, 1120 SP11 R10 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-197, Subarticle 1089-7(D) Controller, line 16, add the following after the third sentence of the 
first paragraph: 
 
Change the controller password from the factory default and periodically change the controller password to 
deter unauthorized programming of the controller. 
 
Page 10-197, Subarticle 1089-7(D) Controller, lines 16-19, replace the forth sentence of the first 
paragraph with the following: 
 
The password system is recommended to include at least two levels of security such that operators at one 
level may only change message sequences displayed using preprogrammed sequences and operators at a 
higher level may create and store messages or message sequences. 
 
Page 10-197, Subarticle 1089-7(D) Controller, line 24 replace the sentence with the following: 
 
The controller shall be stored in a locked, weather and vandal resistant box when not in use and after changes 
to the messages are made. 
 
Page 11-8, Article 1120-3 CONSTRUCTION METHODS, lines 26-32, replace the second paragraph 
with the following: 
 
Provide an experienced operator for the portable changeable message sign during periods of operation to 
ensure that the messages displayed on the sign panel are in accordance with the plans and Subarticle 1089-
7(D). Change the controller password from the factory default and periodically change the controller 
password to deter unauthorized programming of the controller.  Using two levels of password security is 
recommended such that operators at one level may only change message sequences displayed using 
preprogrammed sequences and operators at a higher level may create and store messages or message 
sequences.  Lock the controller in a weather and vandal resistant box when not in use and after changes to 
the messages are made. 
 
TRAFFIC CONTROL SUPERVISION: 
 
Provide the service of at least one qualified work zone supervisor. The work zone supervisor shall have the 
overall responsibility for the proper implementation of the TMP and ensure all employees working inside 
the NCDOT right of way have received the proper training appropriate to the job decisions each individual 
is required to make. 
 
The work zone supervisor is not required to be on site at all times but shall be available to address concerns 
of the Engineer. The name and contact information of the work zone supervisor shall be provided to the 
Engineer prior to or at the preconstruction conference. 
 
Qualification of work zone supervisors shall be done by an NCDOT approved training agency or other 
approved training provider. For a complete listing of these, see the Work Zone Traffic Control’s webpage. 
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Coordinate with and cooperate with work zone supervisors of adjacent or overlapping construction projects 
to ensure safe and adequate traffic control is maintained throughout the projects at all times, including 
periods of construction inactivity in accordance with Article 105-7. 
 
WORK ZONE INSTALLER: 

(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 
 
Provide the service of at least one qualified work zone installer during the setup, installation, and removal 
of temporary traffic control within the highway right of way.  The qualified work zone installer shall serve 
as crew leader and shall be on site and directing the installation and removal of temporary traffic control.  
If multiple temporary traffic control installations or removals are occurring simultaneously, then each shall 
have a qualified work zone installer. 
 
The work zone installer shall be qualified by an NCDOT approved training agency or other NCDOT 
approved training provider in the safe and competent set up of temporary traffic control.  For a complete 
listing of approved training agencies, see the Work Zone Safety Training webpage. 
 
A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may fulfill the 
role of the work zone installer during the setup, installation, and removal of temporary traffic control within 
the highway right of way provided they are on site and directing the installation and removal of temporary 
traffic control. 
 
All other individuals participating in the setup, installation, and removal of temporary traffic control within 
the highway right of way shall be certified as a qualified flagger in accordance with Article 1150-3 of 
the Standard Specifications, even if flagging is not being performed as part of the traffic control. 
 
Provide the name and contact information of all qualified work zone installers to the Engineer prior to or at 
the preconstruction conference.  Additionally, provide a qualification statement that all other individuals 
participating in the setup, installation, and removal of temporary traffic control are qualified flaggers that 
have been properly trained through an NCDOT approved training agency or other NCDOT approved 
training provider. 
 
All certification records for qualified work zone installers and flaggers shall be uploaded by the approved 
training agency or other NCDOT approved training provider to the Department’s Work Zone Education 
Verification App (WZ-EVA) prior to the qualified work zone installer or flagger performing any traffic 
control duties on the project.  For more information about WZ-EVA, see the Work Zone Safety Training 
webpage. 
 
FLAGGERS 
 
Provide the service of properly equipped and qualified flaggers, in accordance with Section 1150 of the 
Standard Specifications and Roadway Standard Drawing 1150.01, at locations and times for such period as 
necessary for the control and protection of vehicular and pedestrian traffic.  Anyone who controls traffic is 
required to be qualified.  Qualification consists of each flagger receiving proper training in the set-up and 
techniques of safely and competently performing a flagging operation.  Qualification of flaggers is to be 
done by an NCDOT approved training agency. For a complete listing of these, see the Work Zone Traffic 
Control’s webpage, https://connect.ncdot.gov/projects/WZTC/Pages/Training.aspx.  
 
Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project have 
been properly trained through an NCDOT approved training resource shall be provided to the Engineer. 
 

https://connect.ncdot.gov/projects/WZTC/Pages/Training.aspx
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Flagging operations are not allowed for the convenience of the Contractor’s operations.  However, if safety 
issues exist (i.e. sight or stopping sight distance), the Engineer may approve the use of flagging operations.  
Use flagging methods that comply with the guidelines in the MUTCD. 
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PROJECT SPECIAL PROVISIONS 
 

UTILITY CONSTRUCTION 
 
UTILITY CONFLICTS: 
 
It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 
locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 
hours prior to the commencement of operations.  Special care shall be used in working around or near 
existing utilities, protecting them when necessary to provide uninterrupted service.  In the event that any 
utility service is interrupted, the Contractor shall notify the utility owner immediately and shall cooperate 
with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire 
hydrants shall be kept accessible to fire departments at all times. 
 
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 
working in the vicinity of utilities in order to insure the safety of construction personnel and the public. 
 
Utility relocation may not be complete prior to the start of construction; therefore, the contractor will have 
to coordinate with the utility companies during the relocation. 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(4-30-2019) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective April 1, 2019 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching (East) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides 

of the stream or depression, measured from top of stream bank or center of depression.  The stream 

bank of the stream relocation shall be seeded by a method that does not alter the typical cross 

section of the stream bank.  Native Grass Seeding and Mulching shall also be performed in the 

permanent soil reinforcement mat section of preformed scour holes, and in other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

March 1 - August 31 September 1 - February 28 

18# Creeping Red Fescue 18# Creeping Red Fescue 

6# Indiangrass 6# Indiangrass 

8# Little Bluestem 8# Little Bluestem 

4# Switchgrass 4# Switchgrass 

25# Browntop Millet 35# Rye Grain 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 
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All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 

tack shall not be allowed on this project. 

 

CRIMPING STRAW MULCH: 

 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 

maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 

is to be applied and then crimped. After the crimping operation is complete, an additional 

application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 

emulsified asphalt. 

 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 

 

Crimping equipment including power source shall be subject to the approval of the Engineer 

providing that maximum spacing of crimper blades shall not exceed 8". 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 

or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 

year.  The Engineer will determine the exact dates for using each kind of seed.  

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-

20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-

8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 16-8-8 analysis and as directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 

rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 

per acre will be determined prior to the time of topdressing and the Contractor will be notified in 

writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 

seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 

into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 

be used where degree of slope prevents the use of a sod seeder. 
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MOWING: 

 

The minimum mowing height on this project shall be 4 inches. 

 

RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 
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Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

CONSTRUCTION MATERIALS MANAGEMENT 

(3-19-19)  (rev. 04-27-19) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 
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of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS

4_1_2017.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 feet away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
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(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 

(2-16-11) (Rev. 3-17-22) 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati

on%20Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
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Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 
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(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 

fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 

velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  



BP6.R017 EC-11 Harnett County 

 

11/29/2022 

Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 

materials, installation of coir fiber wattles, matting installation, PAM application, and removing 

wattles. 

 

Materials 

 

Coir Fiber Wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft3 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 

used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 

each wattle.  The PAM product used shall be listed on the North Carolina Department of 

Environmental Quality Division of Water Resources web site as an approved PAM product for use 

in North Carolina. 

 

Construction Methods 

 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 

and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 

downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 

according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 

to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 

with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 

to the detail provided in the plans. 
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Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 

ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 

over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  

PAM applications shall be done during construction activities after every rainfall event that is 

equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 

are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 

in accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 

which are installed and accepted.  Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to install the Coir Fiber Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the coir fiber wattles. Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Coir Fiber Wattle Linear Foot 

 

SILT FENCE COIR FIBER WATTLE BREAK: 

(8-21-12) 1605,1630  

 

Description 

 

Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut fibers) 

encased in coir fiber netting and used in conjunction with temporary silt fence at the toe of fills to 

intercept runoff.  Silt fence coir fiber wattle breaks are to be placed at locations shown on the plans 



BP6.R017 EC-13 Harnett County 

 

11/29/2022 

or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work 

includes furnishing materials, installation, maintenance and removing Silt fence coir fiber wattle 

breaks. 

 

Materials 

 

Coir fiber wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12" 

Minimum Length 10 ft 

Minimum Density 3.5 lb/cf ± 10% 

Net Material Coir Fiber 

Net Openings 2" x 2" 

Net Strength 90 lb. 

Minimum Weight 2.6 lb/ft ± 10% 

 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with a 2" x 2" 

nominal square cross section.  One end of the stake shall be sharpened or beveled to facilitate 

driving down into the underlying soil. 

 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" 

in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be 

placed.  Secure silt fence coir fiber wattle breaks to the soil by wire staples approximately every 

linear foot and at the end of each wattle.  Install at least 4 stakes on the downslope side of the 

wattle with a maximum spacing of 2 linear feet and according to the detail.  Install at least 2 stakes 

on the upslope side of the silt fence coir fiber wattle break according to the detail provided in the 

plans.  Drive stakes into the ground at least 10" with no more than 2" projecting from the top of 

the wattle.  Drive stakes at an angle according to the detail provided in the plans. 

 

Install temporary silt fence in accordance with Section 1605 of the Standard Specifications and 

overlap each downslope side of silt fence wattle break by 6". 

 

Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt fence 

coir fiber wattle breaks are removed, and remove and dispose of silt accumulations at the silt fence 

coir fiber wattle breaks when so directed in accordance with Section 1630 of the Standard 

Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles installed 

and accepted.  Such price and payment will be full compensation for all work covered by this 
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provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the silt fence coir fiber wattle break. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 

 

COIR FIBER WATTLE BARRIER: 

(5-20-13) 1630  

 

Description 

 

Coir fiber wattle barriers are tubular products consisting of coir fibers (coconut fibers) encased in 

coir fiber or synthetic netting and used at the toe of fills or on slopes to intercept runoff.  Coir fiber 

wattle barriers are to be placed at locations shown on the plans or as directed.  Installation shall 

follow the detail provided in the plans and as directed.  Work includes furnishing materials, 

installation, maintenance and removing coir fiber wattle barriers. 

 

Materials 

 

Coir fiber wattle shall meet the following specifications: 

 

Inner Material 100% Coir (Coconut) Fibers 

Minimum Diameter 18" 

Minimum Length 10 ft. 

Minimum Density 5 lb./c.f. ± 10% 

Net Material Coir (Coconut) or Synthetic 

Net Openings 2" x 2" 

Net Strength 90 lb. 

Minimum Weight 10 lb./ft. ± 10% 

 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with a 2" x 2" 

nominal square cross section.  One end of the stake shall be sharpened or beveled to facilitate 

driving down into the underlying soil. 

 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" 

in length with a throat of 1" in width. 

 

Construction Methods 

 

Align coir fiber wattle barriers in an overlapping and alternating pattern.  Excavate a trench the 

entire length of each wattle with a depth of 2" to 3" for the wattle to be placed.  Secure coir fiber 

wattle barriers to the soil by wire staples approximately every linear foot and at the end of each 

wattle.  Install at least 4 stakes on the downslope side of the wattle with a maximum spacing of 2 

linear feet and according to the detail.  Install at least 2 stakes on the upslope side of the coir fiber 
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wattle barriers according to the detail provided in the plans.  Drive stakes into the ground at least 

10" with no more than 2" projecting from the top of the wattle.  Drive stakes at an angle according 

to the detail provided in the plans. 

 

For coir fiber wattle barriers used to reduce runoff velocity for large slopes, use a maximum 

spacing of 25 ft. for the barrier measured along the slope. 

 

Maintain the coir fiber wattle barriers until the project is accepted or until the coir fiber wattle 

barriers are removed, and remove and dispose of silt accumulations at the coir fiber wattle barriers 

when so directed in accordance with Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 

fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 

all work covered by this provision, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the coir fiber wattle barrier. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Barrier Linear Foot 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 

runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 

Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 
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Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 

of Environmental Quality Division of Water Resources web site as an approved PAM product for 

use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over.  PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 
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Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed.  Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 
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deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 

of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  

Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 

6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

FLOATING TURBIDITY CURTAIN: 

 

Description 

 

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and 

movement of silt particles during construction.  The floating turbidity curtain shall be constructed 

at locations as directed. 

 

Materials 

 

The curtain material shall be made of a tightly woven nylon, plastic or other non-deteriorating 

material meeting the following specifications: 

 

Property Value 

Grab tensile strength *md-370 lbs *cd-250 lbs 

Mullen burst stength 480 psi 

Trapezoid tear strength *md-100 lbs *cd-60 lbs 

Apparent opening size 70 US standard sieve 

Percent open area 4% permittivity  0.28 sec-1 

  

*md - machine direction  

*cd - cross machine direction  
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In the event that more than one width of fabric is required, a 6" overlap of the material shall also 

be required. 

 

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy.  The 

floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire ropes 

with a heavy vinyl coating as load lines. 

 

Construction Methods 

 

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its 

removal is requested by the Engineer.  The curtain shall extend to the bottom of the jurisdictional 

resource.  Anchor the curtain according to manufacturer recommendations. 

 

Measurement and Payment 

 

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of 

curtain furnished as specified and accepted.  Such price and payment will be full compensation for 

the work as described in this section including but not limited to furnishing all materials, tools, 

equipment, and all incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Floating Turbidity Curtain Square Yard 

 

CONCRETE WASHOUT STRUCTURE: 

(12-10-20) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations. 

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water. 

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 
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Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed. 

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructurede

tail.pdf 

 

Alternate details for accommodating concrete washout may be submitted for review and approval. 

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

 

 

 

 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details or commercially available devices are approved, then those devices will 

also be paid for per each approved and installed device. 

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

TACK FOR MULCH FOR EROSION CONTOL: 

(07-19-22) 

 

Description 

 

This work consists of supplying and installing of an approved material for binding mulch for 

erosion control in accordance with Section 1060-5, Section 1615 and Section 1660 of the Standard 

Specifications.  This provision defines acceptable materials and rates for tacking material for 

holding mulch in place. 

 

Materials 

 

(a) Emulsified Asphalt 

 

Asphalt emulsion tack shall conform to the requirements of AASHTO M 140, Specification 

for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium setting, or 

slow setting.  Apply emulsified asphalt tackifier at a rate of 0.10 gallons per square yard 

(approximately 484 gallons per acre). 

 

(b) Cellulose Hydromulch 

 

Cellulose hydromulch products shall be non-toxic, weed-free, prepackaged cellulose fiber 

(pulp) material containing no more than 3% ash or other inert materials.  Cellulose 

hydromulches may contain dyes or binders specifically formulated to enhance the adhesive 

qualities of the hydromulch.  Apply cellulose hydromulches at a rate of 1000 pounds (dry 

weight) per acre. 
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Wood fiber or wood fiber blend hydromulches may be substituted for cellulose hydromulch 

at the same application rate. 

 

(c) Other tackifiers 

 

Other approved materials, specifically designed and manufactured for application as a 

straw mulch tacking agent, may be used at the manufacturer’s recommended rate. 

 

Construction Methods 

 

Apply the Tack for Mulch for Erosion Control uniformly across straw mulch per Section 1615 and 

Section 1660 of the Standard Specifications. 

 

Payment 

 

Tack for Mulch for Erosion Control is incidental to the application of Temporary Mulching, 

Section 1615-4, and Seeding and Mulching, Section 1660-8, and no additional payment will be 

made. 
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FALSEWORK AND FORMWORK              (2-14-22) 

 

1.0 DESCRIPTION 

 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein. 

Such temporary works include, but are not limited to, falsework and formwork. 

 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure. Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 

considered to be falsework under the definitions given. Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members. Where the term “temporary works” 

is used, it includes all of the temporary facilities used in bridge construction that do not 

become part of the permanent structure. 

 

Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

 

2.0 MATERIALS 

 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions. The Engineer has authority to reject 

material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans. Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

 

3.0 DESIGN REQUIREMENTS 

 

A. Working Drawings 

 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.   

DocuSign Envelope ID: EDE7544E-AD36-4343-B9BE-A70545D2D1A8



ST-3 
 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work. Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings. Include falsework footing settlements, joint take-up, and 

deflection of beams or girders. 

 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

 

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange. Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

 

For links slabs, the tops of girders directly beneath the link slab shall be free of overhang 

falsework attachments or other hardware. Submit calculations and working drawings for 

overhang falsework in the link slab region.   

 

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the member. 

However, for 72-inch members, the heel of the bracket shall bear on the web, near the 

bottom flange transition. 

 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   
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If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details. Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 

 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

 

1.  Wind Loads 

 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in North 

Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

 

2. Time of Removal 

 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 

of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to the 

surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

 

Do not start construction of any temporary work for which working drawings are required 

until the drawings have been approved.  Such approval does not relieve the Contractor of 

the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

 

All requirements of Section 420 of the Standard Specifications apply. 

 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

 

A. Maintenance and Inspection 

 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 

its capacity can be readily determined at the job site. 

 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect 

the cofferdams, shoring, sheathing, support of excavation structures, and support systems 

for load tests prior to loading. 
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B. Foundations 

 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 

of the soil supporting the temporary works supports. 

 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in other 

high risk situations. 

 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

 

5.0 REMOVAL 

 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

 

6.0 METHOD OF MEASUREMENT 

 

Unless otherwise specified, temporary works will not be directly measured. 

 

7.0 BASIS OF PAYMENT 

 

Payment at the contract unit prices for the various pay items requiring temporary works will 

be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (2-14-22) 

 

1.0   GENERAL 
 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision. For this provision, “submittals” refers to only those listed in this 

provision. The list of submittals contained herein does not represent a list of required 

submittals for the project. Submittals are only necessary for those items as required by the 

contract. Make submittals that are not specifically noted in this provision directly to the 

Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all copies 

to the Engineer. State the reason for the proposed variation in the submittal. To minimize 

review time, make sure all submittals are complete when initially submitted.  Provide a 

contact name and information with each submittal. Direct any questions regarding submittal 

requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 

Engineering Unit contacts noted below. 

 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the 

name, address and telephone number of the facility where fabrication will actually be done 

if different than shown on the title block of the submitted working drawings. This includes, 

but is not limited to, precast concrete items, prestressed concrete items and fabricated steel 

or aluminum items. 

2.0     ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses:   

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 

 Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

 State Structures Engineer State Structures Engineer 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Structures Management Unit Structures Management Unit 

 1581 Mail Service Center 1000 Birch Ridge Drive 

 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 
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 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 

 Mr. David Hering, L.G., P. E. Mr. David Hering, L.G., P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Geotechnical Engineering Unit Geotechnical Engineering Unit 

 Eastern Regional Office Eastern Regional Office 

 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

 Raleigh, NC  27699-1570 Garner, NC  27529 

 

For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 

Assistant State Geotechnical  

Engineer – Western Region 

North Carolina Department 

of Transportation 

Geotechnical Engineering Unit 

Western Regional Office 

5253 Z Max Boulevard 

Harrisburg, NC  28075 

 

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 

Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical 

Construction Submittals” link. 

 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 

 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 

  eomile@ncdot.gov  

 

  Madonna Rorie   (919) 707 – 6508 

  mrorie@ncdot.gov   
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 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  David Hering   (919) 662 – 4710 

  dthering@ncdot.gov  

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (704) 455 – 8902 

  ewilliams3@ncdot.gov  

3.0        SUBMITTAL COPIES 

 
Furnish one complete copy of each submittal, including all attachments, to the Engineer.  

At the same time, submit a copy of the same complete submittal directly to the Structures 

Management Unit and/or the Geotechnical Engineering Unit as specified in the tables 

below. 

 

The first table below covers “Structure Submittals.” The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management 

Unit. The second table in this section covers “Geotechnical Submittals.” The Engineer will 

receive review comments and drawing markups for these submittals from the Geotechnical 

Engineering Unit. 

 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit. Provide additional 

copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 Y N 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 
6
 Y N “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 
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Expansion Joint Seals 

(modular) 
Y N 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 

“Strip Seal Expansion 

Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

Y N 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 
4
 Y N “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N 
Articles 1078-8 and 1078-

11 

DocuSign Envelope ID: EDE7544E-AD36-4343-B9BE-A70545D2D1A8



ST-13 
 

Removal of Existing Structure 

over Railroad 
Y N Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
Y N 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering 

Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 

calculations 

Y; drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (6-20-19) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration (OSHA) 

regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 

for review upon request.  

Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction 

Education and Research (NCCER). Other approved nationally accredited programs will 

be considered upon request. In addition, crane operators shall have a current CDL 

medical card. Submit a list of crane operator(s) and include current certification for each 

type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) and 

medical evaluations for each operator.  
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GROUT FOR STRUCTURES (12-1-17) 

DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 
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ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 

RENOVATION ACTIVITIES 

INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 

thoroughly inspect the bridge or affected components for the presence of asbestos containing 

material (ACM) using a firm prequalified by NCDOT to perform asbestos surveys.  The 

inspection must be performed by a N.C. accredited asbestos inspector with experience 

inspecting bridges or other industrial structures. The N.C. accredited asbestos inspector must 

conduct a thorough inspection, identifying all asbestos-containing material as required by the 

Environmental Protection Agency National Emission Standards for Hazardous Air Pollutants 

(NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 

include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location 

map, photos of existing structure, the date of inspection and the name, N.C. accreditation 

number, and signature of the N.C. accredited asbestos inspector who performed the 

inspection and completed the report. The cover sheet of the report shall include project 

identification information. Place the following notes on the cover sheet of the report and 

check the appropriate box: 

___ ACM was found              

___ ACM was not found 

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 

considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 

(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, if 

more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to 

be removed from a structure and this work must be completed by a contractor prequalified 

by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 61, Subpart 

M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and Miscellaneous 

which does not meet the NESHAP RACM. 

DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 

Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 

Asbestos Permit applications require an original signature and must be submitted to the 

HHCU 10 working days prior to beginning demolition activities.  The 10 working day period 

starts based on the post-marked date or date of hand delivery.  Demolition that does not begin 

as originally notified requires submission of a separate revision form HHCU 3768-R to 

HHCU. Reference the North Carolina Administrative Code, Chapter 10A, Subchapter 41C, 

Article .0605 for directives on revision submissions. 
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Contact Information 

Health Hazards Control Unit (HHCU) 

N.C. Department of Health and Human Services 

1912 Mail Service Center 

Raleigh, NC 27699-1912 

Telephone: (919) 707-5950 

Fax: (919) 870-4808 

SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 

requirements must be followed.  For projects involving permitted RACM removals, both the 

applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  

Contact information is as follows: 

 

Buncombe County 

WNC Regional Air Pollution Control Agency 

49 Mt. Carmel Road 

Asheville, NC 28806  

(828) 250-6777 

 

Forsyth County 

Environmental Affairs Department 

537 N. Spruce Street 

Winston-Salem, NC 27101 

(336) 703-2440 

 

Mecklenburg County 

Land Use and Environmental Services Agency 

Mecklenburg Air Quality 

700 N. Tryon Street 

Charlotte, NC 28202 

(704) 336-5430 

ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 

N.C. accredited inspectors, as well as associated forms for demolition notifications and 

asbestos permit applications at the N.C. Asbestos Hazard Management Program website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html 

DocuSign Envelope ID: EDE7544E-AD36-4343-B9BE-A70545D2D1A8

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html


ST-19 
 

BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 

for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 

inspections, reports, permitting and notifications. 
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REMOVAL OF EXISTING STRUCTURES AT STA. 18+84.00-L- (SPECIAL) 

 

After serving as a temporary crossing, existing Br. 420054 shall be removed in accordance with 

the Standard Specifications and the Special Provision. 

 

End Bents 1 and 2 of the existing bridge have salvageable sheet piling.  The sheet piles of the End 

Bents shall be salvaged for the NC Department of Transportation as directed by the Engineer.  All 

salvaged materials shall be removed carefully without damage. 

 

The Contractor shall contact Mr. Michael Fisher, NCDOT Division Bridge Maintenance Engineer, 

to arrange for pick up or delivery of the salvaged materials.  Mr. Fisher’s contact information is 

listed below. 

 

Michael D. Fisher 

NCDOT Division Bridge Maintenance Engineer 

(910) 364-0670 office 

mdfisher@ncdot.gov 

 

NCDOT Division 6 Bridge Maintenance 

PO Box 1150 

Fayetteville, NC 28301 

 

The Division 6 Bridge Maintenance Unit will provide the manpower and the equipment to 

unload the salvaged materials. 

 

No separate measurement will be made for this work, and the entire cost of this work shall be 

included in the lump sum price bid for “Removal of Existing Structure at Sta. 18+84.00-L-.” 
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CONSTRUCTION, MAINTENANCE AND REMOVAL (11-17-06)
OF TEMPORARY ACCESS AT STATION          

1.0 GENERAL

Construct, maintain, and remove the temporary access required to provide the working area
necessary for construction of the new bridge, construction of the temporary detour
structure, or for the removal of an existing bridge, as applicable.  Temporary access may
include other methods than those outlined in this Special Provision; however, all types of
temporary access are required to meet the requirements of all permits, the Standard
Specifications, and this Special Provision.

2.0 TEMPORARY WORK BRIDGE

Construction of a temporary work bridge is permitted as shown on the plans.  The
temporary work bridge shall have a minimum span length of 20 feet.  Submit details of the
temporary work bridge to the Engineer prior to constructing the work bridge to ensure
conformance with the plans and all permits.  Completely remove the temporary bridge
prior to final acceptance or as otherwise required by the permits. 

3.0 BASIS OF PAYMENT

The lump sum price bid for “Construction, Maintenance and Removal of Temporary
Access at Station _______” will be full compensation for the above work, or other methods
of access, including all material, work bridge components, equipment, tools, labor,
disposal, and incidentals necessary to complete the work.
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Fuel Usage Factor Adjustment Form 
 

 
Contract Number  

County  

Contractor Name  

HiCAMS Vendor Number  

 
 
Select a Fuel Usage Factor for each of the Asphalt Material Descriptions to be used on the project. Within 
the Selected Fuel Usage Factor column, choose either 2.90 or 0.90 Gallons per Ton for the corresponding 
asphalt material description. 
 
The Selected Fuel Usage Factor chosen will be used for the entire contract duration. 
 
 

Description Unit 
Selected Fuel Usage 

Factor 
0.90 2.90 

Asphalt Concrete Base Course, Type B25.0C Gal/Ton   
Asphalt Concrete Intermediate Course, Type I19.0C Gal/Ton   
Asphalt Concrete Surface Course, Type SA-1 Gal/Ton   
Asphalt Concrete Surface Course, Type SA-1 (Leveling Course) Gal/Ton   
Asphalt Concrete Surface Course, Type S4.75 Gal/Ton   
Asphalt Concrete Surface Course, Type S4.75 (Leveling Course) Gal/Ton   
Asphalt Concrete Surface Course, Type S9.5B Gal/Ton   
Asphalt Concrete Surface Course, Type S9.5B (Leveling Course) Gal/Ton   
Asphalt Concrete Surface Course, Type S9.5C Gal/Ton   
Asphalt Concrete Surface Course, Type S9.5C (Leveling Course) Gal/Ton   
Asphalt Concrete Surface Course, Type S9.5D Gal/Ton   
Asphalt Concrete Surface Course, Type S9.5D (Leveling Course) Gal/Ton   
Open-Graded Asphalt Friction Course Gal/Ton   
Permeable Asphalt Drainage Course, Type   Gal/Ton   
Sand Asphalt Surface Course, Type   Gal/Ton   

 
 
If the Contractor does not mark either Fuel Usage Factor or marks both Fuel Usage Factors for an asphalt 
item description, the 2.90 Fuel Usage Factor shall be used for that asphalt line item. 
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7-1-2021 Revised 
Contract 
Number   

 
Form SPA-1 

TIP Number   
 

Revised  
3-11-2022 

County and 
Route    

  
     

Bid Items Eligible for Steel Price Adjustment 
     

Instructions: This form shall be completed in accordance with the Special Provision.  If you choose to have Steel Price 
Adjustments applied to any of the items listed below, write the word “Yes” in the “Option” column corresponding to the 
item.  The form must be signed, dated, and submitted to the Contract Engineer within timeframe required by the Special 
Provision. 

     
Contract Line 

No. Item Number Description  Category 
Option 

(Yes or No) 
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          

Signature Firm or Corporation 

  

Date: Vendor Number 
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EXECUTION OF CONTRACT 
 
 
 
Contract No: DF00439 
 
 
County:  Harnett 
 
 
 
ACCEPTED BY THE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
__________________________________________________ 
Engineer 
 
 
__________________________________________________ 
Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
 
__________________________________________________ 
Engineer 
 
 
__________________________________________________ 
Date 
 
 
 
 
 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
 
 



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HARNETT

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0030000000-N SP L.S.TYPE II MODIFIED APPROACH FILL,
STATION *******
(18+84.00 -L-)

0004 1,150
CY

0036000000-E 225 UNDERCUT EXCAVATION

0005 Lump Sum0043000000-N 226 L.S.GRADING

0006 650
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0007 1,000
CY

0194000000-E 265 SELECT GRANULAR MATERIAL,
CLASS III

0008 1,800
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0009 15
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0010 45
SY

0320000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0011 64
LF

0335200000-E 305 15" DRAINAGE PIPE

0012 8
EA

0335850000-E 305 **" DRAINAGE PIPE ELBOWS
(15")

0013 60
LF

0372000000-E 310 18" RC PIPE CULVERTS, CLASS III

0014 100
CY

1099500000-E 505 SHALLOW UNDERCUT

0015 200
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0016 25
TON

1220000000-E 545 INCIDENTAL STONE BASE

0017 275
SY

1330000000-E 607 INCIDENTAL MILLING
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0018 935
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0019 960
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0020 110
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0021 30
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR

0022 44.8
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0023 200
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0024 33.6
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0025 200
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0026 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0027 6
LF

2077000000-E 815 6" OUTLET PIPE

0028 4
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0029 4
EA

2367000000-N 840 FRAME WITH TWO GRATES, STD
840.29

0030 645
LF

2556000000-E 846 SHOULDER BERM GUTTER

0031 712.5
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0032 10
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0033 4
EA

3215000000-N SP GUARDRAIL ANCHOR UNITS, TYPE III

0034 4
EA

3287000000-N SP GUARDRAIL END UNITS, TYPE TL-3
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0035 337.5
LF

3380000000-E 862 TEMPORARY STEEL BEAM
GUARDRAIL

0036 2
EA

3389150000-N SP TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TYPE TL-3)

0037 70
TON

3635000000-E 876 RIP RAP, CLASS II

0038 190
TON

3649000000-E 876 RIP RAP, CLASS B

0039 1,742
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0040 100
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0041 6
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0042 2
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(TYPE E)

0043 6
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0044 613
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0045 96
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0046 147
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0047 14
DAY

4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0048 45
EA

4430000000-N 1130 DRUMS

0049 43
EA

4435000000-N 1135 CONES

0050 96
LF

4445000000-E 1145 BARRICADES (TYPE III)

0051 18
DAY

4455000000-N 1150 FLAGGER
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0052 1
EA

4480000000-N 1165 TMA

0053 45
EA

4516000000-N 1180 SKINNY DRUM

0054 6,800
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0055 12
LF

4795000000-E 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (24")
(IV)

0056 6,800
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0057 21
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0058 4,325
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0059 90
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0060 280
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0061 245
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0062 2
ACR

6015000000-E 1615 TEMPORARY MULCHING

0063 100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0064 0.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0065 200
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0066 1,520
LF

6029000000-E SP SAFETY FENCE

0067 470
CY

6030000000-E 1630 SILT EXCAVATION

0068 3,180
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL
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0069 100
SY

6037000000-E SP COIR FIBER MAT

0070 130
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0071 460
SY

6048000000-E SP FLOATING TURBIDITY CURTAIN

0072 6
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0073 260
LF

6071012000-E SP COIR FIBER WATTLE

0074 70
LF

6071014000-E SP COIR FIBER WATTLE BARRIER

0075 70
LB

6071020000-E SP POLYACRYLAMIDE (PAM)

0076 3
ACR

6084000000-E 1660 SEEDING & MULCHING

0077 3
ACR

6087000000-E 1660 MOWING

0078 50
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0079 0.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0080 50
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0081 1
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0082 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0083 25
EA

6117000000-N SP RESPONSE FOR EROSION CONTROL

0084 2
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE
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STRUCTURE ITEMS

0085 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(18+84.00 -L-)

0086 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0087 47.4
LF

8105520000-E 411 3'-0" DIA DRILLED PIERS IN SOIL

0088 42
LF

8105620000-E 411 3'-0" DIA DRILLED PIERS NOT IN SOIL

0089 46.5
LF

8111200000-E 411 PERMANENT STEEL CASING FOR 3'-0"
DIA DRILLED PIER

0090 1
EA

8112730000-N 450 PDA TESTING

0091 1
EA

8113000000-N 411 SID INSPECTIONS

0092 3
EA

8114000000-N 411 SPT TESTING

0093 1
EA

8115000000-N 411 CSL TESTING

0094 42.9
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0095 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(18+84.00 -L-)

0096 12,908
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0097 1,542
LB

8238000000-E 425 SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0098 14
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12X53)

0099 265
LF

8364000000-E 450 HP 12 X 53 STEEL PILES

0100 14
EA

8391000000-N 450 STEEL PILE POINTS
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0101 180.5
LF

8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL

0102 170
TON

8608000000-E 876 RIP RAP CLASS II (2'-0" THICK)

0103 195
SY

8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0104 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0105 990
LF

8762000000-E 430 3'-0" X 1'-9" PRESTRESSED CONC
CORED SLABS

0106 Lump Sum8017000000-N SP L.S.CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP ACCESS AT STA
************
(18+26.94)

Total Amount Of Bid For Entire Project :1402/Sep07/Q54627.45/D488745316000/E106
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