STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 6

PROPOSAL
NON-EXCLUSIVE CONTRACT

ANNUAL RENEWABLE -3 YEARS

DATE AND TIME OF BID
OPENING:

CONTRACT ID: D6D3.POC.021

SEPTEMBER 7, 2022 AT 2:00 PM

FEDERAL AID NO.: STATE FUNDED
WBS ELEMENT NO.:  6.100919.9
ROUTE NO.: VARIOUS PRIMARY & SECONDARY
LOCATION: VARIOUS

COUNTY: BLADEN, COLUMBUS, CUMBERLAND, HARNETT & ROBESON

PIPE REHABILITATION - CIP LINERS, SPINCASTING &
INJECTION GROUTING

LENGTH OF PROJECT:  VARIES

TYPE OF WORK:

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH
REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL
OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO
IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID
OPENING.

THIS IS A ROADWAY PROPOSAL. NO BID BOND OR BID DEPOSIT REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER

NC CONTRACTOR’S LICENSE NUMBER (if applicable)
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NC DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work; has carefully examined the plans and
specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the form of
contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the
stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of the bid and
subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of
award is received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor,
and other means of construction; and to do all the work and to furnish all materials, except as otherwise noted,
necessary to perform and complete the said contract in accordance with the 2018 Standard Specifications for Roads
and Structures by the dates(s) specified in the Project Special Provisions and in accordance with the requirements of
the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets
contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the
work and required labor to construct and complete this contract, for the unit or lump sum prices, as the case may be,
bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said Department,
which proposal, plans, and specifications show the details covering this project, and hereby become a part of this
contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for
Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into
and made a part of this contract; that, except as herein modified, all the construction and work included in this contract
is to be done in accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer
or such other person as may be designated by the Secretary to sign for the Department of Transportation. The
conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or Division
Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as
the basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any
item or portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease
in the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

NOTE CHANGE IN BID PACKAGE DELIVERY LOCATION TO THE NCDOT DIVISION OFFICE AT
558 GILLESPIE STREET, FAYETTEVILLE, NC 28301, AS SHOWN IN ITEM NO. 11 BELOW.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with
any requirement may cause the bid to be considered irregular and may be grounds for rejection of the bid.

TRADITIONAL PAPER BIDS:

1.
2.

3.
4.

11.

12.
13.

14.

15.

16.

Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid.

If the Interested Parties List provision SP01 GO02 is part of the proposal prior to submitting a bid on a project, the bidder

shall sign up on the Interested Parties List in conformance with Interested Parties List provision SPO1 GO02.

All entries on the itemized proposal sheet (bid form) shall be written in ink or typed.

The Bidder shall submit a unit price for every item on the itemized proposal sheet. The unit prices for the various

contract items shall be written in figures. Unit prices shall be rounded off by the Bidder to contain no more than FOUR

decimal places.

An amount bid shall be entered on the itemized proposal sheet for every item. The amount bid for each item shall be

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount"

column of the form.

The total amount bid shall be written in figures in the proper place on the bid form. The total amount bid shall be

determined by adding the amounts bid for each item.

Changes to any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto

in ink. A representative of the Bidder shall initial the change in ink. Do not use correction fluid, correction tape or

similar product to make corrections.

The bid shall be properly executed on the included Execution of Bid — Non-collusion Affidavit, Debarment

Certification and Gift Ban Certification form. All bids shall show the following information:

a. Name of corporation, partnership, Limited Liability Company, joint venture, individual or firm, submitting bid.
Corporations that have a corporate seal should include it on the bid.

b. Name of individual or representative submitting bid and position or title held on behalf of the bidder.

c. Name, signature, and position or title of witness.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract

pursuant to an award.

THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE PLACED IN A
SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN THE NCDOT DIVISION
PROPOSALS ENGINEER’S OFFICE AT 558 GILLESPIE STREET, FAYETTEVILLE, N. C. 28301 BY 2:00
P.M., ON WEDNESDAY, SEPTEMBER 7, 2022.

The sealed bid envelope must display the bidding Contractor’s name and address on the front.

The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR D6D3.POC.021 — DIVISION 6
PIPE REHABILITATION
TO BE OPENED AT 2:00 PM ON SEPTEMBER 7, 2022

Bid packages should be delivered to the Division Proposals Engineer’s office prior to the bid opening deadline listed
above, either by hand or express delivery.

Bid packages should not be sent through the US Post Office by regular US Mail. Regular US Mail does not guarantee
delivery by any certain day or time, and may result in your bid package arriving late. NCDOT is not responsible for
ensuring your bid package arrives on time.

Any bid package received after the designated bid opening deadline, for any reason, shall be considered non-
responsive, will not be opened and read, and will be destroyed or returned.
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PROJECT SPECIAL PROVISIONS

GENERAL

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract,
the Project Special Provisions, and the current editions of the North Carolina Department of Transportation
Standard Specifications, the North Carolina Department of Transportation Roadway Standards Drawings,
and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

CONTRACT TIME FOR ID/1Q:
(2-15-22) 108 SP1 G11-REV

The date of availability for this contract is October 1, 2022.
The completion date for this contract is September 30, 2023.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.

Work shall be accomplished in a continuous manner once the contractor begins.

The District Engineer, the County Maintenance Engineer or their duly authorized representatives will notify
the Contractor when roadway maintenance services are needed. The Contractor shall begin work within
the time frame specified when notification is given. Failure on the part of the Contractor to begin work
within the specified timeframe may cause liquidated damages to be assessed.

Any liquidated damages for this contract will be assessed per the Mobilization and Liquidated Damages
provision located elsewhere in this Contract.

In the event of multiple awards, another Contractor may be called to complete the assigned project if the
notified Contractor fails to do so in a timely manner. In accordance with Section 108-9 of the Standard
Specifications, this may be considered a Default of Contract and may be justification for termination.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall not narrow or close a lane of traffic on All Maps, detain and /or alter the traffic flow
on or during holiday weekends, special events, or any other time when traffic is unusually heavy, including
the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 8:30 a.m. January 2nd. If
New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:30 a.m. the following
Tuesday.
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3. For Easter, between the hours of 4:00 p.m. Thursday and 8:30 a.m. Monday.
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 8:30
a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00 p.m.
the Thursday before Independence Day and 8:30 a.m. the Tuesday after Independence Day.

6. For Labor Day, between the hours of 4:00 p.m. Friday and 8:30 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 8:30 a.m. Monday.

8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and 8:30
a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor
Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not
required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install
all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
herein and place traffic in the correct traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour.

BIDS OVER LIMIT:
(08-01-16) SPD 01-400

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the bid will
not be considered for award.

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor
prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the work
code(s) which are identified as work items in the prime contractor’s construction progress schedule that
they will complete themselves. Any contractor identified as working outside their expertise may be
considered in default of contract.
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BOND REQUIREMENTS — No Bonds Required
(06-01-16) SPD 01-420B

The provisions of Articles 102-10 and 103-7 of the 2018 Standard Specifications for Roads and Structures
are waived for this project. No bonds required.

AUTHORITY OF THE ENGINEER:
(01-30-14) 105-1 SPD 01-460

The Engineer for this project shall be the Division Engineer, Division 6, Division of Highways, North
Carolina Department of Transportation, acting directly or through his duly authorized representative.

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed
and as to the rate of progress of the work; all questions which may arise as to the interpretation of the
contract; and all questions as to the acceptable fulfillment of the contract on the part of the Contractor. His
decision shall be final and he shall have executive authority to enforce and make effective such decisions
and orders as the Contractor fails to carry them out promptly.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 10-20-20) 107-9 SP1 G17R

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, the
contractor shall contact the appropriate track owner to gain Right of Entry. The contractor shall be
responsible for ascertaining and contacting the railroad track owner.

No separate payment will be made for conforming with the requirements of this Special Provision. Please
contact the Resident Engineer or the Surfaces and Encroachment manager with the Rail Division with any
questions pertaining to the Right of Entry at 919-707-4132 or mmclamb@ncdot.gov.

CONSTRUCTION MORATORIUM - NORTHERN LONG-EARED BAT:
(1-19-16) SP1 G18C - REV

At individual project sites where a total of 1.0 acre or more of tree clearing will occur, no tree clearing will
be allowed during the portion of the day that the air temperature is 40 degrees Fahrenheit, or less, in
order to protect the Northern long-eared bat. This restriction is only subject to the known/potential range
(30 coastal counties) that is shown in Figure 2.
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NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31
None of the items included in this contract will be major items.
NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard
Specifications).
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FUEL PRICE ADJUSTMENT PAPER BID:
(11-15-05) (Rev. 7-20-21) 109-8 SP1 G44

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 3.7538 per gallon. Where any of the following are included
as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton  0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton  0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton  0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacentto " Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include the Fuel
Usage Factor Adjustment Form for Paper Bid with their bid submission if they elect to use the fuel usage
factor. The Fuel Usage Factor Adjustment Form for Paper Bid is included toward the end of this paper bid
document when asphalt items noted in the chart as eligible for fuel adjustments are part of the project.

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the Fuel
Usage Factor Adjustment Form for Paper Bid. The selected fuel factor for each asphalt item will remain
in effect for the duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form for Paper Bid will result in using 2.90 gallons
per ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will not be
permitted to change the Fuel Usage Factor after the bids are submitted.
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-13-19) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's schedule
of estimated completion progress for this project as required by that Standard Special Provision is as
follows:

Fiscal Year Progress (% of Dollar Value)
2023 (7/01/22 - 6/30/23) 75% of Total Amount Bid
2024 (7/01/23 - 6/30/24) 25% of Total Amount Bid
2025 (7/01/24 - 6/30/25) 0% of Total Amount Bid
2026 (7/01/25 - 6/30/26) 0% of Total Amount Bid
2027 (7/01/26 - 6/30/27) 0% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 8-17-21) 102-15()) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed MBE subcontractor(s).
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Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a committed
(or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services
and information to applicants for MBE/WBE certification. The MBE/WBE program follows the same
regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR
Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations
(49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and

WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBEIS%20Subcontractor%20Payment
%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a
written joint check agreement among the parties providing full and prompt disclosure of the expected use
of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/J0int%20Check%20Notification%

20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular
dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the
estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%?20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xls

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 0.0 %.

The Combined Goal was established utilizing the following anticipated participation for Minority Business
Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 0.0 %

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBEs participate in at least the percent of the
contract as set forth above.

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit
and use MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 0.0 %

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that WBEs participate in at least the percent of the
contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit
and use WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.
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The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The Combined
Goal may be met by submitting all MBE participation, all WBE participation, or a combination of MBE
and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal. The Directory can be
found at the following link. https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the Combined MBE/WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will
follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The
Contractor shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the
electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. Ifthe bidder uses the updated listing of MBE and WBE firms shown in the
electronic submittal file, the bidder may use the dropdown menu to access the name and
address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE’s or WBE's participation will not count towards achieving
the Combined MBE/WBE goal.
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(B)  Paper Bids
(1) If the Combined MBE/ WBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the
bid to be considered responsive. Bidders shall indicate the total dollar value of the
MBE and WBE participation for the contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing
of MBE and WBE Subcontractors by entering the word “None” or the number “0.”
This form shall be completed in its entirety. Blank forms will not be deemed to
represent zero participation. Bids submitted that do not have MBE and WBE
participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the
proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the Combined MBE/WBE goal.

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the firm
is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.
In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by virtue of
the work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The MBE
or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit
toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the Combined
MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.

This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth calendar
day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state holiday. In
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that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the
Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal. If the lack of this
participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than
2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use
by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and WBE firms
to meet the advertised goal, as part of the good faith effort, the Department will consider allowing the bidder
to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate funds available
from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific
goal.

One complete set and 6 copies of this information shall be received in the office of the Engineer no later
than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may include
written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal
which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient
MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and aggressively
sought MBE/WBE participation. Mere pro forma efforts are not considered good faith efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith effort
to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory
checklist.

(A)

(B)

©)

(D)

(E)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also prequalified
subcontractors. The bidder must solicit this interest within at least 10 days prior to bid opening to
allow the MBEs/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located. The
bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps
to follow up initial solicitations.

Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood
that the Combined MBE/WBE goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised
goal when the work to be sublet includes potential for MBE/WBE participation (2" and 3™
tier subcontractors).

Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

(1)  Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBEs/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and evidence
as to why additional agreements could not be reached for MBEs/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and
capabilities as well as the advertised goal into consideration. However, the fact that there
may be some additional costs involved in finding and using MBEs/WBEs is not in itself
sufficient reason for a bidder’s failure to meet the advertised goal, as long as such costs are
reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes from
MBEs/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in specific
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(F)

(&)

(H)

@

groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the
bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the
recruitment and placement of MBEs/WBEs. Contact within 7 days from the bid opening the
Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give notification
of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
Combined MBE/WBE goal.

(2) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example, when the
apparent successful bidder fails to meet the goal, but others meet it, you may reasonably
raise the question of whether, with additional reasonable efforts the apparent successful
bidder could have met the goal. If the apparent successful bidder fails to meet the advertised
goal, but meets or exceeds the average MBE and WBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been
made to meet the advertised goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.
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Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal

(A)

(B)

©

(D)

(E)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the actual payments to
MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through submission
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance
with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the anticipated MBE participation. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE/WBE subcontracts to a non-MBE/WBE firm
does not count toward the contract goal requirement. It should be noted that every effort shall be
made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs
and WBEs to WBE3s), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or WBE firm
shows a good faith effort has been made to reach out to similarly certified firms and there is no
interest or availability, and they can get assistance from other certified firms, the Engineer will not
hold the prime responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of work
that the MBE or WBE performs with its forces.

Suppliers
A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for

materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.
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(F)

Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds or
insurance specifically required for the performance of a DOT-assisted contract, provided the
fees or commissions are determined to be reasonable and not excessive as compared with
fees and commissions customarily allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged
for assistance in the procurement of the materials and supplies, or fees or transportation
charges for the delivery of materials or supplies required on a job site (but not the cost of the
materials and supplies themselves), provided the fees are determined to be reasonable and
not excessive as compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating price,
determining quality and quantity, ordering the material and installing (where applicable) and paying
for the material itself. To determine whether a MBE/WBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a Commercially
Useful Function, the contractor may present evidence to rebut this presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not be
a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.
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(4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified as
a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for the
total value of the transportation services the subcontracted MBE or WBE provides on the
contract. It should be noted that every effort shall be made by MBE and WBE contractors
to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order
to fulfill the participation breakdown. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort has been
made to reach out to similarly certified transportation service providers and there is no
interest or availability, and they can get assistance from other certified providers, the
Engineer will not hold the prime responsible for meeting the individual MBE or WBE
participation breakdown.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s
payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE subcontractor for convenience. This includes, but is not limited to, instances in
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE subcontractor,
with a copy to the Engineer of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor must give the MBE/WBE subcontractor five (5) business days to respond to the
Contractor’s Notice of Intent to Request Termination and/or Substitution. If the MBE/WBE subcontractor
objects to the intended termination/substitution, the MBE/WBE, within five (5) business days must advise
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the

Contractor and the Department of the reasons why the action should not be approved. The five-day

notice period shall begin on the next business day after written notice is provided to the MBE/WBE
subcontractor.

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written
approval based upon a finding of good cause for the proposed termination and/or substitution. For purposes
of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way
consistent with normal industry standards. Provided, however, that good cause does not exist if the
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results
from the bad faith or discriminatory action of the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable,
nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable
state law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of
withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required;

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE contractor
is unable to complete its work on the contract;

(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.
Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it
relied upon to obtain the contract so that the prime contractor can self-perform the work for which
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another
MBE/WBE or non-MBE/WBE contractor after contract award.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment
to meet the Combined MBE/WBE Goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to cover
the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.
Such documentation shall include, but not be limited to, the following:

(1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting the
work defaulted by the previous MBE/WBE or in subcontracting other items of work in the

contract.

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum:
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(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted.
(b) A description of the information provided to MBE/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take
all necessary and reasonable steps to replace the MBE/WBE subcontractor with another
MBE/WBE subcontractor to perform at least the same amount of work to meet the Combined
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same amount of
work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size
standard during the performance of the contract, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement and overall
goal.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval
on Form RF-1 (DBE Replacement Request). 1f the Contractor fails to follow this procedure, the Contractor
may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the
contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise
approved by the Engineer.
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When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, and
the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services,
not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy
of the agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures
claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities
from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final
payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from being approved for further
work on future projects until the required information is submitted.
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

LIABILITY INSURANCE:
(1-30-14) 107-15 SPD 01-550

Provide liability insurance in accordance with Article 107-15 of the 2018 Standard Specifications.
Revise the 2018 Standard Specifications as follows:

Page 1-64, Article 107-15 Liability Insurance, line 26, replace the first sentence of the fourth paragraph
with the following:

Upon award of the contract, provide evidence of the above insurance requirements to the Engineer.

MULTI-YEAR MAINTENANCE CONTRACTS (ID/1Q):
(4-20-21) (Rev. 4-19-22) SP1 G75

This contract is a multi-year maintenance contract let pursuant to the provisions of N.C. General Statute
§136-28.1(b). No minimum quantity of services is guaranteed to be awarded bidders under this contract.
In accordance with N.C. General Statute §136-28.1(b), an award in a maintenance contract may be for an
amount less but shall not exceed $5,000,000 per year. No payments in excess of this amount will be
disbursed, in accordance with the Statute.

PROSECUTION AND PROGRESS:
(3-16-10) 108 SPD 1-700

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and
supervision, and with equipment, materials, and methods as may be required to complete the work described
in the contract by the completion date and in accordance with the 2018 Standard Specifications.

The Contractor's operations are restricted to daylight hours on all routes. No work may be performed on
weekends and legal State holidays, unless otherwise approved by the Engineer. Work shall only be
performed when weather and visibility conditions allow safe operations.

NON-EXCLUSIVE CONTRACT:
(6-1-15) SPD 01-750

The Department may, as it deems to be in the best interest of the state and the Department of Transportation,
execute more than one contract based on this proposal. The Contractor(s) understands and agrees, by
signature on the Purchase Order Contract Bid Proposal, that this agreement does not constitute an exclusive
contract. If awarded, the contracts will be executed with the lowest responsible bidders. The Department of
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Transportation reserves the right to make multiple awards for the services provided by this contract.
Furthermore, the Department reserves the right to reject all bids received.

WORK ORDER ASSIGNMENT (MULTIPLE AWARDS) FOR ID/IQ:
(2-15-22)(Rev. 4-19-22) SPD 01-800B

Work orders will be assigned based on the lowest work order cost for the line items and estimated quantities
necessary to complete the work order. Unit prices from each awarded contractor’s bid will be used to
determine the lowest cost for each work order. The assigned Contractor shall respond to the work order
assignment with the anticipated start date, within three working days of notification unless noted otherwise.
Failure on the part of the Contractor to reply within the specified time frame may be received as a rejection
of the work order. If the Contractor with the lowest work order cost cannot complete the work within the
time specified in the assignment, the Engineer may contact the Contractor with the next lowest work order
cost. If that Contractor can complete the work within the time specified in the assignment, then the work
order will be assigned to that contractor. If not, assignment of work order will continue in order of work
order cost until all awarded Contractors have had a chance to accept the terms of the assignment.

For federal ID/IQ contracts, all work orders will be assigned via the Work Order Assignment form (Form
IDIQ-1MA), and the Contractor is required to formally respond in writing for federal work orders within
three working days, unless noted otherwise. The Work Order Assignment form will also be used for any
state ID/IQ contract in which the estimated work order cost meets the threshold for Performance and
Payment Bonds in accordance with the Bonding Requirements for ID/IQ provision found elsewhere in this
contract. For state ID/IQ contracts in which the work order assignment doesn’t meet the threshold for bonds,
the Department has the option to use the Work Order Assignment Form or other methods for work order
assignments as agreed upon by the Engineer and Contractor.

The Contractor shall be required to prosecute the work in a continuous and uninterrupted manner from the
time they begin the work until completion and final acceptance of the work order. Multiple failures of the
Contractor to mobilize and begin work on the work order within the agreed upon time frame or failure to
complete the work within the given time frame may result in the Contractor being excluded from future
work on this contract in accordance with the Standard Specifications.

MOBILIZATION AND LIQUIDATED DAMAGES FOR ID/IQ:
(2-15-22) SPD 01-820

The Contractor shall mobilize to each location he is required to perform work. There will be no direct pay
for Mobilization as it will be incidental to the other bid items. The only exception is if there is an Emergency
Mobilization provision within the contract.

The Contractor will be provided a Work Order Assignment for each project with location(s), estimated
quantities, and liquidated damages unless waived by the Engineer. Notification will be verbal followed by
a faxed or emailed signed Work Order Assignment. There will be no minimum quantities for any line item
associated with a particular mobilization. The Contractor shall complete the work identified on each Work
Order Assignment.

The Contractor shall mobilize and complete the work within the time specified on the Work Order
Assignment. Failure to complete the work by the completion date may result in the application of liquidated
damages. Liquidated damage amounts will be based on the work order estimate and the liquidated damage
table below.
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Work Order Value Liquidated Damages (per
calendar day)

$0 - $100K $100.00
$100K - $200K $250.00
$200K - $300K $500.00
$300K - $500K $600.00
$500K - $1M $700.00
$1M - $2M $850.00

RENEWAL OF CONTRACT (CPI PRICE ADJUSTMENT) FOR ID/1Q:
(2-15-22) SPD 01-840

The Contractor shall submit a bid for one year. At the option of the Department, this contract may be
extended for two (2) additional periods of one year each (maximum (3) three years total). Each year shall
have a limit of Five Million Dollars ($5,000,000.00).

The compensation payable to the contractor shall be fixed for the first twelve months of this contract.
However, upon an application of renewal of the contract, or thirty days prior to the end of each contract
period, the renewal contract may be adjusted to reflect the adjustment in the Consumer Price Index for the
previous twelve-month period as published by the US Bureau of Labor and Statistics at
http://www.bls.gov/cpi to be applied to new work order assignments. The Consumer Price Index for All
Urban Consumers (CPI-U), US City Average, All Items, 1982-84=100, not seasonally adjusted will be
used. If the amount of the requested adjustment is more than ten percent, the Department of Transportation
reserves the right to cancel this contract.

The CPI will be determined from a 12-month period. Example below:

Year | J E M | A | M J ] A S 0] N D

2019 |251.7 [252.8 [254.2 [255.5 [256.1 [256.1 [256.6 |256.6 |256.8 |257.3 |257.2 | 257.0
2020 |258.0 |258.7 [258.1 [256.4 [256.4 |257.8 [259.1 [259.9 |260.3 |260.4 |260.2 | 260.5
2021 [261.6 |263.0 | 264.9 267.1 269.2 271.7 |273.0 |273.6 |274.3 |276.6 |277.9 | 278.8
2022 |281.1

CPI for current period (July 2021) 273.0

Less CPI for previous period (July 2020) 259.1
Equals index point change 13.9

Divided by previous period CPI 259.1

Equals 0.0536

Result multiplied by 100 i.e. 0.0536 x 100
Equals percent change 5.36%

This price escalation method will not be applied to items of work that are separately covered under
commodity price escalation clauses. No other changes in the terms, conditions, etc. of this contract will be
made when an extension to the contract is implemented. The Engineer will notify the Contractor in writing
prior to renewal of the contract, if the contract may be extended. The Contractor must notify the Engineer
in writing within fifteen (15) days of notification by the Engineer of his acceptance or rejection of this offer.
Failure on the part of the Contractor to reply will be received as a rejection of contract extension.
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DISPUTE RESOLUTION PROCESS FOR ID/1Q:
(2-15-22) SPD 01-850

If a question should arise on the contract or assignment of a work order, the contractor should notify the
Engineer noted on the assignment documentation or the Division Engineer within 48 hours after the
scheduled time of bid opening or work order assignment. The following should be included in the
notification if applicable:

the contract for which bids were solicited;

the particular law, regulation, or contract specification violated;

a detailed description of the alleged violation; and

any other information deemed to be relevant.

Once the initial evaluation has been completed, the contractor may be asked to attend a meeting for further
discussion and clarification.

Once a determination has been made, the contractor will be notified of the decision by the Division
Engineer. If the decision does not meet the satisfaction of the contractor, they have 24 hours from the
Division Engineer’s notification to elevate the dispute to the Chief Engineer. The Chief Engineer will make
the final decision and will not be subject to further review by NCDOT.

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this project must
be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES, AND
AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 Prohibition on_certain
telecommunications and video surveillance services or equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of
Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS
Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for the
operation of unmanned aircraft systems, NC GS 63-96 Permit required for commercial operation of
unmanned aircraft system, and NCDOT UAS Policy. The required operator certifications include
possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS Operator
Permit as well as operating a UAS registered with the FAA.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work
associated with this contract. Employees engaged in the construction of this project should turn off vehicles
when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer than
fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

1. Idling when queuing.
2. Idling to verify the vehicle is in safe operating condition.
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3. Idling for testing, servicing, repairing or diagnostic purposes.

4. Idling necessary to accomplish work for which the vehicle was designed (such as operating a
crane, mixing concrete, etc.).

5. Idling required to bring the machine system to operating temperature.

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the engines
must run to perform needed work.

7. 1dling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or air
conditioning. (such as hydraulic systems for pavers)

. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide for the
safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to provide for the
safety of vehicle occupants of off-highway equipment (e.g. to run the air conditioning) no more
than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is exempt
from the idling limitations set forth in this special provision.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1GII2 A

There is no subsurface information available on this project. The Contractor shall make his own
investigation of subsurface conditions.

AWARD LIMITS:
(4-19-22) 103 SP1 G141

Revise the 2018 Standard Specifications as follows:

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in the first
paragraph with the following:

A bidder who desires to bid on more than one project on which bids are to be opened in the same letting
and who desires to avoid receiving an award of more projects than he is equipped to handle, may bid on
any number of projects but may limit the total amount of work awarded to him on selected projects by
completing the form Award Limits on Multiple Projects for each project subject to the award limit.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.
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BURNING RESTRICTIONS:
(7-1-95) 200, 210, 215 SP2 ROS

Open burning is not permitted on any portion of the right-of-way limits established for this project. Do not
burn the clearing, grubbing or demolition debris designated for disposal and generated from the project at
locations within the project limits, off the project limits or at any waste or borrow sites in this county.
Dispose of the clearing, grubbing and demolition debris by means other than burning, according to state or
local rules and regulations.

MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES:
11-17-21(Rev. 8-16-22) 1101 SP11 R03

Revise the 2018 Standard Specifications as follows:

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGSE, line 35-38, delete and replace
with the following:

When work is not in progress, keep all personnel, equipment, machinery, tools, construction debris,
materials and supplies away from active travel lanes that meets Table 1101-1.

TABLE 1101-1
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES
Posted Speed Limit (mph) Distance (ft)
40 or less > 18
45-50 > 28
55 >32
60 or higher > 40

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall be offset
at least 5 feet from the barrier or guardrail.

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and replace with
the following:

Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed by the
Engineer before use.

EQUIPMENT:

The Contractor shall furnish all equipment in good operating condition, and shall be operated by properly
trained and qualified personnel. The Contractor shall be responsible for all costs or charges incurred in the
operation and maintenance of the equipment during the performance of this contract. Upon request, the
contractor shall provide any and all state and federal certifications for equipment safety.

Payment for equipment and labor required to perform bid items is included in the bid item price provided
by the contractor. Mobilization of labor and equipment shall be included in the bid item price provided by
the contractor.
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PAYMENT:

The INVOICE shall be completed for each month work is performed and shall be submitted to the
Department. Upon verification, the Engineer will submit the invoice for payment.

Invoices shall be submitted to: N.C. Department of Transportation
Division 6 — District 3
ATTENTION: Mr. Ken Clark, P.E.
1194 Prison Camp Road
Whiteville, N.C. 28472

PRECONSTRUCTION CONFERENCE

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be
required prior to beginning work.

INSPECTION:

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make
periodic inspections of the completed work. It will be the responsibility of the Contractor to keep the
Engineer informed of his proposed work plan and to submit written reports of work accomplished on a
frequency to be determined by the Engineer.

CONFORMITY WITH THE CONTRACT:

The presence of the engineer or an inspector at the work site shall in no way lessen the contractor’s
responsibility for conformity with the provisions of this contract. Should the engineer or inspector fail to
point out work that does not conform with the plans and specifications, whether from lack of discovery or
for any other reason, it shall in no way prevent later rejection or correction to the unsatisfactory work when
discovered. The contractor shall have no claim for losses suffered due to any necessary removals or repairs
resulting from unsatisfactory work.

SUPERVISION BY CONTRACTOR:

At all times during the life of the project the Contractor shall provide one permanent employee who shall
have the authority and capability for overall responsibility of the project and who shall be personally
available at the work site within 24 hours notice. Such employee shall be fully authorized to conduct all
business with the Subcontractors, to negotiate and execute all supplemental agreements, and to execute the
orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one
competent individual who is authorized to act in a supervisory capacity over all work on the project,
including work subcontracted. The individual who has been so authorized shall be experienced in the type
of work being performed and shall be fully capable of managing, directing, and coordinating the work; of
reading and thoroughly understanding the contract; and receiving and carrying out directions from the
Engineer or his authorized representatives. He shall be an employee of the Contractor unless otherwise
approved by the Engineer.
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The Contractor may, at his option, designate one employee to meet the requirements of both positions.
However, whenever the designated employee is absent from the work site, an authorized individual
qualified to act in a supervisory capacity on the project shall be present.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as
follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the right to terminate or
suspend any transportation project contract, and any transportation project contract shall be so terminated
or suspended if funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in accordance with
the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

ERRATA
(10-16-18) (Rev. 8-16-22) 74

Revise the 2018 Standard Specifications as follows:

Division 4
Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number “454-1”
with “458-1".

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with
“609-9”.

Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table number
“610-7” with “610-8”.

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table number
“610-8” with “610-9”.

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and line 32,
replace Table number “610-6” with “610-7".

Division 7
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1”
with “724-4”.

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1”
with “725-3”.

Division 10
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number “1012-8”
with “1012-5".

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table 6°”
with “Table 7P and Permittivity, Type 35, replace “Table 7°” with “Table 8P

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9”
with “1080-7".

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number
“1080-50 with “1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article
number “1080-61" with “1080-11".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22,
replace article number “1080-72” with “1080-12".
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Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article
number “1080-83” with “1080-13".

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second
sentence with the following:
An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot

Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-4” with “1550-
47,

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities
Accommodations Manual”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode,

And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving
out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or limited
permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to
determine those specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

A S A

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava
root knot nematode, or other noxious weeds.
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer shall
pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to each of
his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project
is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of
all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:
Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT) Order
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 23
CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply,
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision
that is specifically required not specifically set forth is hereby incorporated by reference.

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the Regulations
relative to Nondiscrimination in Federally-assisted programs of the U.S. Department of
Transportation, Federal Highway Administration (FHWA), as they may be amended from time
to time, which are herein incorporated by reference and made a part of this contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the
Regulations, including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

(d) Information and Reports

The contractor shall provide all information and reports required by the Acts, the Regulations,
and directives issued pursuant thereto and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
Where any information required of a contractor is in the exclusive possession of another who
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fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

®

In the event of a contractor's noncompliance with the Non-discrimination provisions of this
contract, the Recipient will impose such contract sanctions as it and/or the FHWA may
determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor complies;
and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.
Incorporation of Provisions

The contractor shall include the provisions of paragraphs one through six in every subcontract,
including procurements of materials and leases of equipment, unless exempt by the Acts, the
Regulations and directives issued pursuant thereto. The contractor shall take action with respect
to any subcontract or procurement as the Recipient or the FHWA may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier
because of such direction, the contractor may request the Recipient to enter into any litigation
to protect the interests of the Recipient. In addition, the contractor may request the United States
to enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-level,
where applicable), be excluded from participation in, be denied the benefits of, or be subjected to
discrimination under any programs, activities, or services conducted or funded by NCDOT.
Contractors and other organizations under contract or agreement with NCDOT must also comply
with Title VI and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title VI
Program. Contractors are not required to prepare or submit Title VI Programs. To comply with
this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment
Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants
and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all
lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following notification in
all solicitations for bids and requests for work or material, regardless of funding source:

“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
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entered into pursuant to this advertisement, disadvantaged business enterprises will be
afforded full and fair opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, or national origin in consideration for an
award. In accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age, disability, low-
income level, creed/religion, or limited English proficiency in consideration for an award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only.

Provide language assistance services (i.e., written translation and oral interpretation), free of
charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, if
needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare
and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements.
Subrecipients must also ensure compliance by their contractors and subrecipients with Title VI.
(23 CFR 200.9(b)(7))

(c) Ifreviewed or investigated by NCDOT, the contractor or subrecipient agrees to take affirmative
action to correct any deficiencies found within a reasonable time period, not to exceed 90
calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External Discrimination
Complaints Process.

1.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of the public
and contractors) from discrimination by NCDOT employees, subrecipients and contractors,
regardless of funding source.

Eligibility

Any person—or class of persons—who believes he/she has been subjected to discrimination
based on race, color, national origin, Limited English Proficiency (LEP), sex, age, or

disability (and religion in the context of employment, aviation, or transit) may file a written
complaint. The law also prohibits intimidation or retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must be filed
no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or
(ii) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following entities:
» North Carolina Department of Transportation, Office of Civil Rights, Title VI Program,
1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453
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» Federal Highway Administration, North Carolina Division Office, 310 New Bern
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights, External Civil
Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070

4. Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a representative, and
include the complainant’s name, address, and telephone number. Complaints received by
fax or e-mail will be acknowledged and processed. Allegations received by telephone will
be reduced to writing and provided to the complainant for confirmation or revision before
processing. Complaints will be accepted in other languages, including Braille.

5. Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form
and procedures.

6. Complaint Basis

Allegations must be based on issues involving race, color, national origin (LEP), sex, age,
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to
the complainant’s membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS
Protected Categories Definition Examples Applicable Nondiscrimination
Authorities
Race and Ethnicity An individual belonging to one | Black/African Title VI of the Civil Rights Act of 1964;
of the accepted racial groups; or | American, 49 CFR Part 21;
the perception, based usually on | Hispanic/Latino, 23 CFR 200;
physical characteristics that a | Asian, American | 49 U.S.C. 5332(b);
person is a member of a racial | Indian/Alaska Native, | 49 U.S.C. 47123.
group Native (Executive Order 13166)
Hawaiian/Pacific

Islander, White

Color Color of skin, including shade of | Black, White, brown,
skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Sex Gender. The sex of an | Womenand Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, | Section 504 of the Rehabilitation Act of
permanent or temporary, or | para-amputee, 1973;
perceived. epileptic,  diabetic, | Americans with Disabilities Act of 1990

arthritic
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Religion (in the context of | An individual belonging to a | Muslim,  Christian, | Title VII of the Civil Rights Act of 1964;

employment) religious  group; or  the | Sikh, Hindu, etc. 23 CFR 230;

(Religion/ Creed in all aspects of | perception, based on FHWA-1273 Required Contract Provisions.
any aviation or transit-related | distinguishable characteristics (49 U.S.C. 5332(b);

construction) that a person is a member of a 49 U.S.C. 47123)

religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to be
associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities, including,
but not limited to:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability) and 49 CFR Part 27,

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or not);

(h) Titles II and IIT of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

(1) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against minority
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populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

(k) Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

(1) Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits
employment discrimination on the basis of race, color, religion, sex, or national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of real
property, structures, or improvements thereon, or granting interest therein from the United States
pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the
condition that the North Carolina Department of Transportation (NCDOT) will accept title to
the lands and maintain the project constructed thereon in accordance with the North Carolina
General Assembly, the Regulations for the Administration of the Federal-Aid Highway
Program, and the policies and procedures prescribed by the Federal Highway Administration of
the U.S. Department of Transportation in accordance and in compliance with all requirements
imposed by Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle
A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S
Department of Transportation pertaining to and effectuating the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does hereby remise,
release, quitclaim and convey unto the NCDOT all the right, title and interest of the U.S.
Department of Transportation in and to said lands described in Exhibit A attached hereto and
made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina Department
of Transportation (NCDOT) and its successors forever, subject, however, to the covenants,
conditions, restrictions and reservations herein contained as follows, which will remain in effect
for the period during which the real property or structures are used for a purpose for which
Federal financial assistance is extended or for another purpose involving the provision of similar
services or benefits and will be binding on the NCDOT, its successors and assigns.
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, does hereby
covenant and agree as a covenant running with the land for itself, its successors and assigns, that
(1) no person will on the grounds of race, color, or national origin, be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination with
regard to any facility located wholly or in part on, over, or under such lands hereby conveyed [,]
[and]* (2) that the NCDOT will use the lands and interests in lands and interests in lands so
conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary,
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations
and Acts may be amended [, and (3) that in the event of breach of any of the above-mentioned
nondiscrimination conditions, the Department will have a right to enter or re-enter said lands
and facilities on said land, and that above described land and facilities will thereon revert to and
vest in and become the absolute property of the U.S. Department of Transportation and its
assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause
is necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or
Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments
entered into by the North Carolina Department of Transportation (NCDOT) pursuant to the
provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant
running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on the property
described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S.
Department of Transportation activity, facility, or program is extended or for another
purpose involving the provision of similar services or benefits, the (grantee, licensee,
lessee, permittee, etc.) will maintain and operate such facilities and services in
compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. *

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities thereon,
and the above described lands and facilities will there upon revert to and vest in and become
the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause
is necessary to make clear the purpose of Title VI.)
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(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility or
Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar instruments/
agreements entered into by the North Carolina Department of Transportation (NCDOT)
pursuant to the provisions of Assurance 7(b):

1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant
running with the land") that (1) no person on the ground of race, color, or national origin,
will be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements
on, over, or under such land, and the furnishing of services thereon, no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the benefits
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements imposed by
or pursuant to the Acts and Regulations, as amended, set forth in this Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non— discrimination covenants, the NCDOT will have the right to terminate the (license,
permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities
thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been
made or issued. *

With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the absolute
property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause is

necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors (existing
and newcomers) will be automatically placed in the Alternate Program. Standard OJT requirements
typically associated with individual projects will no longer be applied at the project level. Instead, these
requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.

Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the

construction craft/operator positions. Preference shall be given to providing training in the following skilled
work classifications:
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Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements
that may be used by the contractors. However, the classifications established are not all-inclusive. Where
the training is oriented toward construction applications, training will be allowed in lower-level
management positions such as office engineers and estimators. Contractors shall submit new classifications
for specific job functions that their employees are performing. The Department will review and recommend
for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications
shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed
a training course leading to journeyman level status or in which they have been employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested shall

be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.
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Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the
minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required

by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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PROJECT SPECIAL PROVISIONS

ROADWAY

NOTES TO CONTRACTOR:

1. Contract payment and performance bonds are not required for this contract.

2. Operate equipment and conduct operations in the same direction as the flow of traffic, unless a
Temporary Road Closure is in place.

3. In the event of weather related disaster situations, such as a hurricane or tornado, work under this
contract may not apply, and may have to be rebid.

INTERPRETATION OF QUANTITIES IN BID FORM

The quantities appearing in the bid form are approximate only and are to be used for the comparison of
bids. Payment to the Contractor will be made only for the actual quantities of the various items that are
completed and accepted, in accordance with the terms of the contract.

COOPERATION WITH STATE FORCES AND OTHER CONTRACTORS

The Contractor must cooperate with State forces and other Contractors working within the limits of this
project as directed by the Engineer.

PRESERVATION OF PROPERTY

The Contractor shall exercise care to avoid damage to all public and private property and facilities. Any
damage to properties, such as, but not limited to, mailboxes, fences, gates, vehicles, driveways, etc. shall
immediately be restored to the previously existing condition by the contractor. No payment will be made to
the Contractor for such restorative work.

DAMGE TO EXISTING PAVEMENT

In addition to the requirements of the Standard Specifications concerning this subject, the contractor is
cautioned that he will be held responsible for all damages to the pavement, base, and subgrade caused by his
operations; including, but not limited to, rutting and shoving of the existing pavement and yielding or rutting
of the existing base and subgrade.

Any damage to the pavement caused by the Contractor’s operations will be repaired by the Contractor at no
cost to the department.

DRIVEWAY ACCESS

The Contractor shall maintain access to driveways for all residents and property owners throughout the life
of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or
within the project limits of this contract. Any driveway to be paved by the Contractor, which ties into a
NCDOT system road being paved by the Contractor, must be paved either prior to the road paving project
or after its completion.
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TRAFFIC SIGNS & MAILBOXES

Permanent traffic signs and mailboxes that interfere with the road construction operations are to be removed
during the course of a day’s work and be re-installed at the conclusion of each workday. The contractor
shall mark the proper location of the signs and mailboxes by placing an offset stake behind the ditch line to
ensure proper replacement.

MISCELLANEOUS

All work items necessary to complete the work other than those listed on the “Bid Proposal Form” will be
considered incidental in nature and no further compensation will be made. Any work performed in an
unsatisfactory manner shall be basis for cancellation of the contract.

All work performed by the Contractor shall be in compliance with the Standard Specifications and
workmanship/appearance done to the satisfaction of the Engineer.

Under the terms of this contract for multiple awards, NCDOT has the right to move to the next low bidder
that was issued this contract, provided one exists, for such things as, but not limited to:

Non-responsiveness to the Engineer’s call to work within the allotted or agreed to time frame.
Lack of quality control or supervision.

Lack of proper equipment to perform the required task.

Equipment malfunctions or breakdowns.

Inadequate or insufficient number of crew members.

Nk W=

PIPE REHABILITATION - CIPP

I. DESCRIPTION

This work shall consist of the rehabilitation of existing storm water pipes, or culverts by the method or
methods required by the Engineer at locations determined by the Engineer.

Pipe liner systems used for rehabilitation shall be from the NCDOT Approved Products List and may be
subject to limitations for use as specified herein, by site-specific limitations for those locations listed in the
Contract, or limitations as shown on the NCDOT Approved Products List for the specific liner system. The
Contractor shall consult the Engineer to determine the method or methods that are permitted at each
rehabilitation location.

The Contractor shall submit to the Engineer a minimum of 10 days prior to start of installation: A
certification of the acceptability of the proposed rehabilitation system to provide the necessary hydraulic
capacity and structural strength to support the anticipated total load and hydrology at the site of rehabilitation,
as determined from a review that has been signed and sealed by a Professional Engineer holding a valid
license to practice engineering in the State of North Carolina (unless an exception is noted below). Such
certification shall cover all design data, supporting calculations, installation plan, and planned rehabilitation
materials. The certification shall indicate that the liner design is for a full structural replacement of a fully
deteriorated host pipe.

II. MATERIALS

Cured-In-Place Pipe (CIPP) liners are lining an existing culvert by either pulling or inverting a resin-
impregnated fabric tube and curing the tube in place. When CIPP liners are specified, the liner system



D6D3.POC.021 R-3 Division 6

supplied by the Contractor shall conform to the following requirements as supported by submitted design
calculations:

Shall list host pipe diameter ranges for which the product is applicable.

Shall indicate corrosion potential/acid reaction potential.

Shall provide hydraulic calculations comparing existing culvert to proposed culvert liner.

Shall provide structural calculations.

Shall list allowable cure methods (e.g., UV, steam, hot water, etc.).

Shall list typical, minimum, maximum application thicknesses.

Shall provide proof of initial Manning’s Number (n value for roughness in open channel flow)

of product.

e Shall provide and comply with specification for installation, and provide NCDOT Type 1 or Type
4 Certificates of compliance with material specifications as applicable to the below, or equivalent
as approved by the Engineer:

o ASTM D5813

o ASTM F1216 for inverted CIPP

o ASTM F1743 for pulled-in-place CIPP

o ASTM F2019 for pulled-in-place GRP CIPP

o ASTM F2599 for sectional inverted CIPP (applies to pipe sections, not full length)

e Temperature cure profile.

e Shall exactly follow ASTM F1216 Appendix X1.2.2 Fully Deteriorated Gravity Pipe Conditions,
and check as follows:

o Liner thickness to be greatest of: partially deteriorated Eqn. X1.1, partially deteriorated
Eqn. X1.2, partially deteriorated Max. SDR (DR) of 100 Note X1.2, fully deteriorated
Eqn. X1.3, and fully deteriorated minimum thickness check Eqn. X1.4. Per ASTM F1216
X1.2.2.2.

e Minimum pipe ovality of 2% used for calculations.

o If actual ovality is greater than 10% as described in ASTM F1216 X1.1.1, submit
calculations based on alternative design methods per ASTM F1216 XI1.1.1.

Soil Enhancement Factor, maximum of 7.

Poisson’s Ratio = 0.3.

Grout is assumed to have no greater load bearing capacity than surrounding soil.

Assume groundwater table elevation at greater of: crown of pipe or %4 the distance between lowest

invert of pipe and highest ground elevation over pipe.

e Traffic loading is HS-20. Neglect after 8 ft of cover on single barrel culverts if span length is 8 ft

or less. For multiple span culverts, the effects may be neglected where the depth of fill exceeds

the distance between inside faces of endwalls. See AASHTO LRFD Bridge Design Specifications

for additional information.

Total unit weight of soil is 120 pcf.

Modulus of soil reaction is 1000psi.

Factor of safety N = 2.0.

Long Term Modulus of Elasticity for calculations = 150,000 psi. Contractor may submit NCDOT

Type 2 or Type 5 certifications for proof of alternate Long Term Modulus of Elasticity based on

ASTM D2990, 10000-hour test performed in the last 3 years by a lab suitable to the Engineer.

Design value of Long Term Modulus of Elasticity may be no greater than 50% of Initial Modulus

of Elasticity.

¢ Initial Modulus of Elasticity for calculations = 300,000 psi. Contractor may submit NCDOT Type
2 or Type 5 certifications for proof of alternate Initial Modulus of Elasticity based on ASTM D790,
performed in the last 3 years by a lab suitable to the Engineer.

e Long Term Flexural Strength = 2250 psi. Contractor may submit NCDOT Type 2 or Type 5

certifications for proof of alternate Long Term Flexural Strength based on ASTM D2990, 10000-

hour test performed in the last 3 years by a lab suitable to the Engineer.
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III. CONSTRUCTION

Pipe Clean-out - The Contractor shall clear the existing pipe(s) designated for rehabilitation of any debris,
sediment, protrusions greater than 2 inch in height, and any other potential obstructions prior to the start of
rehabilitation efforts. The Contractor shall then thoroughly clean and prepare the host pipe prior to the liner
installation. Cleaning shall conform to the recommendations of the liner manufacturer, and any additional
requirements of this special provision. In the absence of manufacturer recommendations, the Contractor
shall submit his/her proposed method for cleaning and preparing the host pipe for the Engineer’s review and
acceptance at least 10 working days prior to beginning the work at that location.

Pre-Installation Inspection — The Contractor shall perform a pre-installation video inspection of pipe using
NASSCO certified personnel. The camera shall be situated at the centerline of the pipe, and shall be mounted
on a rubber tired or tracked pipe rover that allows for a 360-degree inspection. Inspection equipment shall
be capable of measuring protrusions and obstructions of /2 inch or greater. Provide a pipe profile, on which
deflections that may affect the installation of the liner are located and noted. The inspection shall be
performed in the presence of the Engineer, unless waived by the Engineer. Dewater the host pipe to the
satisfaction of the Engineer, and in accordance with NCDOT Best Management Practices for Construction
and Maintenance Activities. A thorough culvert inspection is required to determine the number of existing
“pipe to pipe” connections and the extent, if any, of obstruction removal and voids. The inspection shall be
performed by experienced personnel trained in locating breaks, obstacles, voids and service connections.
Video inspections shall be clearly labeled on the media with the time, date, and location of the pipe
inspected. A copy of the video inspection shall be furnished to the Engineer prior to the start of
rehabilitative construction. The cost of pre-Installation Inspection will be considered incidental to the cost
of the installation. In the event the Contractor’s inspection shows the method of rehabilitation the Contractor
has selected is no longer viable at that location as verified by the Engineer, the Contractor shall select
another allowable method, if specified, from those designated in the Contract.

Grouting Host Pipe - The Contractor shall perform grouting work described in the contract, prior to pipe
liner installation.

Cured-In-Place Pipe liner method. The Cured-In-Place Pipe liner system shall be designed, fabricated
and installed in such a manner as to result in a maintained full contact tight fit to the internal circumference
of the host pipe for its entire length. The installation shall adhere to the cure times and temperatures stipulated
in the manufacturer’s recommended installation and cure specifications and the finished product shall be
free of de-lamination, bubbling, rippling or other signs of installation failure.

Install per specification or standard practice for installation (ASTM F1216 inverted CIPP, or F1743 pulled-
in-place CIPP, or F2019 pulled-in-place GRP CIPP, or F2599 sectional inverted CIPP for example).

Pulled-in-place liner installation must be accomplished without significant liner twisting, or stretching the
liner greater than 1% of its original length during installation. At no time shall the pulling force, as measured
by a contractor-provided dynamometer or load cell, exceed that established by the liner manufacturer. For
liner lengths greater than 100 feet, protect the pipe liner end using a device that uniformly distributes the
applied load around the perimeter of the liner.

All Cured-In-Place Pipe installations shall be performed in the dry.

Curing for styrene-based, epoxy-based, and vinyl ester-based CIPP may be accomplished by water, steam or
ultraviolet light and shall be in accordance with the liner manufacturer's recommendations.
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Installation and curing requirements of pipe sections shall be in accordance with the manufacturer’s
recommendations for the specific product, as applicable. The Contractor shall furnish curing requirements
for the various flexible liners including individual components of the system, tube type (reinforced or non-
reinforced), manufacturer name and type of resin including catalyst, volume of resin required to achieve
proper impregnation and curing. All components of the systems shall be as recommended by the
manufacturer for the specific system used, and all components shall include lot numbers and expiration
dates. The Contractor shall submit this documentation, as well as installation recommendations, to the
Engineer at least 10 days prior to installation

The Contractor shall submit the following information to the Engineer a minimum of 10 days prior to
installation:

Designation of air or water inversion or pull-in-place method

Maximum allowable pulling force

Curing method (UV, steam, hot water)

Site specific cure time

Minimum pressure to hold liner tight against the host pipe

Maximum pressure to ensure liner does not sustain damage

Maximum and minimum cure temperatures

Ambient temperature range during installation

Post cure temperature

Calculated minimum thickness of liner

Sample of temperature and pressure log to be used for monitoring the curing process
Certification on manufacturer's letterhead indicating you are approved by the fabric tube and
resin manufacturer to perform CIPP installation work.

Manufacturer moisture limitations (e.g. installation in the dry, humidity restrictions, etc.).
Material safety data sheets for all hazardous chemicals that will be used on the job site including
resin, catalyst, cleaners, and repair agents. Identify the proposed use for each hazardous chemical
and where it will be used in the work.

e Disposal plan for cure water, steam condensate, and rinse water.

The Contractor shall place an impermeable barrier immediately upstream and downstream of the host pipe,
prior to liner insertion, to capture any possible raw resin spillage during installation and shall remove and
properly dispose of any waste materials.

Where the pulled-in-place method of installation is used, the Contractor shall install a semi-rigid plastic slip
sheet over any interior portions of the host pipe that could tear the outer film or over any significant voids
in the host pipe.

Reconnect the existing storm drain lateral connections immediately after the liner has been cured in place.
Use robotic cutting devices to re-establish tie-ins in non-man accessible pipes.

The Contractor shall thoroughly rinse the cured lined pipe with clean water prior to re-introducing flow. The
Contractor shall capture and properly dispose of all cure water and/or steam condensate and rinse water, and
be responsible for the proper transportation and off-site disposal of process residuals. If a vacuum truck is
used, it shall be capable of removing debris in drainage networks up to and including 48 in size. Vacuum
truck shall be a minimum 16-yard capacity, with 8 vacuum intake hose, hydraulic boom with 270-degrees
rotation, and up to 3,000 psi and 120 gpm water system.
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It shall be the Contractor’s responsibility to report and take appropriate corrective actions to contain and
remediate any release of contaminants from cured-in-place process materials, effluent or condensate into the
environment in accordance with applicable local, state or federal regulations and the Specifications.

The Contractor shall monitor temperature via a minimum of three thermocouples on the outer surface
(interface between the host pipe and liner) of the liner (one each at the upstream and downstream ends and
one approximately mid-length of the host pipe). The Contractor shall monitor pressure during inversion and
curing, and maintain pressure between minimum and maximum allowable pressures as provided by the
manufacturer. The Contractor shall automatically log cure time-temperature and time-pressure data once
per minute with a print-out from a data logger and provide such information to the Engineer.

Submit the tape and log of recorded temperatures and pressure to the Engineer within 48 hours after
completing the resin-curing process.

Within 21 days of completing the resin curing at a given culvert location, submit the test results from an
independent testing agency. The report must be signed by a representative of the independent testing
agency. The report must include:

e Flexural strength and flexural modulus test results for field samples.
e Thickness measurements for the liner using prepared core samples.
e Description of the defects in the tested samples in terms of the effect on CIPP performance.

Engineer may perform testing at NCDOT facilities at his discretion.

Make cured samples from the identical materials (tube, resin and catalyst) to be used for the CIPP. Identify
each sample by date, contract number, drainage system number of the corresponding culvert, thickness,
name of resin, and name of catalyst.

The samples must be 6 by 16 inches in size: Comply with the following sampling procedures unless UV
cured:

e Place 3 aluminum-plate clamped molds, each containing a flat plate sample, inside the downtube
when heated circulated water is used, and in the silencer when steam is used during the resin
curing period

e Seal each flat plate sample in a heavy-duty plastic envelope inside the mold

e Remove the 3 cured flat plate samples after draining all of the moisture from the cured CIPP

If UV cured, comply with field sampling procedures under ASTM F2019, Section 7: Recommended
Inspection Practices.

Test the samples for flexural properties under ASTM D790, ASTM D5813, ASTM F1216, ASTM F1743,
or ASTM F2019. Verify that physical properties of the field samples comply with the minimum initial test
values under:

e ASTM F1216, Table 1 (modified values), for heat cured polyester, vinyl ester, and epoxy resins.
The flexural strength must be at least 5,000 psi. The flexural modulus must be at least 300,000
psi.

e ASTM F2019, Table 1, for UV cured CIPP. The flexural strength must be at least 6,500 psi. The
flexural modulus must be at least 725,000 psi. Comply with sampling and testing
procedures under ASTM F2019, Section 7: Recommended Inspection Practices.
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Take core samples in the presence of the Engineer. Comply with the following core sample
requirements:

e Take 2 samples. Take the samples at least 1 foot from each end of the culvert at a location near
the top of the culvert. Samples must be at least 2 inches in diameter.
e [fculvert material is corrugated metal, obtain samples at the corrugation crests.

Prepare the core samples by separating the CIPP material from the culvert material. If heat cured, remove
the film from the inner lining or preliner. If UV cured, remove the film from the inner and outer foil.
Measure the thickness of the liner at 3 spots on each sample. If the culvert material is corrugated metal,
measure the thickness at 3 spots that are along a line corresponding to the corrugation crests. Calculate the
thickness as an average of at least 6 measurements.

If UV cured, comply with sampling and testing procedures under ASTM F2019, Section 7: Recommended
Inspection Practices. If the culvert material is corrugated metal, measure the thickness at 3 spots that are
along a line corresponding to the corrugation crests. Calculate the thickness as an average of at least 6
measurements.

CIPP may be rejected if:

e Actual temperature and curing time and schedule do not comply with those shown in the
authorized work plan
e Pressure deviates more than 1 psi from the required pressure
e At any time during installation the manufacturer's required minimum cool-down time or cool-
down rate is violated
e There are defects including:
o Concentrated ridges, including folds and wrinkles exceeding 8 percent of the CIPP
diameter
Dry spots
Lifts
Holes
Tears
Soft spots
Blisters or bubbles
Delaminations
Gaps in the length of the CIPP
o Gaps or a loose fit between the exterior of the CIPP and the culvert
e Test results indicate one of the following:
o Ifheat cured, 2 of the 3 flat plate samples do not have any of the following:
= the specified modulus of elasticity
= the specified flexural strength
= either the specified modulus of elasticity or the specified flexural strength
o IfUV cured, 2 of the 3 cured samples do not have any of the following:
= the specified modulus of elasticity
= the specified flexural strength
= either the specified modulus of elasticity or the specified flexural strength
e The liner thickness is less than the greater of either one of the following:
o Specified thickness
o Calculated minimum thickness shown in the authorized work plan
Materials and installation methods are not those shown in the authorized installation plan
Defects are excessive or unrepairable
e CIPP is not continuous or does not fit tightly for the full length of the culvert

O O OO OO O O
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If UV cured, and post installation inspections reveal signs of incomplete curing (dripping resin, etc),
contractor will trim liner obscuring uncured liner, re-wet, and re-cure with UV.

Pipe Extension — This work shall consist of extending the length of pipe by building a new pipe in place
where no host pipe exists for the CIPP liner system, including all labor and material necessary to complete
the work.

Point Repair — This work must be done to the host pipe to allow for CIPP liner system placement, which
may include removal of an obstruction that prevents CIPP liner installation without demolition. Point repair
will include all labor and material necessary to complete the work.

Invert Placement — This work shall consist of placement of an invert in a pipe that has lost its invert.
Placement will allow for CIPP liner of new pipe. This shall also include all labor and material necessary to
complete the work.

Post Installation Inspection — In addition to the inspection performed by the Department, the Contractor
shall perform two post-installation video inspections using NASSCO certified personnel. The first
inspection shall take place between 90 and 100 calendar days after completion of installation for each culvert
or system to a single outfall. The second inspection shall take place 30 calendar days prior to the end of the
liner warranty period. The camera shall be situated at the centerline of the pipe, and shall be mounted on a
rubber tired or tracked pipe rover that allows for a 360-degree inspection. Inspection equipment shall be
capable of measuring protrusions and obstructions of '2 inch or greater. The inspection shall be performed
in the presence of the Engineer. Dewater the host pipe to the satisfaction of the Engineer. Video inspections
shall be clearly labeled on the media with the time, date, and location of the pipe inspected. A copy of the
video inspection shall be furnished to the Engineer prior to acceptance of the work.

The finished liner shall be continuous over its entire length and be free from visual defects such as foreign
inclusions, joint separation, cracks, insufficient liner thickness, material loss, roughness, deformation, dry
spots, pinholes, insufficient bonding to host pipe, delamination, or other material or installation deficiencies
as described herein.

The cost of post Installation Inspection will be considered incidental to the cost of the installation.

IV. MEASUREMENT AND PAYMENT

Pipe rehabilitation will be measured and paid for as the actual number of linear feet of pipe for the size that
has been incorporated into the completed and accepted work. This price shall include inspection, cleaning
and preparation of the host pipe, furnishing and installing the liner, lateral reconnection, coupling and
expansion devices, design and shop drawing preparation, furnishing and installing liner and all components
of the liner system, capturing any discharges or releases during installation or curing operations, furnishing
any documentation or fees required for effluent or condensate disposal, all testing and sampling including
furnishing reports and post installation video inspections for flexible liners, waste disposal costs,
excavation, sheeting, shoring, dewatering, disposing of surplus and unsuitable material; backfilling and
backfill material; compaction, restoring existing surfaces, and clearing debris and obstructions.

Pipe Extension will be measured and paid for as the actual number of linear feet of pipe for the size that has
been incorporated into the completed and accepted work. All material, equipment, labor, or other resources
shall be incidental to the unit cost of Pipe Extension.
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Point Repair will be measured and paid as the actual number of point repair required to complete Pipe
Rehabilitation. All material, equipment, labor, or other resources shall be incidental to the unit cost of Point
Repair.

Invert Placement will be measured and paid as the actual number of linear feet of invert placed in pipe. All
material, equipment, labor, or other resources shall be incidental to the unit cost of Invert Placement.

Vacuum Truck will be measured and paid on an hourly basis for each hour or any portion thereof that the
Engineer directs the use of a vacuum truck. This cost will include disposal at an approved site.

Payment will be made under:

Pay Item Pay Unit

15” Pipe Rehabilitation CIPP — Up to 50’ Linear Foot
18” Pipe Rehabilitation CIPP — Up to 50° Linear Foot
24” Pipe Rehabilitation CIPP — Up to 50’ Linear Foot

15” Pipe Rehabilitation CIPP — Greater Than 50’

Linear Foot

18” Pipe Rehabilitation CIPP — Greater Than 50’

Linear Foot

24” Pipe Rehabilitation CIPP — Greater Than 50’

Linear Foot

Extension of Pipe - 15" Linear Foot
Extension of Pipe - 18" Linear Foot
Extension of Pipe - 24" Linear Foot
Point Repair Each
Invert Placement Linear Foot
Vacuum Truck Hour
CCTV Hour

PIPE REHABILITATION — CEMENTITIOUS / GEOPOLYMER SPRAY LINER

I. DESCRIPTION

This work shall consist of the rehabilitation of existing storm water pipes, or culverts by the method or
methods required by the Engineer at locations determined by the Engineer.

Pipe liner systems used for rehabilitation shall be from the NCDOT Approved Products List and may be
subject to limitations for use as specified herein, by site-specific limitations for those locations listed in the
Contract, or limitations as shown on the NCDOT Approved Products List for the specific liner system. The
Contractor shall consult the Engineer to determine the method or methods that are permitted at each
rehabilitation location.

The Contractor shall submit to the Engineer a minimum of 10 days prior to start of installation: A
certification of the acceptability of the proposed rehabilitation system to provide the necessary hydraulic
capacity and structural strength to support the anticipated total load and hydrology at the site of rehabilitation,
as determined from a review that has been signed and sealed by a Professional Engineer holding a valid
license to practice engineering in the State of North Carolina (unless an exception is noted below). Such
certification shall cover all design data, supporting calculations, installation plan, and planned rehabilitation
materials. The certification shall indicate that the liner design is for a full structural replacement of a fully
deteriorated host pipe.
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II. MATERIALS

Category E - Spray-on liners consist of conduit lining with spray applied, factory blended cementitious,
geopolymer, or other material. The liner system supplied by the Contractor shall conform to the following
requirements as supported by submitted design calculations:

Shall list host pipe diameter ranges for which the product is applicable.

Shall indicate corrosion potential/acid reaction potential.

Shall provide hydraulic calculations comparing existing culvert to proposed culvert liner.

Shall provide structural calculations.

Shall provide proof of initial Manning’s Number (n value for roughness in open channel flow)

of product.

Shall list liner material type.

Shall list typical, minimum, maximum application thicknesses.

Shall give proof of long term and short term modulus, long term and short term s trength.

Shall include documentation of specification or standard practice for installation.

The liner pipe must carry one hundred (100) percent of the design load without taking into

account the strength of the host pipe.

e Traffic loading is HS-20. Neglect after 8 ft of cover on single barrel culverts if span length is 8 ft
or less. For multiple span culverts, the effects may be neglected where the depth of fill exceeds
the distance between inside faces of endwalls. See AASHTO LRFD Bridge Design Specifications
for additional information.

e Minimum thickness for cementitious or geopolymer liner material is 1 inch (clear of corrugations
and / or bolt heads).

e Host pipe grouting is assumed to have no greater load bearing capacity than surrounding soil.

For cementitious or geopolymer liners, submit to the Engineer NCDOT Type 2 or Type 5

certifications for the categories below, and a letter of certification from the manufacturer that

states the material to be used conforms to manufacturer specifications. Actual properties must
meet or exceed the values used in structural calculations when field tested.

Property Test Method Duration Provide Value

, 1 Day 3,000 psi (20.7 MPa)
Compressive Strength |ASTM C 1091565, 0 187000 psi (55.2 MPa)
Flexural Strength ASTM C 348 28 Days 1,300 psi (9.0 MPa)
Modulus of Elasticity |ASTM C 469 |28 Days 3.35x 106 psi (23.1 GPa)
Bond Strength ASTM C 882 28 Days 2,000 psi (13.8 MPa)

e For Ready Mix or Project Produced cementitious or geopolymer liners, submit a mix design to
the Engineer for approval.

III. CONSTRUCTION

Pipe Clean-out - The Contractor shall clear the existing pipe(s) designated for rehabilitation of any debris,
sediment, protrusions greater than 2 inch in height, and any other potential obstructions prior to the start of
rehabilitation efforts. The Contractor shall then thoroughly clean and prepare the host pipe prior to the liner
installation. Cleaning shall conform to the recommendations of the liner manufacturer, and any additional
requirements of this special provision. In the absence of manufacturer recommendations, the Contractor
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shall submit his/her proposed method for cleaning and preparing the host pipe for the Engineer’s review and
acceptance at least 10 working days prior to beginning the work at that location.

Pre-Installation Inspection — The Contractor shall perform a pre-installation video inspection of pipe using
NASSCO certified personnel. The camera shall be situated at the centerline of the pipe, and shall be mounted
on a rubber tired or tracked pipe rover that allows for a 360-degree inspection. Inspection equipment shall
be capable of measuring protrusions and obstructions of %2 inch or greater. Provide a pipe profile, on which
deflections that may affect the installation of the liner are located and noted. The inspection shall be
performed in the presence of the Engineer, unless waived by the Engineer. Dewater the host pipe to the
satisfaction of the Engineer, and in accordance with NCDOT Best Management Practices for
Construction and Maintenance

Activities. A thorough culvert inspection is required to determine the number of existing “pipe to pipe”
connections and the extent, if any, of obstruction removal and voids. The inspection shall be performed by
experienced personnel trained in locating breaks, obstacles, voids and service connections. Video
inspections shall be clearly labeled on the media with the time, date, and location of the pipe inspected. A
copy of the video inspection shall be furnished to the Engineer prior to the start of rehabilitative
construction. The cost of Pre-Installation Inspection will be considered incidental to the cost of the
installation. In the event the Contractor’s inspection shows the method of rehabilitation the Contractor has
selected is no longer viable at that location as verified by the Engineer, the Contractor shall select another
allowable method, if specified, from those designated in the Contract.

Grouting Host Pipe - The Contractor shall perform grouting work described in the contract, prior to pipe
liner installation.

Inlet & Outlet Sealing — All pipe liner installations shall be sealed to the host pipe at the terminal ends of
the liner to prevent flow between the liner and host pipe.

De-Watering — All pipe liners and grout shall be installed in dry conditions. The Contractor shall de-water
by diverting, pumping, or bypassing any water flow through an existing pipe or drainage system prior to and
during the lining process. The method of de-watering is to be determined by the contractor but must be
approved by the Engineer prior to implementing.

Disposal Plan — The Contractor shall submit a Disposal Plan to the Engineer a minimum of 10 days prior
to installation. The Disposal Plan shall indicate how by-products and waste are to be contained, captured,
transported offsite, and disposed of in accordance with project permits and local, state and federal
regulations. It shall be the Contractor’s responsibility to report and take appropriate corrective actions to
remediate any water quality alteration resulting from lining operations in accordance with project permits
and applicable local, state or federal regulations. The cost for such remediation shall be at the Contractor’s
expense.

Category E - Spray-On cementitious, geopolymer, or other materials shall be installed in accordance
with the liner material manufacturer’s recommendations. For spray-on cementitious, geopolymer, or other
liner systems, the following requirements shall apply:

e The Contractor shall submit to the Engineer a minimum of 10 days prior to start of installation:
o Calculated minimum thickness of liner.
o Minimum compressive strength of material (cementitious or geopolymer) used in
structural calculations.
o Manufacturer moisture limitations (e.g. installation in the dry, humidity restriction s, etc.).
o Certification on manufacturer's letterhead indicating you are approved by manufacturer to
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perform installation work.

o Material safety data sheets for all hazardous chemicals that will be used on the job site.
Identify the proposed use for each hazardous chemical and where it will be used in the
work.

o Site specific cure time

Ambient temperature range during installation.

o Other submittals as appropriate for the type of spray-on liner, as determined by the
Engineer.

O

Control the temperature and humidity in the host pipe according to the manufacturer’s recommendation,
including stopping air drafts through the pipe. Measure and record the temperature and humidity. The
Contractor shall automatically log cure time-humidity and time- temperature data at 30 minute intervals with
a data logger and provide such information in a format acceptable to the Engineer.

Patch and fill voids, holes, and gaps in the host pipe with an approved hydraulic cement or the same
cementitious or geopolymer based material to be used for the liner to provide a solid continuous surface on
which to spray. Stop water infiltration into the host pipe by applying dry hydraulic cement, or other methods
approved by the Engineer. Prepare lateral connections to the host pipe according to the manufacturer’s
recommendations. Record the batch or lot number from the containers used each day.

To achieve bonding to the host pipe: Before placing liner, remove all coatings, corrosion, and other surface
material until only base steel (or other host pipe material) is exposed by sandblasting the portion of the
culvert to be coated. Where human access is limited, the Contractor shall substitute sandblasting with
mechanical scraping tools, water-jetting and a swab.

Application of liner material must be uninterrupted and continuous. Use a machine approved by the
manufacturer, and capable of projecting liner material against the culvert wall without rebound and at a
velocity sufficient to cause liner material to pack densely and adhere in place. Obtain authorization from
the Engineer for placing liner material by hand to fill gaps left by dewatering pipe during the time period
after application before fully cured, while material may be added.

The machine operator shall continuously monitor the application of cementitious material.

The travel of the projecting machine and the discharge rate of liner material shall be entirely mechanically
controlled and shall produce a uniform thickness of liner material without segregation around the perimeter
and along the culvert length. The pipe liner shall be free of sand pockets or visible lack of homogeneity.

Remove splatter and the accumulation of other undesirable substances along the culvert invert.

Obtain authorization from the Engineer for placing liner material by hand methods at sharp bends and
special locations where machine placement is impracticable.

Provide a smooth finished surface texture.

After placement, the lining must be the greater of 1 inch thick (cementitious or geopolymer), or calculated
thickness. For corrugated pipe, the thickness shall be measured over the top of the corrugation crests. For
host pipe with protruding bolt heads, the thickness shall be measured over the top of the bolt heads. The
tolerance for the pipe liner's thickness is plus 0.12 inch with no minus tolerance.

During the time period after application before fully cured, while material may be added, verify the applied
thickness at various, random perimeter locations at least once every 10 feet to the
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satisfaction of the Engineer. Apply additional material to any areas found to be less than the design thickness.

Ensure the liner is continuous over the entire length of the host pipe and free from defects such as foreign
inclusions, holes and cracks no larger than 0.01 inches wide. Ensure the renewed conduit is impervious to
infiltration and exfiltration.

Protect walls, surfaces, streambed and plants at the entrance and exit of the host pipe from overspray. The
Contractor shall install a temporary curtain at the outlet and inlet to prevent overspray during installation.

The Contractor shall reinstate water flow no sooner than recommended by manufacturer or 24 hours
following installation, whichever is greater.

The Contractor shall thoroughly rinse the cured pipe with clean water.

For cementitious or geopolymer spray-on liners, the Contractor shall prevent the escape of any rinse water
from the lined pipe or otherwise capture it until he/she can either (1) dispose of it in accordance with the
submitted disposal plan; or (2) continuously monitor the pH of the rinse water until the pH is less than 9
whereupon he/she may release it.

For other liner types, the Contractor shall capture and dispose of the rinse water in accordance with the
submitted disposal plan, prior to reinstating flow.

Quality Control for Geopolymer or Cementitious Liner:

The Contractor shall submit Type 1 or Type 4 certifications for each lined pipe in accordance with required
cementitious liner properties table in the Materials section. Engineer, at his option, may collect concrete
mix samples for testing. If the material does not achieve the specified properties listed in the Materials
section, the pipe liner may be rejected. Submit a new work plan for the placement of material before
replacing the rejected pipe liner.

The Contractor shall take core samples of the liner under direction and in the presence of the Engineer.
Core sample diameter shall be at least twice the liner thickness. Repair cored area with liner material. The
Department transports core samples to a Materials and Tests Regional Laboratory for testing.

e Ifthere are visible defects in the pipe liner, submit a work plan for repairing the defects. Measure
the length of the defect along the centerline of the culvert.

e If the length of the defect is 60 inches long or less, patch defects using the same cementitious
material used in the work. Hand methods may be used.

e If the length of the defect is greater than 60 inches long, replace the defective length of the pipe
liner for the full diameter of the pipe liner. Replace the defective length using machine methods.

Quality Control for other liner material will be determined per manufacturer recommendations and the
Engineer.

Pipe Extension — This work shall consist of extending the length of pipe by building a new pipe in place
where no host pipe exists, including all labor and material necessary to complete the work.

Point Repair — This work must be done to the host pipe to allow for Cementitious/Geopolymer Spray Liner
system, which may include the removal of an obstruction that prevents Spray Liner installation without
demolition. The point repair will include all labor and material necessary to complete the work.
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Invert Placement — This work will be the placement of an invert in a pipe that has lost its invert. Placement
will allow for Cementitious/Geopolymer Spray Liner system of new pipe. The invert placement shall
include all labor and material necessary to complete the work.

Post Installation Inspection — In addition to the inspection performed by the Department, the Contractor
shall perform two post-installation video inspections using NASSCO certified personnel. The first
inspection shall take place between 90 and 100 calendar days after completion of installation for each culvert
or system to a single outfall. The second inspection shall take place 30 calendar days prior to the end of the
liner warranty period. The camera shall be situated at the centerline of the pipe, and shall be mounted on a
rubber tired or tracked pipe rover that allows for a 360-degree inspection. Inspection equipment shall be
capable of measuring protrusions and obstructions of '% inch or greater. The inspection shall be performed
in the presence of the Engineer. Dewater the host pipe to the satisfaction of the Engineer. Video inspections
shall be clearly labeled on the media with the time, date, and location of the pipe inspected. A copy of the
video inspection shall be furnished to the Engineer prior to acceptance of the work.

The finished liner may be rejected if not continuous over its entire length and free from visual defects such
as foreign inclusions, joint separation, cracks, insufficient liner thickness, material loss, roughness,
deformation, dry spots, pinholes, insufficient bonding to host pipe, delamination, or other material or
installation deficiencies as described herein.

Remedies for rejection of liner - In the event a post inspection of the installation reveals defects in localized
areas of the liner pipe (comprising less than 20 percent of the pipe length) the localized defects shall be
repaired as specified by the manufacturer. Where defects occur on 20 percent or more of the pipe length the
defects shall be repaired, however, the Contractor will not be allowed to continue with his methodology of
installation and/or the liner system used until he/she can demonstrate to the Engineer that he/she has
remedied his/her operations to a sufficient level of quality as determined by the engineer. All such remedial
efforts shall be at the Contractor’s expense. Further failure(s) to perform a proper installation may result in
the disallowance of the use of that liner system and an adjustment in the cost or non-payment of the failed
installations depending on the severity of the failure.

In the event the post installation inspection is not conducted until all or most of the locations in the Contract
permitting this methodology have been performed, and the inspection reveals defects on 20 percent or more
of the host pipe’s length, then an adjustment in the cost or non-payment of the failed installations may be
made by the Engineer depending on the severity of the failure.

IV.MEASUREMENT AND PAYMENT

Pipe Rehabilitation will be measured and paid for as the actual number of linear feet of pipe for the Size,
and Method that has been incorporated into the completed and accepted work. Note: At locations
determined by the Engineer where multiple methods are permitted, the Contractor may select any of the
methods specified, however, if only one method is specified, this will be the only method permitted at that
location. This price shall include inspection, cleaning and preparation of the host pipe, furnishing and
installing the liner, lateral reconnection, coupling and expansion devices, annular cement grout, design and
shop drawing preparation, furnishing and installing liner and all components of the liner system, capturing
any discharges or releases during installation or curing operations, furnishing any documentation or fees
required for effluent or condensate disposal, all testing and sampling including furnishing reports and pre
and post installation video inspections, waste disposal costs, excavation, sheeting, shoring, disposing of
surplus and unsuitable material; backfilling and backfill material; compaction, restoring existing surfaces,
and clearing debris and obstructions.
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Extension of Pipe will be measured and paid as the actual number of linear feet of pipe for the Size, and
Method that has been incorporated into the completed and accepted work. All materials, equipment, labor,
or other resources required to Extension of Pipe shall be incidental to the unit cost for Extension of Pipe.

Point Repair will be measured and paid as the actual number of point repair required to complete Pipe
Rehabilitation work. All materials, equipment, labor or other resources required to complete point repair
shall be incidental to the unit cost for Point Repair.

Invert Placement will be measured and paid as the actual number of linear feet of invert placed in pipe. All
materials, equipment, labor, or other resources required to Invert Placement shall be incidental to the unit
cost for Invert Placement.

De-Watering will be measured and paid as the actual number of water diversions or bypasses required to
complete Pipe Rehabilitation work. Each instance of De-Watering paid includes De- Watering for pre-
inspection, installation, post inspections, and remediation (if necessary). All materials, equipment, labor,
or other resources required to de-watering a site shall be incidental to the unit cost for De-watering.

Payment will be made under:

Pay Item Pay Unit
30” Pipe Rehabilitation Cementitious / Geopolymer Spray Liner — Up to 50° Linear Foot
36” Pipe Rehabilitation Cementitious / Geopolymer Spray Liner — Up to 50’ Linear Foot
42” Pipe Rehabilitation Cementitious / Geopolymer Spray Liner — Up to 50° Linear Foot
48” Pipe Rehabilitation Cementitious / Geopolymer Spray Liner — Up to 50’ Linear Foot
30” Pipe Rehabilitation Cementitious/-Geopolymer Spray Liner-Greater 50’ Linear Foot
36” Pipe Rehabilitation Cementitious/-Geopolymer Spray Liner-Greater 50’ Linear Foot
42” Pipe Rehabilitation Cementitious/-Geopolymer Spray Liner-Greater 50’ Linear Foot
48” Pipe Rehabilitation Cementitious/-Geopolymer Spray Liner-Greater 50’ Linear Foot
Extension of Pipe - 30" Linear Foot
Extension of Pipe - 36" Linear Foot
Extension of Pipe - 42" Linear Foot
Extension of Pipe - 48" Linear Foot
Point Repair Each

Invert Placement Linear Foot
De-Watering Pump - 2” Each
De-Watering Pump - 4” Each
De-Watering Pump - 6” Each

GROUTING HOST PIPE BEFORE LINING

Description

This Special Provision includes specifications for filling voids below and around a culvert that have been
found during cleaning and inspection, or are apparent by inverts perforated by corrosion either mid-pipe or
at the ends.

Wherever pipe liners are used in pipes of sufficient size to gain access, fill voids before installing pipe
liners.
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Materials

Refer to Section 1003 of Standard Specifications for cement based grout requirements. The contractor may
also choose to use a polyurethane grout, resin or foam from the approved products list found at:
https://apps.ncdot.gov/vendor/approvedproducts/

Construction Methods

Prevent the flow of cementitious material and water from construction activities into waterways and
drainage facilities. Follow provisions of the NCDOT Best Management Practices for Construction and
Maintenance Activities manual

If voids are found, install grout ports as ordered. Install valves or removable plugs at grout ports. Probe at
each grout port location. The probe must be at least 4 feet long, fit through the grout ports, and be rigid enough
to sense probe refusal. Grout ports must be watertight. If authorized, you may screw grout ports in place or
attach them by other methods. Do not weld grout ports to galvanized surfaces.

Where practicable, pump from downstream / downhill end of pipe toward upstream / uphill end of pipe.
Pump grout into voids until it appears that all water and air has been ejected. Where possible, pump until
grout escapes from adjacent, unplugged ports. Plug grout ports or close port valves as soon as grout pumping
ceases.

Multiple grouting stages may be necessary to 1) close invert, annular, or joint perforations, and 2) inject
grout, resin or into remaining voids surrounding pipe. Block or sandbag culvert ends to retain grout during
grouting procedure. Remove sandbags or blockages after curing. Finish grout that surcharges from
perforations or cracks to a smooth surface.

Grout shall be introduced into voids by injection. The maximum injection pressure at the nozzle must not
exceed 5 psi for fluid, unsanded grout mix. Pressure shall be monitored by a pressure gauge.

Monitor the culvert for deformation and cracks. If cracking occurs in a concrete culvert or lining, reduce
the grout injection pressure. If deformation of the existing structure exceeds 1/2 inch at any location, reduce

the injection pressure. Grouting in lifts may be required to prevent deformation.

Repair any permanent deformations or cracks resulting from your grouting work. Such work is incidental
to grouting.

Measurement and Payment

Record the quantity of grout that is installed and submit this quantity. No payment will be made for grout
that leaks through to the inside of the culvert. No payment will be made for grout that is wasted, disposed
of, or remaining on hand after completion of the work.

Payment will be made under:

Pay Item Pay Unit
Host Pipe Grouting (One Part) Gal
Host Pipe Grouting (Two Part) Gal
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PROJECT SPECIAL PROVISIONS

WORK ZONE TRAFFIC CONTROL

TRAFFIC CONTROL AND WORK ZONE SAFETY:

The contractor shall maintain traffic during construction and provide, install, and maintain all traffic control
devices in accordance with these project guidelines, the Project Special Provisions, NCDOT Standard
Specifications for Roads and Structures, NCDOT Roadway Standard Drawings and the current edition of
the Manual of Uniform Traffic Control Devices (MUTCD). All traffic control devices shall meet all
requirements of NCHRP 350.

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all
operations. All traffic control and traffic control devices required for any operation shall be functional and
in place prior to the commencement of that operation. Signs for temporary operations shall be removed
during periods of inactivity. The Contractor is required to leave the project in a manner that will be safe to
the traveling public and which will not impede motorists.

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers
stationed at each end of the work zone. In situations where sight distance is limited, the Contractor shall
provide additional means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles,
or additional flaggers. Flaggers shall be competent personnel, adequately trained in flagging procedures,
and furnished with proper safety devices and equipment, including, but not limited to, safety vests and
stop/slow paddles.

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved
safety vest, or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic Control
Devices (MUTCD).

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations
governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective
equipment, and shall take any other needed actions, on his own responsibility that are reasonably necessary
to protect the life and health of employees on the job and the safety of the public, and to protect property in
connection with the performance of the work covered by the contract.

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in
suspension of work as provided in subarticle 108-7(2) of the Standard Specifications.

All work covered under this section will be paid for at the contract unit price for the type of roadway, per
day, for Traffic Control. Only one charge for Traffic Control may be made per day, regardless of the number
of moves made during that day to complete the work.

The Engineer shall be responsible for determining the roadway classification, such as Multi-Lane, Two
Lane, or Shoulder Closure, that will apply for that day’s work, prior to the Contractor mobilizing to that
site. The Engineer shall notify the Contractor of that determination prior to their mobilization, so that the
Contractor may plan accordingly, and bring the proper signage and devices needed for that particular
workday and location.
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In addition, if a worksite takes more than one day to complete, the following will apply:

A. If Temporary Work Zone Traffic Control devices are used, and must be set up and taken down each
day, then payment will be allowed for each day required to complete the work at that location.

B. If the roadway must be closed for multiple days, using Road Closure Traffic Control devices, then
payment will be made only for one day, regardless of the number of days required to complete the
work at that location.

C. The Engineer shall be responsible for determining whether Temporary WZTC, or Road Closure TC,
should be used at any particular work location, prior to the Contractor mobilizing to that site.

Payment for this item will be full compensation for all installation and maintenance of traffic controls and
traffic control devices and any other incidentals associated with traffic control.

Pay Item Pay Unit
Traffic Control (Full Lane Closure — Multi-Lane) Day
Traffic Control (Full Lane Closure — Two Lane) Day
Traffic Control (Shoulder Closure) Day

TRAFFIC CONTROL SUPERVISION:

Provide the service of at least one qualified work zone supervisor. The work zone supervisor shall have the
overall responsibility for the proper implementation of the TMP and ensure all employees working inside
the NCDOT right of way have received the proper training appropriate to the job decisions each individual
is required to make.

The work zone supervisor is not required to be on site at all times but shall be available to address concerns
of the Engineer. The name and contact information of the work zone supervisor shall be provided to the
Engineer prior to or at the preconstruction conference.

Qualification of work zone supervisors shall be done by an NCDOT approved training agency or other
approved training provider. For a complete listing of these, see the Work Zone Traffic Control’s webpage.

Coordinate with and cooperate with work zone supervisors of adjacent or overlapping construction projects
to ensure safe and adequate traffic control is maintained throughout the projects at all times, including
periods of construction inactivity in accordance with Article 105-7.

WORK ZONE INSTALLER:
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11R04

Provide the service of at least one qualified work zone installer during the setup, installation, and removal
of temporary traffic control within the highway right of way. The qualified work zone installer shall serve
as crew leader and shall be on site and directing the installation and removal of temporary traffic control.
If multiple temporary traffic control installations or removals are occurring simultaneously, then each shall
have a qualified work zone installer.

The work zone installer shall be qualified by an NCDOT approved training agency or other NCDOT
approved training provider in the safe and competent set up of temporary traffic control. For a complete
listing of approved training agencies, see the Work Zone Safety Training webpage.
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A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may fulfill the
role of the work zone installer during the setup, installation, and removal of temporary traffic control within
the highway right of way provided they are on site and directing the installation and removal of temporary
traffic control.

All other individuals participating in the setup, installation, and removal of temporary traffic control within
the highway right of way shall be certified as a qualified flagger in accordance with Article 1150-3 of
the Standard Specifications, even if flagging is not being performed as part of the traffic control.

Provide the name and contact information of all qualified work zone installers to the Engineer prior to or at
the preconstruction conference. Additionally, provide a qualification statement that all other individuals
participating in the setup, installation, and removal of temporary traffic control are qualified flaggers that
have been properly trained through an NCDOT approved training agency or other NCDOT approved
training provider.

All certification records for qualified work zone installers and flaggers shall be uploaded by the approved
training agency or other NCDOT approved training provider to the Department’s Work Zone Education
Verification App (WZ-EVA) prior to the qualified work zone installer or flagger performing any traffic
control duties on the project. For more information about WZ-EVA, see the Work Zone Safety Training
webpage.

FLAGGERS

Provide the service of properly equipped and qualified flaggers, in accordance with Section 1150 of the
Standard Specifications and Roadway Standard Drawing 1150.01, at locations and times for such period as
necessary for the control and protection of vehicular and pedestrian traffic. Anyone who controls traffic is
required to be qualified. Qualification consists of each flagger receiving proper training in the set-up and
techniques of safely and competently performing a flagging operation. Qualification of flaggers is to be
done by an NCDOT approved training agency. For a complete listing of these, see the Work Zone Traffic
Control’s webpage, https://connect.ncdot.gov/projects/ WZTC/Pages/Training.aspx.

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project have
been properly trained through an NCDOT approved training resource shall be provided to the Engineer.

Flagging operations are not allowed for the convenience of the Contractor’s operations. However, if safety
issues exist (i.e. sight or stopping sight distance), the Engineer may approve the use of flagging operations.
Use flagging methods that comply with the guidelines in the MUTCD.

No direct payment shall be made for Flagging operations, as it shall be considered incidental to other
contract items.
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PROJECT SPECIAL PROVISIONS

UTILITY CONSTRUCTION

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48
hours prior to the commencement of operations.

Special care shall be used in working around or near existing utilities, protecting them when necessary to
provide uninterrupted service. In the event that any utility service is interrupted, the Contractor shall notify
NCDOT personnel and the utility owner immediately, and shall cooperate with the owner, or his
representative, in the restoration of service in the shortest time possible.

Existing fire hydrants shall be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.
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PROJECT SPECIAL PROVISIONS

EROSION CONTROL
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180
General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A)

(B)

©

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.

Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be
Level IT and responsible for ensuring the erosion and sediment control/stormwater plan is adequately
implemented and maintained on the project and for conducting the quality control program. The
Certified Supervisor shall be on the project within 24 hours notice from initial exposure of an
erodible surface to the project’s final acceptance. Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.
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2)

(e)

¢y

(2
(h)
(i)

W)
(k)

EC-2 Division 6

Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to work
platforms, temporary construction, pumping operations, plant and storage yards, and
cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work prior to any
suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the Contractor’s
operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by Department
personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

(a)

(b)

(c)
(d)
(e)
&)

Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater discharge
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event
equal to or greater than 1.0 inch that occurs within a 24 hour period. Additional
monitoring may be required at the discretion of Division of Water Resources
personnel if the receiving stream is 303(d) listed for turbidity and the project has had
documented problems managing turbidity.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

Maintain a log of turbidity test results as outlined in the Department's Procedure for
Monitoring Borrow Pit Discharge.
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(B)

(2
(h)

(@)

EC-3 Division 6

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCGO010000.

Report violations of the NPDES permit to the Engineer immediately who will notify
the Division of Water Quality Regional Office within 24 hours of becoming aware
of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program

shall:

(a)
(b)
(©)

(d)
(e)

()
(2
(h)
(i)
Q)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

Incorporate erosion control into the work in a timely manner and stabilize disturbed
areas with mulch/seed or vegetative cover on a section-by-section basis.

Use flocculants approved by state regulatory authorities where appropriate and where
required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject to review
by the Engineer. Maintain NPDES inspection records and make records available at
all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.
This person shall be onsite whenever construction activities as described above are taking place.
This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.
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(C)  Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following
erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

3) Temporary Mulching

(4) Sodding

5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders, retention/detention
devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II
Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level III Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level III Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.
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The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H)  Dismissal from a company for any of the above reasons.

D Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation
of certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving
notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and
any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

STABILIZATION REQUIREMENTS:
(3-11-16) S2

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000
general construction permit effective August 3, 2011 issued by the North Carolina Department of
Environment and Natural Resources Division of Water Quality. Temporary or permanent ground cover
stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the following
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exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the
last land-disturbing activity:
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e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North
Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover
stabilization shall be achieved in accordance with the provisions in this contract and as directed.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment around any
erodible material stockpile areas as directed.
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LISTING OF MBE/WBE SUBCONTRACTORS

Sheet of
i * Agreed ok
Firm Name and Address Circle Item No. Item Description upon Unit Dollar Vohime
One . of Item
Price
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE

** Dollar Volume of MBE Subcontractor $
MBE Percentage of Total Contract Bid Price %
** Dollar Volume of WBE Subcontractor $
WBE Percentage of Total Contract Bid Price %
*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract.
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price.

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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EXECUTION OF BID

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The prequalified bidder being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in
connection with any bid or contract, that the prequalified bidder has not been convicted of violating N.C.G.S. §133-24 within the last
three years, and that the prequalified bidder intends to do the work with his own bonafide employees or subcontractors and will not
bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification
also includes any required statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or
promised by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
(Select appropriate title) (Select appropriate title)
Print or type Signer’s name Print or type Signer’s name

CORPORATE SEAL
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

PARTNERSHIP

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the prequalified bidder intends to do the work with its own bonafide employees or
subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting
his status under penalty of perjury under the laws of the United States in accordance with the
Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee
of any gift from anyone with a contract with the State, or from any person seeking to do business with
the State. By execution of any response in this procurement, you attest, for your entire organization and
its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised
by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name



D6D3.POC.021 EB-3 Division 6

EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

LIMITED LIABILITY COMPANY

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the prequalified bidder intends to do the work with its own bonafide employees or
subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting
his status under penalty of perjury under the laws of the United States in accordance with the
Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee
of any gift from anyone with a contract with the State, or from any person seeking to do business with
the State. By execution of any response in this procurement, you attest, for your entire organization and
its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised
by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer’s name
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

JOINT VENTURE (2) or (3)

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any agreement,
participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the
prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder intends to do the
work with its own bonafide employees or subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury under the laws of the United
States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State,
or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill in
the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line
(3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if
applicable and execute below in the appropriate manner.

1
Name of Joint
Venture
2
Name of Contractor
Address as
Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
3)
Name of Contractor
Address as
Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
1If Corporation, affix Corporate Seal and
(4)

Name of Contractor (for 3 Joint Venture only)

Signature of Witness or Attest

Print or type Signer's name

If Corporation, affix Corporate Seal

Address as
Prequalified

By Signature of Contractor

Print or type Signer's name
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the prequalified bidder intends to do the work with its own bonafide employees or
subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting
his status under penalty of perjury under the laws of the United States in accordance with the
Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee
of any gift from anyone with a contract with the State, or from any person seeking to do business with
the State. By execution of any response in this procurement, you attest, for your entire organization and
its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised
by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Name of Prequalified Bidder

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Prequalified Bidder, Individually

Print or type Signer's name Print or type Signer’s name
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the prequalified bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the prequalified bidder intends to do the work with its own bonafide employees or
subcontractors and will not bid for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting
his status under penalty of perjury under the laws of the United States in accordance with the
Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee
of any gift from anyone with a contract with the State, or from any person seeking to do business with
the State. By execution of any response in this procurement, you attest, for your entire organization and
its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised
by any employees of your organization.

SIGNATURE OF PREQUALIFIED BIDDER

Name of Prequalified Bidder

Print or type name

Address as Prequalified

Signature of Prequalified Bidder, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name
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DEBARMENT CERTIFICATION

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that his certification was
erroneous when he submitted his debarment certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary
covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal Rules requiring this
certification and detailing the definitions and coverages may be obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the Federal-Aid Provision
titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, suspended,
ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous. The bidder may decide
the method and frequency by which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the
certification required by this provision. The knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters into a lower tier

covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by
any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;

c.  Arenot presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission
of any of the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for
cause or default.

e.  Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an explanation for the
change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An explanation will not
necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being considered non-
responsive.

I:I Check here if an explanation is attached to this certification.
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EXECUTION OF CONTRACT

Contract No: D6D3.POC.021

County: Bladen, Columbus, Cumberland, Harnett & Robeson

ACCEPTED BY THE DEPARTMENT

Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET
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ADDENDUM #1

I

b

(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

L

(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

L

(SIGNATURE)

Acknowledge receipt of Addendum #3.

ADD-1

ADDENDUM(S)

representing

representing

representing

Division 6
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North Carolina Department of Transportation

CONTRACT BID FORM

CONTRACT NO.: D6D3.POC.021

WBS ELEMENT NO.: 6.100919.9

COUNTY: Bladen, Columbus, Cumberland, Harnett & Robeson
DESCRIPTION:  Pipe Rehabilitation — CIP Liners, Spincasting & Injection

LINE | SEC DESCRIPTION QTY UNIT UNIT PRICE AMOUNT BID
15” Pipe Rehabilitation CIPP —
10 SP Up to 50° 150 LF
20 Sp 18 Plpe’Rehablhtatlon CIPP - 250 LF
Up to 50
30 Sp 24 Plpe’Rehablhtatlon CIPP - 950 LF
Up to 50
15” Pipe Rehabilitation CIPP —
40 SP Greater Than 50° >0 LF
18” Pipe Rehabilitation CIPP —
>0 SP Greater Than 50° >0 LF
24” Pipe Rehabilitation CIPP —
60 SP Greater Than 50° >0 LF
70 Sp Extension of Pipe - 15" 24 LF
80 Sp Extension of Pipe - 18" 24 LF
90 Sp Extension of Pipe - 24" 24 LF
100 SP Point Repair 15 EA
110 Sp Invert Placement 50 LF
120 SP Vacuum truck 120 HR
130 SP CCTV 80 HR
30” Pipe Rehabilitation
140 Sp Cementitious / Geopolymer Spray 400 LF
Liner — Up to 50°
36” Pipe Rehabilitation
150 Sp Cementitious / Geopolymer Spray 50 LF
Liner — Up to 50°
42” Pipe Rehabilitation
160 Sp Cementitious / Geopolymer Spray 50 LF
Liner — Up to 50°
48” Pipe Rehabilitation
170 Sp Cementitious / Geopolymer Spray 50 LF

Liner — Up to 50°
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PIF-2
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30” Pipe Rehabilitation

180 Sp Cementitious/-Geopolymer Spray 50 LF
Liner-Greater 50°
36” Pipe Rehabilitation
190 Sp Cementitious/-Geopolymer Spray 50 LF
Liner-Greater 50’
42” Pipe Rehabilitation
200 Sp Cementitious/-Geopolymer Spray 50 LF
Liner-Greater 50°
48” Pipe Rehabilitation
210 Sp Cementitious/-Geopolymer Spray 50 LF
Liner-Greater 50°
220 SP Extension of Pipe - 30" 24 LF
230 SP Extension of Pipe - 36" 24 LF
240 Sp Extension of Pipe - 42" 24 LF
250 Sp Extension of Pipe - 48" 24 LF
260 SP Dewatering Pump - 2" 10 EA
270 SP Dewatering Pump - 4" 10 EA
280 SP Dewatering Pump - 6" 10 EA
290 SP Host Pipe Grouting (one part) 450 GAL
300 SP Host Pipe Grouting (two part) 250 GAL
310 Sp Trafﬁc Control (Full Lane Closure — 25 DAY
Multi-Lane)
320 Sp Traffic Control (Full Lane Closure — 35 DAY
Two Lane)
330 SP Traffic Control (Shoulder Closure) 25 DAY

TOTAL BID:
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CONTRACTOR

PIF-3

Division 6

ADDRESS

Federal Identification Number

Contractors License Number

Authorized Agent Title
Signature Date
Witness Title

Signature Date

Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.):

Name

Email

Phone
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