
DG00645

2025CPT.07.13.10791, 2025CPT.07.13.20791

STATE FUNDED

ROCKINGHAM

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

12.080 MILES

WIDENING, MILLING, RESURFACING AND PAVEMENT MARKINGS

TWO PRIMARY AND TWO SECONDARY ROADS

EST CONST PROGRESS.... FY-2025...11% OF BID
FY-2026...67% OF BID
FY-2028...22% OF BID

RPN 001 3 BIDDER(S) DBE GOAL 7.00 %

ESTIMATE 4,111,366.83

APR 30 2025

OCT 30 2026

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION AUG 15 2025 MAPS 2 - WORK SHALL BE COMPLETED INCLUDING PAVEMENT
MARKINGS WHILE SCHOOL IS OUT DURING SUMMER

AUG 14 2026 MAPS 4 - WORK SHALL BE COMPLETED INCLUDING PAVEMENT
MARKINGS WHILE SCHOOL IS OUT DURING SUMMER

$ TOTALS % DIFF

APAC ATLANTIC INC THOMPSON ARTHUR DIVISION  GREENSBORO, NC 4,321,244.53 +5.1

BLYTHE CONSTRUCTION INC  CHARLOTTE, NC 4,413,722.50 +7.4

VECELLIO & GROGAN INC DBA SHARPE BROTHERS  GREENSBORO, NC 4,567,044.13 +11.1

4,111,366.83

4,321,244.53 + 5.1

ESTIMATE TOTAL

   LETTING TOTAL

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.

ITEM C
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APRIL 3, 2025

DIVISION 7

04/03/2025

Division Contract Engineer
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