

Project: 2021-011 Murrow Boulevard Bridge Repairs

TIP# EL-5101 DR - Bridge #400462

Introduction

- Attendee Sign-In Sheet
- Advertisement – **(Page 5) – Bid Date: June 22, 2023 at 2:00 p.m. at the Melvin Municipal Office Building (300 West Washington Street)/Available via Zoom**

Specifications

- Instructions to Bidders – **(Page 7)**
 - (a) Proposal (Blue Pages) Form – **(Pages 132-134)** – Must acknowledge Addenda
 - (b) Execution of Bid Forms– **(Pages 135-140)**
 - (c) 5% Bid Security Forms– **(Pages 148-154)**
 - (d) Listing of DBE Subcontractors Form– **(Pages 128)**
- Addendum Information **(Page 7)** – At least 10 Calendar Days prior to Bid Opening
 - (a) Questions must be submitted no later than **June 17, 2023 – (Page 7)**
 - (b) Questions submitted less than 5 days prior to bid date will not be answered
- NCDOT Prequalification Required at the time of the Bid **(Pages 5 & 8)**
 - (a) All contractors submitting bids require NCDOT **Prequalified (as Bidder, PO Prime)**
 - (b) All subcontractors participating, require NCDOT **Prequalified (as Subcontractor)**
 - (c) All DBE Subs for participation in meeting goals, require NCDOT **Certified (as DBE)**
- NCDOT Standard Notes (Federal Aid) **(Page 8)**
 - (a) North Carolina GC License required **(E.)**
 - (i) Must be related to the Type of Contract
 - (ii) Non-licensed - 60 days from bid opening to become Licensed
 - (iii) Retainage Not Permitted **(Page 9)** By LGAs nor by Contractors
- DBE (LGAs) Requirements (Tan Pages) – SP1-G63 **(Pages 19-29)**
 - (a) DBE goal - **8.0%** **(Page 21)**
 - (b) Letters of Intent **(Page 22)** the Fifth Calendar days following Bid Opening or ...
 - (c) Good Faith Effort **(Page 23)** the Fifth Calendar days following Bid Opening or ...
- Davis-Bacon – **(Pages 112-115)**
 - (a) Certified Payroll required – **(Page 113)**
- Tentative Construction Schedule – **(Page 15-17)**
 - (a) Notice to Proceed Date: **approximately August 18, 2023**
 - (b) Completion Time:
 1. Final (Page 15) **360 consecutive calendar days from NTP**
 2. Intermediate 1 (Page 16) [other than Planting...Perm Veg.]
180 consecutive calendar days from NTP
 3. Intermediate 2 (Page 16) [Day & Time Restrictions...Traffic]
Listed - Weekly/Holidays/Weekends
 - (c) Liquidated Damages:
 1. Final – **\$500.00 per calendar day**
 2. Intermediate 1 – **\$500.00 per calendar day**
 3. Intermediate 2 – **\$1,000.00 per hour**

