BID TABULATIONS

Contract No:DH00221

County:Montgomery
Replacement of Bridge #224 over Big Creek on SR 1562 (McCallum Pond Rd)

Bid Opening Date: 4/11/2017 at 2:00 PM

| ITEM NO. ITEM QUANTITY UNITS | | | Apple Tuck & AUDIT PRICE | Associates, Inc AMOUNT BID | Dane Constr UNIT PRICE | uction, Inc. AMOUNT BID | Dellinge UNIT PRICE | er, Inc. AMOUNT BID | | Rowe, LLC AMOUNT BID | English Constru UNIT PRICE | AMOUNT BID | |
|------------------------------|--|---------|--------------------------|----------------------------|---------------------------|-------------------------|------------------------|----------------------|-------------|----------------------|----------------------------|--------------|--------------|
| 1 | Mobilization | 1 | LS | \$30,000.00 | \$30,000.00 | \$31,085.00 | \$31,085.00 | \$31,000.00 | \$31,000.00 | | \$31,500.00 | \$35,000.00 | \$35,000.00 |
| 2 | Supplemental Clearing and Grubbing | 1 | AC | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$1.00 | \$1.00 |
| 3 | Bridge Approach Fill - Sub Regional Tier at Station (-L- 15+80.00) | 1 | LS | \$5,700.00 | \$5,700.00 | \$5,700.00 | \$5,700.00 | \$22,500.00 | \$22,500.00 | \$5,700.00 | \$5,700.00 | \$8,000.00 | \$8,000.00 |
| 4 | Grading | 1 | LS | \$95,000.00 | \$95,000.00 | \$89,020.00 | \$89,020.00 | \$69,865.00 | \$69,865.00 | \$112,666.50 | \$112,666.50 | \$131,000.00 | \$131,000.00 |
| 5 | Foundation Cond. Material, Minor Strs | 10 | TON | \$26.00 | \$260.00 | \$26.00 | \$260.00 | \$26.00 | \$260.00 | \$26.00 | \$260.00 | \$80.00 | \$800.00 |
| 6 | Foundation Conditioning Geotextile | 20 | SY | \$2.00 | \$40.00 | \$2.00 | \$40.00 | \$2.00 | \$40.00 | \$2.00 | \$40.00 | \$3.50 | \$70.00 |
| 7 | 15" Drainage Pipe | 28 | LF | \$34.00 | \$952.00 | \$34.00 | \$952.00 | \$34.00 | \$952.00 | \$34.00 | \$952.00 | \$67.00 | \$1,876.00 |
| 8 | 15" Drainage Pipe Elbows | 2 | EA | \$50.00 | \$100.00 | \$50.00 | \$100.00 | \$50.00 | \$100.00 | \$50.00 | \$100.00 | \$200.00 | \$400.00 |
| 9 | 15" RC Pipe Culv, Class IV | 12 | LF | \$36.25 | \$435.00 | \$36.25 | \$435.00 | \$36.25 | \$435.00 | \$36.25 | \$435.00 | \$130.00 | \$1,560.00 |
| 10 | Incidental Stone Base | 20 | TON | \$33.00 | \$660.00 | \$33.00 | \$660.00 | \$33.00 | \$660.00 | \$33.00 | \$660.00 | \$36.00 | \$720.00 |
| 11 | Incidental Milling | 230 | SY | \$5.70 | \$1,311.00 | \$5.70 | \$1,311.00 | \$5.70 | \$1,311.00 | \$5.70 | \$1,311.00 | \$28.00 | \$6,440.00 |
| 12 | Asphalt Conc. Base Course, Type B 25.0 B | 290 | TON | \$80.00 | \$23,200.00 | \$80.00 | \$23,200.00 | \$80.00 | \$23,200.00 | \$89.85 | \$26,056.50 | \$114.00 | \$33,060.00 |
| 13 | Asphalt Conc. Intermediate Course, Type I 19.0 B | 170 | TON | \$80.00 | \$13,600.00 | \$80.00 | \$13,600.00 | \$80.00 | \$13,600.00 | \$89.85 | \$15,274.50 | \$143.00 | \$24,310.00 |
| 14 | Asphalt Conc. Surface Course, Type SF 9.5 A | 200 | TON | \$80.00 | \$16,000.00 | \$80.00 | \$16,000.00 | \$80.00 | \$16,000.00 | \$89.85 | \$17,970.00 | \$143.00 | \$28,600.00 |
| 15 | Asphalt Binder for Plant Mix | 35 | TON | \$400.00 | \$14,000.00 | \$400.00 | \$14,000.00 | \$400.00 | \$14,000.00 | \$400.00 | \$14,000.00 | \$450.00 | \$15,750.00 |
| 16 | Right Of Way Markers | 8 | EA | \$300.00 | \$2,400.00 | \$215.00 | \$1,720.00 | \$226.00 | \$1,808.00 | \$175.00 | \$1,400.00 | \$150.00 | \$1,200.00 |
| 17 | Masonry Drainage Structures | 2 | EA | \$1,375.00 | \$2,750.00 | \$1,375.00 | \$2,750.00 | \$1,375.00 | \$2,750.00 | \$1,375.00 | \$2,750.00 | \$1,700.00 | \$3,400.00 |
| 18 | Frame w / Two Grates, 840.29 | 2 | EA | \$340.00 | \$680.00 | \$340.00 | \$680.00 | \$340.00 | \$680.00 | \$340.00 | \$680.00 | \$800.00 | \$1,600.00 |
| 19 | Shoulder Berm Gutter | 21 | LF | \$50.00 | \$1,050.00 | \$50.00 | \$1,050.00 | \$65.00 | \$1,365.00 | \$90.00 | \$1,890.00 | \$120.00 | \$2,520.00 |
| 20 | Steel Beam Guardrail | 125 | LF | \$15.75 | \$1,968.75 | \$15.75 | \$1,968.75 | \$15.00 | \$1,875.00 | \$15.75 | \$1,968.75 | \$16.00 | \$2,000.00 |
| 21 | Additional Guardrail Posts | 5 | EA | \$11.00 | \$55.00 | \$11.00 | \$55.00 | \$10.00 | \$50.00 | \$11.00 | \$55.00 | \$10.00 | \$50.00 |
| 22 | GUARDRAIL ANCHOR UNITS, TYPE III | 4 | EA | \$1,500.00 | \$6,000.00 | \$1,500.00 | \$6,000.00 | \$1,000.00 | \$4,000.00 | \$1,500.00 | \$6,000.00 | \$1,050.00 | \$4,200.00 |
| 23 | GRAU, Type 350 | 4 | EA | \$1,925.00 | \$7,700.00 | \$1,925.00 | \$7,700.00 | \$1,995.00 | \$7,980.00 | \$1,925.00 | \$7,700.00 | \$2,100.00 | \$8,400.00 |
| 24 | Plain Rip Rap, Class B | 30 | TON | \$39.00 | \$1,170.00 | \$39.00 | \$1,170.00 | \$39.00 | \$1,170.00 | \$39.00 | \$1,170.00 | \$57.00 | \$1,710.00 |
| 25 | Geotextile for Drainage | 255 | SY | \$2.00 | \$510.00 | \$2.00 | \$510.00 | \$2.00 | \$510.00 | \$2.00 | \$510.00 | \$3.00 | \$765.00 |
| 26 | Temporary Traffic Control | 1 | LS | \$3,284.00 | \$3,284.00 | \$4,600.00 | \$4,600.00 | \$3,268.00 | \$3,268.00 | \$4,600.00 | \$4,600.00 | \$6,400.00 | \$6,400.00 |
| 27 | Thermoplastic (4", 90 MILS) | 1,070 | LF | \$1.98 | \$2,118.60 | \$1.49 | \$1,594.30 | \$1.98 | \$2,118.60 | \$2.48 | \$2,653.60 | \$1.75 | \$1,872.50 |
| 28 | Thermoplastic (4", 120 MILS) | 1,070.0 | LF | \$2.08 | \$2,225.60 | \$1.64 | \$1,754.80 | \$2.08 | \$2,225.60 | \$2.53 | \$2,707.10 | \$2.00 | \$2,140.00 |
| 29 | 8" Water Line | 94 | LF | \$175.00 | \$16,450.00 | \$200.00 | \$18,800.00 | \$300.00 | \$28,200.00 | \$239.84 | \$22,544.96 | \$120.00 | \$11,280.00 |
| 30 | Abandon 8" Utility Pipe | 292.00 | LF | \$25.00 | \$7,300.00 | \$25.00 | \$7,300.00 | \$16.00 | \$4,672.00 | \$15.91 | \$4,645.72 | \$21.00 | \$6,132.00 |
| 31 | 10" Trenchless Install (In Soil) | 200 | LF | \$385.00 | \$77,000.00 | \$425.00 | \$85,000.00 | \$375.00 | \$75,000.00 | \$252.51 | \$50,502.00 | \$250.00 | \$50,000.00 |
| 32 | Temporary Silt Fence | 935 | LF | \$1.80 | \$1,683.00 | \$1.80 | \$1,683.00 | \$1.80 | \$1,683.00 | \$1.80 | \$1,683.00 | \$2.00 | \$1,870.00 |
| 33 | Erosion Control Stone, Class A | 65 | TON | \$21.50 | \$1,397.50 | \$21.50 | \$1,397.50 | \$21.50 | \$1,397.50 | \$21.50 | \$1,397.50 | \$56.00 | \$3,640.00 |
| 34 | Erosion Control Stone, Class B | 140 | TON | \$21.50 | \$3,010.00 | \$21.50 | \$3,010.00 | \$21.50 | \$3,010.00 | \$21.50 | \$3,010.00 | \$56.00 | \$7,840.00 |
| 35 | Sediment Control Stone | 120 | TON | \$18.50 | \$2,220.00 | \$18.50 | \$2,220.00 | \$18.50 | \$2,220.00 | \$18.50 | \$2,220.00 | \$48.00 | \$5,760.00 |
| 36 | Temporary Mulching | 1 | AC | \$1,010.00 | \$505.00 | \$1,010.00 | \$505.00 | \$1,010.00 | \$505.00 | \$1,010.00 | \$505.00 | \$1,900.00 | \$950.00 |
| 37 | Seed for Temporary Seeding | 100 | LB | \$3.00 | \$300.00 | \$3.00 | \$300.00 | \$3.00 | \$300.00 | \$3.00 | \$300.00 | \$5.25 | \$525.00 |

bid_Tab Page 1 of 2

| | | | | Annle Tuck & | & Associates, Inc | Dane Constr | uction Inc | Dellinger, Inc. | | Smith-Rowe, LLC | | English Construction Co., Inc. | |
|---------|---|----------|-------|--------------|-------------------|-------------|--------------|-----------------|--------------|-----------------|--------------|--------------------------------|--------------|
| ITEM NC | . ITEM | QUANTITY | UNITS | UNIT PRICE | AMOUNT BID | UNIT PRICE | AMOUNT BID | UNIT PRICE | AMOUNT BID | UNIT PRICE | AMOUNT BID | UNIT PRICE | AMOUNT BID |
| 38 | Fertilizer for Temporary Seeding | 1 | TON | \$1,500.00 | \$750.00 | \$1,500.00 | \$750.00 | \$1,500.00 | \$750.00 | \$1,500.00 | \$750.00 | \$950.00 | \$475.00 |
| 39 | Temporary Slope Drains | 200.00 | LF | \$3.00 | \$600.00 | \$3.00 | \$600.00 | \$3.00 | \$600.00 | \$3.00 | \$600.00 | \$10.00 | \$2,000.00 |
| 40 | Safety Fence | 200 | LF | \$2.00 | \$400.00 | \$2.00 | \$400.00 | \$2.00 | \$400.00 | \$2.00 | \$400.00 | \$2.00 | \$400.00 |
| 41 | Silt Excavation | 50 | CY | \$3.40 | \$170.00 | \$3.40 | \$170.00 | \$3.40 | \$170.00 | \$3.40 | \$170.00 | \$1.00 | \$50.00 |
| 42 | Matting for Erosion Control | 7,690.0 | SY | \$0.75 | \$5,767.50 | \$0.75 | \$5,767.50 | \$0.75 | \$5,767.50 | \$0.50 | \$3,845.00 | \$1.00 | \$7,690.00 |
| 43 | Coir Fiber Mat | 100 | SY | \$4.00 | \$400.00 | \$4.00 | \$400.00 | \$4.00 | \$400.00 | \$4.00 | \$400.00 | \$6.00 | \$600.00 |
| 44 | 1/4" Hardware Cloth | 220.00 | LF | \$2.25 | \$495.00 | \$2.25 | \$495.00 | \$2.25 | \$495.00 | \$2.25 | \$495.00 | \$3.00 | \$660.00 |
| 45 | Special Stilling Basins | 2.00 | EA | \$500.00 | \$1,000.00 | \$475.00 | \$950.00 | \$377.13 | \$754.26 | \$50.00 | \$100.00 | \$525.00 | \$1,050.00 |
| 46 | Wattle | 20 | LF | \$8.25 | \$165.00 | \$8.25 | \$165.00 | \$8.25 | \$165.00 | \$18.25 | \$365.00 | \$21.00 | \$420.00 |
| 47 | Polyacrylamide (PAM) | 45.00 | LB | \$7.20 | \$324.00 | \$7.20 | \$324.00 | \$7.20 | \$324.00 | \$1.00 | \$45.00 | \$10.00 | \$450.00 |
| 48 | Seeding and Mulching | 1 | AC | \$2,100.00 | \$1,050.00 | \$2,100.00 | \$1,050.00 | \$2,100.00 | \$1,050.00 | \$2,100.00 | \$1,050.00 | \$5,275.00 | \$2,637.50 |
| 49 | Mowing | 1 | AC | \$75.00 | \$37.50 | \$75.00 | \$37.50 | \$75.00 | \$37.50 | \$75.00 | \$37.50 | \$425.00 | \$212.50 |
| 50 | Seed for Repair Seeding | 50 | LB | \$2.30 | \$115.00 | \$2.30 | \$115.00 | \$2.30 | \$115.00 | \$2.30 | \$115.00 | \$10.00 | \$500.00 |
| 51 | Fertilizer for Repair Seeding | 0.25 | TON | \$2,400.00 | \$600.00 | \$2,400.00 | \$600.00 | \$2,400.00 | \$600.00 | \$2,400.00 | \$600.00 | \$950.00 | \$237.50 |
| 52 | Seed for Supplemental Seeding | 50 | LB | \$2.30 | \$115.00 | \$2.30 | \$115.00 | \$2.30 | \$115.00 | \$2.30 | \$115.00 | \$10.00 | \$500.00 |
| 53 | Fertilizer Topdressing | 0.5 | TON | \$1,500.00 | \$750.00 | \$1,500.00 | \$750.00 | \$1,500.00 | \$750.00 | \$1,500.00 | \$750.00 | \$850.00 | \$425.00 |
| 54 | Impervious Dike | 167.0 | LF | \$1.00 | \$167.00 | \$1.00 | \$167.00 | \$1.00 | \$167.00 | \$1.00 | \$167.00 | \$55.00 | \$9,185.00 |
| 55 | Specialized Hand Mowing | 10.0 | MHR | \$18.00 | \$180.00 | \$18.00 | \$180.00 | \$18.00 | \$180.00 | \$18.00 | \$180.00 | \$155.00 | \$1,550.00 |
| 56 | Response for Erosion Control | 13.0 | EA | \$1.00 | \$13.00 | \$1.00 | \$13.00 | \$1.00 | \$13.00 | \$1.00 | \$13.00 | \$260.00 | \$3,380.00 |
| 57 | Generic Erosion Control Item- Concrete Washout Structure | 2.0 | EA | \$450.00 | \$900.00 | \$450.00 | \$900.00 | \$450.00 | \$900.00 | \$450.00 | \$900.00 | \$2,350.00 | \$4,700.00 |
| 58 | Removal Of Existing Structure at Station (-L- 15+80.00) | 1 | LS | \$25,000.00 | \$25,000.00 | \$10,000.00 | \$10,000.00 | \$4,500.00 | \$4,500.00 | \$80,400.00 | \$80,400.00 | \$19,000.00 | \$19,000.00 |
| 59 | Unclassified Structure Excavation at Station (-L- 15+80.00) | 1 | LS | \$7,500.00 | \$7,500.00 | \$10,000.00 | \$10,000.00 | \$8,500.00 | \$8,500.00 | \$8,500.00 | \$8,500.00 | \$4,000.00 | \$4,000.00 |
| 60 | Class A Concrete (Bridge) | 40 | CY | \$1,100.00 | \$44,440.00 | \$1,250.00 | \$50,500.00 | \$1,200.00 | \$48,480.00 | \$698.50 | \$28,219.40 | \$1,050.00 | \$42,420.00 |
| 61 | Bridge Approach Slabs, Station (-L- 15+80.00) | 1.00 | LS | \$20,000.00 | \$20,000.00 | \$11,575.00 | \$11,575.00 | \$45,000.00 | \$45,000.00 | \$19,675.00 | \$19,675.00 | \$30,000.00 | \$30,000.00 |
| 62 | Reinforcing Steel (Bridge) | 4898 | LB | \$1.25 | \$6,122.50 | \$1.00 | \$4,898.00 | \$1.00 | \$4,898.00 | \$1.09 | \$5,338.82 | \$1.00 | \$4,898.00 |
| 63 | HP 12x53 Steel Piles | 180 | LF | \$40.00 | \$7,200.00 | \$65.00 | \$11,700.00 | \$52.00 | \$9,360.00 | \$58.79 | \$10,582.20 | \$82.00 | \$14,760.00 |
| 64 | Steel Pile Points | 10.00 | EA | \$300.00 | \$3,000.00 | \$250.00 | \$2,500.00 | \$110.00 | \$1,100.00 | \$200.00 | \$2,000.00 | \$100.00 | \$1,000.00 |
| 65 | Vertical Concrete Barrier Rail | 120 | LF | \$100.00 | \$12,000.00 | \$110.00 | \$13,200.00 | \$150.00 | \$18,000.00 | \$106.70 | \$12,804.00 | \$130.00 | \$15,600.00 |
| 66 | Rip Rap Class II (2'-0'' Thick) | 350.0 | TON | \$38.00 | \$13,300.00 | \$38.00 | \$13,300.00 | \$38.00 | \$13,300.00 | \$38.00 | \$13,300.00 | \$59.00 | \$20,650.00 |
| 67 | Geotextile for Drainage | 390.0 | SY | \$1.00 | \$390.00 | \$1.00 | \$390.00 | \$1.00 | \$390.00 | \$1.00 | \$390.00 | \$2.00 | \$780.00 |
| 68 | Elastomeric Bearings | 1.0 | LS | \$5,000.00 | \$5,000.00 | \$10,000.00 | \$10,000.00 | \$2,250.00 | \$2,250.00 | \$1,775.00 | \$1,775.00 | \$2,700.00 | \$2,700.00 |
| 69 | 3'-0" X 2'-0" Prestressed Concrete Cored Slabs | 600.0 | LF | \$175.00 | \$105,000.00 | \$200.00 | \$120,000.00 | \$194.00 | \$116,400.00 | \$150.05 | \$90,030.00 | \$158.00 | \$94,800.00 |
| 70 | Generic Structure Item, Asbestos Assessment | 1.0 | LS | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,050.00 | \$1,050.00 |
| | Diddor No. 1. Apple Tuels & Associates Inc. | | | | \$607,561.95 | <u> </u> | \$621,718.35 | | \$628,216.96 | | \$633,505.05 | <u> </u> | \$700,622.00 |

Bidder No. 1: Apple Tuck & Associates, Inc

Bidder No. 2: Dane Construction, Inc.

Bidder No. 3: Dellinger, Inc.

Bidder No. 4: Smith-Rowe, LLC

Bidder No. 5: English Construction Co., Inc.

bid_Tab Page 2 of 2