
STATE OF NORTH CAROLINA  

DEPARTMENT OF TRANSPORTATION  

HIGHWAY DIVISION 8 

 

PROPOSAL 

 
 

DATE AND TIME OF BID OPENING: April 24, 2018 AT 2:00 PM 
 

CONTRACT ID:  DH00275 

 

TIP NO.:   N/A 

 

WBS ELEMENT NO.:     8C.076158, 8C.076160 

 

COUNTY:         RANDOLPH 

 

MILES:         0.082 MILES 

 

ROUTE NO.: SR 2072 (BROOKWOOD ACRES) AND SR 1779 

(HILLCREST CT EXT)   

 

TYPE OF WORK:  GRADE, PAVE, RECONSTRUCT SHOULDERS,                                                      

AND EROSION CONTROL 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 

OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 

LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

BIDS WILL BE RECEIVED AS SHOWN BELOW: 
 

THIS IS A ROADWAY PROJECT.    BID BONDS NOT REQUIRED 
 

 
 

NAME OF BIDDER 

 
 

ADDRESS OF BIDDER 

 

  



DH00275    8C.076158, 8C.076160 2 Randolph County 

DEPARTMENT OF TRANSPORTATION, RALEIGH, NORTH CAROLINA  

PROPOSAL FOR THE CONSTRUCTION OF 

CONTRACT NO. DH00275 IN RANDOLPH COUNTY, NORTH CAROLINA 

Date_ 20    

 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DH00275; 

has carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special 

provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance 

bond; and thoroughly understands the stipulations, requirements and provisions. The undersigned bidder agrees to 

bound upon his execution of the bid and subsequent award to him by the Department of Transportation in 

accordance with this proposal to provide the necessary contract payment bond and contract performance bond 

within fourteen days after the written notice of award is received by him.  The undersigned Bidder further agrees to 

provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to 

furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance 

with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 

Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the 

case may be, for the various items given on the sheets contained herein. 

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the 

work and required labor to construct and complete State Highway Contract No. DH00275 in RANDOLPH 

COUNTY, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the 

proposal, plans, and specifications prepared by said Department, which proposal, plans, and specifications show the 

details covering this project, and hereby become a part of this contract. 

 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for 

Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated 

into and made a part of this contract; that, except as herein modified, all the construction and work included in this 

contract is to be done in accordance with the specifications contained in said volume, and amendments and 

supplements thereto, under the direction of the Engineer. 

 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract 

Officer or such other person as may be designated by the Secretary to sign for the Department of Transportation. 

The conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or 

Division Engineer. 

 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given 

as the basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of 

any item or portion of the work as may be deemed necessary or expedient. 

 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or 

decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer 

to Article 102-8(B) of the 2018 Standard Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature form Bid Express® for Division Contracts. 

 

ELECTRONIC ON-LINE BID THRU BID EXPRESS: 

1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Bid 

Express website. 

2. Prepare and submit EBS file using Expedite software. 

3.   Expedite software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
 

  

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 

 

SCOPE OF WORK: 
 

This contract is for Contract ID DH00275 for grading, paving, reconstructing shoulders, 

seeding and mulching on SR 2072 (Brookwood Acres) and SR 1779 (Hillcrest Court Extension) 

in RANDOLPH County. 

 

This work consists of grading within limits of the project; placing roadway asphalt intermediate 

course and asphalt surface course; reconstructing shoulders; seeding and mulching; and all other 

incidental items necessary to complete the project as specified and shown on the plans 

 

All work and materials shall be in accordance with the provisions of the General Guidelines of 

this contract, the Project Special Provisions, the current edition of the North Carolina 

Department of Transportation Standard Specifications for Roads and Structures, the current 

edition of the North Carolina Department of Transportation Roadway Standards Drawings, and 

the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

Wherever reference is given to codes, or standard specifications, or other data published by 

regulating agencies or accepted organizations, including but not limited to N.C. State Building 

Codes, Federal Specifications, ASTM Specifications, N.C. Department of Transportation 

‘Standard Specifications for Roads and Structures’, and the like, it shall be understood that such 

reference is to the latest edition including addenda published prior to the date of the contract 

documents. 

 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 

and regulations, and shall comply with the provisions of Section 107 of the Standard 

Specifications. 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(6-1-15)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s) 

for which they identify as work items in the prime contractor’s construction progress schedule 

that they will complete themselves.  Any contractor identified as working outside their expertise 

may be considered in default of contract. 

 

  

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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SITE INVESTIGATION AND REPRESENTATION: 
(3-3-2014) 102-6 SPD 01-280 

 

By signing the proposal documents, the Contractor acknowledges that: 

 

(A) He understands the nature of the work and general and local conditions, particularly those 

bearing on transportation; 

 

(B) He is familiar with the availability and cost of labor and materials; 

 

(C) He will to adhere to State regulations for safety and security of property, roads, and 

facilities; 

 

(D) He is able to prosecute the work in accordance with all applicable local, state and federal 

rules and regulations, and; 

 

(E) He has thoroughly investigated the project site(s). 

 

Any failure on the part of the Contractor to acquaint himself with all available information shall 

not relieve him from the responsibility any aspect of the contracting process.  No adjustment in 

contract time or contract prices will be made due to the Contractor’s negligence in familiarizing 

himself with the contract or project site(s). 

 

BOND REQUIREMENTS – No Bonds Required 
(06-01-16)  SPD 01-420B 

 

The provisions of Articles 102-10 and 103-7 of the 2018 Standard Specifications for Roads and 

Structures are waived for this project.  No bonds required. 

 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(4-17-12)      108      SP1 G07 C 
 

The date of availability for this contract is May 30, 2018. 
 

The completion date for this contract is the date that is one hundred eighty (180) consecutive 

calendar days after completion of Intermediate Contract Time Number 1. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract. The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 
 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. 

These liquidated damages will not be cumulative with any liquidated damages which may 

become chargeable under Intermediate Contract Time Number 1. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12)    108     SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, 

Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 

the Contractor will be required to complete all work included in this contract and shall place and 

maintain traffic on same. 

 

The date of availability for this intermediate contract time is May 30, 2018. 

 

The completion date for this intermediate contract time is November 15, 2018. 

 

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00) 

per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible 

for and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 
 

The Contractor shall not narrow or close a lane of traffic on ANY ROUTE, detain and /or alter 

the traffic flow on or during holiday weekends, special events, or any other time when traffic is 

unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 6:00 PM December 31st and 7:00 AM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

7:00 AM the following Tuesday. 

 

3. For Easter, between the hours of 6:00 PM Thursday and 7:00 AM Monday. 

 

4. For Memorial Day, between the hours of 6:00 PM Friday and 7:00 AM Tuesday. 

 

5. For Independence Day, between the hours of 6:00 PM the day before Independence Day 

and 7:00 AM the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 PM the Thursday before Independence Day and 7:00 AM the Tuesday 

after Independence Day. 
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6. For Labor Day, between the hours of 6:00 PM Friday and 7:00 AM Tuesday. 

 

7. For Thanksgiving Day, between the hours of 6:00 PM Tuesday and 7:00 AM Monday. 

 

8. For Christmas, between the hours of 6:00 PM the Friday before the week of Christmas 

Day and 7:00 AM the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures are not required during these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated herein and place traffic in the existing traffic pattern. 

 

The liquidated damages are Five Hundred Dollars ($500.00) per hour. 

 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13)     104     SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract. During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits. This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, s u p p l e m e n t a l  s e e d i n g  a n d  m u l c h i n g , 

m o w i n g , and fertilizer topdressing, as directed. All work shall be performed in 

accordance with the applicable section of the 2018 Standard Specifications. All work required 

for initial vegetation planting shall be performed as a part of the work necessary for the 

completion and acceptance of the Intermediate Contract Time (ICT). Between the time of ICT 

and Final Project acceptance, or otherwise referred to as the vegetation establishment period, 

the Department will be responsible for preparing the required National Pollutant Discharge 

Elimination System (NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion  control  devices  that  are  no  longer  needed. 

The Contractor will be responsible for, and shall correct any areas disturbed by operations 

performed in permanent vegetation establishment and the removal of temporary erosion control 

measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 

Control will be made at contract unit prices for the affected items. Work required that is not 
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represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 

2018 Standard Specifications. No additional compensation will be made for maintenance and 

removal of temporary erosion control items. 
 

POSTED WEIGHT LIMITS: 
(7-1-95) (Rev.9-15-15) 105 SP1 G24R 

 

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and 

to the fact that various Primary and Secondary Roads and bridges may be posted with weight 

limits less than the legal limit.  Do not exceed the posted weight limits in transporting materials 

and/or equipment to the projects.  Make a thorough examination of all projects and haul routes 

and be prepared to discuss them at the Preconstruction Conference. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (See Articles 101 and 

104-5 of the 2018 Standard Specifications): 

 

Line # Description 

5 Aggregate Base Course 

7 Asphalt Concrete Intermediate Course Type I19.0C 

8 Asphalt Concrete Surface Course, Type S9.5B 
 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 
 

Line # Description 

12 thru 15 Erosion Control 
 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14)     109-8     SP1 G43 
 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.0984 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 
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Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type    Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type _ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type    Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type    Gal/Ton 2.90 

Sand Asphalt Surface Course, Type    Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

    " Portland Cement Concrete Pavement Gal/SY 0.245 

Concrete Shoulders Adjacent to     " Pavement Gal/SY 0.245 
 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-17-16) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 
 

 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet either the Combined MBE/WBE goal.  No submittal of a Letter of Intent is 

required, unless the additional participation is used for banking purposes. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors. 

 

Fiscal Year Progress (% of Dollar Value) 

2018 (7/01/17 - 6/30/18) 9% of Total Amount Bid 

2019 (7/01/18 - 6/30/19) 91% of Total Amount Bid 
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Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any 

MBE or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than 

the advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE 

and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 

good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 5.0 % 

 

The Combined Goal was established utilizing the following anticipated participation for 

Minority Business Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 2.0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall 

exercise all necessary and reasonable steps to ensure that MBEs participate in at 

least the percent of the contract as set forth above. 
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(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 

participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 3.0 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall 

exercise all necessary and reasonable steps to ensure that WBEs participate in at 

least the percent of the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 

participation obtained shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE 

goal.  The Directory can be found at the following link. 

https:// www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 

use during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal 

will be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors. Any additional 

MBE/WBE subcontractor participation above the goal for which letters of intent are received 

will follow the banking guidelines found elsewhere in this provision.  All other additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward the 

Department’s overall race-neutral goals.   Only those firms with current MBE and 

WBE certification at the time of bid opening will be acceptable for listing in the bidder's 

submittal of MBE and WBE participation.  The Contractor shall indicate the following required 

information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 

of Expedite, the bidding software of Bid Express®. 
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(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 

shown in Expedite, the bidder may use the dropdown menu to access the name 

and address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 

have no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that MBE’s or WBE's participation 

will not count towards achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If either the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 

Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 

or WBE’s participation will not count towards achieving the Combined 

MBE/WBE  goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance 

with requirements contained elsewhere in the special provision. 
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MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 

Goal, the firm is responsible for meeting the goals or making good faith efforts to meet the goal, 

just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 

Combined MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  

However, all the work that is performed by the MBE or WBE bidder and any other similarly 

certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 

along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 

MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 

titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 

fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

goal.  If the lack of this participation drops the commitment below Combined MBE/WBE goal, 

the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of 

bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 

situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state 

business day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic 

sum of the Combined MBE/WBE goal by $1,000 or more, the excess will be placed on deposit 

by the Department for future use by the bidder.  Separate accounts will be maintained for MBE 

and WBE participation and these may accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long 

as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
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Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal. 

 

One complete set and 6 copies of this information shall be received in the office of the Engineer 

no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day 

falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 

the Engineer no later than 10:00 a.m. on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 

that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 

efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 

to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 

Division and surrounding Divisions where the project is located.  The bidder must 

determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 

follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 
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(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or material 

needs consistent with the available MBE/WBE subcontractors and suppliers, so as 

to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 

names, addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications 

for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the advertised goal, as long as such costs are reasonable.  

Also, the ability or desire of a prime contractor to perform the work of a contract 

with its own organization does not relieve the bidder of the responsibility to make 

good faith efforts.  Bidding contractors are not, however, required to accept 

higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 
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BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the Combined MBE/WBE goal. 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts 

the apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE 

and WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

mailto:BOWD@ncdot.gov
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and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the anticipated MBE participation.  The same holds 

for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 

subcontracts to a non-MBE/WBE firm does not count toward the contract goal 

requirement.    It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 

may not always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly certified 

firms and there is no interest or availability, and they can get assistance from other 

certified firms, the Engineer will not hold the prime responsible for meeting the 

individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 

subcontracts a significantly greater portion of the work of the contract than would be 

expected on the basis of standard industry practices, it shall be presumed that the MBE or 

WBE is not performing a commercially useful function.   

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its 

expenditures for materials and supplies required to complete the contract and obtained 

from a MBE or WBE regular dealer and 100 percent of such expenditures from 

a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 
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commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. If it is determined that a MBE or WBE is not performing a 

Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

Combined MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 

work receives credit for the total value of the transportation services the 

subcontracted MBE or WBE provides on the contract.  It should be noted that 
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every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 

the participation breakdown.  This, however, may not always be possible due to 

the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 

effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from 

other certified providers, the Engineer will not hold the prime responsible for 

meeting the individual MBE or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 

a non-MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only 

for the fee or commission it receives as a result of the subcontract arrangement.  

The value of services performed under subcontract agreements between the 

MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude 

the leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 

priority for use of the leased truck.  This type of lease may count toward the 

MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 

if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 

substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 

shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 

instances in which the Contractor seeks to perform the work of the terminated subcontractor with 

another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s 

own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 

Engineer’s written approval based upon a finding of good cause for the termination.  The prime 

contractor must give the MBE/WBE firm 5 days to respond to the prime contractor’s notice of 

termination and advise the prime contractor and the Department of the reasons, if any, why the 

firm objects to the proposed termination of its subcontract and why the Department should not 

approve the action. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 
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procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an 

additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 

MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 

will only be required for removing a committed MBE/WBE if there were no additional 

MBEs/WBEs submitted at the time of bid to cover the same amount of work as the 

MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 

Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to 



DH00275    8C.076158, 8C.076160 22 Randolph County 

perform at least the same amount of work to meet the Combined MBE/WBE goal 

requirement.  If a MBE/WBE firm is not found to do the same amount of work, 

a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 

by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
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month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 

report all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the United 

States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 



DH00275    8C.076158, 8C.076160 24 Randolph County 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and 

the resulting sedimentation and turbidity of surface waters. Comply with the requirements 

herein regardless of whether or not a National Pollution discharge Elimination System 

(NPDES) permit for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure 

that the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is 

implemented and maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure 

compliance 
 

with  Federal,  State  and  Local  ordinances  and  regulations,  and  manage  the  

Quality Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction 

operation that increases the potential for soil erosion or the possible sedimentation 

and turbidity of surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation 

for erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for 

the design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and 

for conducting the quality control program. The Certified Supervisor shall be on the 

project within 24 hours notice from initial exposure of an erodible surface to the 

project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so 

that erosion and sediment control/stormwater measures are fully executed 

for each operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to  at 

each stage of the work. 
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(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the 

findings of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices 

for the Contractor’s temporary work not shown on the plans, such as, 

but not limited to work platforms, temporary construction, pumping 

operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow 

pits, dewatering, and any temporary work conducted by the Contractor 

in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely 

and workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater 

work prior to any suspension of the work. 
 

(i) Coordinate with Department, Federal, State and Local  Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management 

Practices. These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field 

changes for use and review by Department personnel as well as regulatory 

agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities. The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and 

states that the Department shall incorporate the applicable requirements into its 

delegated Erosion and Sediment Control Program for construction activities 

disturbing one or more acres of land. The Department further incorporates these 

requirements on all contracted bridge and culvert work at jurisdictional waters, 

regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and 

sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event of 0.5 inch that occurs within a 24 hour period. 
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Additional monitoring may be required at the discretion of Division of 

Water Resources personnel if the receiving stream is 303(d) listed for 

turbidity and the project has had documented problems managing 

turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 
 

(i) Report violations of the NPDES permit to the Engineer immediately 

who will notify the Division of Water Quality Regional Office within 

24 hours of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control 

erosion, prevent sedimentation and follow provisions/conditions of permits. 

The quality control program shall: 

 

(a) Follow permit requirements related to the Contractor and 

subcontractors’ construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and 

sediment control/stormwater personnel are not available on the job 

site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the 

NPDES permit for problem areas identified during the NPDES 

inspections. 

(f) Incorporate erosion control into the work in a timely manner and 

stabilize disturbed areas with mulch/seed or vegetative cover on a 

section-by- section basis. 

(g) Use flocculants approved by state regulatory authorities where 

appropriate and where required for turbidity and sedimentation 

reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are 

no longer necessary as agreed upon by the Engineer. 
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(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer. Maintain NPDES inspection 

records and make records available at all times for verification by the 

Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of 

work listed herein during the respective construction activities to control erosion, 

prevent sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman. This person shall be onsite whenever construction activities as 

described above are taking place. This request shall be approved by the Engineer prior 

to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee 

multiple construction activities on small bridge or culvert replacement projects. This 

request shall be approved by the Engineer prior to work beginning. 
 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of 

the following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level 

spreaders, retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If  a   Level   I   Certified   Installer   is   not   onsite,   the   Contractor   may   

substitute a Level II Foreman for a Level I Installer, provided the Level II Foreman is 

not tasked to another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified 

Designer on the erosion and sediment control/stormwater component of all 

reclamation plans and if applicable, the certification number of the Level III-A 
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Certified Designer on the design of the project erosion and sediment 

control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has 

the ethical responsibility to fully disclose any reprimand or dismissal of an employee 

resulting from improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked 

or suspended with the issuance  of  an  Immediate  Corrective  Action  (ICA),  Notice  of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater 

related issues. 
 

The Chief Engineer may recommend suspension or permanent revocation of certification due 

to the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure  to  fully  perform  environmental  commitments  as  detailed  within  the  

permit conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the 

above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and 

the Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or 

permanent revocation of certification by responding, in writing, to the Chief Engineer 

within 10 calendar days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 
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Failure to appeal within 10 calendar days will result in the proposed adverse action 

becoming effective on the date specified on the certified notice. Failure to appeal within the 

time specified will result in a waiver of all future appeal rights regarding the adverse 

action taken. The certificant will not be allowed to perform duties associated with the 

certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the 

appeal. Decision of the Chief Engineer will be final and will be made in writing to the 

certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified 

suspension period, prior to having the certification reinstated. 
 

Measurement and Payment 
 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, 

Certified Installers and Certified Designer will be incidental to the project for which no 

direct compensation will be made. 
 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-20-13)    105-16, 230, 801     SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in 

streams, lakes or reservoirs designated as trout waters. For lakes and reservoirs not 

designated as trout waters, the turbidity shall not exceed 25 NTUs. If the turbidity 

exceeds these levels due to natural background conditions, the existing turbidity level shall 

not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the 

Contractor shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring 

the downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due 

to natural background conditions. If the background turbidity measurements exceed 

the standard, operation of the pit and discharge can continue as long as the stream 

turbidity levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all 

defined sampling locations 30 minutes after startup and at a minimum, one additional 

sampling of all sampling locations during that 24-hour period in which the borrow pit 

is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are 

not brought into compliance. 
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During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the 

State’s surface waters and the appropriate sampling locations. Sampling locations shall 

include points upstream and downstream from the point at which the discharge enters these 

waters. Upstream sampling location shall be located so that it is not influenced by 

backwater conditions and represents natural background conditions. Downstream sampling 

location shall be located at the point where complete mixing of the discharge and receiving 

water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is 

introduced into jurisdictional wetlands. Any time visible sedimentation (deposition of 

sediment) on the wetland surface is observed, the dewatering activity will be suspended 

until turbidity levels in the stilling basin can be reduced to a level where sediment deposition 

does not occur. Staining of wetland surfaces from suspended clay particles, occurring after 

evaporation or infiltration, does not constitute sedimentation. No activities shall occur in 

wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be 

considered an indication of possible adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis. These results will 

be maintained in a log within the project records. Records will include, at a minimum, 

turbidity test results, time, date and name of sampler.  Should the Department’s test results 

exceed those of the 
 

Contractor’s test results, an immediate test shall be performed jointly with the results 

superseding the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits 

Matrix, available at 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/   

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards. Tier I Methods include stilling basins which are standard 

compensatory BMPs. Other Tier I methods are noncompensatory and shall be used when 

needed to meet the stream turbidity standards. Tier II Methods are also noncompensatory 

and are options that may be needed for protection of rare or unique resources or where 

special environmental conditions exist at the site which have led to additional requirements 

being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, 

Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment 

for the specific site. Should the Contractor exhaust all Tier I Methods on a site exclusive of 

rare or unique resources or special environmental conditions, Tier II Methods may be 

required by regulators on a case by case basis per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings 

to plan and develop the  bid  for  the  project.  CEC  values  exceeding  15  milliequivalents  

per 100 grams of soil may indicate a high potential for turbidity and should be avoided 

when dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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AUTHORITY OF THE ENGINEER: 
(01-30-14)      105-1     SPD 01-460 

 

The Engineer for this project shall be the Division Engineer, Division 8, Division of Highways, 

North Carolina Department of Transportation, acting directly or through his duly authorized 

representative. 

 

The Engineer will decide all questions which may arise as to the quality and acceptability of 

work performed and as to the rate of progress of the work; all questions which may arise as to 

the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 

on the part of the Contractor. His decision shall be final and he shall have executive authority to 

enforce and make effective such decisions and orders as the Contractor fails to carry out 

promptly. 

 

PROSECUTION AND PROGRESS: 
(3-16-10)      108     SPD 1-700 
 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, 

abilities, and supervision, and with equipment, materials, and methods as may be required to 

complete the work described in the contract by the completion date and in accordance with 

the 2018 Standard Specifications. 

 

The Contractor's operations are restricted to daylight hours. No work may be performed 

on Sundays and legal State holidays, unless otherwise approved by the Engineer. Work shall 

only be performed when weather and visibility conditions allow safe operations. 

 

MATERIALS AND TESTING: 
 

The Engineer reserves the right to perform all sampling and testing in accordance with 

Section 106 of the current edition of the Standard Speci f ica t ions   and  the  Department's  

"Materials and Test Manual." However the Engineer may reduce the frequency of sampling 

and testing where he deems it appropriate for the project under construction. 

 

The Contractor shall furnish the applicable certifications and documentation for all materials 

as required by the current edition of the Standard Specifications. Material which is not 

properly certified will not be accepted. 

 

Delivery tickets for all asphalt and stone material shall be furnished in accordance with 

Section 106-7 of the current edition of the Standard Specifications and shall include the 

following information: 

 

1. NCDOT Construction WBS 

2. Date 

3. Time issued 

4. Type of Material 

5. Gross weight 

6. Tare Weight 

7. Net weight of material 



DH00275    8C.076158, 8C.076160 32 Randolph County 

8. Plant Location 

9. Truck Number 

10. Contractor's name 

11. Public weighmaster's stamp or number 

12. Public weighmaster's signature or initials in ink 

13. Job mix formula number (if for asphalt plant mix) 

14. Asphalt Plant Certification Number (if for asphalt plant mix) 

 

SUPERVISION BY CONTRACTOR: 
 

At all times during the life of the project the Contractor shall provide one permanent 

employee who shall have the authority and capability for overall responsibility of the project 

and who shall be personally available at the work site within 24 hours notice. Such 

employee shall be fully authorized to conduct all business with the subcontractors, to 

negotiate and execute all supplemental agreements, and to execute the orders or directions of 

the Engineer. 

 

At all times that work is actually being performed, the Contractor shall have present on 

the project one competent individual who is authorized to act in a supervisory capacity over all 

work on the project, including work subcontracted. The individual who has been so 

authorized shall be experienced in the type of work being performed and shall be fully 

capable of managing, directing, and coordinating the work; of reading and thoroughly 

understanding the contract; and receiving and carrying out directions from the Engineer or 

his authorized representatives. He shall be an employee of the Contractor unless otherwise 

approved by the Engineer. 

 

The Contractor may, at his option, designate one employee to meet the requirements of 

both positions. However, whenever the designated employee is absent from the work site, an 

authorized individual qualified to act in a supervisory capacity on the project shall be present. 

 

INSPECTION: 
 

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer 

will make periodic inspections of the completed work. It will be the responsibility of the 

Contractor to keep the Engineer informed of his proposed work plan and to submit written 

reports of work accomplished on a frequency to be determined by the Engineer. 

 

DRIVEWAYS AND PRIVATE PROPERTY: 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. 

The Contractor shall not perform work for private citizens or agencies in conjunction with 

this project or within the project limits of this contract. Any driveway paved by a Contractor, 

which ties into a NCDOT system road being paved by the Contractor, must be paved either 

prior to the road-paving project or after its completion. 
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SAFETY AND ACCIDENT PROTECTION: 
 

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall 

comply with all applicable Federal, State, and local laws, ordinances, and regulations 

governing safety, 
 

health, and sanitation, and shall provide all safeguards, safety devices, and protective 

equipment, and shall take any other needed actions, on his own responsibility that are 

reasonably necessary to protect the life and health of employees on the job and the safety of 

the public, and to protect property in connection with the performance of the work covered by 

the contract. 

 

UTILITY CONFLICTS: 
 

It shall be the responsibility of the Contractor to contact all affected utility owners and 

determine the precise locations of all utilities prior to beginning construction. Utility 

owners shall be contacted a minimum of 48 hours prior to the commencement of operations. 

Special care shall be used in working around or near existing utilities, protecting them 

when necessary to provide uninterrupted service. In the event that any utility service is 

interrupted, the Contractor shall notify the utility owner immediately and shall cooperate 

with the owner, or his representative, in the restoration of service in the shortest time 

possible. Existing fire hydrants shall be kept accessible to fire departments at all times. 

 

The Contractor shall adhere to all applicable regulations and follow accepted safety 

procedures when working in the vicinity of utilities in order to insure the safety of 

construction personnel and the public. 

 

EXTENSION OF CONTRACT TIME: 
 

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy 

preliminary requirements necessary to issue the purchase order will not constitute grounds 

for extension of the contract time. If the Contractor has fulfilled all preliminary requirements 

for the issuance of a purchase order, and the purchase order authorization is not available by 

the date of availability, the Contractor shall be granted an extension equal to the number of 

calendar days the purchase order authorization is delayed after the date of availability. 
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PAYMENT AND RETAINAGE: 
 

The Contractor may submit a request for partial payment on a monthly basis, or other interval 

as approved by the Engineer. Compensation for all pay items shall be in accordance 

with the Standard Specifications. The amount of partial payments will be based on the 

work accomplished and accepted as the last day of the approved pay period. Minority 

Business Enterprise and Women Business Enterprise (MBE/WBE) participation shall 

be listed on the Department’s DBE Subcontractor Payment Information Form DBE-

IS, which is available at http://www.ncdot.org/doh/forms/files/DBE-IS.xls, and shall be 

submitted with each payment request. If there is no participation the word “None” or the 

figure “0” shall be entered. There will be no retainage held on this contract. One 

hundred percent (100%) payment shall be made after successful completion of the work 

and all quantities have been verified. The invoices will show the requisition number and 

purchase order number and should state “Terms Net Ten (10) Days.” 
 

NOTIFICATION OF OPERATIONS: 
 

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this 

project. The Contractor shall give the Engineer sufficient notice of all operations for any 

sampling or inspection of acceptance testing required. 
 

  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
  

 

CONSTRUCTION STAKES, LINES AND GRADES: 
 

The Contractor will provide all construction layout, stakeout, and engineering as necessary for 

the horizontal and vertical control. The Contractor shall be responsible for the preservation of 

Department furnished controls. The Contractor will be responsible for laying out all the work 

and shall be responsible for all measurements and stakeout necessary for the execution of 

construction in conformity with the plans and specifications and installation of right of way 

monuments. 

 

A preconstruction conference is required before any work on this project is begun. 

 

All work will be in accordance with Section 801 of the 2018 Standard Specifications and the 

"Manual on Construction Layout." 

 

No direct payment will be made for Construction Surveying as it will be incidental to other 

items in the contract. 
 

 

 MOBILIZATION: 
 

Mobilization will be paid as a contract lump sum price and as per Section 800 of the 2018 

Standard Specifications. 

 

Pay Item Pay Unit 

Mobilization Lump Sum 

 

 

 FINE GRADING: 
 

The Contractor shall prepare existing subgrade to the lines, grades, and typical section in 

accordance with Section 500 of the 2018 Standard Specifications or as directed by the Engineer. 

 

Fine Grading consists of, but is not limited to, maintenance of ingress and egress to the adjacent 

properties, channeling for placement of any asphalt or aggregate base course, final driveway 

repairs, and pavement removal and disposal.  

 

The contractor shall channel out the existing roadway in such a manner that there is not 

excessive sub-base being exposed to weather elements or traffic. If deemed necessary by the 

Engineer, the contractor shall place a sufficient quantity of ABC stone on the exposed sub base 

to maintain traffic during periods of extended inactivity or weather delays. This quantity of 

stone will be paid for as Aggregate Base Course per ton. This ABC stone may be placed by 

tailgating, and should be spread by motor grader and leveled to provide an adequate riding 

surface.  
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The Contractor shall channel out the existing road bed to accept the pavement structure as 

shown in the typical section. Excess material produced by channeling shall be utilized to 

reconstruct the shoulders.  Payment for the channelization will be inclusive of the lump sum 

payment for Fine Grading.  Shoulder reconstruction shall be paid as shown elsewhere in the 

contract document.  

 

In addition, if the contractor begins channeling at an existing pavement joint, adequate stone 

shall be placed to avoid a drop-off from the existing asphalt. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Fine Grading Lump Sum 

 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)      235, 560      SP2 R45 A 

 

Description 
 

Perform the required shoulder and slope construction for this project in accordance with 

the applicable requirements of Section 560 and Section 235 of the 2018 Standard 

Specifications. 
 

Measurement and Payment 
 

Where the material has been obtained from an authorized stockpile or from a borrow source 

and Borrow Excavation is not included in the contract, no direct payment will be made for 

this work, as the cost of this work will be part of the work being paid at the contract lump 

sum price for F i n e  Grading. If Borrow Excavation is included in this contract and the 

material has been obtained from an authorized stockpile or from a borrow source, 

measurement and payment will be as provided in Section 230 of the 2018 Standard 

Specifications for Borrow Excavation. 

 

SHOULDER RECONSTRUCTION PER SHOULDER MILE: 
(1-18-00) (Rev. 11-19-13) 560 SP1 R07CR (Rev) 

 

Description 

 

This work consists of reconstructing each shoulder (including median shoulders as applicable) 

in accordance with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard 

Drawings except that the rate of slope and width will be as shown on typical section, or to the 

existing shoulder point, whichever is nearer, as long as the desired typical is achieved, and 

when completed, seeding and mulching.  This work shall be performed immediately after the 

resurfacing operations are complete as directed by the Engineer. 

 

Materials 

 

The Contractor shall furnish all earth material necessary for the construction of the shoulders in 

accordance with Section 1019 of the 2018 Standard Specifications.  All soil is subject to test 
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and acceptance or rejection by the Engineer. 

 

Construction Methods 

 

Obtain material from within the project limits or approved borrow source.  Prior to adding 

borrow material, the existing shoulder shall be scarified to provide the proper bond and shall be 

compacted to the satisfaction of the Engineer. 

 

Any excess material generated by the shoulder reconstruction shall be disposed of by the 

Contractor in an approved disposal site. 

 

Measurement and Payment 

 

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders 

that have been reconstructed.  Measurement will be made along the surface of each shoulder to 

the nearest 0.01 of a mile.  Such price will include disposing of any excess material in an 

approved disposal site, and for all labor, tools, equipment, and incidentals necessary to complete 

the work.   

 

Seeding and Mulching will be measured and paid as shown elsewhere in the contract 

documents.   

 

Payment will be made under: 

 

Pay Item Pay Unit 

Shoulder Reconstruction Shoulder Mile 

 

INCIDENTAL STONE BASE: 
(7-1-95) (Rev.8-21-12)    545      SP5 R28R 

 

Description 
 

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do 

not have the paving operations exceed stone base placement by more than one week without 

written permission of the Engineer. 
 

Materials and Construction 
 

Provide and place incidental stone base in accordance with Section 545 of the 2018 

Standard Specifications. 
 

 

 

Measurement and Payment 
 

Incidental Stone  Base  will  be measured  and  paid  in  accordance with Article  545-6 of 

the 2018 Standard Specifications. 
 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)     620      SP6 R25 
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Price adjustments for asphalt binder for plant mix will be made in accordance with Section 

620 of the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $429.00 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at 

supplier's terminals on March 1, 2018. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16)    610      SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, 

Final Surface Testing and Acceptance. 

 

ASPHALT CONCRETE SURFACE COURSE COMPACTION: 
(7-1-95) (Rev. 8-21-12)         SP6 R49R rev. 

 

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of 

the 

2018 Standard Specifications and the following provision: 

 

Perform the first rolling with a steel wheel roller followed by rolling with a self-

propelled pneumatic tired roller with the final rolling by a steel wheel roller as directed by the 

Engineer. 
 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 

paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 

“S9.5B”. 
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade B 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

 

 

 

 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 

replace with the following:  

 

TABLE 610-5 

BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  

S9.5B, S9.5C,  

I19.0C, B25.0C 

PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 

B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 
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Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 

the following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 

 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 

100 lbs/sy or higher. 
 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

 

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 
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S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 

B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 

 
 

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 1-16-18)           RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 

these plans prior to beginning any other work. Use a lane closure or slow moving operation to 

complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 

1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2018 Roadway 

Standard Drawings. Use a moving operation only if the minimum speed maintained at all times 

is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is 

progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic 

pattern at all times, except in the immediate work zone where lane closures are allowed as 

determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 

1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 

of the 2018 Roadway Standard Drawings when closing a lane of travel in a stationary work zone 

such as pavement patching resurfacing, or pavement marking removal. Properly ballasted cones 

and skinny drums may be used instead of drums. However, drums are required for the upstream 

taper portion of lane closures in all applications. The stationary work zone shall be a maximum 

of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 

the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the 

appropriate pilot vehicle warning signing as directed by the Engineer. During periods of 

construction inactivity, return the traffic pattern to the existing alignment and remove or cover 

any work zone signs. When covering work zone signs, use an opaque material that prevents 

reading of the sign at night by a driver using high beam headlights. Use material, which does not 

damage the sign sheeting. Replace any obliterated markings as required by other sections of the 

2018 Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 

an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 

the 2018 Roadway Standard Drawings. When personnel and/or equipment are working within a 

lane of travel of an undivided facility, close the lane according to the traffic control plans, 2018 
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Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all 

personnel and/or equipment remain within the closed travel lane. Do not work simultaneously, 

on both sides of an open travel way, within the same location, on a two-lane, two-way road. 

Perform work only when weather and visibility conditions allow safe operations as directed by 

the Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, the operation shall consist of the vehicles and devices as shown on Roadway 

Standard Drawing No. 1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic 

cones may be used when necessary to provide additional protection of wet pavement markings. 

Ballast all traffic cones so they will not be blown over by traffic. 

 

PAVING OPERATIONS: 

 

1) Paving Lift Requirements and Time Limitations: 

 

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and 

elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, 

the Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven 

pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all 

portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be 

made for these signs or any other type of portable warning signs as these are included in the 

“Temporary Traffic Control” contract pay item. 

 

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 

elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 

methods as described below. 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 

 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface 

course mixes shall be mitigated by having an approved wedge apparatus on the paver that 

shapes the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. 

For intermediate and base course mixes, use an approved wedge device that shapes the 

edge with a maximum slope steepness of 2:1. The maximum paving lift allowed to use 

this method is 3 inches. 

 

2. At the end of the work day, the Contractor shall place portable “UNEVEN 

PAVEMENT” signs in advance of the uneven pavement and spaced every 1/2 mile along 

the section of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” 

signs shall be removed. No additional compensation will be made for these signs or any 

other type of portable warning signs as these are included in the “Temporary Traffic 

Control” contract pay item. 

 

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall 

bring up the adjacent lane to the same station and elevation before any further paving 

takes place on the project. 
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2)  Shoulder Drop-Off Requirements 

 

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 

72 hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 

pavement that has an edge of pavement drop-off as follows: 

 

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or 

greater. 

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 

Engineer. The material, equipment and labor associated with this operation will be at no expense 

to the Department. This work is not considered part of shoulder reconstruction. 

 

PROJECT REQUIREMENTS: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 

the first reconstruction meeting and the sequence must be approved before closing a lane 

of traffic. The Contractor and Engineer will coordinate with the Traffic Management Unit 

at 919-814-5000 or Traffic Services for additional traffic control guidance, as necessary. 

 

2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 

unless otherwise directed by the Engineer. 

 

3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract 

Times and Liquidated Damages”. 

 

4. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

5. Traffic Control for the milling and/or paving of ramps is to be done according to 

Standard Drawing Number 1101.02, Sheets 9 & 10, unless otherwise approved to be 

closed by the Engineer. If approved, Contractor will provide plans and devices for the 

detour at no additional cost to the department. 

 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and 

install portable signs to warn drivers of the conditions. These are to include, but not 

limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” 

(W8-15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on Multi-

Lane Roadways with speed limits 45 mph and greater where lateral clearance can be 

obtained within the median areas. These portable signs are incidental to the other items of 

work included in the temporary traffic control (Lump Sum) pay item. 
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WORK ZONE SIGNING: 

 

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in 

these plans prior to beginning of work. Install and maintain signing in accordance with the 

attached drawings and Divisions 11 and 12 of the 2018 Standard Specifications. 

 

(A)  Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 

within 3 to 12 full working days prior to installation.  

 

Install Advance/General warning work zone signs before beginning work on a particular map. If 

signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 

cover the signs until the work begins. Install each work zone Advance/General warning sign 

separately and not on the same post or stand with any other sign except where an advisory speed 

plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 

directed by the Engineer. The signs as shown on the detail drawing(s) are all that are required for 

a contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall 

be installed within 7 business days of the start of contract work. All sign locations are to be 

verified by the Engineer prior to installation. Once the signs have been installed and accepted, 

any sign relocations requested by the Department will be compensated in accordance with 

Article 104-7. Any additional signs other than the ones shown in the drawing will be 

compensated in accordance with Article 104-7.  

 

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet 

of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 

signs shall be used for traffic control. There will be no direct compensation for any portable 

signing.  

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs. Uncover advance/general warning work zone signs no 

more than 7 calendar days before work resumes. All other operations may be suspended upon 

failure to comply with the above requirements. Such suspended operations would not be resumed 

until the above requirements are fulfilled. 

 

(B) Sign Removal 

 

Once Maps on the Project are substantially complete, it is acceptable practice to remove the 

Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project.  

A Map is substantially complete when the resurfacing operations are finished and the shoulders 

are brought up to the same elevation as the proposed pavement and when pavement markings 

(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 

Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) don not have to be 

installed for Maps to be considered substantially complete. Final pavement marking/markers are 
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installed with portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 12. 

Any remaining punch list items requiring traffic control are compensated in the contract pay item 

for Temporary Traffic Control. 

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

(C)  Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated in the contract pay 

item for Temporary Traffic Control. 

 

MEASUREMENT AND PAYMENT: 

 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck 

mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump 

sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not 

include work zone advance or general warning signs. Partial payments for Temporary Traffic 

Control will be made as follows: The cumulative total of the lump sum price for temporary 

traffic control will be equal to the percent complete (project) as calculated for each partial pay 

estimate. Additional flashing arrow boards and message boards beyond those shown in the 

contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid 

as extra work in accordance with Article 104-7 of the Standard Specifications. 

 

The work of satisfactorily installing and removing work zone advance and/or general warning 

signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 

removing stationary signs will be measured for each required sign and paid at the contract price 

for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 

Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 

quantity. The remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per 

operation per map being utilized at the same time on any day. If a pilot vehicle is used for an 

operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 

flaggers. The operator of a pilot vehicle will be considered one of the five flaggers. 

 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 

pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 

for each additional flagger as approved by the Engineer. Payment will be made under: 

 

Pay Item         Pay Unit 

 

Temporary Traffic Control       Lump Sum 

Work Zone Advance/General Warning Signing    Square Foot 
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PROJECT SPECIAL PROVISIONS 
 

EROSION CONTROL 

 

 

WORK TO BE PERFORMED BY STATE FORCES: 
 

Erosion control devices have been installed and will be maintained by State Forces.  Where the 

erosion control devices are altered or damaged by the Contractor during the construction of the 

project, the Contractor shall repair or replace the erosion control devices at no cost to the 

Department. 

 

STABILIZATION REQUIREMENTS: 
(3-11-16) S-2 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the 

NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 

Department of Environment and Natural Resources Division of Water Quality.  Temporary or 

permanent ground cover stabilization shall occur within 7 calendar days from the last land-

disturbing activity, with the following exceptions in which temporary or permanent ground cover 

shall be provided in 14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (East Crimp) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 

shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 

be determined.  All rates are in pounds per acre. 

 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 
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March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 

 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

Approved Tall Fescue Cultivars 
 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice 

Kalahari 
 

Scorpion 

Serengeti 

Shelby 
Essential 

Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 

Avenger Falcon NG Legitimate Signia 

Barlexas Falcon V Lexington Silver Hawk 

Barlexas II Faith LSD Sliverstar 

Bar Fa Fat Cat Magellan Shenandoah Elite 

Barrera Festnova Matador Sidewinder 

Barrington Fidelity Millennium SRP Skyline 

Barrobusto Finelawn Elite Monet Solara 

Barvado Finelawn Xpress Mustang 4 Southern Choice II 

Biltmore Finesse II Ninja 2 Speedway 

Bingo Firebird Ol’ Glory Spyder LS 

Bizem Firecracker LS Olympic Gold Sunset Gold 

Blackwatch Firenza Padre Taccoa 

Blade Runner II Five Point Patagonia Tanzania 

Bonsai Focus Pedigree Trio 

Braveheart Forte Picasso Tahoe II 

Bravo Garrison Piedmont Talladega 

Bullseye Gazelle II Plantation Tarheel 

Cannavaro Gold Medallion Proseeds 5301 Terrano 

Catalyst Grande 3 Prospect Titan ltd 

Cayenne Greenbrooks Pure Gold Titanium LS 

Cessane Rz Greenkeeper Quest Tracer 

Chipper Gremlin Raptor II Traverse SRP 

Cochise IV Greystone Rebel Exeda Tulsa Time 

Constitution Guardian 21 Rebel Sentry Turbo 

Corgi Guardian 41 Rebel IV Turbo RZ 

Corona Hemi Regiment II Tuxedo RZ 

Coyote Honky Tonk Regenerate Ultimate 

Darlington Hot Rod Rendition Venture 

Davinci Hunter Rhambler 2 SRP Umbrella 

Desire Inferno Rembrandt Van Gogh 

Dominion Innovator Reunion Watchdog 

Dynamic Integrity Riverside Wolfpack II 

Dynasty Jaguar 3 RNP Xtremegreen 

Endeavor Jamboree Rocket  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre 

and add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 

tack shall not be allowed on this project. 

 

CRIMPING STRAW MULCH: 

 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to 

be maintained or allowed during construction.  In areas within six feet of the edge of pavement, 

straw is to be applied and then crimped. After the crimping operation is complete, an additional 

application of straw shall be applied and immediately tacked with a sufficient amount of 

undiluted emulsified asphalt. 

 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 

 

Crimping equipment including power source shall be subject to the approval of the Engineer 

providing that maximum spacing of crimper blades shall not exceed 8". 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 

supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 

shall be final.  Seed not meeting the specifications shall be rejected by the Department of 

Transportation and shall not be delivered to North Carolina Department of Transportation 

warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 

supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 

herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 

on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 

will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 

germination percentages as reported by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 

NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
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shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 

germination rate as tested by the North Carolina Department of Agriculture shall not fall below 

70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 

5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 

weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 

will not be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 

not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 

will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 

will not be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 

be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 



DH00275    8C.076158, 8C.076160 52 Randolph County 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(2-12-18)  Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

 

Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “725-3”.  

 

 

Division 10 

Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article 

number “1080-50” with “1080-10”.  

 

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace 

article number “1080-61” with “1080-11”.  

 

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 

STEEL, replace article number “1080-72” with “1080-12”.  

 

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace 

article number “1080-83” with “1080-13”.  
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PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16)          Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests. If the project or any part 

of the Contractor's operations is located within a quarantined area, thoroughly clean all 

equipment prior to moving out of the quarantined area. Comply with federal/state regulations 

by obtaining a certificate or limited permit for any regulated article moving from the 

quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 

States Department of Agriculture. Have the certificate or limited permit accompany the 

article when it arrives at the project site. 

 

Contact 

 

Contact the N.C.   Department   of   Agriculture/United   States   Department   of   Agriculture 

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine 

those specific project sites located in the quarantined area or for any regulated article 

used on this project originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles. This includes movement of articles listed above that may be 

associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, 

emerald ash borer, or other noxious weeds. 
 

http://www.ncagr.gov/plantindustry/
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of  the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program. All contractors (existing and newcomers) will be automatically placed in the 

Alternate Program. Standard OJT requirements typically associated with individual projects 

will no longer be applied at the project level. Instead, these requirements will be applicable 

on an annual basis for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 

140, this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State 

and privately funded projects located in North Carolina. However, priority shall be given to 

training employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status 

is a primary objective of this special training provision. Accordingly, the Contractor shall 

make every effort to enroll minority and women as trainees to the extent that such persons are 

available within a reasonable area of recruitment. This training commitment is not intended, 

and shall not be used, to discriminate against any applicant for training, whether a member of 

a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a 

calendar year based on the contractors' past three years’ activity and the contractors' 

anticipated upcoming year’s activity with the Department. At the beginning of each year, all 

contractors eligible will be contacted by the Department to determine the number of trainees 

that will be assigned for the upcoming calendar year. At that time the Contractor shall 

enter into an agreement with the Department to provide a self-imposed on-the-job training  

program  for  the  calendar  year. This agreement will include a specific number of annual 

training goals agreed to by both parties. The number of training assignments may range 

from 1 to 15 per contractor per calendar year. The Contractor shall sign an agreement to 

fulfill their annual goal for the year.\ 
 

Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman 

level workers in the construction craft/operator positions. Preference shall be given to 

providing training in the following skilled work classifications: 
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Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 
 

The Department has established common training classifications and their respective 

training requirements that may be used by the contractors. However, the classifications 

established are not all-inclusive. Where the training is oriented toward construction 

applications, training will be allowed in lower-level management positions such as office 

engineers and estimators. Contractors shall submit new classifications for specific job 

functions that their employees are performing. The Department will review and 

recommend for acceptance to FHWA the new classifications proposed by contractors, if 

applicable. New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent 

with common practices and provides enough time for the trainee to obtain 

journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the 

Contractor retains primary responsibility for meeting the training and this provision is made 

applicable to the subcontract. However, only the Contractor will receive credit towards the 

annual goal for the trainee. 

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their 

first year of apprenticeship or training. The number of trainees shall be distributed among 

the work classifications on the basis of the contractor’s needs and the availability of 

journeymen in the various classifications within a reasonable area of recruitment. 

 

No employee shall be employed as a trainee in any classification in which they have 

successfully completed a training course leading to journeyman level status or in which 

they have been employed as a journeyman. 

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents. These documents and any other 

information as requested shall be submitted to the OJT Program Manager. 

 

Upon completion and graduation of the program, the Contractor shall provide each trainee 

with a certification Certificate showing the type and length of training satisfactorily 

completed. 
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Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate 

interview conducted by the OJT program staff. 

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of 

the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as 

follows: 
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage. The Contractor 

shall adhere to the minimum hourly wage rate that will satisfy both the NC Department 

of Labor (NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who 

is currently enrolled or becomes enrolled in an approved program and who receives training 

for at least 50 percent of the specific program requirement. Trainees will be allowed to be 

transferred between projects if required by the Contractor’s scheduled workload to meet 

training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be 

taken off the NCDOT’s Bidders List. 

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these 

contract documents. 
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*AWARD LIMITS ON MULTIPLE PROJECTS* 

 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 

of $                                                                                                            , for those projects 

indicated below on which bids are being opened on the same date as shown in the Proposal 

Form. Individual projects shall be indicated by placing the project number and county in the 

appropriate place below. Projects not selected will not be subject to an award limit. 
 

                                                                                                               

(Project Number) (County) 
 

                                                                                                               

 (Project Number) (County) 
 

                                                                                                               

 (Project Number) (County) 
 

                                                                                                               

 (Project Number) (County) 

 

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 

state such limit in the space provided above in the second line of this form. 

 

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 

total value of which is more that the above stipulated award limits, the Board of 

Transportation will award me (us) projects from among those indicated which have a total 

value not exceeding the award limit and which will result in the best advantage to the 

Department of Transportation. 

 

 

                                                                                                  
**Signature of Authorized Person 

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 

be authorized to sign this form. 
 
 

  



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DH00275Apr 04, 2018 1:53 pm

County : Randolph

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.500 1011000000-N FINE GRADING0002

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,000520 1121000000-E AGGREGATE BASE COURSE0003

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117545 1220000000-E INCIDENTAL STONE BASE0004

SMI    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.55SP  1245000000-E SHOULDER RECONSTRUCTION0005

GAL    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,800600 1275000000-E PRIME COAT0006

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

130610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0007

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,024610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0008

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68620 1575000000-E ASPHALT BINDER FOR PLANT MIX0009

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20818 2143000000-E BLOTTING SAND0010

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

118SP  4413000000-E WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0011

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0012

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.7816606084000000-E SEEDING & MULCHING0013

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2016616090000000-E SEED FOR REPAIR SEEDING0014

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.316616093000000-E FERTILIZER FOR REPAIR SEEDING0015

Total Amount Of Bid For Entire Project :1353/Apr04/Q9302.63/D39749100000/E15
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EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 

 

  Full name of Corporation  

      

  Address as Prequalified  

Attest  By  

 Secretary/Assistant Secretary   President/Vice President/Assistant Vice President  

 Select appropriate title   Select appropriate title  

      

 Print or type Signer's name   Print or type Signer's name  
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EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 

that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 

 

Full Name of Partnership 

 

Address as Prequalified 

 

 By 

Signature of Witness  Signature of Partner 

   

Print or type Signer's name  Print or type Signer's name 
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EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 

that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 

 

Address as Prequalified 
 
 

 

 Signature of Witness   Signature of Member/Manager/Authorized Agent 
 

    Select appropriate title 
 

  

  

 
 

 Print or type Signer's name Print or type Signer's Name 
 

 

  



RANDOLPH 

County 
DH00275 8C.076158, 8C.076160 

 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
JOINT VENTURE (2) or (3) 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 

laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 

required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 

with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On 

Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the 

appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), 

fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  

(2) 
  Name of Joint Venture   

 

      
 

   Name of Contractor   
 

       
 

   Address as Prequalified   
 

   

By 
  

 

 

 Signature of Witness or Attest   Signature of Contractor 
 

      

 

 

 Print or type Signer's name    Print or type Signer's name 
 

 If Corporation, affix Corporate Seal  and   
 

(3)       
 

   Name of Contractor   
 

      
 

   Address as Prequalified   
 

   

By 
  

 

 

 Signature of Witness or Attest   Signature of Contractor 
 

      

 

 

 Print or type Signer's name    Print or type Signer's name 
 

 If  Corporation, affix Corporate Seal  and   
 

(4)       
 

  Name of Contractor (for 3 Joint Venture only)   
 

      
 

   Address as Prequalified   
 

   
By 

  
 

 

 Signature of Witness or Attest   Signature of Contractor 
 

      

 

 

 Print or type Signer's name    Print or type Signer's name 
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EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 

or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 

contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that 

the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 

benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 

are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
      Individual name 

 

 Trading and doing business as  
 

      Full name of Firm 
 

       
 

  Address as Prequalified  
 

      
 

 Signature of Witness   Signature of Contractor, Individually 
 

      
 

 Print or type Signer's name   Print or type Signer’s name 
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EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
Print or type Individual name 

 

 

Address as Prequalified 
 
 
 

 
Signature of Contractor, Individually 

 

 

Print or type Signer's Name 
 

 

Signature of Witness 
 

 

Print or type Signer’s name 
 

  



RANDOLPH 

County 
DH00275 8C.076158, 8C.076160 

 

DEBARMENT CERTIFICATION 
Conditions for certification: 

 
1.0 The prequalified bidder shall provide immediate written notice to the Municipality if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation filed 

with the Municipality, or has become erroneous because of changed circumstances. 

1.1 The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, 

person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, 

have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 

12549. A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may 

be obtained from the Municipality project representative. 

1.2 The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in Municipal contracts, unless authorized by the Municipality. 

1.3 For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA 

PR 1273) provided by the Municipality, without subsequent modification, in all lower tier covered transactions. 

1.4 The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he 

is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows 

that the certification is erroneous. The bidder may decide the method and frequency by which he will determine 

the eligibility of his subcontractors. 

1.5 Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render in good faith the certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 

course of business dealings. 

1.6 Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if the bidder 

knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to other remedies available by the Federal 

Government. 

  



RANDOLPH 

County 
DH00275 8C.076158, 8C.076160 

 

DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 

covered transactions by any Federal department or agency; 

2.0 Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, 

or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of 

Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property; 

2.1 Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and 

2.2 Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State 

or local) terminated for cause or default. 

2.3 Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. 

An explanation will not necessarily result in denial of participation in a contract. 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid 

being considered non-responsive. 

 

 

 Check here if an explanation is attached to this certification. 

 

  



RANDOLPH 

County 
DH00275 8C.076158, 8C.076160 

 

 
 
 

Execution of Contract 
 

 
 
Contract No: DH00275 
 

County: RANDOLPH 
 

 

ACCEPTED BY THE DEPARTMENT 

 
 

 

                                                                                                                

 Proposals Engineer 
 

 
 
                                                                                                                
 Date 
 

 
 




