
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 8 

PROPOSAL 

DATE AND TIME OF BID OPENING: JULY 24, 2018 AT 2:00 PM 
 

CONTRACT ID: DH00277 

 

TIP NO.: W-5708B 
 

                     WBS ELEMENT NO.:    44854.3.2 

                                                                                                                                                                                                                                                         

                      FED AID NO.:      HSIP-0002(100) 

 

COUNTY: MOORE 
 

LENGTH: 0.41 MILES 
 

ROUTE NO.: NC 2 (MIDLAND ROAD) 
 

TYPE OF WORK: CONSTRUCT ROUNDABOUT ON NC 2 (MIDLAND ROAD) 

AND NC 22 (CENTRAL DRIVE) 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 

OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 

LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

BIDS WILL BE RECEIVED AS SHOWN BELOW: 
 

THIS IS A ROADWAY PROJECT. BID BONDS ARE REQUIRED 
 

 
 

NAME OF BIDDER 

 
 

ADDRESS OF BIDDER 
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DEPARTMENT OF TRANSPORTATION, RALEIGH, NORTH CAROLINA  

PROPOSAL FOR THE CONSTRUCTION OF 

CONTRACT NO. DH00277 IN MOORE COUNTY, NORTH CAROLINA 

Date_ 20    

 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DH00277; 

has carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special 

provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance 

bond; and thoroughly understands the stipulations, requirements and provisions. The undersigned bidder agrees to 

bound upon his execution of the bid and subsequent award to him by the Department of Transportation in 

accordance with this proposal to provide the necessary contract payment bond and contract performance bond 

within fourteen days after the written notice of award is received by him.  The undersigned Bidder further agrees to 

provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to 

furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance 

with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 

Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the 

case may be, for the various items given on the sheets contained herein. 

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the 

work and required labor to construct and complete State Highway Contract No. DH00277 in MOORE 

COUNTY, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the 

proposal, plans, and specifications prepared by said Department, which proposal, plans, and specifications show the 

details covering this project, and hereby become a part of this contract. 

 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for 

Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated 

into and made a part of this contract; that, except as herein modified, all the construction and work included in this 

contract is to be done in accordance with the specifications contained in said volume, and amendments and 

supplements thereto, under the direction of the Engineer. 

 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract 

Officer or such other person as may be designated by the Secretary to sign for the Department of Transportation. 

The conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or 

Division Engineer. 

 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given 

as the basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of 

any item or portion of the work as may be deemed necessary or expedient. 

 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or 

decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract. 

 
Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated 

damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance 

bonds with the Department of Transportation, under the condition of this proposal, within 14 calendar days after the 

written notice of award is received by him, as provided in the Standard Specifications; otherwise said deposit will be 

returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer 

to Article 102-8(B) of the 2018 Standard Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature form Bid Express® for Division Contracts. 

 

ELECTRONIC ON-LINE BID THRU BID EXPRESS: 

1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Bid 

Express website. 

2. Prepare and submit EBS file using Expedite software. 

3.   Expedite software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
 

  

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 

 

SCOPE OF WORK: 
 

This is Contract ID DH00277 for construction of roundabout on NC 2 (Midland Road) and NC 

22 (Central Drive) in MOORE County. 

 

All work and materials shall be in accordance with the provisions of the General Guidelines of 

this contract, the Project Special Provisions, the current edition of the North Carolina 

Department of Transportation Standard Specifications for Roads and Structures, the current 

edition of the North Carolina Department of Transportation Roadway Standards Drawings, and 

the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

Wherever reference is given to codes, or standard specifications, or other data published by 

regulating agencies or accepted organizations, including but not limited to N.C. State Building 

Codes, Federal Specifications, ASTM Specifications, N.C. Department of Transportation 

‘Standard Specifications for Roads and Structures’, and the like, it shall be understood that such 

reference is to the latest edition including addenda published prior to the date of the contract 

documents. 

 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 

and regulations, and shall comply with the provisions of Section 107 of the Standard 

Specifications. 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(6-1-15)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s) 

for which they identify as work items in the prime contractor’s construction progress schedule 

that they will complete themselves.  Any contractor identified as working outside their expertise 

may be considered in default of contract. 

 

  

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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SITE INVESTIGATION AND REPRESENTATION: 
(3-3-2014) 102-6 SPD 01-280 

 

By signing the proposal documents, the Contractor acknowledges that: 

 

(A) He understands the nature of the work and general and local conditions, particularly those 

bearing on transportation; 

 

(B) He is familiar with the availability and cost of labor and materials; 

 

(C) He will to adhere to State regulations for safety and security of property, roads, and 

facilities; 

 

(D) He is able to prosecute the work in accordance with all applicable local, state and federal 

rules and regulations, and; 

 

(E) He has thoroughly investigated the project site(s). 

 

Any failure on the part of the Contractor to acquaint himself with all available information shall 

not relieve him from the responsibility any aspect of the contracting process.  No adjustment in 

contract time or contract prices will be made due to the Contractor’s negligence in familiarizing 

himself with the contract or project site(s). 

 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 
 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications 

for Roads and Structures. 

 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(4-17-12)      108      SP1 G07 C 
 

The date of availability for this contract is August 27, 2018. 
 

The completion date for this contract is the date that is One Hundred Eighty (180) 

consecutive calendar days after completion of Intermediate Contract Time Number 1. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract. The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 
 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. 

These liquidated damages will not be cumulative with any liquidated damages which may 

become chargeable under Intermediate Contract Time Number 1. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, 

Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 

the Contractor will be required to complete all work included in this contract and shall place and 

maintain traffic on same. 

 

The date of availability for this intermediate contract time is the date of availability of the 

contract. 

 

The completion date for this intermediate contract time is One Hundred Twenty (120) 

consecutive calendar days after the availability date. 

 

The liquidated damages for this intermediate contract time are One Thousand Dollars ($ 

1,000.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 

for and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on NC 2 (Midland Road) and US 1 On/Off 

Ramps during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

MONDAY THRU FRIDAY 

7:00 A.M. TO 9:00 A.M. 

4:00 P.M. TO 6:00 A.M. 

 

In addition, the Contractor shall not close or narrow a lane of traffic on NC 2 (Midland Road), 

detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or 

any other time when traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 7:00 P.M. 

January 3rd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

7:00 P.M. the following Tuesday. 
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3. For Easter, between the hours of 6:00 A.M. Thursday and 7:00 P.M. Tuesday. 

 

4. For Memorial Day, between the hours of 6:00 A.M. Friday and 7:00 P.M. Wednesday. 

 

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence 

Day and 7:00 P.M. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 A.M. the Thursday before Independence Day and 7:00 P.M. the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 6:00 A.M. Friday and 7:00 P.M. Wednesday. 

 

7. For Thanksgiving Day, between the hours of 6:00 A.M. Tuesday and 7:00 P.M. 

Monday. 

 

8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 

Day and 7:00 P.M. the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 

The Contractor shall complete the work required of Phase I, Steps 2 through 5 as shown on 

Sheet(s) TMP- 3 and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is the date the Contractor elects to 

begin the work. 

 

The completion date for this intermediate contract time is the date which is Seventy-Five (75) 

consecutive calendar days after and including the date the Contractor begins this work. 

 

The liquidated damages are One Thousand Five Hundred Dollars ($ 1,500.00) per calendar 

day. 
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PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13)     104     SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract. During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits. This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, s u p p l e m e n t a l  s e e d i n g  a n d  m u l c h i n g , 

m o w i n g , and fertilizer topdressing, as directed. All work shall be performed in 

accordance with the applicable section of the 2018 Standard Specifications. All work required 

for initial vegetation planting shall be performed as a part of the work necessary for the 

completion and acceptance of the Intermediate Contract Time (ICT). Between the time of ICT 

and Final Project acceptance, or otherwise referred to as the vegetation establishment period, 

the Department will be responsible for preparing the required National Pollutant Discharge 

Elimination System (NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion  control  devices  that  are  no  longer  needed. 

The Contractor will be responsible for, and shall correct any areas disturbed by operations 

performed in permanent vegetation establishment and the removal of temporary erosion control 

measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 

Control will be made at contract unit prices for the affected items. Work required that is not 

represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 

2018 Standard Specifications. No additional compensation will be made for maintenance and 

removal of temporary erosion control items. 
 

POSTED WEIGHT LIMITS: 
(7-1-95) (Rev.9-15-15) 105 SP1 G24R 
 

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and 

to the fact that various Primary and Secondary Roads and bridges may be posted with weight 

limits less than the legal limit.  Do not exceed the posted weight limits in transporting materials 

and/or equipment to the projects.  Make a thorough examination of all projects and haul routes 

and be prepared to discuss them at the Preconstruction Conference. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (See Articles 101 and 

104-5 of the 2018 Standard Specifications): 

 

Line 

# 
Description 

19 Asphalt Concrete Base Course, Type B25.0C 

20 Asphalt Concrete Intermediate Course, Type I19.0C 

21 Asphalt Concrete Surface Course, Type S9.5B 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 
 

Line # Description 

48 thru 58 Signing Items 

72 thru 78 Long-Life Pavement Markings 

85 Permanent Pavement Markers 

86 thru 100 Utility Construction Items 

101 thru 121 Erosion Control Items 
 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14)     109-8     SP1 G43 
 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.1965 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel 

Usage 

Factor 

Diesel 
Unclassified Excavation Gal/C

Y 
0.29 

Borrow Excavation Gal/C
Y 

0.29 

Class IV Subgrade Stabilization Gal/T
on 

0.55 

Aggregate Base Course Gal/T
on 

0.55 

Sub-Ballast Gal/T
on 

0.55 

Asphalt Concrete Base Course, Type    Gal/T
on 

2.90 

Asphalt Concrete Intermediate Course, Type _ Gal/T
on 

2.90 

Asphalt Concrete Surface Course, Type    Gal/T
on 

2.90 

Open-Graded Asphalt Friction Course Gal/T
on 

2.90 

Permeable Asphalt Drainage Course, Type    Gal/T
on 

2.90 

Sand Asphalt Surface Course, Type    Gal/T
on 

2.90 

Aggregate for Cement Treated Base Course Gal/T
on 

0.55 

Portland Cement for Cement Treated Base Course Gal/T
on 

0.55 

    " Portland Cement Concrete Pavement Gal/S
Y 

0.245 

Concrete Shoulders Adjacent to     " Pavement Gal/S
Y 

0.245 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-17-16) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev.1-16-18) 102-15(J) SP1 G62 

 

Description 

 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in 

whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 

 

Definitions 

 

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 

meet the DBE goal.  No submittal of a Letter of Intent is required. 

 

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 

the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 

a previously committed DBE firm. 

 

Contract Goal Requirement - The approved DBE participation at time of award, but not greater 

than the advertised contract goal. 

 

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed DBE subcontractor(s). 

 

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed DBE participation along with a listing of the committed 

DBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

Fiscal Year Progress (% of Dollar Value) 

2019 (7/01/18 - 6/30/19) 100% of Total Amount Bid 
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for DBE certification, such that 

an applicant is required to apply only once for a DBE certification that will be honored by all 

recipients of USDOT funds in the state and not limited to the Department of Transportation only.  

The Certification Program is in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

Forms and Websites Referenced in this Provision 

 

DBE Payment Tracking System - On-line system in which the Contractor enters the payments 

made to DBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

DBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notifi

cation%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed DBE for the estimated amount (based on quantities and unit prices) listed at the time of 

bid. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 

will meet this DBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D

BE%20Subcontractors%20(Federal).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

DBE Goal 

 

The following DBE goal for participation by Disadvantaged Business Enterprises is established 

for this contract: 

 

Disadvantaged Business Enterprises 8.0 % 

 

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 

set forth above as the DBE goal. 

 

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs 

during the performance of the contract.  Any DBE participation obtained shall be reported 

to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be 

found at the following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of DBE Subcontractors 

 

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the DBE goal will be considered 

committed, even though the listing shall include both committed DBE subcontractors and 

additional DBE subcontractors.  Additional DBE subcontractor participation submitted at the 

time of bid will be used toward the Department’s overall race-neutral goal.  Only those firms 

with current DBE certification at the time of bid opening will be acceptable for listing in the 
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bidder's submittal of DBE participation.  The Contractor shall indicate the following required 

information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite, 

the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in Expedite, 

the bidder may use the dropdown menu to access the name and address of the 

DBE firm. 

 

(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 

DBE participation. 

 

(3) The bidder shall be responsible for ensuring that the DBE is certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that DBE's participation will not count 

towards achieving the DBE goal. 

 

(B) Paper Bids 

 

(1) If the DBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

DBE participation, including the names and addresses on Listing of 

DBE Subcontractors contained elsewhere in the contract documents in 

order for the bid to be considered responsive.  Bidders shall indicate the 

total dollar value of the DBE participation for the contract. 

 

(b) If bidders have no DBE participation, they shall indicate this on the Listing 

of DBE Subcontractors by entering the word “None” or the number “0.”  

This form shall be completed in its entirety.  Blank forms will not be 

deemed to represent zero participation. Bids submitted that do not have 

DBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider 

these bids for award and the proposal will be rejected. 

 

(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that DBE’s participation will 

not count towards achieving the DBE goal. 

 

(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required, however any DBE participation that is achieved during the project shall 
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be reported in accordance with requirements contained elsewhere in the special 

provision. 

 

DBE Prime Contractor 

 

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 

responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 

bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 

it performs on the contract with its own forces.  However, all the work that is performed by the 

DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE 

bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit toward 

the DBE goal. 

 

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 

work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 

DBE participation with DBE subcontractors or documented through a good faith effort. 

 

DBE prime contractors shall also follow Sections A or B listed under Listing of 

DBE Subcontractor just as a non-DBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each DBE that will be used to meet the 

DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  

This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 

fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 

DBE goal, or if the form is incomplete (i.e. both signatures are not present), the 

DBE participation will not count toward meeting the DBE goal.  If the lack of this participation 

drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith 

efforts, completed in its entirety, to the Engineer no later than 2:00 p.m. on the eighth calendar 

day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the 

next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall 

submit to the Department documentation of adequate good faith efforts made to reach the 

DBE goal. 

 

One complete set and 6 copies of this information shall be received in the office of the Engineer 

no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day 
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falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 

the Engineer no later than 10:00 a.m. on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  

This documentation may include written subcontractor quotations, telephone log notations of 

verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient DBE participation.  Adequate good faith efforts also mean that the 

bidder actively and aggressively sought DBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who 

have the capability to perform the work of the contract.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the DBEs to respond to the 

solicitation.  Solicitation shall provide the opportunity to DBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the DBEs are interested by taking appropriate steps to follow up initial 

solicitations. 

 

(B) Selecting portions of the work to be performed by DBEs in order to increase the 

likelihood that the DBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate DBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 

a solicitation. 

 

(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  
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make a portion of the work available to DBE subcontractors and suppliers and 

to select those portions of the work or material needs consistent with the available 

DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 

of such negotiation includes the names, addresses, and telephone numbers of 

DBEs that were considered; a description of the information provided regarding 

the plans and specifications for the work selected for subcontracting; and evidence 

as to why additional agreements could not be reached for DBEs to perform the 

work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 

a firm’s price and capabilities as well as contract goals into consideration.  

However, the fact that there may be some additional costs involved in finding and 

using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 

contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 

of a prime contractor to perform the work of a contract with its own organization 

does not relieve the bidder of the responsibility to make good faith efforts.  

Bidding contractors are not, however, required to accept higher quotes from DBEs 

if the price difference is excessive or unreasonable. 

 

(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 

in specific groups, organizations, or associates and political or social affiliations 

(for example, union vs. non-union employee status) are not legitimate causes for the 

rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 

opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the DBE goal. 

 

(2) The bidders’ past performance in meeting the DBE goals. 
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(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts 

the apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the DBE goal, but meets or exceeds the average 

DBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 

has been made to meet the DBE goal. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting DBE Participation Toward Meeting DBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed DBE will be counted toward the 

contract goal requirement.  The total dollar value of participation by a committed DBE 

will be based upon the value of work actually performed by the DBE and the actual 

payments to DBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting DBE participation 

for services or purchases that involves the use of a joint check.  Notification shall be 

through submission of Form JC-1 (Joint Check Notification Form) and the use of joint 

checks shall be in accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 

may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 

non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 

or subcontractor subcontracts a significantly greater portion of the work of the contract 

than would be expected on the basis of standard industry practices, it shall be presumed 

that the DBE is not performing a commercially useful function.  The DBE may present 

evidence to rebut this presumption to the Department.  The Department's decision on the 
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rebuttal of this presumption is subject to review by the Federal Highway Administration 

but is not administratively appealable to USDOT. 

 

(D) Joint Venture 

 

When a DBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the 

DBE in the joint venture, that portion of the total dollar value being a distinct clearly 

defined portion of work that the DBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a DBE regular 

dealer and 100 percent of such expenditures from a DBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its DBE requirement the following expenditures to 

DBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a DBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) DBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

DBEs that perform a commercially useful function in the work of a contract.  

A DBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, 

managing, and supervising the work involved.  To perform a commercially useful 

function, the DBE shall also be responsible with respect to materials and supplies used on 

the contract, for negotiating price, determining quality and quantity, ordering the material 

and installing (where applicable) and paying for the material itself.  To determine whether 



DH00277    W-5708B 19 MOORE COUNTY 

a DBE is performing a commercially useful function, the Department will evaluate the 

amount of work subcontracted, industry practices, whether the amount the firm is to be 

paid under the contract is commensurate with the work it is actually performing and the 

DBE credit claimed for its performance of the work, and any other relevant factors. 

 

(B) DBE Utilization in Trucking 

 

The following factors will be used to determine if a DBE trucking firm is performing 

a commercially useful function: 

 

(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 

shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 

(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The DBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 

another DBE receives credit for the total value of the transportation services the 

subcontracted DBE provides on the contract. 

 

(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 

to credit for the total value of transportation services provided by the  

non-DBE subcontractor not to exceed the value of transportation services 

provided by DBE-owned trucks on the contract.  Additional participation by  

non-DBE subcontractors receives credit only for the fee or commission it receives 

as a result of the subcontract arrangement.  The value of services performed under 

subcontract agreements between the DBE and the Contractor will not count 

towards the DBE contract requirement. 

 

(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from 

working for others during the term of the lease with the consent of the DBE, so 

long as the lease gives the DBE absolute priority for use of the leased truck.  This 

type of lease may count toward the DBE’s credit as long as the driver is under the 

DBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door  signs are not permitted. 
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DBE Replacement 

 

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute 

DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate 

the DBE for convenience.  This includes, but is not limited to, instances in which the Contractor 

seeks to perform the work of the terminated subcontractor with another DBE subcontractor, 

a non-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A DBE 

may only be terminated after receiving the Engineer’s written approval based upon a finding of 

good cause for the proposed termination.  The prime contractor must give the DBE firm 5 days to 

respond to the prime contractor’s notice of intent to terminate and advise the prime contractor 

and the Department of the reasons, if any, why the firm objects to the proposed termination of its 

subcontract and why the Department should not approve the action. 

 

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed DBE: 

 

(A) Performance Related Replacement 

 

When a committed DBE is terminated for good cause as stated above, an additional DBE 

that was submitted at the time of bid may be used to fulfill the DBE commitment.  

A good faith effort will only be required for removing a committed DBE if there were no 

additional DBEs submitted at the time of bid to cover the same amount of work as the 

DBE that was terminated. 

 

If a replacement DBE is not found that can perform at least the same amount of work as 

the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 

taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 

in the contract. 

 

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 

(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) A list of reasons why DBE quotes were not accepted. 

 

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
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(B) Decertification Replacement 

 

(1) When a committed DBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

DBE participation equal to the remaining work to be performed by the decertified 

firm.  The participation equal to the remaining work performed by the decertified 

firm will count toward the contract goal requirement. 

(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the DBE subcontractor with 

another DBE subcontractor to perform at least the same amount of work to meet 

the DBE goal requirement.  If a DBE firm is not found to do the same amount of 

work, a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed DBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 

to the same extent as the DBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by DBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed DBE, the 

Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a DBE, the Contractor shall seek 

additional participation by DBEs equal to the reduced DBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving DBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 
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Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for DBE credit. 

 

Reporting Disadvantaged Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all 

DBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 

 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 

his or her knowledge and belief, that: 
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(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding of 

any Federal contract, the making of any Federal grant, the making of any Federal loan, 

the entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative 

agreement. 

 

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 

Disclosure Form to Report Lobbying, in accordance with its instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 

and not more than $100,000 for each such failure. 

 

The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 

which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 

 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 

 

To report bid rigging activities call:     1-800-424-9071 

 

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 

through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 

rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 

activities. 

 

The hotline is part of the DOT's continuing effort to identify and investigate highway 

construction contract fraud and abuse is operated under the direction of the DOT Inspector 

General.  All information will be treated confidentially and caller anonymity will be respected. 

 

CARGO PREFERENCE ACT: 
(2-16-16)   

 

Privately owned United States-flag commercial vessels transporting cargoes are subject to the 

Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.  

Contractors are directed to clause (b) of 46 CFR 381.7 as follows: 

 (b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor 

agrees- 
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“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 

percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 

and tankers) involved, whenever shipping any equipment, material, or commodities 

pursuant to this contract, to the extent such vessels are available at fair and reasonable 

rates for United States-flag commercial vessels.  

(2) To furnish within 20 days following the date of loading for shipments originating 

within the United States or within 30 working days following the date of loading for 

shipments originating outside the United States a legible copy of a rated, 'on-board' 

commercial ocean bill-of-lading in English for each shipment of cargo described in 

paragraph (b) (1) of this section to both the Contracting Officer (through the prime 

contractor in the case of subcontractor bills-of-lading) and to the Division of National 

Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued 

pursuant to this contract." 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 

 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 

or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  

 

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, 

except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 

work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 
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Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications. 

 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to 

the limits of this project to the extent that the work can be carried out to the best advantage of all 

concerned. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 

twelve months following the date of final acceptance of the work for maintenance and 

shall replace such defective materials and workmanship without cost to the Department. 

The Contractor will not be responsible for damage due to faulty design, normal wear and 

tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material.  The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair 

work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 

of the manufacturer’s guarantee.  NCDOT would be afforded the same warranty as 

provided by the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 

parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 
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GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 

favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who:  

 

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters. Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 

the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure 

compliance 
 

with  Federal,  State  and  Local  ordinances  and  regulations,  and  manage  the  

Quality Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity 

of surface waters. 
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(C) Certified Installer - Provide a certified installer to install or direct the installation 

for erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for 

the design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and 

for conducting the quality control program. The Certified Supervisor shall be on the 

project within 24 hours notice from initial exposure of an erodible surface to the 

project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so 

that erosion and sediment control/stormwater measures are fully executed for 

each operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to  at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the 

findings of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices 

for the Contractor’s temporary work not shown on the plans, such as, 

but not limited to work platforms, temporary construction, pumping 

operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow 

pits, dewatering, and any temporary work conducted by the Contractor 

in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely 

and workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater 

work prior to any suspension of the work. 
 

(i) Coordinate with Department, Federal, State and Local  Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or 

any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management 
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Practices. These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field 

changes for use and review by Department personnel as well as regulatory 

agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities. The permit references NCG010000, 

General Permit to Discharge Stormwater under the NPDES, and states that the 

Department shall incorporate the applicable requirements into its delegated 

Erosion and Sediment Control Program for construction activities disturbing one or 

more acres of land. The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  

Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and 

sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event of 0.5 inch that occurs within a 24 hour period. 

Additional monitoring may be required at the discretion of Division of 

Water Resources personnel if the receiving stream is 303(d) listed for 

turbidity and the project has had documented problems managing 

turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 
 

(i) Report violations of the NPDES permit to the Engineer immediately 

who will notify the Division of Water Quality Regional Office within 24 

hours of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control 

erosion, prevent sedimentation and follow provisions/conditions of permits. 
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The quality control program shall: 

 

(a) Follow permit requirements related to the Contractor and 

subcontractors’ construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the 

NPDES permit for problem areas identified during the NPDES 

inspections. 

(f) Incorporate erosion control into the work in a timely manner and 

stabilize disturbed areas with mulch/seed or vegetative cover on a 

section-by- section basis. 

(g) Use flocculants approved by state regulatory authorities where 

appropriate and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are 

no longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer. Maintain NPDES inspection records 

and make records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of 

work listed herein during the respective construction activities to control erosion, 

prevent sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman. This person shall be onsite whenever construction activities as 

described above are taking place. This request shall be approved by the Engineer prior to 

work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee 

multiple construction activities on small bridge or culvert replacement projects. This 

request shall be approved by the Engineer prior to work beginning. 
 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of 

the following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 
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(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If  a   Level   I   Certified   Installer   is   not   onsite,   the   Contractor   may   substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked 

to another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified 

Designer on the erosion and sediment control/stormwater component of all 

reclamation plans and if applicable, the certification number of the Level III-A 

Certified Designer on the design of the project erosion and sediment control/stormwater 

plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has 

the ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting 

from improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked 

or suspended with the issuance  of  an  Immediate  Corrective  Action  (ICA),  Notice  of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater 

related issues. 
 

The Chief Engineer may recommend suspension or permanent revocation of certification due 

to the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 
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(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure  to  fully  perform  environmental  commitments  as  detailed  within  the  

permit conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the 

above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or 

permanent revocation of certification by responding, in writing, to the Chief Engineer within 

10 calendar days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action 

becoming effective on the date specified on the certified notice. Failure to appeal within the 

time specified will result in a waiver of all future appeal rights regarding the adverse 

action taken. The certificant will not be allowed to perform duties associated with the 

certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the 

appeal. Decision of the Chief Engineer will be final and will be made in writing to the 

certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified 

suspension period, prior to having the certification reinstated. 
 

Measurement and Payment 
 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct 

compensation will be made. 
 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-20-13)    105-16, 230, 801     SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in 

streams, lakes or reservoirs designated as trout waters. For lakes and reservoirs not 

designated as trout waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds 

these levels due to natural background conditions, the existing turbidity level shall not be 

increased. 
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If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring 

the downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due 

to natural background conditions. If the background turbidity measurements exceed 

the standard, operation of the pit and discharge can continue as long as the stream 

turbidity levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all 

defined sampling locations 30 minutes after startup and at a minimum, one additional 

sampling of all sampling locations during that 24-hour period in which the borrow pit is 

discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are 

not brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the 

State’s surface waters and the appropriate sampling locations. Sampling locations shall 

include points upstream and downstream from the point at which the discharge enters these 

waters. Upstream sampling location shall be located so that it is not influenced by 

backwater conditions and represents natural background conditions. Downstream sampling 

location shall be located at the point where complete mixing of the discharge and receiving 

water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is 

introduced into jurisdictional wetlands. Any time visible sedimentation (deposition of 

sediment) on the wetland surface is observed, the dewatering activity will be suspended 

until turbidity levels in the stilling basin can be reduced to a level where sediment deposition 

does not occur. Staining of wetland surfaces from suspended clay particles, occurring after 

evaporation or infiltration, does not constitute sedimentation. No activities shall occur in 

wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be 

considered an indication of possible adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis. These results will be 

maintained in a log within the project records. Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of 

the 
 

Contractor’s test results, an immediate test shall be performed jointly with the results 

superseding the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits 

Matrix, available at 
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http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/   

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards. Tier I Methods include stilling basins which are standard 

compensatory BMPs. Other Tier I methods are noncompensatory and shall be used when needed 

to meet the stream turbidity standards. Tier II Methods are also noncompensatory and are 

options that may be needed for protection of rare or unique resources or where special 

environmental conditions exist at the site which have led to additional requirements being placed 

in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian 

Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the 

specific site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or 

unique resources or special environmental conditions, Tier II Methods may be required by 

regulators on a case by case basis per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings 

to plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 

100 grams of soil may indicate a high potential for turbidity and should be avoided 

when dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

REVISION TO FHWA-1273 CONCERNING TAP-FUNDED PROJECTS: 
(10-15-13)  SP1 G190 

 

Revise the Standard Special Provision FHWA-1273 Required Contract Provisions Federal-Aid 

Construction Contracts as follows: 

 

Replace the last sentence in Section I.4 and the third sentence in the first paragraph of 

Section IV with the following: 

 

Transportation Alternative Program (TAP)-funded projects shall have the same requirements as 

Federal-Aid highway projects except physical location exceptions will not apply. 

 

AUTHORITY OF THE ENGINEER: 
(01-30-14)      105-1     SPD 01-460 

 

The Engineer for this project shall be the Division Engineer, Division 8, Division of Highways, 

North Carolina Department of Transportation, acting directly or through his duly authorized 

representative. 

 

The Engineer will decide all questions which may arise as to the quality and acceptability of 

work performed and as to the rate of progress of the work; all questions which may arise as to 

the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 

on the part of the Contractor. His decision shall be final and he shall have executive authority to 

enforce and make effective such decisions and orders as the Contractor fails to carry out 

promptly. 

 

 

 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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PROSECUTION AND PROGRESS: 
(3-16-10)      108     SPD 1-700 
 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, 

abilities, and supervision, and with equipment, materials, and methods as may be required to 

complete the work described in the contract by the completion date and in accordance with the 

2018 Standard Specifications. 

 

The Contractor's operations are restricted to daylight hours. No work may be performed on 

Sundays and legal State holidays, unless otherwise approved by the Engineer. Work shall only 

be performed when weather and visibility conditions allow safe operations. 

 

MATERIALS AND TESTING: 
 

The Engineer reserves the right to perform all sampling and testing in accordance with 

Section 106 of the current edition of the Standard Speci f ica t ions  and  the  

Depar tment ’s  “Materials and Test Manual." However the Engineer may reduce the 

frequency of sampling and testing where he deems it appropriate for the project under 

construction. 

 

The Contractor shall furnish the applicable certifications and documentation for all materials 

as required by the current edition of the Standard Specifications. Material which is not 

properly certified will not be accepted. 

 

Delivery tickets for all asphalt and stone material shall be furnished in accordance with 

Section 106-7 of the current edition of the Standard Specifications and shall include the 

following information: 

 

1. NCDOT Construction WBS 

2. Date 

3. Time issued 

4. Type of Material 

5. Gross weight 

6. Tare Weight 

7. Net weight of material 

8. Plant Location 

9. Truck Number 

10. Contractor's name 

11. Public weighmaster's stamp or number 

12. Public weighmaster's signature or initials in ink 

13. Job mix formula number (if for asphalt plant mix) 

14. Asphalt Plant Certification Number (if for asphalt plant mix) 

 

SUPERVISION BY CONTRACTOR: 
 

At all times during the life of the project the Contractor shall provide one permanent 

employee who shall have the authority and capability for overall responsibility of the project 

and who shall be personally available at the work site within 24 hours notice. Such employee 

shall be fully authorized to conduct all business with the subcontractors, to negotiate and 
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execute all supplemental agreements, and to execute the orders or directions of the Engineer. 

 

At all times that work is actually being performed, the Contractor shall have present on 

the project one competent individual who is authorized to act in a supervisory capacity over all 

work on the project, including work subcontracted. The individual who has been so 

authorized shall be experienced in the type of work being performed and shall be fully 

capable of managing, directing, and coordinating the work; of reading and thoroughly 

understanding the contract; and receiving and carrying out directions from the Engineer or 

his authorized representatives. He shall be an employee of the Contractor unless otherwise 

approved by the Engineer. 

 

The Contractor may, at his option, designate one employee to meet the requirements of 

both positions. However, whenever the designated employee is absent from the work site, an 

authorized individual qualified to act in a supervisory capacity on the project shall be present. 

 

INSPECTION: 
 

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will 

make periodic inspections of the completed work. It will be the responsibility of the 

Contractor to keep the Engineer informed of his proposed work plan and to submit written 

reports of work accomplished on a frequency to be determined by the Engineer. 

 

DRIVEWAYS AND PRIVATE PROPERTY: 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. 

The Contractor shall not perform work for private citizens or agencies in conjunction with 

this project or within the project limits of this contract. Any driveway paved by a Contractor, 

which ties into a NCDOT system road being paved by the Contractor, must be paved either 

prior to the road-paving project or after its completion. 

 

SAFETY AND ACCIDENT PROTECTION: 
 

In accordance with Article 107-21 of the Standard Specifications, the Contractor shall 

comply with all applicable Federal, State, and local laws, ordinances, and regulations 

governing safety, 
 

health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, 

and shall take any other needed actions, on his own responsibility that are reasonably 

necessary to protect the life and health of employees on the job and the safety of the public, 

and to protect property in connection with the performance of the work covered by the contract. 

 

UTILITY CONFLICTS: 
 

It shall be the responsibility of the Contractor to contact all affected utility owners and 

determine the precise locations of all utilities prior to beginning construction. Utility 

owners shall be contacted a minimum of 48 hours prior to the commencement of operations. 

Special care shall be used in working around or near existing utilities, protecting them when 
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necessary to provide uninterrupted service. In the event that any utility service is 

interrupted, the Contractor shall notify the utility owner immediately and shall cooperate with 

the owner, or his representative, in the restoration of service in the shortest time possible. 

Existing fire hydrants shall be kept accessible to fire departments at all times. 

 

The Contractor shall adhere to all applicable regulations and follow accepted safety 

procedures when working in the vicinity of utilities in order to insure the safety of 

construction personnel and the public. 

 

EXTENSION OF CONTRACT TIME: 
 

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy 

preliminary requirements necessary to issue the purchase order will not constitute grounds for 

extension of the contract time. If the Contractor has fulfilled all preliminary requirements for 

the issuance of a purchase order, and the purchase order authorization is not available by the 

date of availability, the Contractor shall be granted an extension equal to the number of 

calendar days the purchase order authorization is delayed after the date of availability. 

 

PAYMENT AND RETAINAGE: 
 

The Contractor may submit a request for partial payment on a monthly basis, or other interval 

as approved by the Engineer. Compensation for all pay items shall be in accordance with 

the Standard Specifications. The amount of partial payments will be based on the work 

accomplished and accepted as the last day of the approved pay period. Minority 

Business Enterprise and Women Business Enterprise (MBE/WBE) participation shall 

be listed on the Department’s DBE Subcontractor Payment Information Form DBE-IS, 

which is available at http://www.ncdot.org/doh/forms/files/DBE-IS.xls, and shall be 

submitted with each payment request. If there is no participation the word “None” or the 

figure “0” shall be entered. There will be no retainage held on this contract. One 

hundred percent (100%) payment shall be made after successful completion of the work 

and all quantities have been verified. The invoices will show the requisition number and 

purchase order number and should state “Terms Net Ten (10) Days.” 
 

NOTIFICATION OF OPERATIONS: 
 

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this 

project. The Contractor shall give the Engineer sufficient notice of all operations for any 

sampling or inspection of acceptance testing required.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 

 
 

CLEARING AND GRUBBING - METHOD III: 
(4-6-06) (Rev.8-18-15)     200    SP2 R02B 

 

Perform clearing on this project to the limits established by Method “III” shown on 

Standard Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional 

clearing methods may be used except where permit drawings or conditions have been 

included in the proposal which require certain areas to be cleared by hand methods. 

 

LUMP SUM GRADING: 
(1-30-14)       226    SPD 02-300 

 

Description 

 

Grade the project to the typical sections and details shown. Grading shall be 

comprehensive grading as defined in Section 226 of the 2018 Standard Specifications, and 

shall include clearing and grubbing; all excavation within the area of the Typical Sections, 

including borrow, unclassified, and undercut excavation; construction of embankments, 

subgrade, and shoulders; construction of all intersecting roads and drives; the construction of 

all ditches within the area of the right of way or easements; all drainage ditch excavation; all 

silt excavation; removal, resetting, and maintenance of all mailboxes; removal and disposal 

of existing pavement, cross-line and driveway pipe, concrete and asphalt driveways; the 

disposal of any other unsuitable material in a waste area provided by the contractor; the 

loading, hauling, placement, shaping, and compaction of any excavated earth material; 

backfilling with a suitable material of all structures, and pavement removal. 

 

Construction Method 

 

Dispose of any waste material and/or furnish any borrow material needed. The Contractor 

should make his own determination of borrow quantities. No material may be wasted or 

removed from the project unless approved by the Engineer. 

 

Shape, compact, and grade the slopes, ditches, subgrade and shoulders to the lines, grades, 

and typical sections established by the plans or as directed by the Engineer. Roadway ditches 

shall be cleaned, reshaped, and maintained until final acceptance of the project. Drainage 

adequate for the protection of the subgrade shall be provided at all times. Grading shall 

include shaping all disturbed areas to facilitate drainage, prevent the impoundment of water, 

and dressing all areas to a condition suitable for seeding and mulching by the Contractor. 

Previously approved subgrade that is damaged by natural causes, construction or hauling 

equipment, or traffic, shall be restored to the required lines, grades, typical sections, and 

densities at no expense to the Department. 

 

Excavated areas shall be uniformly graded, well compacted, and free of debris and loose 

material. Excavated areas adjacent to existing pavement having more than a 2 inch drop from 

the edge of pavement shall not be left open overnight.   Such areas shall be made safe by 
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the placement of solid material at a 6:1 or flatter slope. All open areas shall be identified 

and guarded by adequate traffic control devices as directed and approved by the Manual of 

Uniform Traffic Control Devices (MUTCD), 2018 Roadway Standards Drawings, and the 

Engineer. 
 

Remove and satisfactorily dispose of vegetation and debris from within the project limits. All 

waste disposal shall be in accordance with state, federal and local regulations regarding 

the disposal of waste material. All permits and fees for any such disposal shall be the 

responsibility of the Contractor, and the Department shall not be held liable for disposal 

of any materials outside the project right of way. 
 

Measurement and Payment 
 

Grading will be paid in accordance with Article 226-3 of the Standard Specifications. No 

separate payment will be made for borrow as it shall be incidental to the comprehensive 

item Grading. 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)      235, 560      SP2 R45 A 

 

Description 
 

Perform the required shoulder and slope construction for this project in accordance with 

the applicable requirements of Section 560 and Section 235 of the 2018 Standard 

Specifications. 
 

Measurement and Payment 
 

Where the material has been obtained from an authorized stockpile or from a borrow source 

and Borrow Excavation is not included in the contract, no direct payment will be made for this 

work, as the cost of this work will be part of the work being paid at the contract lump sum 

price for Grading. If Borrow Excavation is included in this contract and the material has been 

obtained from an authorized stockpile or from a borrow source, measurement and payment 

will be as provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation. 

 

INCIDENTAL STONE BASE: 
(7-1-95) (Rev.8-21-12)    545      SP5 R28R 

 

Description 
 

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do 

not have the paving operations exceed stone base placement by more than one week without 

written permission of the Engineer. 
 

Materials and Construction 
 

Provide and place incidental stone base in accordance with Section 545 of the 2018 

Standard Specifications. 
 

Measurement and Payment 
 

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 

2018 Standard Specifications. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)     620      SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 

620 of the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $535.56 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at 

supplier's terminals on July 1, 2018. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16)    610      SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, 

Final Surface Testing and Acceptance. 

 

ASPHALT CONCRETE SURFACE COURSE COMPACTION: 
(7-1-95) (Rev. 8-21-12)         SP6 R49R rev. 

 

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of 

the 2018 Standard Specifications and the following provision: 

 

Perform the first rolling with a steel wheel roller followed by rolling with a self-

propelled pneumatic tired roller with the final rolling by a steel wheel roller as directed by the 

Engineer. 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade B 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

 

 

 

 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with 

the following:  

 

TABLE 610-5 

BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  

S9.5B, S9.5C,  

I19.0C, B25.0C 

PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 

B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 
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Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 

following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 

 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 
 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

 

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 



DH00277    W-5708B 42 MOORE COUNTY 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 

B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 

 

 

PAVING INTERSECTIONS: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 

 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on 

the main line of the project a minimum distance of 50 feet.  The pavement placed in the 

intersections shall be of the same material and thickness placed on the mainline of the project. 

 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 

 

Widen the pavement on curves as directed by the Engineer. 
 

TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR 

 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance 

with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 

 

Perform the trenching for the base course on the same day that the base course is to be placed.  

If the base course cannot be placed on the same day the trench section is excavated, backfill the 

trench with earth material and compact it to the satisfaction of the Engineer.  Once the trench is 

open, perform backfilling and re-opening of the trench at no cost to the Department. 

 

The Contractor will be restricted to widening one side of the project at a time unless otherwise 

permitted by the Engineer.  In widening, operate equipment and conduct operations in the same 

direction as the flow of traffic. 

 

Compact the asphalt concrete base course in the widened areas using means and methods 

acceptable to the Engineer.  Density testing will be performed in accordance with Section 10.3.4 

of the QMS Manual.  

 

Place the excavated material from trenching operation on the adjacent shoulder area as directed 

by the Engineer.  Cut adequate weep holes in the excavated material to provide for adequate 

drainage as directed by the Engineer.  Remove all excavated material from all drives to provide 

ingress and egress to abutting properties and from in front of mailboxes and paper boxes.  Saw 

a neat edge and remove all asphalt and/or concrete driveways, and existing asphalt widening, as 

directed by the Engineer, to the width of the widening and dispose of any excavated concrete or 

asphalt materials.  Properly reconnect driveways. 
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Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  

Properly dispose of any excess material remaining after this operation. 

 

No direct payment will be made for trenching, sawing, and removal of driveways, depositing 

material on shoulder area, backfilling trench, or removal of spoil material, as the cost of this 

work shall be included in the bid unit price per ton for Asphalt Concrete Base Course, Type ___. 

 

6” CONCRETE MOUNTABLE ISLAND: 
 

Description 

 

Construct 6" Concrete Mountable Island in accordance with Section 848 of the 2012 Standard 

Specifications as modified by the typical section in the plans and this provision. 

 

Materials 

 

Concrete shall be Class A Concrete meeting the requirements of Section 1000 of the 2012 

Standard Specifications. 

 

Wire mesh reinforcement shall be 6 x 6 – W14 x W14 welded wire mesh meeting the 

requirements of Section 1070 of the 2012 Standard Specifications. 

 

Measurement and Payment 

 

6" Concrete Mountable Island will be measured and paid for in square yards of 6" Concrete 

Mountable Island that have been completed and accepted.  Such price and payment will be full 

compensation for all work of constructing the truck apron, including but not limited to 

excavating and backfilling, furnishing and placing concrete, and constructing joints. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

6" Concrete Mountable Island Square Yard 

 

7” CONCRETE TRUCK APRON: 
 

Description 

 

Construct 7" Concrete Truck Apron in accordance with Section 848 of the 2012 Standard 

Specifications as modified by the typical section in the plans and this provision. 

 

Materials 

 

Concrete shall be Class A Concrete meeting the requirements of Section 1000 of the 2012 

Standard Specifications. 

 

Wire mesh reinforcement shall be 6 x 6 – W14 x W14 welded wire mesh meeting the 

requirements of Section 1070 of the 2012 Standard Specifications. 
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Measurement and Payment 

 

7" Concrete Truck Apron will be measured and paid for in square yards of 7” Concrete Truck 

Apron that have been completed and accepted.  Such price and payment will be full 

compensation for all work of constructing the truck apron, including but not limited to 

excavating and backfilling, furnishing and placing concrete, and constructing joints. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

7" Concrete Truck Apron Square Yard 

 

TRAFFIC BEARING JUNCTION BOX: 
 840  

 

General 

 

Traffic bearing junction boxes shall be constructed in accordance with Section 840 of the Standard 

Specifications and Standard Drawing 840.34. 

 

Measurement and Payment 

 

Traffic Bearing Junction Boxes will be measured and paid as the actual number of each junction box 

installed and accepted.  Such price and payment will be full compensation for all work covered by this 

provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the junction box. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Traffic Bearing Junction Box Each 

 

WORK ZONE TRAFFIC CONTROL 
(8-16-11)  R11 R20(Rev.) 

 

In accordance with Page 11-3, Article 1101-13 Traffic Control Supervision of the 2018 

specifications, provide the service of at least one qualified Work Zone Supervisor. The Work 

Zone Supervisor shall have the overall responsibility for the proper implementation of the 

traffic management plan, as well as ensuring all employees working inside the NCDOT Right of 

Way have received the proper training appropriate to the job decisions each individual is required 

to make. 

 

The work zone supervisor is not required to be on site at all times but must be available to 

address concerns of the Engineer. The name and contact information of the work zone 

supervisor shall be provided to the Engineer prior to or at the preconstruction conference. 

 

Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency 

or other approved training provider.  For a complete listing of these, see the Work Zone 

Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 

http://www.ncdot.gov/doh/preconstruct/wztc/
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In accordance with, Page 11-12, Article 1150-3 Construction Methods, provide the service 
of properly equipped and qualified flaggers (see Roadway Standard Drawings No. 1150.01) at 
locations and times for such period as necessary for the control and protection of vehicular 
and pedestrian traffic. Anyone who controls traffic is required to be qualified. Qualification 
consists of each flagger receiving proper training in the set-up and techniques of safely and 
competently performing a flagging operation. Qualification of flaggers is to be done at an 
NCDOT approved training agency. For a complete listing of these, see the Work Zone 
Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 
 

Prior to beginning work on the project, a Qualification Statement that all flaggers used on 

the project have been properly trained through an NCDOT approved training resource shall be 

provided to the Engineer. 

 

Flagging operations are not allowed for the convenience of the Contractor’s operations. 

However, if safety issues exist (i.e. sight or stopping sight distance), the Engineer may 

approve the use of flagging operations.  Use flagging methods that comply with the guidelines 

in the MUTCD. 

 

GENERAL REQUIREMENTS 

 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear 

an approved safety vest, or shirt or jacket and hat or helmet which meets the color requirements 

of the Manual of Uniform Traffic Control Devices (MUTCD). 

 

The Contractor shall maintain traffic during construction and provide, install, and maintain 

all traffic control devices in accordance with these project guidelines, the Project Special 

Provisions, North Carolina Department of Transportation Standard Specifications for Roads 

and Structures 2018, and the current edition of the Manual of Uniform Traffic Control Devices 

(MUTCD). 

 

The Contractor shall utilize complete and proper traffic controls and traffic control devices 

during all operations. All traffic control and traffic control devices required for any 

operation shall be functional and in place prior to the commencement of that operation. Signs 

for temporary operations shall be removed during periods of inactivity. The Contractor is 

required to leave the project in a manner that will be safe to the traveling public and which 

will not impede motorists. No separate payment will be made for traffic control unless 

specifically identified in these standard or special provisions. 

 

Traffic movements through lane closures on roads with two way traffic shall be controlled 

by flaggers stationed at each end of the work zone. In situations where sight distance is 

limited, the Contractor shall provide additional means of controlling traffic, including, but not 

limited to, two- way radios, pilot vehicles, or additional flaggers. Flaggers shall be competent 

personnel, adequately trained in flagging procedures, and furnished with proper safety devices 

and equipment, including, but not limited to, safety vests and stop/slow paddles. 

 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear 

an approved safety vest, or shirt or jacket and hat or helmet which meets the color requirements 

of the Manual of Uniform Traffic Control Devices (MUTCD). 

http://www.ncdot.gov/doh/preconstruct/wztc/
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The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, 
and regulations governing safety, health, and sanitation, and shall provide all safeguards, safety 
devices, and protective equipment, and shall take any other needed actions, on his own 
responsibility that are reasonably necessary to protect the life and health of employees on the 
job and the safety of the public, and to protect property in connection with the performance 
of the work covered by the contract. 
 

Failure to comply with any of the requirements for safety and traffic control of this contract 

shall result in suspension of work as provided in subarticle 108-7(b) of the Standard 

Specifications. 
 

WORK ZONE SIGNING 
 
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these 
plans prior to beginning of work. Install and maintain signing in accordance with the attached 
drawings and Divisions 11 and 12 of the 2018 Standard Specifications. 
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 
within 3 to 12 full working days prior to installation. 
 

Install Advance/General warning work zone signs before beginning work on a particular map. If 

signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 

cover the signs until the work begins. Install each work zone Advance/General warning sign 

separately and not on the same post or stand with any other sign except where an advisory speed 

plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 

by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a 

contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be 

installed within 7 business days of the start of contract work. All sign locations are to be verified 

by the Engineer prior to installation. Once the signs have been installed and accepted, any sign 

relocations requested by the Department will be compensated in accordance with Article 104-7. 

Any additional signs other than the ones shown in the drawing will be compensated in accordance 

with Article 104-7. 

 

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet 

of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 

signs shall be used for traffic control. There will be no direct compensation for any portable 

signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs. Uncover advance/general warning work zone signs no 

more than 7 calendar days before work resumes. All other operations may be suspended upon 
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failure to comply with the above requirements. Such suspended operations would not be resumed 

until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
Once Maps on the Project are substantially complete, it is acceptable practice to remove the 

Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project.  

A Map is substantially complete when the resurfacing operations are finished and the shoulders 

are brought up to the same elevation as the proposed pavement and when pavement markings 

(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 

Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) don not have to be 

installed for Maps to be considered substantially complete. Final pavement marking/markers are 

installed with portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 12. 

Any remaining punch list items requiring traffic control are compensated in the contract pay item 

for Temporary Traffic Control. 

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated in the contract pay item 

for Temporary Traffic Control. 
 

Payment will be made for the traffic control items that have been included in the contract.  

No direct payment will be made for providing other traffic control/work zone signing as required 

herein, as the cost of same will be considered incidental to the work being paid for under those 

various traffic control items that have been included.  Where the Contractor maintains traffic as 

required herein but no specific pay items have been included in the contract, all associated costs 

will be considered incidental to the work being paid for under the various items in the contract. 
 

 

PAVEMENT MARKINGS AND MARKERS: 
(7-15-14)            RWZ-3 
 

Markings: All Facilities 

 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.13 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 

Specifications with the exception of the 15 day edge line replacement requirement for two-lane, 

two-way roadways as described in Subarticle 1205-3(D) of the 2018 Standard Specifications. 

For all two-lane, two-way facilities, edge lines can be replaced within 30 calendar days after they 

have been obliterated. 

 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold 

Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals. If Heated-in-Place 
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Thermoplastic is used, it shall be paid for using the Extruded Thermoplastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 

Plastic for  stop  bars,  symbols,  characters  and  diagonals  on  asphalt  or  concrete  roadways. 

If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 

item. 

 

Markers: All Facilities 

 

Remove existing pavement markers in preparation for paving. Repair any pavement damage due 

to existing pavement marker removal prior to the end of the work day. Dispose of existing 

pavement markers as directed by the Engineer. No direct payment will be made for this work as 

it will be incidental to the paving operation. 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 

each map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 

and Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and 

Sections 1250 through 1253 of the 2018 Standard Specifications. 

 

Markings and Markers: All Facilities 

 

Review and record the existing pavement markings and markers before resurfacing. Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction 

with the 2018 Roadway Standard Drawings unless otherwise directed by the engineer. Have 

existing or proposed “passing zones” reviewed by the engineer before installation. Submit the 

record of the existing pavement markings seven calendar days before the obliteration of any 

pavement markings. 

 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 

If the Contractor begins any map and does not complete within the seasonal restrictions, 

including placement of final pavement markings or permanent markers, the Contractor shall be 

responsible for, at his expense, Paint in accordance with Article 1205-08 and Temporary 

Markers in accordance with Section 1251 of the 2018 Standard Specifications. 

 

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS 
(01-17-12)            RWZ-5 

 

Use the following in conjunction with the 2018 Standard Specifications: 
 

Standard Pavement Markings 2018 Roadway Standard Drawings: 

1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 
1205.06, 1205.07, 1205.08, 1205.09, 1205.10, 

1205.11, 1205.12, 1205.13 

Raised Pavement Markers 2018 Roadway Standard Drawings: 

1205.12, 1250.01, 1251.01 

Snowplowable Pavement Markers 2018 Roadway Standard Drawings: 
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1250.01, 1253.01 

Milled Rumble Strips 2018 Roadway Standard Drawings: 

665.01 
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6” CONDUIT: 
(1-30-14) 300, 1044-7 SPD 3-100 

 

Description 

 

Furnish install all conduit, fittings, couplings and other material and construct joint connections 

at locations as shown in the plans. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Conduit 1091-3 

 

Construction Methods 

 

Install the conduit by trenching, plowing, directional drilling, or bore and jack as approved by the 

Engineer. 

 

Measurement and Payment 

 

6” Conduit will be measured and paid as the actual number of linear feet of conduit incorporated 

into the completed and accepted work.   

 

Payment will be made under: 

 

Pay Item Pay Unit 

6” Conduit Linear Foot 
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TEMPORARY BYPASS PUMPING SYSTEMS 
 
PART 1 - GENERAL 

 
1.1 SCOPE 

 
A. Under this item the Contractor is required to furnish all materials, labor, equipment, 

power, maintenance, etc. to implement a temporary pumping system for the purpose 
of diverting the existing flow around the work area for the duration of the project. 

 
B. The design, installation and operation of the temporary pumping system shall be the 

Contractor's responsibility.  The Contractor shall employ the services of a vendor who 
can demonstrate to the Engineer that he specializes in the design and operation of 
temporary bypass pumping systems.  The vendor shall provide at least five (5) 
references of projects of a similar size and complexity as this project performed by his 
firm within the past three years.  The bypass system shall meet the requirements of all 
codes and regulatory agencies having jurisdiction. 

 
1.2 SUBMITTALS 

 
A. The Contractor shall prepare with the vendor a specific, detailed description of the 

proposed pumping system and submit it and the vendor's references with his bid 
proposal. Bid proposals without an acceptable detailed plan for the temporary bypass 
pumping system shall be rejected. 

 
B. The Contractor shall submit to the Engineer detailed plans and descriptions outlining 

all provisions and precautions to be taken by the Contractor regarding the handling of 
existing wastewater flows.  This plan must be specific and complete, including such 
items as schedules, locations, elevations, capacities of equipment, materials and all 
other incidental items necessary and/or required to insure proper protection of the 
facilities, including protection of the access and bypass pumping locations from 
damage due to the discharge flows, and compliance with the requirements and permit 
conditions specified in these Contract Documents.  No construction shall begin until 
all provisions and requirements have been reviewed by the Engineer. 

 
C. The plan shall include but not be limited to details of the following: 
 

1. Staging areas for pumps; 
2. Sewer plugging method and types of plugs; 
3. Number, size, material, location and method of installation of suction piping; 
4. Number, size, material, method of installation and location of installation of 

discharge piping; 
5. Bypass pump sizes, capacity, number of each size to be on site and power 

requirements; 
6. Calculations of static lift, friction losses, and flow velocity (pump curves 

showing pump operating range shall be submitted); 
7. Standby power generator size, location; 
8. Downstream discharge plan; 
9. Method of protecting discharge manholes or structures from erosion and 

damage; 
10. Thrust and restraint block sizes and locations; 
11. Sections showing suction and discharge pipe depth, embedment, select fill and 

special backfill; 
12. Method of noise control for each pump and/or generator; 
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13. Any temporary pipe supports and anchoring required; 
14. Design plans and computation for access to bypass pumping locations; 
15. Calculations for selection of bypass pumping pipe size; 
16. Schedule for installation of and maintenance of bypass pumping lines; 
17. Plan indicating selection location of bypass pumping line locations. 
 

PART 2 - PRODUCTS 
 
2.1 EQUIPMENT 
 

A. All pumps used shall be fully automatic self-priming units that do not require the use 
of foot-valves or vacuum pumps in the priming system.  The pumps may be electric or 
diesel powered.  All pumps used must be constructed to allow dry running for long 
periods of time to accommodate the cyclical nature of effluent flows.  All pumps must 
be constructed with acoustical enclosures that shall reduce pump and engine noise to 
69 dBa or less at a distance of 30 feet.   

 
B.  The Contractor shall provide the necessary stop/start controls for each pump. 
 
C. The Contractor shall include one stand-by pump of each size to be maintained on site. 

Back-up pumps shall be on-line, isolated from the primary system by a valve. 
 
D. Discharge Piping - In order to prevent the accidental spillage of flows, all discharge 

systems shall be temporarily constructed of rigid pipe with positive, restrained joints. 
Under no circumstances will aluminum “irrigation” type piping or glued PVC pipe be 
allowed. Discharge hose will only be allowed in short sections and by specific 
permission from the Engineer. 

 
2.2 SYSTEM DESCRIPTION  
 

A. Design Requirements: 
 

1. Bypass pumping systems shall have sufficient capacity to pump the wet weather 
peak flow of sewer.  The Contractor shall provide all pipeline plugs, pumps of 
adequate size to handle peak flow, and temporary discharge piping to ensure that 
the total flow of the main can be safely diverted around the section to be 
repaired.  Bypass pumping system will be required to be operated 24 hours per 
day. 

 
2. The Contractor shall have adequate standby equipment available and ready for 

immediate operation and use in the event of an emergency or breakdown.  One 
standby pump for each size pump utilized shall be installed at the mainline flow 
bypassing locations, ready for use in the event of primary pump failure. 

 
3. Bypass pumping system shall be capable of bypassing the flow around the work 

area and of releasing any amount of flow up to full available flow into the work 
area as necessary for satisfactory performances of work. 

 
4. The Contractor shall make all arrangements for bypass pumping during the time 

when the main is shut down for any reason.  System must overcome any existing 
force main pressure on discharge. 
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B. Performance Requirements: 
 

1. It is essential to the operation of the existing sewerage system that there be no 
interruption in the flow of sewage throughout the duration of the project.  To this 
end, the Contractor shall provide, maintain and operate all temporary facilities 
such as dams, plugs, pumping equipment (both primary and back-up units as 
required), conduits, all necessary power, and all other labor and equipment 
necessary to intercept the sewage flow before it reaches the point where it would 
interfere with his work, carry it past his work and return it to the existing sewer 
downstream of his work. 

 
2.  The design, installation and operation of the temporary pumping system shall be 

the Contractor's responsibility.  The bypass system shall meet the requirements 
of all codes and regulatory agencies having jurisdiction. 

 
3. The Contractor shall provide all necessary means to safely convey the sewage 

past the work area.  The Contractor will not be permitted to stop or impede the 
main flows under any circumstances. 

 
4. The Contractor shall maintain sewer flow around the work area in a manner that 

will not cause surcharging of sewers, damage to sewers and that will protect 
public and private property from damage and flooding. 

 
5. The Contractor shall protect water resources wetlands and other natural 

resources. 
 

PART 3 - EXECUTION 
 
3.1 FIELD QUALITY CONTROL AND MAINTENANCE 
 

A. Test: 
 
1. The Contractor shall perform leakage and pressure tests of the bypass pumping 

discharge piping using clean water prior to actual operation.  The Engineer will 
be given 24 hours notice prior to testing. 

 
B. Inspection: 
 

1. Contractor shall inspect bypass pumping system every two hours to ensure that 
the system is working correctly. 

 
C. Maintenance Service: 

 

1. The Contractor shall insure that the temporary pumping system is properly 

maintained and a responsible operator shall be on hand at all times when pumps 

are operating. 

 

D. Extra Materials: 
 

1. Spare parts for pumps and piping shall be kept on site as required. 
 
2. Adequate hoisting equipment for each pump and accessories shall be maintained 

on the site. 
 

3.2 PREPARATION 
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A. Precautions 
 

1. Contractor is responsible for locating any existing utilities in the area the 
Contractor selects to locate the bypass pipelines.  The Contractor shall locate his 
bypass pipelines to minimize any disturbance to existing utilities and shall 
obtain approval of the pipeline locations from the City and the Engineer.  All 
costs associated with relocating utilities and obtaining all approvals shall be paid 
by the Contractor. 

 
2. During all bypass pumping operation, the Contractor shall protect the Pumping 

Station and main and all local sewer lines from damage inflicted by any 
equipment. The Contractor shall be responsible for all physical damage to the 
Pumping Station and main and all local sewer lines caused by human or 
mechanical failure. 

 
3.3 INSTALLATION AND REMOVAL 
 

A. The Contractor shall remove manhole sections or make connections to the existing 
sewer and construct temporary bypass pumping structures only at the access location 
indicated on the Drawings and as may be required to provide adequate suction 
conduit. 

 
B. Plugging or blocking of sewage flows shall incorporate primary and secondary 

plugging device.  When plugging or blocking is no longer needed for performance 
and acceptance or work, it is to be removed in a manner that permits the sewage flow 
to slowly return to normal without surge, to prevent surcharging or causing other 
major disturbances downstream. 

 
C. When working inside manhole or force main, the Contractor shall exercise caution 

and comply with OSHA requirements when working in the presence of sewer gases, 
combustible oxygen-deficient atmospheres, and confined spaces. 

 
D. The installation of the bypass pipelines is prohibited in all saltmarsh/wetland areas.  

The pipeline must be located off streets sidewalks and on shoulders of the roads.  
When the bypass pipeline crosses local streets and private driveways, the contractor 
must place the bypass pipelines in trenches and cover with temporary pavement.  
Upon completion of the bypass pumping operations, and after the receipt of written 
permission from the Engineer, the Contractor shall remove all the piping, restore all 
property to pre-construction condition and restore all pavement.  The Contractor is 
responsible for obtaining any approvals for placement of the temporary pipeline 
within public ways from the city. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 

Sewer Bypass Pumping will be measured and paid for as Lump Sum. Temporary 
impervious dikes, if necessary, will be considered incidental to the bypass pumping 
operation.    Payment for Sewer Bypass Pumping will be full compensation for all 
work covered by this section including, but not limited to furnishing all of the 
necessary tools, materials, and equipment; construction, maintenance and removal of 
the impervious dikes and bypass pump system.    

 
  Pay Item       Pay Unit 

  Sewer Bypass Pumping     Lump Sum 
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PROJECT SPECIAL PROVISIONS 
 

EROSION CONTROL 

 

STABILIZATION REQUIREMENTS: 
(3-11-16) S-2 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the 

NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 

Department of Environment and Natural Resources Division of Water Quality.  Temporary or 

permanent ground cover stabilization shall occur within 7 calendar days from the last land-

disturbing activity, with the following exceptions in which temporary or permanent ground cover 

shall be provided in 14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (East Crimp) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 

shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 

be determined.  All rates are in pounds per acre. 

 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 
 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 

 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request.  
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Approved Tall Fescue Cultivars 
 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice 

Kalahari 
 

Scorpion 

Serengeti 

Shelby 
Essential 

Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 

Avenger Falcon NG Legitimate Signia 

Barlexas Falcon V Lexington Silver Hawk 

Barlexas II Faith LSD Sliverstar 

Bar Fa Fat Cat Magellan Shenandoah Elite 

Barrera Festnova Matador Sidewinder 

Barrington Fidelity Millennium SRP Skyline 

Barrobusto Finelawn Elite Monet Solara 

Barvado Finelawn Xpress Mustang 4 Southern Choice II 

Biltmore Finesse II Ninja 2 Speedway 

Bingo Firebird Ol’ Glory Spyder LS 

Bizem Firecracker LS Olympic Gold Sunset Gold 

Blackwatch Firenza Padre Taccoa 

Blade Runner II Five Point Patagonia Tanzania 

Bonsai Focus Pedigree Trio 

Braveheart Forte Picasso Tahoe II 

Bravo Garrison Piedmont Talladega 

Bullseye Gazelle II Plantation Tarheel 

Cannavaro Gold Medallion Proseeds 5301 Terrano 

Catalyst Grande 3 Prospect Titan ltd 

Cayenne Greenbrooks Pure Gold Titanium LS 

Cessane Rz Greenkeeper Quest Tracer 

Chipper Gremlin Raptor II Traverse SRP 

Cochise IV Greystone Rebel Exeda Tulsa Time 

Constitution Guardian 21 Rebel Sentry Turbo 

Corgi Guardian 41 Rebel IV Turbo RZ 

Corona Hemi Regiment II Tuxedo RZ 

Coyote Honky Tonk Regenerate Ultimate 

Darlington Hot Rod Rendition Venture 

Davinci Hunter Rhambler 2 SRP Umbrella 

Desire Inferno Rembrandt Van Gogh 

Dominion Innovator Reunion Watchdog 

Dynamic Integrity Riverside Wolfpack II 

Dynasty Jaguar 3 RNP Xtremegreen 

Endeavor Jamboree Rocket  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre 

and add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 

tack shall not be allowed on this project. 

 

CRIMPING STRAW MULCH: 

 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to 

be maintained or allowed during construction.  In areas within six feet of the edge of pavement, 

straw is to be applied and then crimped. After the crimping operation is complete, an additional 

application of straw shall be applied and immediately tacked with a sufficient amount of 

undiluted emulsified asphalt. 

 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 

 

Crimping equipment including power source shall be subject to the approval of the Engineer 

providing that maximum spacing of crimper blades shall not exceed 8". 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in 

locations as directed.  Work includes providing all materials, excavating and backfilling, and 

placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 
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Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the 

coir fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 

than 12" in length with a throat of 1" in width. 

 

Construction Methods 
 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross 

section of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at 

least 6 in. deep and tamp firmly.  Where one roll of matting ends and a second roll begins, 

overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  

Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the 

mat or as directed.  Fold over and bury mat to the full depth of the trench, close and tamp firmly.  

Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 

along the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 
 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 
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Materials 
 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting 

shall be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 

Mass Per Unit Area ASTM D6566 0.55 lb/sy 

Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 

Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 

 

Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 

 

Construction Methods 
 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 

 

Measurement and Payment 
 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 

installed and accepted.  Overlaps will not be included in the measurement, and will be considered 

as incidental to the work.  Such payment shall be full compensation for furnishing and installing 

the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 
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Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 

 

 

WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 

are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 

placed at locations shown on the plans or as directed.  Installation shall follow the detail provided 

in the plans and as directed.  Work includes furnishing materials, installation of wattles, matting 

installation, PAM application, and removing wattles. 

 

Materials 

 

Wattle shall meet the following specifications: 

 

100% Curled Wood (Excelsior) Fibers 

Minimum Diameter 12 in. 

Minimum Density 2.5 lb/ft3 +/- 10% 

Net Material Synthetic 

Net Openings 1 in. x 1 in. 

Net Configuration Totally Encased 

Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square 

cross section.  One end of the stake must be sharpened or beveled to facilitate driving 

down into the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall 

meet specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally 

charged.  Soil samples shall be obtained in areas where the wattles will be placed, and from 

offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant 

to be utilized with each wattle.  The PAM product used shall be listed on the North Carolina 

Department of Environment and Natural Resources (NCDENR) Division of Water Quality 

(DWQ) web site as an approved PAM product for use in North Carolina. 
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Construction Methods 

 

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 

end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 

of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the 

detail.  Install a minimum of 2 stakes on the upstream side of the wattle according to the detail 

provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more 

than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according to the detail 

provided in the plans. 

 

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 

slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a 

rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  PAM 

applications shall be done during construction activities after every rainfall event that is equal to 

or exceeds 0.50 in. 

 

The Contractor shall maintain the wattles until the project is accepted or until the wattles are 

removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Wattles will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work covered 

by this section, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to install the Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the wattles. Such price and payment will be full compensation for all work covered by 

this section, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Wattle Linear Foot 
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RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown 

herein, by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and 

satisfactorily completes an erosion control action described in Form 1675.  The provisions of 

Article 104-5 of the Standard Specifications will not apply to this item of work. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

 

CONCRETE WASHOUT STRUCTURE: 
(1-19-16)    

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete waste water.   

 

Materials 

 

Item Section 
  

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If 

the minimum setback dimensions can be achieved the liner is not required.  (5 feet above 

groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 
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http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 

 

Alternate details for accommodating concrete washout may be submitted for review and 

approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details are approved then those details will also be paid for per each approved 

and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 
 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor 

shall supply an independent laboratory report for each lot to be tested. Results from seed so 

sampled shall be final. Seed not meeting the specifications shall be rejected by the 

Department of Transportation and shall not be delivered to North Carolina Department of 

Transportation warehouses. If seed has been delivered it shall be available for pickup and 

replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise 

specified herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed 

species on the seed analysis label. Tolerances as applied by the Association of Official 

Seed Analysts will NOT be allowed for the above noxious weeds except for Wild Onion and 

Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized. However, for the purpose of figuring pure live seed, the found pure seed and 

found germination percentages as reported by the North Carolina Department of Agriculture 

and Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by 

the NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted 

Noxious 

Limitations 

per 

Restricted 

Noxious 

Limitations 

per Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower 

(Ragged Robin) 

27 seeds 
Cocklebur 4 seeds Texas Panicum 27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn 

Plantain 

54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple 

Nutsedge 

27 seeds Giant Foxtail 54 seeds 

Yellow 

Nutsedge 

27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field 

Bindweed 

27 seeds Wild Mustard 54 seeds 

Hedge 

Bindweed 

27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky 

Bluegrass, Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter 
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whereas a maximum of 2% inert matter will be allowed on all other kinds of seed. In 

addition, all seed shall not contain more than 2% other crop seed nor more than 1% total 

weed seed.  The germination rate as tested by the North Carolina Department of 

Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed 

shall be labeled with not more than 7%, 5% or 2% inert matter (according to above 

specifications), 2% other crop seed and 1% total weed seed. 

 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified. Pure live seed percentages will be applied in a verified shortage 

situation. Those purchase orders of deficient seed lots will be credited with the percentage 

that the seed is deficient. 

 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 

 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed 

will not be approved. 

 

Sericea Lespedeza  

Oats (seeds) 

 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other 

crop; maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed 

will not be approved. 

 

Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 

 

 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed 

will not be approved. 

 

Common or Sweet Sundangrass 

 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed 

will not be approved. 

 

Rye (grain; all varieties) 

Kentucky Bluegrass (all approved varieties)  

Hard Fescue (all approved varieties) 
Shrub (bicolor) Lespedeza 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
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seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not 

be approved. 

 
Centipedegrass Japanese Millet 
Crownvetch Reed Canary Grass 
Pensacola Bahiagrass Zoysia  

Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 

 

Barnyard Grass  

Big Bluestem  

Little Bluestem  

Bristly Locust  

Birdsfoot Trefoil  

Indiangrass  

Orchardgrass  

Switchgrass 

Yellow Blossom Sweet Clover 
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PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds) 

(3-18-03) (Rev. 12-20-16)          Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests. If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all 

equipment prior to moving out of the quarantined area. Comply with federal/state regulations 

by obtaining a certificate or limited permit for any regulated article moving from the 

quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 

States Department of Agriculture. Have the certificate or limited permit accompany the article 

when it arrives at the project site. 

 

Contact 

 

Contact the N.C.   Department   of   Agriculture/United   States   Department   of   Agriculture 

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine 

those specific project sites located in the quarantined area or for any regulated article used 

on this project originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles. This includes movement of articles listed above that may be 

associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, 

emerald ash borer, or other noxious weeds. 
 

  

http://www.ncagr.gov/plantindustry/
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of  the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program. All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program. Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level. Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 

140, this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State 

and privately funded projects located in North Carolina. However, priority shall be given to 

training employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status 

is a primary objective of this special training provision. Accordingly, the Contractor shall 

make every effort to enroll minority and women as trainees to the extent that such persons are 

available within a reasonable area of recruitment. This training commitment is not intended, 

and shall not be used, to discriminate against any applicant for training, whether a member of a 

minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a 

calendar year based on the contractors' past three years’ activity and the contractors' anticipated 

upcoming year’s activity with the Department. At the beginning of each year, all contractors 

eligible will be contacted by the Department to determine the number of trainees that will be 

assigned for the upcoming calendar year. At that time the Contractor shall enter into an 

agreement with the Department to provide a self-imposed on-the-job training  program  for  

the  calendar  year. This agreement will include a specific number of annual training goals 

agreed to by both parties. The number of training assignments may range from 1 to 15 per 

contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual goal 

for the year.\ 
 

Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman 

level workers in the construction craft/operator positions. Preference shall be given to 

providing training in the following skilled work classifications: 
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Equipment 

Operators 

Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel 
Workers Concrete Finishers Mechanics 

Pipe Layers Welders 
 

The Department has established common training classifications and their respective 

training requirements that may be used by the contractors. However, the classifications 

established are not all-inclusive. Where the training is oriented toward construction 

applications, training will be allowed in lower-level management positions such as office 

engineers and estimators. Contractors shall submit new classifications for specific job 

functions that their employees are performing. The Department will review and recommend 

for acceptance to FHWA the new classifications proposed by contractors, if applicable. New 

classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent 

with common practices and provides enough time for the trainee to obtain 

journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the 

Contractor retains primary responsibility for meeting the training and this provision is made 

applicable to the subcontract. However, only the Contractor will receive credit towards the 

annual goal for the trainee. 

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their 

first year of apprenticeship or training. The number of trainees shall be distributed among the 

work classifications on the basis of the contractor’s needs and the availability of journeymen 

in the various classifications within a reasonable area of recruitment. 

 

No employee shall be employed as a trainee in any classification in which they have 

successfully completed a training course leading to journeyman level status or in which 

they have been employed as a journeyman. 

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents. These documents and any other 

information as requested shall be submitted to the OJT Program Manager. 

 

Upon completion and graduation of the program, the Contractor shall provide each trainee 

with a certification Certificate showing the type and length of training satisfactorily completed. 
 
 

Trainee Interviews 
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All trainees enrolled in the program will receive an initial and Trainee/Post graduate 

interview conducted by the OJT program staff. 

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of 

the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as 

follows: 
 

60 

percen

t 

of the journeyman wage for the first half of the training period 

75 

percen

t 

of the journeyman wage for the third quarter of the training 

period 90 
percen
t 

of the journeyman wage for the last quarter of the training 
period  

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of 

Labor (NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who 

is currently enrolled or becomes enrolled in an approved program and who receives training 

for at least 50 percent of the specific program requirement. Trainees will be allowed to be 

transferred between projects if required by the Contractor’s scheduled workload to meet training 

goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be 

taken off the NCDOT’s Bidders List. 

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these 

contract documents. 
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*AWARD LIMITS ON MULTIPLE PROJECTS* 

 

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 

of $                                                                                                            , for those projects 

indicated below on which bids are being opened on the same date as shown in the Proposal 

Form. Individual projects shall be indicated by placing the project number and county in the 

appropriate place below. Projects not selected will not be subject to an award limit. 
 

                                                                                                               

(Project Number) (County) 
 

                                                                                                               

 (Project Number) (County) 
 

                                                                                                               

 (Project Number) (County) 
 

                                                                                                               

 (Project Number) (County) 

 

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 

state such limit in the space provided above in the second line of this form. 

 

It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 

total value of which is more that the above stipulated award limits, the Board of 

Transportation will award me (us) projects from among those indicated which have a total 

value not exceeding the award limit and which will result in the best advantage to the 

Department of Transportation. 

 

 

                                                                                                  
**Signature of Authorized Person 

 

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 

be authorized to sign this form. 
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County : Moore

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15200 0001010000-N SELECT TREE REMOVAL0003

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0004

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400226 0057000000-E UNDERCUT EXCAVATION0005

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0006

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180275 0223000000-E ROCK PLATING0007

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0008

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,100300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0009

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24305 0335400000-E 24" DRAINAGE PIPE0010

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0011

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76310 0372000000-E 18" RC PIPE CULVERTS, CLASS
III

0012

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

644310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0013

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

416310 0448300000-E 18" RC PIPE CULVERTS, CLASS IV0014

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20340 0995000000-E PIPE REMOVAL0015

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200545 1220000000-E INCIDENTAL STONE BASE0016

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,500607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1.5")

0017

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500607 1330000000-E INCIDENTAL MILLING0018

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,640610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0019
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TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,110610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0020

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,800610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0021

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315620 1575000000-E ASPHALT BINDER FOR PLANT MIX0022

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0023

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11806 2000000000-N RIGHT-OF-WAY MARKERS0024

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27815 2022000000-E SUBDRAIN EXCAVATION0025

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

325815 2026000000-E GEOTEXTILE FOR SUBSURFACE
DRAINS

0026

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27815 2036000000-E SUBDRAIN COARSE AGGREGATE0027

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10815 2044000000-E 6" PERFORATED SUBDRAIN PIPE0028

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50815 2077000000-E 6" OUTLET PIPE0029

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.85840 2253000000-E PIPE COLLARS0030

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20840 2286000000-N MASONRY DRAINAGE STRUCTURES0031

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0032

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2366000000-N FRAME WITH TWO GRATES, STD
840.24

0033

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0034

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2396000000-N FRAME WITH COVER, STD 840.540035

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0036

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

155846 2542000000-E 1'-6" CONCRETE CURB & GUTTER0037

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,250846 2556000000-E SHOULDER BERM GUTTER0038
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LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

290846 2577000000-E CONCRETE EXPRESSWAY GUTTER0039

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,260852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0040

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415SP  2738000000-E GENERIC PAVING ITEM
6" CONCRETE MOUNTABLE ISLAND

0041

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,295SP  2738000000-E GENERIC PAVING ITEM
7" CONCRETE TRUCK APRON

0042

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1859 2938000000-N CONVERT EXISTING DROP INLET TO
JUNCTION BOX WITH MANHOLE

0043

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  2995000000-N GENERIC DRAINAGE ITEM
TRAFFIC BEARING JUNCTION BOX

0044

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15876 3628000000-E RIP RAP, CLASS I0045

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40876 3649000000-E RIP RAP, CLASS B0046

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

135876 3656000000-E GEOTEXTILE FOR DRAINAGE0047

CY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9902 4048000000-E REINFORCED CONCRETE SIGN FOUN-
DATIONS

0048

CY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1902 4054000000-E PLAIN CONCRETE SIGN FOUNDA-
TIONS

0049

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,573903 4060000000-E SUPPORTS, BREAKAWAY STEEL BEAM0050

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

890903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0051

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5904 4096000000-N SIGN ERECTION, TYPE D0052

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36904 4102000000-N SIGN ERECTION, TYPE E0053

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13904 4108000000-N SIGN ERECTION, TYPE F0054

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

0055

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(B)

0056
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EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5907 4152000000-N DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0057

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0058

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

74011104400000000-E WORK ZONE SIGNS (STATIONARY)0059

SF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19211104405000000-E WORK ZONE SIGNS (PORTABLE)0060

SF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23511104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0061

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211154415000000-N FLASHING ARROW BOARD0062

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0063

DAY    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1011204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0064

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10111304430000000-N DRUMS0065

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9911354435000000-N CONES0066

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12811454445000000-E BARRICADES (TYPE III)0067

DAY    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1411504455000000-N FLAGGER0068

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211654480000000-N TMA0069

HR     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12011904510000000-N LAW ENFORCEMENT0070

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

312664520000000-N TUBULAR MARKERS (FIXED)0071

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,05512054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0072

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,00012054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0073

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,96012054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0074
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LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

66012054697000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

0075

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7012054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0076

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2812054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0077

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6112054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0078

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,20012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0079

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

93012054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0080

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7012054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0081

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1212054840000000-N PAINT PAVEMENT MARKING CHARAC-
TER

0082

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2112054845000000-N PAINT PAVEMENT MARKING SYMBOL0083

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10012054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0084

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27112534905000000-N SNOWPLOWABLE PAVEMENT MARKERS0085

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

94615105326000000-E 10" WATER LINE0086

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1015105326200000-E 12" WATER LINE0087

LB     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,96015105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0088

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155552000000-E 10" VALVE0089

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155558000000-E 12" VALVE0090

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155572000000-E 10" TAPPING SLEEVE & VALVE0091

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155648000000-N RELOCATE WATER METER0092
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EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155666000000-N FIRE HYDRANT0093

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

51615205691400000-E 10" SANITARY GRAVITY SEWER0094

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315255776000000-E 5' DIA UTILITY MANHOLE0095

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,57515305802000000-E ABANDON 10" UTILITY PIPE0096

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315305828000000-N REMOVE UTILITY MANHOLE0097

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12015405835800000-E 18" ENCASEMENT PIPE0098

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

170SP  5888000000-E GENERIC UTILITY ITEM
6" CONDUIT

0099

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5912000000-N GENERIC UTILITY ITEM
SEWER BYPASS PUMPING

0100

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30016056000000000-E TEMPORARY SILT FENCE0101

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2516106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0102

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3516106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0103

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016106012000000-E SEDIMENT CONTROL STONE0104

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

516156015000000-E TEMPORARY MULCHING0105

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60016306030000000-E SILT EXCAVATION0106

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,00016316036000000-E MATTING FOR EROSION CONTROL0107

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30SP  6037000000-E COIR FIBER MAT0108

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0109

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60016326042000000-E 1/4" HARDWARE CLOTH0110

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450SP  6071010000-E WATTLE0111

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SP  6071020000-E POLYACRYLAMIDE (PAM)0112



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 7 of 7 ITEMIZED PROPOSAL FOR CONTRACT NO. DH00277Jul 03, 2018 5:22 pm

County : Moore

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016406071030000-E COIR FIBER BAFFLE0113

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

716606084000000-E SEEDING & MULCHING0114

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

516606087000000-E MOWING0115

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016616090000000-E SEED FOR REPAIR SEEDING0116

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516616093000000-E FERTILIZER FOR REPAIR SEEDING0117

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2516626096000000-E SEED FOR SUPPLEMENTAL SEEDING0118

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116656108000000-E FERTILIZER TOPDRESSING0119

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35SP  6117000000-N RESPONSE FOR EROSION CONTROL0120

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  6117500000-N CONCRETE WASHOUT STRUCTURE0121

Total Amount Of Bid For Entire Project :1722/Jul03/Q86440.35/D458690370000/E121



DH00277    W-5708B  MOORE COUNTY 

 

 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

 

SIGNATURE OF CONTRACTOR 

 

  Full name of Corporation  

      

  Address as Prequalified  

Attest  By  

 Secretary/Assistant Secretary   President/Vice President/Assistant Vice President  

 Select appropriate title   Select appropriate title  

      

 Print or type Signer's name   Print or type Signer's name  

 

  



DH00277    W-5708B  MOORE COUNTY 

 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 

that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 

 

Full Name of Partnership 

 

Address as Prequalified 

 

 By 

Signature of Witness  Signature of Partner 

   

Print or type Signer's name  Print or type Signer's name 
 
 
 
 

  



DH00277    W-5708B  MOORE COUNTY 

 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 

that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 

 

Address as Prequalified 
 
 

 

 Signature of Witness   Signature of Member/Manager/Authorized Agent 
 

    Select appropriate title 
 

  

  

 
 

 Print or type Signer's name Print or type Signer's Name 
 

 

  



DH00277    W-5708B  MOORE COUNTY 

 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
JOINT VENTURE (2) or (3) 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 

laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 

required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 

with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On 

Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the 

appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), 

fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  

(2) 
  Name of Joint Venture   

 

      
 

   Name of Contractor   
 

       
 

   Address as Prequalified   
 

   

By 
  

 

 

 Signature of Witness or Attest   Signature of Contractor 
 

      

 

 

 Print or type Signer's name    Print or type Signer's name 
 

 If Corporation, affix Corporate Seal  and   
 

(3)       
 

   Name of Contractor   
 

      
 

   Address as Prequalified   
 

   

By 
  

 

 

 Signature of Witness or Attest   Signature of Contractor 
 

      

 

 

 Print or type Signer's name    Print or type Signer's name 
 

 If  Corporation, affix Corporate Seal  and   
 

(4)       
 

  Name of Contractor (for 3 Joint Venture only)   
 

      
 

   Address as Prequalified   
 

   
By 

  
 

 

 Signature of Witness or Attest   Signature of Contractor 
 

      

 

 

 Print or type Signer's name    Print or type Signer's name 
 

       
 

    
 

   
 

   
 

   
 

   
 



DH00277    W-5708B  MOORE COUNTY 

 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, 

or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or 

contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that 

the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 

benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 

are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
      Individual name 

 

 Trading and doing business as  
 

      Full name of Firm 
 

       
 

  Address as Prequalified  
 

      
 

 Signature of Witness   Signature of Contractor, Individually 
 

      
 

 Print or type Signer's name   Print or type Signer’s name 
 

 

  



DH00277    W-5708B  MOORE COUNTY 

 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 

Name of Contractor  
Print or type Individual name 

 

 

Address as Prequalified 
 
 
 

 
Signature of Contractor, Individually 

 

 

Print or type Signer's Name 
 

 

Signature of Witness 
 

 

Print or type Signer’s name 
 

  



DH00277    W-5708B  MOORE COUNTY 

 

DEBARMENT CERTIFICATION 
Conditions for certification: 

 
1.0 The prequalified bidder shall provide immediate written notice to the Municipality if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation filed 

with the Municipality, or has become erroneous because of changed circumstances. 

1.1 The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, 

person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, 

have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 

12549. A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may 

be obtained from the Municipality project representative. 

1.2 The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in Municipal contracts, unless authorized by the Municipality. 

1.3 For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA 

PR 1273) provided by the Municipality, without subsequent modification, in all lower tier covered transactions. 

1.4 The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he 

is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows 

that the certification is erroneous. The bidder may decide the method and frequency by which he will determine 

the eligibility of his subcontractors. 

1.5 Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 

to render in good faith the certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 

course of business dealings. 

1.6 Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if the bidder 

knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to other remedies available by the Federal 

Government. 

  



DH00277    W-5708B  MOORE COUNTY 

 

DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 

covered transactions by any Federal department or agency; 

2.0 Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, 

or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of 

Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property; 

2.1 Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and 

2.2 Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State 

or local) terminated for cause or default. 

2.3 Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. 

An explanation will not necessarily result in denial of participation in a contract. 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid 

being considered non-responsive. 

 

 

 Check here if an explanation is attached to this certification. 

 

  



DH00277    W-5708B  MOORE COUNTY 

 

 
 
 

Execution of Contract 
 

 
 
Contract No: DH00277 
 

County: MOORE 
 

 

ACCEPTED BY THE DEPARTMENT 

 
 

 

                                                                                                                

 Proposals Engineer 
 

 
 
                                                                                                                
 Date 
 

 
 


