



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION


ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

August 14, 2017

TO: Prospective Bidders

FROM: Jeff Turner, Division Proposals Engineer

DocuSigned by:  
  
B477018DF119489...

SUBJECT: Addendum #1  
Contract DI00170  
Grading, Drainage, Paving and Structure on Existing Bridge 186 on  
(SR 2568) Rimertown Road in Rowan County

The subject contract proposal contains the following addendum:

1. Replace Page 9 of the Contract Proposal --  
SPI G07C "Contract Time and Liquidated Damages" and  
SPI G13A "Intermediate Contract Time Number 1 and Liquidated Damages"  
The contract dates have changed.

Please note that an .ebs amendment file has been provided for use with electronic bidding. Contractors who submit electronic bid preparation with manual delivery proposals shall insert the attached sheets in their appropriate places and void the original sheets. The addendum has been updated to the Division 9 Letting website.

This addendum officially becomes part of the contract.

*Mailing Address:*  
NC DEPARTMENT OF TRANSPORTATION  
DIVISION 9 – PROJECT DEVELOPMENT  
375 SILAS CREEK PARKWAY  
WINSTON-SALEM, NC 27127

*Telephone:* (336) 747-7800  
*Fax:* (336) 703-6693  
*Customer Service:* 1-877-368-4968

*Website:* [www.ncdot.gov](http://www.ncdot.gov)

*Location:*  
375 SILAS CREEK PARKWAY  
WINSTON-SALEM, NC 27127

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

(4-17-12)

108

SPI G07 C

The date of availability for this contract is **October 2, 2017**.

The completion date for this contract is **November 30, 2018**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Two Hundred Dollars (\$ 200.00)** per calendar day. These liquidated damages will not be cumulative with any liquidated damages which may become chargeable under Intermediate Contract Time Number 1.

**INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:**

(7-1-95) (Rev. 2-21-12)

108

SPI G13 A

Except for that work required under the Project Special Provisions entitled *Planting, Reforestation* and/or *Permanent Vegetation Establishment*, included elsewhere in this proposal, the Contractor will be required to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **March 5, 2018**.

The completion date for this intermediate contract time is **June 22, 2018**.

The liquidated damages for this intermediate contract time are **Five Hundred Dollars (\$ 500.00)** per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume responsibility for the maintenance of all work except *Planting, Reforestation* and/or *Permanent Vegetation Establishment*. The Contractor will be responsible for and shall make corrections of all damages to the completed roadway caused by his planting operations, whether occurring prior to or after placing traffic through the project.

**PERMANENT VEGETATION ESTABLISHMENT:**

(2-16-12) (Rev. 10-15-13)

104

SPI G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between initial vegetation planting and final project acceptance, perform all work necessary to establish permanent vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work shall include erosion control device maintenance and installation, repair seeding and mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be performed in accordance with the

**ADDENDA**

ADDENDUM #1

I, \_\_\_\_\_ representing \_\_\_\_\_  
(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

I, \_\_\_\_\_ representing \_\_\_\_\_  
(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, \_\_\_\_\_ representing \_\_\_\_\_  
(SIGNATURE)

Acknowledge receipt of Addendum #3.