

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
AUGUST 24, 2022
DIVISION 9

PAGE: 1 of 2
ITEM C

DI00300
36780.3.4
STATE FUNDED
ROWAN
I-3802B(L)

PROPOSAL LENGTH 5.300 MILES

TYPE OF WORK LANDSCAPING

LOCATION I-85 FROM LANE ST, SR 2160(EXIT 63) TO US 29-601 CONNECTOR(EXIT 68)
EST CONST PROGRESS....


RPN 001 1 BIDDER(S) DBE GOAL 0.00 %
ESTIMATE 1,316,588.45

DATE AVAILABLE OCT 03 2022

INTER COMPLETION OCT 03 2022 ICT 1-COMPLETE WORK REQUIRED OF LANDSCAPE GRADING
OCT 03 2022 ICT 2-COMPLETE MINIMUM OF 50% OF THE INITIAL PLANTING OF ALL
WOODY PLANTS(TREES AND SHRUBS)
OCT 02 2023 ICT 3-COMPLETE REMAINING WORK OF INITIAL PLANTING OF WOODY
PLANTS(TREES AND SHRUBS)
OCT 03 2022 ICT 4-COMPLETE 30% OF INITIAL PLANTING OF ALL CONTAINERIZED
GRASSES
SEP 01 2023 ICT 5-COMPLETE REMAINING WORK OF INITIAL PLANTING OF ALL
CONTAINERIZED GRASSES
APR 03 2023 ICT 6- COMPLETE MINIMUM OF 50% OF INITIAL PLANTING OF ALL
PERENNIALS AND GROUNDCOVERS
APR 01 2024 ICT 7-COMPLETE REMAINING WORK OF INITIAL PLANTING OF
PERENNIALS AND GROUNDCOVERS
MAY 30 2025 ICT 8-NO LANE CLOSURES ON ANY ROAD FROM MONDAY-SUNDAY 7-
9AM OR 4-6PM

FINAL COMPLETION MAY 30 2025

	\$ TOTALS	% DIFF
COUNTRY BOY LANDSCAPING INC HARMONY, NC	1,954,940.62	+48.5

DocuSigned by:

B47701BDF119489...

08/24/2022