
STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: MARCH    05, 2014 AT 2:00 PM

LOCATION         BRIDGE #60 ON SR 1145 OVER COLLIE CREEK

CONTRACT ID DA00190        

WBS 45347.1.FD17

ROUTE NO.        SR 1145

MILES 0.152

T.I.P. NO. BD-5101P

FEDERAL-AID NO. BRZ 1145 (7), BRZ-1145 (7)

COUNTY MARTIN

TYPE OF WORK REPLACEMENT OF BRIDGE # 60 OVER COLLIE CREEK ON SR 1145 IN
MARTIN COUNTY

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
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PROPOSAL FOR THE CONSTRUCTION OF 

CONTRACT NO. DA00190 IN MARTIN COUNTY 

NORTH CAROLINA 

FEBRUARY 11, 2014 

DEPARTMENT OF TRANSPORTATION, 

EDENTON, NORTH CAROLINA 

 

 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. 

DA00190; has carefully examined the plans and specifications, which are acknowledged to be part of 

the proposal, the special provisions, the proposal, and the form of contract; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned Bidder agrees to bound 

upon his execution of the bid and subsequent award to him by the Division One Engineer in 

accordance with this proposal to provide the necessary contract payment bond and contract 

performance bond within seven days after the written notice of award is received by him.  The 

undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, 

necessary to perform and complete the said contract in accordance with the 2012 Standard 

Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and 

in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case 

may be, for the various items given on the sheets contained herein. 

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, 

and perform the work and required labor to construct and complete Contract No. DA00190 in 

Martin County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and 

according to the proposal, plans, and specifications prepared by said Department, which proposal, 

plans, and specifications show the details covering this project, and hereby become a part of this 

contract. 

 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto, 

is by reference incorporated into and made a part of this contract; that, except as herein modified, 

all the construction and work included in this contract is to be done in accordance with the 

specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer. 

 

If the proposal is accepted and the award is made, the contract is valid only when signed either by 

the Division Engineer or such other person as may be designated by the Secretary to sign for the 

Department of Transportation.  The conditions and provisions herein cannot be changed except over 

the signature of the said Division Engineer. 

 

The quantities shown in the itemized proposal for the project are considered to be approximate only 

and are given as the basis for comparison of bids. The Department of Transportation may increase 

or decrease the quantity of any item or portion of the work as may be deemed necessary or 

expedient. 

 

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for an 

increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except 

as provided for the contract. 
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INSTRUCTIONS TO BIDDERS 

 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 

comply with any requirement shall cause the bid to be considered irregular and shall be grounds for 

rejection of the bid. 
 

1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any 

manner.  DO NOT SEPARATE THE BID FORM FROM THE PROPOSAL! RETURN ENTIRE 

PROPOSAL. 

2. All entries on the bid form, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various 

contract items shall be written in figures. ***Unit prices must be limited to TWO decimal 

places.*** 

4. An amount bid shall be entered on the bid form for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in 

the "Amount Bid" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount 

shall be determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry 

adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use 

“White Out” or similar product to make corrections. 

7. The bid shall be properly executed.  All bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number 

 e. Contractor's License Number 

 8. Bids submitted by corporations shall bear the seal of the corporation. 

 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into 

a contract pursuant to an award. 

11. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN 

THE NCDOT DIV. ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC  27932 

LOCATED APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94 

ON AIRPORT DRIVE IN THE NORTHEASTERN REGIONAL AIRPORT BUILDING, BY 

2:00 P.M. ON, WEDNESDAY, MARCH 5, 2014. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DA00190 – REPLACEMENT OF BRIDGE #60 OVER COLLIE CREEK 

ON SR 1145 IN MARTIN COUNTY, TO BE OPENED AT 2:00 P.M. ON WEDNESDAY, 

MARCH 5, 2014. 
 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer 

envelope shall be addressed as follows: 
 

N. C. DEPARTMENT OF TRANSPORTATION 

Attn: Barry Hobbs, PE 

113 Airport Drive, Suite 100 

Edenton, NC  27932 

 

AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in 

accordance with Section 102, (excluding section 102-10) of the 2012 Standard Specifications for 

Roads and Structures.  The lowest responsible Bidder will be notified that his bid has been accepted 

and that he has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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STANDARD PROVISIONS 
 

GENERAL: 
 

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project Special 

Provisions, the North Carolina Department of Transportation 2012 Standard Specifications for Roads and Structures, the North 

Carolina Department of Transportation 2012 Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic 

Control Devices (MUTCD). 

 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, and shall comply 

with the provisions of Section 107 of the 2012 Standard Specifications. 

 

 

 

PURCHASE ORDER CONTRACT PREQUALIFICATION: 
 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or 

as a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these 

projects as the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the 

prime contractor must be prequalified prior to beginning work on the project.  
 

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the 

appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding 

and license requirements for the contract are met.  
 

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to 

become prequalified if you are not already prequalified, can be found at the following website: 

http://www.ncdot.org/business/howtogetstarted/ 

 

 

BIDS: 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2.5 million, the bid will not be considered for 

award. 

 

 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows: 

 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of allotments made to the 

Department of Transportation by the Director for the estimated payments for transportation project contract work to be performed in 

the appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be 

subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 

performed pursuant to contract in any fiscal year other than the current fiscal year is subject to appropriations by the General 

Assembly.  Transportation project contracts shall contain a schedule of estimated completion progress, and any acceleration of this 

progress shall be subject to the approval of the Department of Transportation provided funds are available.  The State reserves the 

right to terminate or suspend any transportation project contract, and any transportation project contract shall be so terminated or 

suspended if funds will not be available for payment of the work to be performed during that fiscal year pursuant to the contract.  In 

the event of termination of any contract, the contractor shall be given a written notice of termination at least 60 days before 

completion of scheduled work for which funds are available.  In the event of termination, the contractor shall be paid for the work 

already performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 108-13(E) of the 

2012 Standard Specifications. 

 

 

 

http://www.ncdot.org/business/howtogetstarted/
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CONTRACT PAYMENT AND PERFORMANCE BOND – BRIDGE: 
REVISED 11/22/13 

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful performance 

of the contract in accordance with specifications and conditions of the contract is required on this project if the contract amount 

exceeds $500,000.  Such bond shall be solely for the protection of the North Carolina Department of Transportation and the State of 

North Carolina. 
 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt payment for all 

labor or materials for which the Contractor, or subcontractor, is liable is required on this project if the contract amount exceeds 

$500,000.  The payment bond shall be solely for the protection of persons or firms furnishing materials or performing labor for this 

contract for which the Contractor is liable. 
 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract payment bond 

and a contract performance bond each in an amount equal to one hundred percent (100%) of the amount of the contract. 

 

 

WORKERS COMPENSATION INSURANCE:  
 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are required, prior to beginning services, to show 

proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether subcontractors 

have regularly in service fewer than three employees in the same business within the State of North Carolina, and subcontractors shall 

be hereinafter liable under the Workers’ Compensation Act for payment of compensation and other benefits to its employees for any 

injury or death due to an accident arising out of and in the course of performance of the work insured by the subcontractor. 

 
 

EXTENSION OF CONTRACT TIME: 
   

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements necessary to issue the 

purchase order will not constitute grounds for extension of the contract time.  If the Contractor has fulfilled all preliminary 

requirements for the issuance of a purchase order, and the purchase order authorization is not available by the date of availability, the 

Contractor shall be granted an extension equal to the number of calendar days the purchase order authorization is delayed after the 

date of availability. 
 

 

MATERIALS AND TESTING: 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the 2012 Standard 

Specifications and the Department's "Materials and Test Manual."  However the Engineer may reduce the frequency of sampling and 

testing where he deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the 2012 Standard 

Specifications.  Material which is not properly certified will not be accepted. 

                                                              
 

BANKRUPTCY: 
 

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any petition for 

protection under the provisions of the Federal Bankruptcy Act. 

 

 

AWARD OF CONTRACT: 

 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 

Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies 

all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the lowest 

responsible bidder without discrimination on the ground of race, color, or national origin”. 

 

 

 
 



DA00190                FEDERAL 

7  

POSTED WEIGHT LIMITS: 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight limits 

less than the legal limit.  The Contractor will not be allowed to exceed the posted weight limits in transporting materials and/or 

equipment to the projects, unless otherwise approved by the Engineer.  The Contractor should make a thorough examination of all 

projects and haul routes. 
 

 

EROSION CONTROL: 
 

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and siltation. Silt fence 

and erosion control measures shall be installed in accordance with the plans for this project, Division 16 of the Standard 

Specifications, and in locations directed by the Engineer or his representative.  
 

 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS: 
 

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of 

construction as may be found necessary or desirable by the Engineer to complete the project. 
 

 

APPROVAL OF PERSONNEL: 
 

The State shall have the right to approve or reject the project engineer and other supervisory personnel, assigned to a project. 

The Engineers or any subcontractor for the Engineers which are employed to provide engineering services for this project shall not 

engage the services of any person or persons, now in the employment of the State during the time of this Agreement, without written 

consent of the State. 

In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from working on any of the 

Engineers’ contracted projects in which the person or persons were formerly involved while employed by the State.  This restriction 

period shall be for the duration of the contracted project with which the person or persons was involved.  “Involvement” shall be 

defined as active participation in any of the following activities: 
  

 Drafting the contract; 

 Defining the scope of the contract; 

 Selection of the Engineers’ firm for services; 

 Negotiation of the cost of the contract (including calculating man-hours or fees); and 

 Administration of the contract. 
 

An exception to these terms may be granted when recommended by the Secretary and approved by the Board of Transportation.  

Failure to comply with the terms stated above in this section shall be grounds for termination of this contract. 

 
 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or contractor (i.e. architect, 

bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), 

to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, 

Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human Services, 

Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers 

those vendors and contractors who:  
 

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 
 

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged to review 

Executive Order 24 and G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of the 

Executive Order to their agencies.  Vendors and contractors should contact other State Agencies to determine if those agencies have 

adopted Executive Order 24. 

 



DA00190                FEDERAL 

8  

 

SAFETY VESTS: 
 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel must wear an OSHA 

approved reflective vest or outer garment at all times while on the project.     
 

   

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 RG184 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the first sentence of the 

second paragraph and the first word of the second sentence of the second paragraph. 

 

 

CONTRACTOR CLAIM SUBMITTAL FORM: 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the Contractor Claim 

Submittal Form (CCSF) available through the Construction Unit or 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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SPECIAL  PROVISIONS 
 
 

NOTE TO CONTRACTOR: 
 

The Contractor must cooperate with State forces working within the limits of this project as directed by the Engineer.  The 

Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of 

construction as may be found necessary or desirable by the Engineer to complete the project.  The Contractor shall maintain access to 

driveways for all residents and property owners throughout the life of the project.  The Contractor shall be responsible for maintaining 

the project as directed by Section 104-10 in the 2012 Standard Specifications.  
     

The Contractor shall be responsible for returning any disturbed areas back to its original condition.  This work may include, but will 

not be limited to, grading, seeding and mulching, etc.  All materials and labor necessary to perform the above mentioned work will be 

considered incidental to the various  contract items and no direct payment will be made for these activities. 
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis for 

comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the work as 

may be deemed necessary or expedient. 
 

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for an increase or decrease in the unit 

prices, nor in the time allowed for the completion of the work, except as provided for the contract. 
 

The Contractor shall note that all steel piles used in the end bents shall be galvanized from the top of the pile to a minimum of 

20 feet below the bottom of the end bent cap.  Galvanize in accordance with Section 1076 of the Standard Specifications.    

    

 

SCOPE OF WORK: 

 
Location and Description of Bridge 

Bridge No. 60 in Martin County was built in 1967 and is located on SR 1145 across Collie Swamp and is 0.1 miles east of SR 1148.  

The bridge has an overall length of 102 feet and consists of six spans, 6 @ 17’, consisting of 17 lines of W12x16.5 I-beams at 1’9” 

centers with reinforced concrete caps, timber piles, and a reinforced concrete floor with no asphalt wearing surface.   
 

Description of Work 

This work shall consist of furnishing and installing a prestressed cored slab bridge; removal of the existing structure; clearing and 

grubbing; excavation and embankment;  installation of guardrail, roadway base course and pavement; construction of substructure and 

superstructure; grading within limits of the project; placement of rip rap; temporary erosion control; seeding and mulching; drainage; 

traffic control and all other incidental items necessary to complete the project as specified and shown on the plans.  
                                           

Only control points with a reference station and benchmark location shall be furnished by the Department on an initial one 

time basis. All other engineering, surveying, layout and measurements shall be the responsibility of the Contractor and shall be in 

accordance with Section 801 of the 2012 Standard Specifications except that no separate measurement or payment will be made. All 

costs associated with performing this work will be incidental to the various items in the contract. 

 

 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
 

The date of availability for this project is April 28, 2014.   

 

The completion date for this contract is the date of acceptance of all erosion control measures in the contract.  Liquidated 

Damages will begin if erosion control items are not accepted within 90 consecutive calendar days following acceptance of 

roadway and structure items. 

 

The liquidated damages for this contract will be Five Hundred Dollars ($500.00) per calendar day.  After award of the project, the 

Contractor shall notify the Engineer of his expected date for beginning work. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
 

 

Except for the work required of final establishment of erosion control measures contained in the contract and removal of temporary 

erosion control measures, the Contractor will be required to complete all work included in this contract and shall place and maintain 

traffic on same. 
 

The date of availability for this intermediate contract time is  April 28, 2014. 
 

The completion date for this intermediate contract time is the date of acceptance of all roadway and structure items in the 

contract.  Liquidated Damages will begin if roadway and structure items in the contract are not completed within 100 days 

from the date construction begins but must be complete no later than February 27, 2015. 
 

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00) per calendar day. 
 

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will be held in 

accordance with Article 105-17 and upon acceptance, the Department will assume responsibility for the maintenance of all work 

except for the final establishment of erosion control measures and removal of temporary erosion control measures.  The Contractor 

will be responsible for and shall make corrections of all damages to the completed roadway and/or bridge caused by operations 

performed in final establishment of erosion control measures and removal of temporary erosion control measures, whether occurring 

prior to or after placing traffic on the project.  Payment for maintenance and removal of temporary erosion control measures is 

incidental to the various pay items in the contract.  No additional compensation will be made for maintenance and removal of 

temporary erosion control items. 
 

 

CONSTRUCTION MORATORIUM: 
 

There is no moratorium for this project. 
 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
 

(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific written description of 

the location in the locate request. 
 

 

MAINTENANCE OF THE PROJECT: 
 

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first sentence of the first paragraph: 
 

All guardrail/guiderail within the project limits shall be included in this maintenance. 
 

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence of the first paragraph: 
 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to the Engineer on the same day 

of the weekly inspection.  Where damaged guardrail or guiderail is repaired or replaced as a result of maintaining the project in 

accordance with this article, such repair or replacement shall be performed within 7 consecutive calendar days of such inspection 

report.  
 

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last paragraph with the 

following: 
 

The Contractor will not be directly compensated for any maintenance operations necessary, except for maintenance of 

guardrail/guiderail, as this work will be considered incidental to the work covered by the various contract items.  The provisions of 

Article 104-7, Extra Work, and Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage reports required as described above, 

will be considered to be an incidental part of the work being paid for by the various contract items. 
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SITE INVESTIGATION AND REPRESENTATION: 
 

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local conditions; particularly 

those bearing on transportation, availability of labor, State Regulations for safety and security of property, roads, and facilities 

required for the prosecution of the work and all matters which can in any way affect the work or cost thereof under this contract.  Any 

failure by the Contractor to acquaint himself with all the available information concerning these conditions does not relieve him from 

the responsibility for estimating properly the difficulty of cost of successfully performing the work. 
 

 

CONSTRUCTION METHODS: 
 

The contractor shall perform all construction activities in accordance with the applicable requirements of the NCDOT 2012 Standard 

Specifications for Roads and Structures, except as otherwise specified herein. 
 

Wherever reference is made in the Specifications to information shown in the plans, such information will be furnished by the 

Engineer. 
 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work 

until completion and final acceptance of the project.  The Contractor will not be permitted to suspend his operations except for 

reasons beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 
 

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $ 250.00 will be charged 

the Contractor for each and every calendar day that such suspension takes place.  The said amount is hereby agreed upon as liquidated 

damages due to extra engineering and maintenance costs and due to increased public hazard resulting from a suspension of the work.  

Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages that may become 

chargeable due to failure to complete the work on time. 

 

 

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev.12-17-13) 102-15(J) SP1 G62 
 

Description 
 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of ensuring nondiscrimination in 

the award and administration of contracts financed in whole or in part with Federal funds.  This provision is guided by 49 CFR Part 

26. 
 

Definitions 
 

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the DBE goal.  No submittal of a 

Letter of Intent is required. 
 

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the DBE goal by submission of a 

Letter of Intent.  Or any DBE used as a replacement for a previously committed DBE firm. 
 

Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the advertised contract goal. 
 

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed DBE subcontractor(s). 
 

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise through the North Carolina 

Unified Certification Program. 
 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's approved, 

committed DBE participation along with a listing of the committed DBE firms. 
 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the materials or supplies 

obtained by the Contractor. 
 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials or 

supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the public in the usual course of 

business.  A regular dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the products in 
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question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 

stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not regarded as manufacturers or 

regular dealers within the meaning of this section. 
 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and information to 

applicants for DBE certification, such that an applicant is required to apply only once for a DBE certification that will be honored by 

all recipients of USDOT funds in the state and not limited to the Department of Transportation only.  The Certification Program is in 

accordance with 49 CFR Part 26. 
 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR Part 26) and 

official guidance for the DBE program. 
 

Forms and Websites Referenced in this Provision 
 

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to DBE subcontractors who have 

performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms working on the project.  This 

form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Request%20Fo

rm.pdf 
 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%202012.zip 
 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written joint check 

agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf 
 

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular dealer that affirms that a portion 

of said contract is going to be performed by the signed DBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf 
 

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet this DBE goal.  This form is 

for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20Subcontractors%20(Federal).

doc 
 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where DBEs quoted on 

the project.  This sheet is submitted with good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls 
 

DBE Goal 
 

The following DBE goal for participation by Disadvantaged Business Enterprises is established for this contract: 
 

Disadvantaged Business Enterprises 5 % 
 

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that DBEs 

participate in at least the percent of the contract as set forth above as the DBE goal. 
 

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during the performance of the contract.  

Any DBE participation obtained shall be reported to the Department. 

 

Directory of Transportation Firms (Directory) 
 

Real-time information is available about firms doing business with the Department and firms that are certified through NCUCP in the 

Directory of Transportation Firms.  Only firms identified in the Directory as DBE certified shall be used to meet the DBE goal.  The 

Directory can be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to perform certain 

work. 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Request%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Request%20Form.pdf
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Listing of DBE Subcontractors 
 

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of the contract.  Only those 

identified to meet the DBE goal will be considered committed, even though the listing shall include both committed DBE 

subcontractors and additional DBE subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 

used toward the Department’s overall race-neutral goal.  Only those firms with current DBE certification at the time of bid opening 

will be acceptable for listing in the bidder's submittal of DBE participation.  The Contractor shall indicate the following required 

information: 
 

(A) If the DBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE participation, including the names 

and addresses on Listing of DBE Subcontractors contained elsewhere in the contract documents in order for the bid 

to be considered responsive.  Bidders shall indicate the total dollar value of the DBE participation for the contract. 
 

(2) If bidders have no DBE participation, they shall indicate this on the Listing of DBE Subcontractors by entering the 

word “None” or the number “0.”  This form shall be completed in its entirety.  Blank forms will not be deemed to 

represent zero participation. Bids submitted that do not have DBE participation indicated on the appropriate form 

will not be read publicly during the opening of bids.  The Department will not consider these bids for award and the 

proposal will be rejected. 
 

(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by checking the Directory of 

Transportation Firms.  If the firm is not certified at the time of the bid-letting, that DBE’s participation will not 

count towards achieving the DBE goal. 
 

(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required, however any DBE participation that is 

achieved during the project shall be reported in accordance with requirements contained elsewhere in the special provision. 
 

DBE Prime Contractor 
 

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for meeting the goal or making 

good faith efforts to meet the goal, just like any other bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by 

virtue of the work it performs on the contract with its own forces.  However, all the work that is performed by the DBE bidder and 

any other DBE subcontractors will count toward the DBE goal.  The DBE bidder shall list itself along with any DBE subcontractors, 

if any, in order to receive credit toward the DBE goal. 
 

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work, the prime will list itself at 

40%, and the additional 5% shall be obtained through additional DBE participation with DBE subcontractors or documented through 

a good faith effort. 
 

DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just as a non-DBE bidder would. 
 

Written Documentation – Letter of Intent 
 

The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of the contract, indicating the 

bidder’s commitment to use the DBE in the contract.  This documentation shall be submitted on the Department’s form titled Letter of 

Intent. 
 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day following 

opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of 

the Engineer no later than 12:00 noon on the next official state business day. 
 

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE goal, or if the form is 

incomplete (i.e. both signatures are not present), the DBE participation will not count toward meeting the DBE goal.  If the lack of 

this participation drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in 

its entirety, to the Engineer no later than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth day falls 

on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on 

the next official state business day. 
 

Submission of Good Faith Effort 
 

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to the Department 

documentation of adequate good faith efforts made to reach the DBE goal. 
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One complete set of this information shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day 

following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 

office of the Engineer no later than 12:00 noon on the next official state business day. 
 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a representative letter 

along with a distribution list of the firms that were solicited.  Documentation of DBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log notations of verbal quotations, or other 

types of quotation documentation. 
 

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, by their scope, 

intensity, and appropriateness, could reasonably be expected to obtain sufficient DBE participation.  Adequate good faith efforts also 

mean that the bidder actively and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 
 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  Listed below are 

examples of the types of actions a bidder will take in making a good faith effort to meet the goal and are not intended to be exclusive 

or exhaustive, nor is it intended to be a mandatory checklist. 
 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, written notices, use of 

verifiable electronic means through the use of the NCDOT Directory of Transportation Firms) the interest of all certified 

DBEs who have the capability to perform the work of the contract.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the DBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 

DBEs within the Division and surrounding Divisions where the project is located.  The bidder must determine with certainty 

if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
 

(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goals will be 

achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate DBE participation, 

even when the prime contractor might otherwise prefer to perform these work items with its own forces. 
 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract DBE goal when the work to 

be sublet includes potential for DBE participation (2nd and 3rd tier subcontractors). 
 

(C) Providing interested DBEs with adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 
 

(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and to select those portions of the work 

or material needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE 

participation.  Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that 

were considered; a description of the information provided regarding the plans and specifications for the work 

selected for subcontracting; and evidence as to why additional agreements could not be reached for DBEs 

to perform the work. 
 

(2) A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, 

including DBE subcontractors, and would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs involved in finding and using DBEs is not 

in itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as such costs are reasonable.  

Also, the ability or desire of a prime contractor to perform the work of a contract with its own organization does not 

relieve the bidder of the responsibility to make good faith efforts.  Bidding contractors are not, however, required to 

accept higher quotes from DBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities.  The 

bidder’s standing within its industry, membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation 

of bids in the bidder’s efforts to meet the project goal. 
 

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the recipient or 

bidder. 
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(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or 

services. 
 

(H) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups; 

Federal, State, and local minority/women business assistance offices; and other organizations as allowed on a case-by-case 

basis to provide assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid opening the 

Business Development Manager in the Business Opportunity and Work Force Development Unit to give notification of the 

bidder’s inability to get DBE quotes. 
 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith efforts to meet the 

DBE goal. 
 

In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the DBE goal. 
 

(2) The bidders’ past performance in meeting the DBE goals. 
 

(3) The performance of other bidders in meeting the DBE goal.  For example, when the apparent successful bidder fails 

to meet the DBE goal, but others meet it, you may reasonably raise the question of whether, with additional 

reasonable efforts the apparent successful bidder could have met the goal.  If the apparent successful bidder fails to 

meet the DBE goal, but meets or exceeds the average DBE participation obtained by other bidders, the Department 

may view this, in conjunction with other factors, as evidence of the apparent successful bidder having made a good 

faith effort. 
 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right to award the 

contract to the next lowest responsive bidder that can satisfy to the Department that the DBE goal can be met or that an adequate good 

faith effort has been made to meet the DBE goal. 
 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a determination of non-

good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the determination made by the Committee, they 

shall provide written notification to the Engineer.  The appeal shall be made within 2 business days of notification of the 

determination of non-good faith. 
 

Counting DBE Participation Toward Meeting DBE Goal 
 

(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the contract goal requirement.  The 

total dollar value of participation by a committed DBE will be based upon the value of work actually performed by the DBE 

and the actual payments to DBE firms by the Contractor. 
 

(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for services or purchases that 

involves the use of a joint check.  Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm may be counted toward the 

contract goal requirement.  Work that a DBE subcontracts to a non-DBE firm does not count toward the contract goal 

requirement.  If a DBE contractor or subcontractor subcontracts a significantly greater portion of the work of the contract 

than would be expected on the basis of standard industry practices, it shall be presumed that the DBE is not performing 

a commercially useful function.  The DBE may present evidence to rebut this presumption to the Department.  

The Department's decision on the rebuttal of this presumption is subject to review by the Federal Highway Administration 

but is not administratively appealable to USDOT. 
 

(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward its contract goal requirement a 

portion of the total value of participation with the DBE in the joint venture, that portion of the total dollar value being a 

distinct clearly defined portion of work that the DBE performs with its forces. 
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(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials and supplies required to 

complete the contract and obtained from a DBE regular dealer and 100 percent of such expenditures from a DBE 

manufacturer. 
 

(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to DBE firms that are not manufacturers or 

regular dealers: 
 

(1) The fees or commissions charged by a DBE firm for providing a bona fide service, such as professional, technical, 

consultant, or managerial services, or for providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and not excessive as 

compared with fees and commissions customarily allowed for similar services. 
 

(2) With respect to materials or supplies purchased from a DBE, which is neither a manufacturer nor a regular dealer, 

count the entire amount of fees or commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies required on a job site (but not the 

cost of the materials and supplies themselves), provided the fees are determined to be reasonable and not excessive 

as compared with fees customarily allowed for similar services. 
 

Commercially Useful Function 
 

(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs that perform a commercially 

useful function in the work of a contract.  A DBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually performing, managing, and 

supervising the work involved.  To perform a commercially useful function, the DBE shall also be responsible with respect 

to materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material 

and installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing 

a commercially useful function, the Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is actually performing and the DBE 

credit claimed for its performance of the work, and any other relevant factors. 
 

(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing a commercially useful function: 
 

(1) The DBE shall be responsible for the management and supervision of the entire trucking operation for which it is 

responsible on a particular contract, and there shall not be a contrived arrangement for the purpose of meeting DBE 

goals. 
 

(2) The DBE shall itself own and operate at least one fully licensed, insured, and operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides on the contract using trucks it 

owns, insures, and operates using drivers it employs. 
 

(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to another DBE receives credit for 

the total value of the transportation services the subcontracted DBE provides on the contract. 
 

(5) The DBE may also subcontract the work to a non-DBE firm, including from an owner-operator.  The DBE who 

subcontracts the work to a non-DBE is entitled to credit for the total value of transportation services provided by the 

non-DBE subcontractor not to exceed the value of transportation services provided by DBE-owned trucks on the 

contract. Additional participation by  

non-DBE subcontractors receives credit only for the fee or commission it receives as a result of the subcontract 

arrangement.  The value of services performed under subcontract agreements between the DBE and the Contractor 

will not count towards the DBE contract requirement. 
 

(6) A DBE may lease truck(s) from an established equipment leasing business open to the general public.  The lease 

must indicate that the DBE has exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent of the DBE, so long as the lease 

gives the DBE absolute priority for use of the leased truck.  This type of lease may count toward the DBE’s credit as 

long as the driver is under the DBE’s payroll. 
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(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE that they are 

subcontracted/leased to and their own company name if it is not identified on the truck itself.  Magnetic door 

 signs are not permitted. 
 

DBE Replacement 
 

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to meet all or part of a contract 

goal requirement, the contractor shall not terminate the DBE for convenience.  This includes, but is not limited to, instances in which 

the Contractor seeks to perform the work of the terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, 

or with the Contractor’s own forces or those of an affiliate.  A DBE may only be terminated after receiving the Engineer’s written 

approval based upon a finding of good cause for the termination. 
 

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval on Form RF-1 (DBE 

Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be disqualified from further bidding for a 

period of up to 6 months. 
 

The Contractor shall comply with the following for replacement of a committed DBE: 
 

(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE that was submitted at the time of 

bid may be used to fulfill the DBE commitment.  A good faith effort will only be required for removing a committed DBE if 

there were no additional DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 

terminated. 
 

If a replacement DBE is not found that can perform at least the same amount of work as the terminated DBE, the Contractor 

shall submit a good faith effort documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 
 

(1) Copies of written notification to DBEs that their interest is solicited in contracting the work defaulted by the 

previous DBE or in subcontracting other items of work in the contract. 
 

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 
 

(a) The names, addresses, and telephone numbers of DBEs who were contacted. 

(b) A description of the information provided to DBEs regarding the plans and specifications for portions of 

the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the SAF (Subcontract Approval Form) has been 

received by the Department, the Department will not require the Contractor to solicit replacement DBE participation 

equal to the remaining work to be performed by the decertified firm.  The participation equal to the remaining work 

performed by the decertified firm will count toward the contract goal requirement. 
 

(2) When a committed DBE is decertified prior to the Department receiving the SAF (Subcontract Approval Form) for 

the named DBE firm, the Contractor shall take all necessary and reasonable steps to replace the DBE subcontractor 

with another DBE subcontractor to perform at least the same amount of work to meet the DBE goal requirement.  If 

a DBE firm is not found to do the same amount of work, a good faith effort must be submitted to NCDOT (see A 

herein for required documentation). 
 

Changes in the Work 
 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed DBE, the 

Contractor will not be required to seek additional participation.  When the Engineer makes changes that result in additional work to be 

performed by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work to the same extent as the 

DBE participated in the original contract work. 
 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract amount, the 

Contractor shall seek additional participation by DBEs unless otherwise approved by the Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all of the work had 

been expected to be performed by a committed DBE, the Contractor shall seek participation by DBEs unless otherwise approved by 

the Engineer. 
 

When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor committed to 

be performed by a DBE, the Contractor shall seek additional participation by DBEs equal to the reduced DBE participation caused by 

the changes. 
 

Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE subcontractor.  The 

Department reserves the right to require copies of actual subcontract agreements involving DBE subcontractors. 
 

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed trucking plan in addition 

to the SAF.  The plan shall be submitted prior to beginning construction on the project.  The plan shall include the names of all 

trucking firms proposed for use, their certification type(s), the number of trucks owned by the firm, as well as the individual truck 

identification numbers, and the line item(s) being performed. 
 

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services, not otherwise documented by 

the SAF as specified above, the Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall also indicate 

the percentage (60% or 100%) of expenditures claimed for DBE credit. 
 

Reporting Disadvantaged Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, including material suppliers and 

contractors at all levels (prime, subcontractor, or second tier subcontractor).  This accounting shall be furnished to the Engineer for 

any given month by the end of the following month.  Failure to submit this information accordingly may result in the following 

action: 
 

(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from the approved 

subcontractors list. 
 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments to DBEs, it 

shall be the prime contractor’s responsibility to report all monthly and final payment information in the correct reporting manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the disqualification 

of that contractor and any affiliate companies from further bidding until the required information is submitted. 
 

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the 

disqualification of that contractor and any affiliate companies from being approved for work on future projects until the required 

information is submitted. 
 

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of services provided during the 

month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 
 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment until the DBE-IS is 

received. 
 

Failure to Meet Contract Requirements 
 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications may be cause to 

disqualify the Contractor. 

 

NO MAJOR CONTRACT ITEMS: 
 

None of the items included in this contract will be major items. 

 

 

 

 



DA00190                FEDERAL 

19  

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 2012 Standard Specifications). 

 

Line # Description 

15-18 Guardrail 

22-23 Long-Life Pavement Markings 

24-44 Erosion Control 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

 

RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and NCGS 136-28.8, it is the policy of the 

Department to aid in the reduction of materials that become a part of our solid waste stream, to divert materials from landfills, and to 

find ways to recycle and reuse materials for the benefit of the Citizens of North Carolina. 
 

Initiate, develop and use products and construction methods that incorporate the use of recycled or solid waste products in accordance 

with Article 104-13 of the 2012 Standard Specifications.  Report the quantities of reused or recycled materials either incorporated in 

the project or diverted from landfills on the Project Construction Reuse and Recycling Reporting Form. 
 

A location-based tool for finding local recycling facilities and the Project Construction Reuse and Recycling Reporting Form are 

available at: 
 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 

 

 

DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 
 

All steel and iron products that are permanently incorporated into this project shall be produced in the United States except minimal 

amounts of foreign steel and iron products may be used provided the combined material cost of the items involved does not exceed 

0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of the material are not 

provided, the amount of the bid item involving the foreign material will be used for calculations.  This minimal amount of foreign 

produced steel and iron products permitted for use is not applicable to high strength fasteners.  Domestically produced high strength 

fasteners are required. 

 

 

 

TWELVE MONTH GUARANTEE: 
(7-15-03)           SP1 G145 
 

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects arising from faulty materials, 

faulty workmanship or negligence for a period of twelve months following the date of final acceptance of the work for 

maintenance and shall replace such defective materials and workmanship without cost to the Department. The Contractor 

will not be responsible for damage due to faulty design, normal wear and tear, for negligence on the part of the Department, 

and/or for use in excess of the design. 
 

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of twelve months, then the 

manufacturer’s guarantee shall apply for that particular piece of equipment or material. 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
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The Department’s first remedy shall be through the manufacturer although the Contractor is responsible for invoking the 

warranted repair work with the manufacturer. The Contractor’s responsibility shall be limited to the term of the 

manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by the Manufacturer. 
 

This guarantee provision shall be invoked only for major components of work in which the Contractor would be wholly responsible 

for under the terms of the contract. Examples would include pavement structures, bridge components, and sign structures. This 

provision will not be used as a mechanism to force the Contractor to return to the project to make repairs or perform additional work 

that the Department would normally compensate the Contractor for. In addition, routine maintenance activities (i.e. mowing grass, 

debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 
 

To ensure uniform application statewide the Division Engineer will forward details regarding the circumstances surrounding any 

proposed guarantee repairs to the Chief Engineer for review and approval prior to the work being performed. 

 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the structure portion of this project only. 

 

MATERIALS: 
(2-21-12) (Rev. 1-21-14) 1000, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete surface. 

 

Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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 d
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Maximum Water-Cement Ratio 
Consistency 

Max. Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-Entrained 

Concrete 

V
ib

ra
te

d
 

N
o

n
- 

V
ib

ra
te

d
 Vibrated Non- Vibrated 

Rounded 

Aggregat

e 

Angular 

Aggre-

gate 

Rounded 

Aggregat

e 

Angular 

Aggre-

gate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 

Formed 
2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 

3,000 

7 day 
0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 

excavatable 

150 max. 

at 

56 days 

as needed 
as 

needed 
as needed 

as 

needed 
- 

Flow-

able 
- - 40 100 

Flowable 

Fill 

non-

excavatable 

125 as needed 
as 

needed 
as needed 

as 

needed 
- 

Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 

design, 

field 

650 

flexural, 

design 

only 

0.559 0.559 - - 

1.5 

slip 

form 

3.0 

hand 

place 

- 526 - - - 

Precast 

See 

Table 

1077-1 

as needed 
as 

needed 
- - 6 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 

See Table 

1078-1 

See 

Table 

1078-1 

- - 8 - 564 
as 

needed 
- - 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to between 5 and 12% by 

weight and the constituents shall be interground.  Class F fly ash can replace a portion of Type IL blended cement and shall be 

replaced as outlined in Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content between 0.6% and 

1.0% and for mixes that contain a reactive aggregate documented by the Department, use a pozzolan in the amount shown in Table 

1024-1.  
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second paragraph and replace with the 

following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized earth (MSE) wall faces” with 

“temporary wall faces”. 

 

Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARV

A
) 

Test Method 
Type 1 Type 2 Type 3

B
 Type 4

 
Type 5

C
 

Typical Application 
Shoulder 

Drains 
Under Rip Rap 

Temporary Silt 

Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1D, Class 

3 

Table 1D, Class 

1 

100 lb 

Table 1D, Class 3 

- 
ASTM 

D4632 

Tear Strength 

(MD & CD) 
- - 

ASTM 

D4533 

Puncture Strength - - 
ASTM 

D6241 

Ultimate Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 

(unless 

required 

otherwise in the 

contract) 

ASTM 

D4595 

Permittivity 
Table 2D, 

15% to 50% 

in Situ Soil 

Passing No. 200E 

Table 7D Table 5D 

0.20 sec-1 
ASTM 

D4491 

Apparent 

Opening Size No. 30E 
ASTM 

D4751 

UV Stability 

(Retained Strength) 70% 
ASTM 

D4355 

A.  MARV does not apply to elongation 

B.  Minimum roll width of 36" required 

C.  Minimum roll width of 13 ft required 

D.  AASHTO M 288 

E.  US Sieve No. per AASHTO M 92 

 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only be required for 

new casting designs during the design process, and conformance to M306 loading (40,000 lbs.) will be required only when noted on 

the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design Compressive 

Strength  

6,000 psi or less 

28 Day Design Compressive 

Strength  

greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, Cyclic Weathering 

Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product has been tested for slip coefficient 

and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the description for Type 2 and replace 

with the following: 

 

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, cracked or broken 

concrete where vibration, shock or expansion and contraction are expected. 

 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the description for Type 3A.  

Lines 16-22, delete Types 6A, 6B and 6C. 

 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in hardened concrete, 

the manufacturer shall submit test results showing that the bonding system will obtain 125% of the specified required yield strength of 

the fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment depth required, the anchor system will 

not fail by adhesive failure and that there is no movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the 

minimum Portland cement concrete compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum temperature application, setting time, 

shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the first paragraph with the 

following: 

 

Manufacturers choosing to supply material for Department jobs must submit an application through the Value Management Unit with 

the following information for each type and brand name: 

 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 

 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 

 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace “AASHTO M 237” with “the 

specifications”. 
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Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last paragraph. 

 

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph replace “Type 1” with “Type 3”. 

 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 

 

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 

 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 

 

(A) General 

 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 

 

(B) Classification  

 

The types of epoxies and their uses are as shown below: 

 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence to traffic markers to the 

surface of pavement. 

 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for adherence of traffic markers 

to pavement surfaces when rapid set is not required. 

 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting adhesive, due to its low 

viscosity, is appropriate only for use with embedded traffic markers.  

 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  

 

(C) Requirements 

 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 

 

(D) Prequalification 

 

Refer to Subarticle 1081-1(E). 

 

(E) Acceptance 

 

Refer to Subarticle 1081-1(F). 

 

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the following: 

 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690 unless otherwise 

required by the plans.  Steel sheet piles shall be coated as required by the plans.  Galvanized sheet piles shall be coated in accordance 

with Section 1076.  Metallized sheet piles shall be metallized in accordance to the Project Special Provision “Thermal Sprayed 

Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any portion of the metallized 

sheet piling encased in concrete shall receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  The waterborne coating shall be applied at a 

spreading rate that results in a theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification that the resin 

chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for tidal water 

applications. 

 

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following: 

 

The epoxy shall meet Article 1081-4. 
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The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard Setting.  Use Type II when the 

pavement temperature is above 60°F or per the manufacturer’s recommendations whichever is more stringent.  Use Type I when the 

pavement temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent.  Epoxy 

adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the pavement surface when the pavement 

temperature is between 32°F and 50°F or per the manufacturer’s recommendations whichever is more stringent. 

 

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with “Article 1081-4”. 

 

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 1081-4”. 

 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 

 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 

 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the following: 

 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 

 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after the first paragraph: 

 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to check for any 

levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and repeat the test using X-ray Fluorescence.  

If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States Environmental Protection Agency 

Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 

 

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum Coefficient of 

Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation Angle, 

degrees 

Entrance Angle, 

degrees 

W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent Yellow 

Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 2-18-14) RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans prior to beginning any other 

work.  Use a lane closure or slow moving operation to complete the work, as necessary, unless otherwise indicated. Refer to Standard 

Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway Standard Drawings.  Use a 

moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If 

the moving operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all 

times, except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

 



DA00190                FEDERAL 

28  

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 

1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in 

a stationary work zone such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones and skinny 

drums may be used instead of drums. However, drums are required for the upstream taper portion of lane closures in all applications.  

The stationary work zone shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise 

approved by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle 

warning signing as directed by the Engineer.  During periods of construction inactivity, return the traffic pattern to the existing 

alignment and remove or cover any work zone signs.  When covering work zone signs, use an opaque material that prevents reading 

of the sign at night by a driver using high beam headlights. Use material, which does not damage the sign sheeting.  Replace any 

obliterated markings as required by other sections of the 2012 Standard Specifications and the Engineer. 
 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open travel lane, close the nearest 

open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings. When personnel and/or equipment 

are working within a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012 Roadway 

Standard Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain within the closed 

travel lane.  Do not work simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-way road. 

Perform work only when weather and visibility conditions allow safe operations as directed by the Engineer. 
 

When utilizing a slow-moving operation for such items as pavement marking and marker placement, as a minimum the slow moving 

operation caravan shall consist of the vehicles and devices shown on the Moving Operation Caravan Details according to Roadway 

Standard Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to 

provide additional protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 
 

TRAFFIC OPERATIONS: 
 

1) Drop-Off Requirements and Time Limitations: 
 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches 
 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for nominal lifts of 1.5 

inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course 
 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has an edge of 

pavement drop-off as follows: 
 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
 

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable compacted material, as approved 

by the Engineer. The material, equipment and labor associated with this operation will be at no expense to the Department. This work 

is not considered part of shoulder reconstruction. 
 

2) Project Requirements: 
 

Failure to comply with the following requirements will result in a suspension of all other operations: 
 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic control and 

construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and the sequence must be 

approved before closing a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic Management Unit at 

919-773-2800 or Traffic Services for additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that these operations 

are completed in the order as agreed upon with the Engineer at the first pre-construction meeting.  Refer to the Provisions, 

Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous and 

uninterrupted manner from the time he begins the work until completion and final acceptance unless determined otherwise 

by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  If the Contractor begins any 

map and does not complete within the seasonal restrictions, including placement of final pavement markings and/or 

permanent markers, the Contractor shall be responsible for, at his expense, paint per Subarticle 1205-8(C) and temporary 

markers per Section 1251 of the 2012 Standard Specifications. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
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7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing Number 1101.02, Sheets 

9 & 10 unless otherwise approved to be closed by the Engineer. If approved, Contractor will provide plans and devices for 

the detour at no additional cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and Liquidated Damages”. 
 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make repairs to bridge 

surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the Engineer. 
 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these areas before 

resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without displacement or rutting before 

reopening closed lane.  Coordinate the resurfacing operations of the patched areas with the Engineer. 
 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may need to be placed 

in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the Engineer. 
 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work day.  For 

Partial or wheel track milling operation on multi-lane facilities, the lane being milled may be left closed and paved back within 72 

hours. 
 

The following options are available during Resurfacing and milling operations on two-way,  

two-lane facilities when the entire roadway or entire lane is to be milled: 
 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of roadway and pave back within 72 hours. 
 

The following options are available during Resurfacing and milling operations on multi-lane  

facilities when all lanes or a single lane in one direction are to be milled:  
 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 hours. 
 

If milled areas as described in option (B) are not paved back within 72 hours, the Contractor is to furnish and install the following 

portable signs to warn drivers of the conditions.  These are to include, but not limited to “Rough Road” (W8-8), “Uneven Lanes” 

(W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane 

Roadways with speed limits 45 mph and greater where lateral clearance can be obtained within the median areas.  These portable 

signs are incidental to the other items of work included in the temporary traffic control (Lump Sum) pay item.  
 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep and remove all 

milled material from the roadway as soon as the daily milling operation is completed.  Continue milling operations until the particular 

section of roadway being milled is complete.  Remove any existing pavement adjacent to the milled area that has been damaged and 

replace with patch material as directed by the Engineer. 
 

Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain vehicular access in accordance with 

Article 1101-05 of the 2012 Standard Specifications using suitable backfill material approved by the Engineer. 
 

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
 

Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing pavement markings 

and markers in accordance with the 2012 Roadway Standard Drawings to identify “no passing zones” and to re-establish the 

proposed pavement markings and markers unless otherwise directed by the Engineer. 
 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing pavement marker 

removal prior to the end of the work day.  Dispose of existing pavement markers as directed by the Engineer.  No direct payment will 

be made for this work, as it will be incidental to the paving operation. 
 

3) Work Zone Signing: 
 

 

Description 
 

Install advance/general warning work zone signs according to the Detail Drawing provided in these plans prior to beginning of work. 

Install and maintain signing in accordance with the attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.   
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(A) Installation 
 

All stationary Advance/General warning work zone signs require notification to existing Utility owners per Article 105-8 of the 2012 

Standard Specifications and Special Provision SP1 G115 within 3 to 12 full working days prior to installation. 
 

Install all Advance/General warning work zone signs before beginning work on a particular map.  If signs are installed more than 

seven (7) calendar days prior to the beginning of work on a particular map, cover the signs until the work begins.  Install each work 

zone Advance/General warning sign separately and not on the same post or stand with any other sign except where an advisory speed 

plate or directional arrow is used. 
 

All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the Engineer. Once the signs have 

been installed, any sign relocations requested by the Department will be compensated in accordance with Article 104-7. Any 

additional signs other than the ones shown in the drawing will be compensated in accordance with Article 104-7.  
 

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing along the –Y- line. 

Whenever work proceeds through an intersection, portable signs shall be used for traffic control. There will be no direct 

compensation for any portable signing. 
  

If there is a period of construction inactivity longer than 14 calendar days, remove or cover advance/general warning work zone signs.  

Uncover advance/general warning work zone signs no more than 7 calendar days before work resumes.  All other operations may be 

suspended upon failure to comply with the above requirements.  Such suspended operations would not be resumed until the above 

requirements are fulfilled. 
 

(B) Sign Removal 
 

All stationary work zone signs shall be removed once the project is substantially complete. The project is substantially complete when 

the resurfacing operations are completed and the shoulders are brought up to the same elevation as the proposed pavement and when 

pavement markings are installed. The pavement marking doesn’t have to be the final marking material to be considered substantially 

complete. Any remaining punch list items are to be completed with portable work zone signing. There will be no compensation for 

any portable signing.  Sign removal is a condition of final project acceptance.  
 

(C) Lane Closure Work Zone Signs 
 

Install any required lane closure signing needed during the life of the project in accordance with the Standard Drawing No. 1101.02, 

1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any required portable signs for lane closures are compensated in the 

contract pay item for Temporary Traffic Control. 
 

4) Measurement and Payment: 
 

Temporary traffic control work, including, but not limited to installation and removal of portable signs, cones, drums, skinny drums, 

flaggers, AFAD’s, changeable message boards, truck mounted attenuators, flashing arrow panels, and pilot vehicles will be paid at the 

contract lump sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not include work zone advance 

or general warning signs. Partial payments for Temporary Traffic Control will be made as follows:  The cumulative total of the lump 

sum price for temporary traffic control will be equal to the percent complete (project) as calculated for each partial pay estimate. 

Additional flashing arrow panels and message boards beyond those shown in the contract, detail drawings or Roadway Standard 

Drawings required by the Engineer will be paid as extra work in accordance with Article 104-7 of the Standard Specifications.   

 

The work of satisfactorily installing and removing work zone advance and/or general warning signs, including, but not limit to, 

furnishing, locating, installing, covering, uncovering and removing stationary signs will be measured for each required sign and paid 

at the contract price for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning 

Signing will be limited to a maximum of 90% of the total installed quantity.  The remaining 10% will be paid once all signs have been 

removed. 
 

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per operation per map being utilized at 

the same time on any day.  If a pilot vehicle is used for an operation, the Lump Sum Price for Temporary Traffic Control will include 

the work of five (5) flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  Payment will be made per 

hour at a rate of $20.00 per hour for each flagger over the included amount (four or five) that is approved by the Engineer as 

Supplemental Flagging. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 

Supplemental Flagging Hour 
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TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY RESURFACED 

AREAS: 
 

Markings: Two-Lane, Two-Way Facilities 
 

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have been obliterated by 

the resurfacing operation. This 30 day requirement is an exception to the 15 day requirement in the 2012 Standard Specifications. All 

other pavement marking shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway Standard 

Drawings 1205.01 through 1205.13. 
 

Markings: All Facilities 
 

Final pavement markings on a specific map are subject to an observation period that begins with the satisfactory completion of all 

pavement markings required on a specific map in accordance with Subarticle 1205-3(H) of the 2012 Standard Specifications. 

Pavement markings shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 

1205.01 through 1205.13 with the exception of the 30 day edge line requirement for 2 lane roads as described above.  
 

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-In-Place 

Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars on concrete will be 

included in the pay items for Type 2 Cold Applied Plastic. 
 

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded Thermoplastic as shown 

on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars on asphalt will be included in the pay items 

for  

Heated-In-Place Thermoplastic. 
 

Markers: All Facilities 
 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. Pavement markers shall 

be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway Standard Drawing 1205.12 and 2012 

Roadway Standard Drawings 1250.01 through 1253.01.  
 

Milled Rumble Strips: 
 

When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications and the 2012 Roadway 

Standard Drawing 665.01. 

 

PLANT AND PEST QUARANTINES: 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 
 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's operations is located 

within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined area.  Comply with federal/state 

regulations by obtaining a certificate or limited permit for any regulated article moving from the quarantined area. 
 

Originating in a Quarantined County 
 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of Agriculture.  Have 

the certificate or limited permit accompany the article when it arrives at the project site. 
 

Contact 
 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites located in the 

quarantined area or for any regulated article used on this project originating in a quarantined county. 
 

Regulated Articles Include 
 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  This includes 

movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 
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4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a hazard of 

spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 

 

 

DRIVEWAYS AND PRIVATE PROPERTY: 
 

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the project. The 

Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the project limits of this 

contract.  

 

CLEARING AND GRUBBING - METHOD II MODIFIED: 
 

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing No. 200.02 of the 

2012 Roadway Standard Drawings.  Clearing will be performed five (5’) feet from toe of slope with no grubbing.  This is to allow for 

the installation of erosion control features. 
 

Payment for “Clearing and Grubbing” will be included at the lump sum bid price For “Excavation and Embankment”.  This price 

shall be full compensation for all materials, tools, equipment, labor, and for all incidentals necessary to complete the work. 

 

 

REMOVAL OF EXISTING STRUCTURE: 
 

The Contractor shall be responsible for complete removal of any remaining portion of the existing structures.  The Contractor’s 

attention is directed to Article 402-2 of the Standard Specifications. 
 

The removal of the existing structure shall be paid at the contract lump sum price for “Removal of Existing Structure.”         

 

 

EXCAVATION AND EMBANKMENT: 
 

Description: 
 

Furnish all labor, equipment, materials, and incidentals necessary to complete applicable items of work defined in Division 2, 

Division 5, Section 410, Section 412, Section 414, and Section 416 of the 2012 Standard Specifications for Roads and Structures. 
 

Materials: 
 

All material shall conform to the Specifications or any applicable contract special provision. 
 

Construction Methods: 
 

All work shall be performed in accordance with the Specifications or any applicable contract special provision. 
 

Basis of Payment 
 

All work covered by this section will be paid for at the contract lump sum price for “Generic Grading Item (Excavation and 

Embankment)”. 
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PIPE INSTALLATION: 
(11-20-12) 300 SP3 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with: 

 

Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 geotextile. 

 

 

BRIDGE APPROACH FILLS: 

 
(10-19-10) (Rev. 1-17-12) 422 SP4 R02 
 

Description 
 

Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced bridge approach fills.  Construct bridge 

approach fills in accordance with the contract and Standard Drawing No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings.  

Define “geosynthetics” as geotextiles or geomembranes. 

 

Materials 
 

Refer to Division 10 of the 2012 Standard Specifications. 
 

Item Section 

Anchor Pins 1056-2 

Geotextiles 1056 

Portland Cement Concrete 1000 

Select Material 1016 

Subsurface Drainage Materials 1044 

Wire Staples 1060-8(D) 
 

For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration geotextiles.  For reinforced bridge 

approach fills, provide Type 5 geotextile for geotextile reinforcement and Type 1 geotextile and No. 78M stone for drains.  Use Class 

B concrete for concrete pads. 
 

Use Class III or V select material for reinforced bridge approach fills and only Class V select material (standard size No. 78M stone) 

for bridge approach fills for sub regional tier bridges.  Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials.  

For drains and PVC pipes behind end bents, use pipes with perforations that meet AASHTO M 278. 
 

Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced bridge approach fills.  For PVC 

geomembranes, provide grade PVC30 geomembranes that meet ASTM D7176.  For HDPE and LLDPE geomembranes, use 

geomembranes with a nominal thickness of at least 30 mils that meet Geosynthetic Research Institute Standard Specifications GM13 

or GM17, respectively.  Handle and store geomembranes in accordance with Article 1056-2 of the 2012 Standard Specifications.  

Provide material certifications for geomembranes in accordance with Article 1056-3 of the 2012 Standard Specifications. 
 

Construction Methods 
 

Excavate as necessary for bridge approach fills in accordance with the contract.  Notify the Engineer when foundation excavation is 

complete.  Do not place geomembranes or filtration geotextiles until excavation dimensions and foundation material are approved.  

Attach geomembranes and filtration geotextiles to end bent cap back and wing walls with adhesives, tapes or other approved methods.  

Glue or weld geomembrane seams to prevent leakage. 
 

For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown in Standard Drawing No. 422.10 of 

the 2012 Roadway Standard Drawings and in slight tension free of kinks, folds, wrinkles or creases.  Install geotextile reinforcement 

with the orientation, dimensions and number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway Standard 

Drawings.  Place first layer of geotextile reinforcement directly on geomembranes with no void or material in between.  Install 

geotextile reinforcement with the machine direction (MD) parallel to the roadway centerline.  The MD is the direction of the length or 

long dimension of the geotextile roll.  Do not splice or overlap geotextile reinforcement in the MD so seams are perpendicular to the 

roadway centerline.  Wrap geotextile reinforcement at end bent cap back and wing walls as shown in Standard Drawing No. 422.10 of 

the 2012 Roadway Standard Drawings and directed by the Engineer.  Extend geotextile reinforcement at least 4 ft back behind end 

bent cap back and wing walls into select material. 
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Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.  Hold geotextiles in place with wire 

staples or anchor pins as needed.  Contact the Engineer when existing or future obstructions such as foundations, pavements, pipes, 

inlets or utilities will interfere with geosynthetics. 
 

For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter continuous perforated PVC pipes 

surrounded by No. 78M stone wrapped in Type 1 geotextiles.  Install drains in accordance with Standard Drawing No. 422.10 of the 

2012 Roadway Standard Drawings.  For bridge approach fills for sub regional tier bridges, install 4" diameter continuous perforated 

PVC drain pipes in accordance with Standard Drawing No. 422.11 of the 2012 Roadway Standard Drawings. 
 

Use solvent cement to connect PVC pipes so joints do not leak.  Connect perforated pipes to outlet pipes just behind wing walls.  

Provide drain pipes and drains with positive drainage towards outlets.  Place pipe sleeves in or under wing walls for outlet pipes so 

positive drainage is maintained.  Use sleeves that can withstand wing wall loads. 
 

Place select material in 8" to 10" thick lifts.  Use only hand operated compaction equipment to compact select material for bridge 

approach fills.  Compact Class III select material in accordance with Subarticle 235-3(C) of the 2012 Standard Specifications.  

Compact No. 78M stone with a vibratory compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, 

drain pipes or drains when placing and compacting select material.  End dumping directly on geosynthetics is not permitted.  Do not 

operate heavy equipment on geosynthetics, drain pipes or drains until they are covered with at least 8" of select material.  Replace any 

damaged geosynthetics, drain pipes or drains to the satisfaction of the Engineer. 
 

Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03 of the 2012 Roadway Standard 

Drawings.  Connect ends of outlet pipes to concrete pads or existing drainage structures as directed by the Engineer.  Construct 

concrete pads with an Ordinary surface finish that meets Subarticle 825-6(B) of the 2012 Standard Specifications. 
 

Measurement and Payment 
 

Reinforced Bridge Approach Fill, Station ____ will be paid at the contract lump sum price.  The contract lump sum price for 

Reinforced Bridge Approach Fill, Station ____ will be full compensation for labor, tools, equipment and reinforced bridge approach 

fill materials, excavating, backfilling, hauling and removing excavated materials, compacting select material, connecting outlet pipes 

to existing drainage structures and supplying select materials, geosynthetics, drains, pipe sleeves and outlet components and any 

incidentals necessary to construct all reinforced bridge approach fills at each bridge. 
 

Bridge Approach Fill - Sub Regional Tier, Station ____ will be paid at the contract lump sum price.  The contract lump sum price for 

Bridge Approach Fill - Sub Regional Tier, Station ____ will be full compensation for labor, tools, equipment and bridge approach fill 

materials, excavating, backfilling, hauling and removing excavated materials, compacting No. 78M stone, connecting outlet pipes to 

existing drainage structures and supplying No. 78M stone, filtration geotextiles, drain pipes, pipe sleeves and outlet components and 

any incidentals necessary to construct all bridge approach fills at each sub regional tier bridge. 
 

Payment will be made under: 

 

Pay Item Pay Unit 

Reinforced Bridge Approach Fill, Station ____ Lump Sum 

Bridge Approach Fill - Sub Regional Tier, Station ____ Lump Sum 

 

 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 2-18-14) 605, 609, 610, 650, 660 SP6 R01 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table 601-1, with the 

following: 
 

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 
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Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be overheated during storage, transport 

or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 
 

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA ADJUSTMENTS, lines 35-37, 

delete the second sentence of the second paragraph. 
 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 
 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved Products List for 

WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%

20List.pdf 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 

DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
A
 

Binder Grade 
HMA 

JMF Temperature 

WMA 

JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 

PG 70-22 315ºF 240 - 290ºF 

PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and minus 25º of the temperature 

specified on the JMF. 
 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second paragraph.  Line 7, in the 

second sentence of the second paragraph, replace “275ºF” with “275ºF or greater.” 
 

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING AND 

PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the first paragraph with the following: 
 

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation away from 

artificial heat, do not meet Table 610-5. 
 

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING AND 

PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 
 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F 

S9.5C, S12.5C 45F 

S9.5D, S12.5D 50F 
 

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first paragraph replace 

“so as to overlap the top of the truck bed and” with “to”. 
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 

OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 

Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 
 

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, lines 1-2, replace Note A in Table 660-

1 with the following: 
 

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt overlay on existing pavement based on 

the width of the cracks in the existing pavement.  Choose No. 78M for sections of roadway where the average width of 

existing cracks is 1/4" or less in width, No. 67 for sections of roadway where the average width of existing cracks are 1/4" to 

5/8" in width and choose No. 5 for sections of roadway where the existing crack widths are greater than 5/8". 

 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows: 

 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 

Asphalt Concrete Surface Course Type S 4.75A 6.8% 

Asphalt Concrete Surface Course Type SA-1 6.8% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 

The actual asphalt binder content will be established during construction by the Engineer within the limits established in the 

2012 Standard Specifications. 
 

 

ASPHALT PLANT MIXTURES: 
 

(7-1-95) 609 SP6 R20 
 

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for the purpose or with other 

equipment approved by the Engineer. 
 

 

ASPHALT PAVER: 
 

The Contractor's attention is directed to Article 610-8 of the Standard Specifications dealing with automatically controlled screeds on 

the asphalt pavement spreaders. 
 

 

ASPHALT CONCRETE SURFACE COURSE COMPACTION: 

(7-1-95) (Rev. 8-21-12) SP6 R49R 
 

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2012 Standard Specifications and the 

following provision: 
 

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired roller with the final rolling 

by a steel wheel roller. 
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SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 6-26, Article 610-8, add the following after line 43: 
 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle of 30 degrees plus 

or minus 4 degrees along the outside edge of the roadway, measured from the horizontal plane in place after final compaction on the 

final surface course.  Use an approved mechanical device which will form the asphalt mixture to produce a wedge with uniform 

texture, shape and density while automatically adjusting to varying heights. 
 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
 

(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2012 Standard Specifications. 
 

The base price index for asphalt binder for plant mix is $ 559.29 per ton. 
 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on February 1, 2014. 

 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 

 

Final surface testing is not required on this project. 

 
 

SHOULDER AND SLOPE BORROW: 
(3-19-13) 1019 SP10 R10 

 

Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil consisting of loose, friable, sandy material 

with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 7.0. 
 

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone is provided in accordance with 

the application rates shown in Table 1019-1A.  Soil type is identified during the soil analysis.  Soils with a pH above 7.0 require 

acidic amendments to be added.  Submit proposed acidic amendments to the Engineer for review and approval.  Soils with a pH 

below 4.0 or that do not meet the PI requirements shall not be used. 
 

TABLE 1019-1A 

ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH 

pH TEST RESULT Sandy Soils 

Additional Rate  

(lbs. / Acre) 

Silt Loam Soils  

Additional Rate 

(lbs. / Acre) 

Clay Loam Soils  

Additional Rate 

(lbs. / Acre) 

4.0 - 4.4 1,000  4,000 6,000 

4.5 - 4.9 500 3,000 5,000 

5.0 - 5.4 NA 2,000 4,000 

Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 lbs. / acre required for seeding and 

mulching. 

 

No direct payment will be made for providing additional lime or acidic amendments for PH adjustment. 
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SELECT MATERIAL, CLASS III, TYPE 3: 
 

(1-17-12) 1016, 1044 SP10 R05 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 10-39, Article 1016-3, CLASS III, add the following after line 14: 
 

Type 3 Select Material 
 

Type 3 select material is a natural or manufactured fine aggregate material meeting the following gradation requirements and as 

described in Sections 1005 and 1006: 
 

Percentage of Total by Weight Passing 

3/8" #4 #8 #16 #30 #50 
#10

0 

#20

0 

100 
95-

100 

65-

100 

35-

95 

15-

75 

5-

35 
0-25 0-8 

 

Page 10-39, Article 1016-3, CLASS III, line 15, replace “either type” with “Type 1, Type 2 or Type 3”. 
 

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following: 
 

Subdrain fine aggregate shall meet Class III select material, Type 1 or Type 3. 
 

Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following: 

 

Subdrain coarse aggregate shall meet Class V select material. 

 

PREPARATION OF SUBGRADE AND BASE: 
(1-16-96) 610 SP5 R05 
 

On mainline portions and ramps of this project, prepare the subgrade and base beneath the pavement structure in accordance with the 

applicable sections of the 2012 Standard Specifications except use an automatically controlled fine grading machine using string 

lines, laser controls or other approved methods to produce final subgrade and base surfaces meeting the lines, grades and cross 

sections required by the plans or established by the Engineer. 
 

No direct payment will be made for the work required by this provision as it will be considered incidental to other work being paid for 

by the various items in the contract. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 

General 
 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting sedimentation and turbidity 

of surface waters.  Comply with the requirements herein regardless of whether or not a National Pollution discharge Elimination 

System (NPDES) permit for the work is required. 
 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and Sediment 

Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the contract. 
 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage the Contractor 

and subcontractor operations, insure compliance with Federal, State and Local ordinances and regulations, and manage the 

Quality Control Program. 
 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the potential for soil 

erosion or the possible sedimentation and turbidity of surface waters. 
 

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or sediment/stormwater control 

practices. 
 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment control/stormwater component of 

reclamation plans and, if applicable, for the design of the project erosion and sediment control/stormwater plan. 
 



DA00190                FEDERAL 

39  

Roles and Responsibilities 
 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level II and responsible 

for ensuring the erosion and sediment control/stormwater plan is adequately implemented and maintained on the project and 

for conducting the quality control program.  The Certified Supervisor shall be on the project within 24 hours notice from 

initial exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 
 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and sediment 

control/stormwater measures are fully executed for each operation and in a timely manner over the duration of the 

contract. 
 

(a) Oversee the work of subcontractors so that appropriate erosion and sediment control/stormwater preventive 

measures are conformed to at each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection Record and 

submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES inspection and 

other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s temporary 

work not shown on the plans, such as, but not limited to work platforms, temporary construction, pumping 

operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering, and any temporary 

work conducted by the Contractor in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to any suspension of the 

work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of erosion and 

sediment control/stormwater issues due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location where sediment 

leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are initialed and include the 

installation date of Best Management Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field changes for use and review by 

Department personnel as well as regulatory agencies. 
 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit (NCS000250) 

outlines certain objectives and management measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and states that the Department shall 

incorporate the applicable requirements into its delegated Erosion and Sediment Control Program for construction 

activities disturbing one or more acres of land.  The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  Some of the requirements are, but are 

not limited to: 
 

(a) Control project site waste to prevent contamination of surface or ground waters of the state, i.e. from 

equipment operation/maintenance, construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls at least once 

every 7 calendar days, twice weekly for construction related Federal Clean Water Act, Section 303(d) 

impaired streams with turbidity violations, and within 24 hours after a significant rainfall event of 0.5 inch 

that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate website to 

maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by Department and 

Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for Monitoring Borrow Pit 

Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
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(h) Provide training for employees concerning general erosion and sediment control/stormwater awareness, the 

Department’s NPDES Stormwater Permit NCS000250 requirements, and the applicable requirements of 

the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the Division of Water 

Quality Regional Office within 24 hours of becoming aware of the violation. 
 

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent sedimentation and follow 

provisions/conditions of permits.  The quality control program shall: 
 

(a) Follow permit requirements related to the Contractor and subcontractors’ construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment 

control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment control/stormwater personnel are not 

available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES permit for problem areas 

identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas with mulch/seed 

or vegetative cover on a section-by-section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate and where required for turbidity 

and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer necessary as agreed upon 

by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to review by the Engineer.  

Maintain NPDES inspection records and make records available at all times for verification by the 

Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein during the respective 

construction activities to control erosion, prevent sedimentation and follow permit provisions: 
 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 
 

The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  This person shall be 

onsite whenever construction activities as described above are taking place.  This request shall be approved by the Engineer 

prior to work beginning. 
 

The Contractor may request to name a single Level II Foreman to oversee multiple construction activities on small bridge or 

culvert replacement projects.  This request shall be approved by the Engineer prior to work beginning. 
 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following erosion and sediment 

control/stormwater crew: 
 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention devices) 

(14) Pipe installations within jurisdictional areas 
 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level I Installer, provided 

the Level II Foreman is not tasked to another crew requiring Level II Foreman oversight. 
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(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the erosion and sediment 

control/stormwater component of all reclamation plans and if applicable, the certification number of the Level III-A Certified 

Designer on the design of the project erosion and sediment control/stormwater plan. 
 

Preconstruction Meeting 
 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and 

Certified Designer and notify the Engineer of changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 
 

Any company performing work for the North Carolina Department of Transportation has the ethical responsibility to fully disclose 

any reprimand or dismissal of an employee resulting from improper testing or falsification of records. 
 

Revocation or Suspension of Certification 
 

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified Foremen, Certified 

Installers and Certified Designer may be revoked or suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 

The Chief Engineer may recommend suspension or permanent revocation of certification due to the following: 
 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of the company that 

employs the certificant. 
 

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of certification by 

responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the proposed adverse action. 

  

Chief Engineer 

1537 Mail Service Center 

Raleigh, NC 27699-1537 
 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date specified on the 

certified notice.  Failure to appeal within the time specified will result in a waiver of all future appeal rights regarding the adverse 

action taken.  The certificant will not be allowed to perform duties associated with the certification during the appeal process. 
 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision of the Chief Engineer will 

be final and will be made in writing to the certificant. 
 

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any proficiency 

examination, at the conclusion of the specified suspension period, prior to having the certification reinstated. 
 

Measurement and Payment 
 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer will 

be incidental to the project for which no direct compensation will be made. 
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EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 

RECONSTRUCTION: 
 

 

(11-16-10) (Rev. 8-21-12                                                  105-16, 225-2, Division 16                                                                            SP16R03R 
 

Land disturbing operations associated with shoulder construction/reconstruction may require erosion and sediment control/stormwater 

measure installation.  National Pollutant Discharge Elimination System (NPDES) inspection and reporting may be required. 
 

Erosion control measures shall be installed per the erosion control detail in any area where the vegetated buffer between the disturbed 

area and surface waters (streams, wetlands, or open waters) or drainage inlet is less than 10 feet.  The Engineer may reduce the 

vegetated buffer threshold for this requirement to a value between 5 and 10 feet.  Erosion control measures shall be spot checked 

every 14 days until permanent vegetative establishment. 
 

In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or to the toe of fill, relocating 

ditch line or backslope, or removing vegetation from the ditch line or swale, NPDES inspection and monitoring are required every 14 

days or within 24 hours of a rainfall event of 0.5" or greater.  Maintain daily rainfall records.  Install erosion control measures per 

detail. 
 

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State classified as High Quality 

Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique Wetlands, NPDES inspection and monitoring are 

required every 14 days or within 24 hours of a rainfall event of 0.5" or greater.  The Engineer may reduce the vegetated buffer 

threshold for this requirement to a value between 5 and 10 feet.  The plans or provisions will indicate the presence of these water 

classifications.  Maintain daily rainfall records.  Install erosion control measures per detail. 
 

Land disturbances hardened with aggregate materials receiving sheet flow are considered  

non-erodible. 
 

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching as directed by the Engineer. 
 

NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater certificate holder. 
 

Materials used for erosion control will be measured and paid as stated in the contract. 

 

 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric turbidity unit) in streams not 

designated as trout waters and 10 NTUs in streams, lakes or reservoirs designated as trout waters.  For lakes and reservoirs not 

designated as trout waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background 

conditions, the existing turbidity level shall not be increased. 
 

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all of the following: 
 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream turbidity levels into 

compliance, or 
 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural background conditions.  If 

the background turbidity measurements exceed the standard, operation of the pit and discharge can continue as long as the 

stream turbidity levels are not increased due to the discharge. 
 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling locations 30 minutes after 

startup and at a minimum, one additional sampling of all sampling locations during that 24-hour period in which the borrow 

pit is discharging. 
 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into compliance. 
 

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the Contractor shall define the 

point at which the discharge enters into the State’s surface waters and the appropriate sampling locations.  Sampling locations shall 

include points upstream and downstream from the point at which the discharge enters these waters.  Upstream sampling location shall 

be located so that it is not influenced by backwater conditions and represents natural background conditions.  Downstream sampling 

location shall be located at the point where complete mixing of the discharge and receiving water has occurred. 
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The discharge shall be closely monitored when water from the dewatering activities is introduced into jurisdictional wetlands.  Any 

time visible sedimentation (deposition of sediment) on the wetland surface is observed, the dewatering activity will be suspended until 

turbidity levels in the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of wetland surfaces 

from suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation.  No activities shall occur 

in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 
 

The Engineer will perform independent turbidity tests on a random basis.  These results will be maintained in a log within the project 

records.  Records will include, at a minimum, turbidity test results, time, date and name of sampler.  Should the Department’s test 

results exceed those of the Contractor’s test results, an immediate test shall be performed jointly with the results superseding the 

previous test results of both the Department and the Contractor. 
 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water quality standards.  Tier I 

Methods include stilling basins which are standard compensatory BMPs.  Other Tier I methods are noncompensatory and shall be 

used when needed to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may be 

needed for protection of rare or unique resources or where special environmental conditions exist at the site which have led to 

additional requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer 

Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor exhaust all Tier I 

Methods on a site exclusive of rare or unique resources or special environmental conditions, Tier II Methods may be required by 

regulators on a case by case basis per supplemental agreement. 
 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and develop the bid for the 

project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may indicate a high potential for turbidity and should be 

avoided when dewatering into surface water is proposed. 

No additional compensation for monitoring borrow pit discharge will be paid. 

  

 

GUARDRAIL ANCHOR UNITS, TYPE 350: 
(4-20-04) (Rev. 8-16-11) 862 SP8 R65 
 

Description 
 

Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable requirements of Section 862 of the 

2012 Standard Specifications, and at locations shown in the plans. 
 

Materials 
 

The Contractor may at his option, furnish any one of the guardrail anchor units or approved equal. 
 

Guardrail anchor unit (ET-Plus) as manufactured by: 
 

  Trinity Industries, Inc. 

  2525 N. Stemmons Freeway 

  Dallas, Texas  75207 

  Telephone:  800-644-7976 
 

The guardrail anchor unit (SKT 350) as manufactured by: 
 

  Road Systems, Inc. 

  3616 Old Howard County Airport 

  Big Spring, Texas 79720 

  Telephone:  915-263-2435 
 

Prior to installation the Contractor shall submit to the Engineer: 
 

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements of NCHRP Report 350, Test 

Level 3, in accordance with Article 106-2 of the 2012 Standard Specifications. 
 

(B) Certified working drawings and assembling instructions from the manufacturer for each guardrail anchor unit in accordance 

with Article 105-2 of the 2012 Standard Specifications. 
 

No modifications shall be made to the guardrail anchor unit without the express written permission from the manufacturer.  Perform 

installation in accordance with the details in the plans, and details and assembling instructions furnished by the manufacturer. 
 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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Construction Methods 
 

Guardrail end delineation is required on all approach and trailing end sections for both temporary and permanent installations.  

Guardrail end delineation consists of yellow reflective sheeting applied to the entire end section of the guardrail in accordance with 

Article 1088-3 of the 2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 
 

Measurement and Payment 
 

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type 350 Each 

 

 

RESPONSE FOR EROSION CONTROL: 
 

Description 
 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies to the project necessary for 

the pursuit of any or all of the following work as shown herein, by an approved subcontractor. 

 

Section Erosion Control Item Unit 

 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TON 

1622 Temporary Slope Drains LF 

1631 Matting for Erosion Control SY 

SP Coir Fiber Mat SY 

SP Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY 

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 
 

Construction Methods 
 

Provide an approved subcontractor who performs an erosion control action as described in Form 1675. Each erosion control action 

may include one or more of the above work items. 
 

Measurement and Payment 
 

Response for Erosion Control will be measured and paid for by counting the actual number of times the subcontractor moves onto the 

project, including borrow and waste sites, and satisfactorily completes an erosion control action described in Form 1675. The 

provisions of Article 104-5 of the Standard Specifications will not apply to this item of work. 
 

Payment will be made under: 
 

Pay Item         Pay Unit 

Response for Erosion Control       Each 
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COIR FIBER WATTLE: 
 

Description 
 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber netting.  Coir Fiber Wattles are 

used on slopes or channels to intercept runoff and act as a velocity break.  Coir Fiber Wattles are to be placed at locations shown on 

the plans or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing materials, 

installation of coir fiber wattles, matting installation, and removing wattles. 
 

Materials 
 

Coir Fiber Wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft3 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 
 

Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.  One end of the stake 

must be sharpened or beveled to facilitate driving down into the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet specifications provided elsewhere 

in this contract. 
 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a throat of 1" in width. 
 

Construction Methods 
 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each section of 

wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle with a maximum spacing of 2 linear feet along 

the wattle, and according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according to the detail 

provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the top of 

the wattle.  Drive stakes at an angle according to the detail provided in the plans. 
 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and according to the 

detail provided in the plans and as directed.  Overlap adjoining sections of wattles a minimum of 6 in. 
 

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with Article 1631-3 of the 

Standard Specifications, or in accordance with specifications provided elsewhere in this contract. 
 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles are removed, and shall remove and 

dispose of silt accumulations at the wattles when so directed in accordance with the requirements of Section 1630 of the Standard 

Specifications. 
 

Measurement and Payment 
 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed and accepted.  

Such price and payment will be full compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to install the Coir Fiber Wattles. 
 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 
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COIR FIBER WATTLE BARRIER: 
(8-21-12) 1630  
 

Description 
 

Coir fiber wattle barriers are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber netting and used at the toe 

of fills or on slopes to intercept runoff.  Coir fiber wattle barriers are to be placed at locations shown on the plans or as directed.  

Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing materials, installation, maintenance 

and removing coir fiber wattle barriers. 
 

Materials 
 

Coir fiber wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 

Minimum Diameter 12" 

Minimum Length 10 ft 

Minimum Density 3.5 lb/cf ± 10% 

Net Material Coir Fiber 

Net Openings 2" x 2" 

Net Strength 90 lb. 

Minimum Weight 2.6 lb/ft ± 10% 
 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with a 2" x 2" nominal square cross section.  One 

end of the stake shall be sharpened or beveled to facilitate driving down into the underlying soil. 
 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in length with a throat of 1" in width. 
 

Construction Methods 
 

Align coir fiber wattle barriers in an overlapping and alternating pattern.  Excavate a trench the entire length of each wattle with a 

depth of 1" to 2" for the wattle to be placed.  Secure coir fiber wattle barriers to the soil by wire staples approximately every linear 

foot and at the end of each wattle.  Install at least 4 stakes on the downslope side of the wattle with a maximum spacing of 2 linear 

feet and according to the detail.  Install at least 2 stakes on the upslope side of the coir fiber wattle barriers according to the detail 

provided in the plans.  Drive stakes into the ground at least 10" with no more than 2" projecting from the top of the wattle.  Drive 

stakes at an angle according to the detail provided in the plans. 
 

For coir fiber wattle barriers used to reduce runoff velocity for large slopes, use a maximum spacing of 20 ft. for the barrier measured 

along the slope. 
 

Maintain the coir fiber wattle barriers until the project is accepted or until the coir fiber wattle barriers are removed, and remove and 

dispose of silt accumulations at the coir fiber wattle barriers when so directed in accordance with Section 1630 of the 2012 Standard 

Specifications. 
 

Measurement and Payment 
 

Coir Fiber Wattle will be measured and paid as the actual number of linear feet of coir fiber wattle installed and accepted.  Such price 

and payment will be full compensation for all work covered by this provision, including, but not limited to, furnishing all materials, 

labor, equipment and incidentals necessary to install the coir fiber wattle barrier. 
 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 
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SILT FENCE COIR FIBER WATTLE BREAK: 

 
(8-21-12) 1605,1630  
 

Description 
 

Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber netting and used 

in conjunction with temporary silt fence at the toe of fills to intercept runoff.  Silt fence coir fiber wattle breaks are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work includes 

furnishing materials, installation, maintenance and removing Silt fence coir fiber wattle breaks. 
 

Materials 
 

Coir fiber wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 

Minimum Diameter 12" 

Minimum Length 10 ft 

Minimum Density 3.5 lb/cf ± 10% 

Net Material Coir Fiber 

Net Openings 2" x 2" 

Net Strength 90 lb. 

Minimum Weight 2.6 lb/ft ± 10% 
 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with a 2" x 2" nominal square cross section.  One 

end of the stake shall be sharpened or beveled to facilitate driving down into the underlying soil. 
 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in length with a throat of 1" in width. 
 

Construction Methods 
 

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be placed.  Secure silt fence coir fiber 

wattle breaks to the soil by wire staples approximately every linear foot and at the end of each wattle.  Install at least 4 stakes on the 

downslope side of the wattle with a maximum spacing of 2 linear feet and according to the detail.  Install at least 2 stakes on the 

upslope side of the silt fence coir fiber wattle break according to the detail provided in the plans.  Drive stakes into the ground at least 

10" with no more than 2" projecting from the top of the wattle.  Drive stakes at an angle according to the detail provided in the plans. 
 

Install temporary silt fence in accordance with Section 1605 of the 2012 Standard Specifications and overlap each downslope side of 

silt fence wattle break by 6". 
 

Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt fence coir fiber wattle breaks are removed, 

and remove and dispose of silt accumulations at the silt fence coir fiber wattle breaks when so directed in accordance with Section 

1630 of the 2012 Standard Specifications. 

 

Measurement and Payment 
 

Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles installed and accepted.  Such price and 

payment will be full compensation for all work covered by this provision, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the silt fence coir fiber wattle break. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 
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SPECIAL SEDIMENT CONTROL FENCE: 
Description 
 

This work consists of the construction, maintenance, and removal of Special Sediment Control Fence. Place special sediment control 

fence as shown on the plans or as directed. 
 

Materials 
 

(A) Posts 
 

Steel posts shall be at least 5 ft. in length, approximately 1 3/8” wide measured parallel to the fence, and have a minimum weight of 

1.25 lb/ft of length. The post shall be equipped with an anchor plate having a minimum area of 14.0 square inches, and shall have a 

means of retaining wire in the desired position without displacement. 
 

(B) ¼" Hardware Cloth 
 

Hardware cloth shall have ¼" openings constructed from #24 gauge wire. Install hardware cloth in accordance with Standard Drawing 

No. 1606.01. 
 

(C) Sediment Control Stone 
 

Sediment Control Stone shall meet the requirements of Section 1005 of the Standard Specifications. Install stone in accordance with 

Standard Drawing No. 1606.01. 
 

Construction Methods 
 

The Contractor shall maintain the special sediment control fence until the project is accepted or until the fence is removed, and shall 

remove and dispose of silt accumulations at the fence when so directed in accordance with the requirements of Section 1630 of the 

Standard Specifications. 
 

Measurement and Payment 
 

¼” Hardware Cloth will be measured and paid for in accordance with Article 1632-5 of the Standard Specifications. 
 

Sediment Control Stone will be measured and paid for in accordance with Article 1610-4 of the Standard Specifications. 

 

 

 

PERMITS: 
(10-18-95) Z-1 
 

The Contractor's attention is directed to the following permits, which have been issued to the Department of Transportation by the 

authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Navigation U. S. Coast Guard 

Dredge and Fill and/or  

Work in Navigable Waters (404) 
U. S. Army Corps of Engineers 

State Dredge and Fill and/or  

CAMA 

Division of Coastal Management, DENR 

State of North Carolina 

Water Quality (401) 
Division of Environmental Management, DENR 

State of North Carolina 

Stormwater 
Division of Environmental and Natural Resources, DENR, State of 

North Carolina 

Buffer Certification 
Division of Environmental Management, DENR 

State of North Carolina 

CCPCUA 
Division of Water Resources, DENR 

State of North Carolina 

TVA Tennessee Valley Authority 
 

The Contractor shall comply with all applicable permit conditions during construction of this project.  Those conditions marked by * 

are the responsibility of the department and the Contractor has no responsibility in accomplishing those conditions. 

 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
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The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill in waters and/or wetlands for haul 

roads, work platforms, cofferdams, etc.) not specifically identified in the permit (individual, general, or nationwide) authorizing the 

project it shall be the Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional permit action is 

required.  The Contractor shall also be responsible for initiating the request for the authorization of such construction method by the 

permitting agency.  The request shall be submitted through the Engineer.  The Contractor shall not utilize the construction method 

until it is approved by the permitting agency.  The request normally takes approximately 60 days to process; however, no extensions 

of time or additional compensation will be granted for delays resulting from the Contractor's request for approval of construction 

methods not specifically identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the Contractor's activities to certain 

times of the year, those moratoriums will apply only to the portions of the work taking place in the waters or wetlands 

provided that activities outside those areas is done in such a manner as to not affect the waters or wetlands. 

 

 

 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY: 
(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory.  

When said samples are collected, the vendor shall supply an independent laboratory report for each lot to be tested.  Results from seed 

so sampled shall be final.  Seed not meeting the specifications shall be rejected by the Department of Transportation and shall not be 

delivered to North Carolina Department of Transportation warehouses.  If seed has been delivered it shall be available for pickup and 

replacement at the supplier's expense. 
 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory, that 

would cause the label to reflect as otherwise specified herein shall be rejected by the North Carolina Department of Transportation. 
 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, Itchgrass, Serrated Tussock, 

Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above 

weed species on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed for 

the above noxious weeds except for Wild Onion and Wild Garlic. 
 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, for the purpose of 

figuring pure live seed, the found pure seed and found germination percentages as reported by the North Carolina Department of 

Agriculture and Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 
 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 

Restricted Noxious  Limitations per 

Lb. Of Seed 

 Restricted Noxious  Limitations per 

Lb. of Seed 

       Blessed Thistle  4 seeds  Cornflower (Ragged Robin)  27 seeds 

Cocklebur  4 seeds  Texas Panicum  27 seeds 

Spurred Anoda  4 seeds  Bracted Plantain  54 seeds 

Velvetleaf  4 seeds  Buckhorn Plantain  54 seeds 

Morning-glory  8 seeds  Broadleaf Dock  54 seeds 

Corn Cockle  10 seeds  Curly Dock  54 seeds 

Wild Radish  12 seeds  Dodder  54 seeds 

Purple Nutsedge  27 seeds  Giant Foxtail  54 seeds 

Yellow Nutsedge  27 seeds  Horsenettle  54 seeds 

Canada Thistle  27 seeds  Quackgrass  54 seeds 

Field Bindweed  27 seeds  Wild Mustard  54 seeds 

Hedge Bindweed  27 seeds     
 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede and Fine or Hard Fescue 

shall not contain more than 5% inert matter whereas a maximum of 2% inert matter will be allowed on all other kinds of seed.  In 

addition, all seed shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by 

the North Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  Seed shall be 
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labeled with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total weed 

seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are verified.  Pure live seed 

percentages will be applied in a verified shortage situation.  Those purchase orders of deficient seed lots will be credited with the 

percentage that the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVE BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted noxious 

weed seed per pound.  Seed less than 83% pure live seed will not be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 144 restricted noxious weed 

seed per pound.  Seed less than 74% pure live seed will not be approved. 
 

Tall Fescue (all approved varieties) Bermudagrass 

Kobe Lespedeza Browntop Millet 

Korean Lespedeza German Millet - Strain R 

Weeping Lovegrass Clover - Red/White/Crimson 

Carpetgrass  
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted noxious 

weed seed per pound.  Seed less than 76% pure live seed will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted noxious 

weed seed per pound.  Seed less than 74% pure live seed will not be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted noxious 

weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 

Centipedegrass Japanese Millet 

Crownvetch Reed Canary Grass 

Pensacola Bahiagrass Zoysia 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 5% inert 

matter;maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 

 

 

STABILIZATION REQUIREMENTS: 
(11-4-11) S-2 
 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general construction permit 

effective August 3, 2011 issued by the North Carolina Department of Environment and Natural Resources Division of Water Quality.  

Temporary or permanent ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the 
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following exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the last land-

disturbing activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 
 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for slope grades or 

lengths.  High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  

Temporary and permanent ground cover stabilization shall be achieved in accordance with the provisions in this contract and as 

directed. 

 

 

SEEDING AND MULCHING: 
 (East Crimp) 
 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated below.  During periods 

of overlapping dates, the kind of seed to be used shall be determined.  All rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 
 

Waste and Borrow Locations 
 

March 1 - August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request. 
 

Approved Tall Fescue Cultivars 

2nd Millennium Duster Magellan Rendition 

Avenger Endeavor Masterpiece Scorpion 

Barlexas Escalade Matador Shelby 

Barlexas II Falcon II, III, IV & V Matador GT Signia 

Barrera Fidelity Millennium Silverstar 

Barrington Finesse II Montauk Southern Choice II 

Biltmore Firebird Mustang 3 Stetson 

Bingo Focus Olympic Gold Tarheel 

Bravo Grande II Padre Titan Ltd 

Cayenne Greenkeeper Paraiso Titanium 

Chapel Hill Greystone Picasso Tomahawk 

Chesapeake Inferno Piedmont Tacer 

Constitution Justice Pure Gold Trooper 

Chipper Jaguar 3 Prospect Turbo 

Coronado Kalahari Quest Ultimate 

Coyote Kentucky 31 Rebel Exeda Watchdog 

Davinci Kitty Hawk Rebel Sentry Wolfpack 

Dynasty Kitty Hawk 2000 Regiment II  

Dominion Lexington Rembrandt  

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of Sericea Lespedeza from 

January 1 - December 31. 
 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio is maintained and the rate 

of application adjusted to provide the same amount of plant food as a 10-20-20 analysis and as directed. 
 

All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack shall not be allowed on this 

project. 
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CRIMPING STRAW MULCH: 
 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be maintained or allowed during 

construction.  In areas within six feet of the edge of pavement, straw is to be applied and then crimped. After the crimping operation is 

complete, an additional application of straw shall be applied and immediately tacked with a sufficient amount of undiluted emulsified 

asphalt. 
 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 

Crimping equipment including power source shall be subject to the approval of the Engineer providing that maximum spacing of 

crimper blades shall not exceed 8". 
 

Payment for “Seeding and Mulching” will be included in the contract bid price per acre for “Seeding and Mulching”.  This price shall 

be full compensation for all materials, tools, equipment, labor, and for all incidentals necessary to complete the work. 
 

No direct payment will be made for providing “Crimping Straw Mulch” as required herein, as the cost of same will be considered 

incidental to the line item “Seeding and Mulching”. 

                  

 

FLOATING TURBIDITY CURTAIN: 
Description 
 

This work consists of the installation of a Floating Turbidity Curtain to deter silt suspension and movement of silt particles during 

construction. The floating turbidity curtain shall be constructed at locations as directed. 
 

Materials 
 

The curtain material shall be made of a tightly woven nylon, plastic or other non-deteriorating material meeting the 

following specifications: 
 

Property    Value 

Grab tensile strength   *md-370 lbs *cd-250 lbs 

Mullen burst  trength   480 psi 

Trapezoid tear strength   *md-100 lbs *cd-60 lbs 

Apparent opening size   70 US standard sieve 

Percent open area   4% permittivity 0.28 sec-1 

*md –machine direction 

*cd –cross machine direction 
 

In the event that more than one width of fabric is required, a 6” overlap of the material shall also be required. 
 

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy. The floating curtain shall have a 5/16” 

galvanized chain as ballast and dual 5/16” galvanized wire ropes with a heavy vinyl coating as load lines. 
 

Construction Methods 
 

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its removal is requested by the Engineer.  

The curtain shall extend to the bottom of the jurisdictional resource.  Anchor the curtain according to manufacturer recommendations. 
 

Measurement and Payment 
 

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of curtain furnished as specified by the 

Engineer.  Such price and payment will be full compensation for the work as described in this section including but not limited to 

furnishing all materials, tools, equipment, and all incidentals necessary to complete the work. 
 

Payment will be made under: 
 

Pay Item                         Pay Unit 

Floating Turbidity Curtain                   Square Yards 
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SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 

Description 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or polypropylene fence along the outside 

riparian buffer, wetland, or water boundary, or other boundaries located within the construction corridor to mark the areas that have 

been approved to infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The fence shall be 

installed prior to any land disturbing activities. 
 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly visible flagging. 
 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or interior boundaries shall be 

delineated by stakes and highly visible flagging. 
 

Materials 
 

(A) Safety Fencing 
 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved by the Engineer. The fence 

material shall have an ultraviolet coating.   

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil tip at one end, and shall be at 

least 5 ft. in length with a minimum nominal 2" x 2” cross section. Steel posts shall be at least 5 ft. in length, and have a minimum 

weight of 0.85 lb/ft of length. 
 

(B) Boundary Flagging 
 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.  The flagging shall be at least 1” in 

width. The flagging material shall be vinyl and shall be orange in color and highly visible. 
 

Construction Methods 
 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be erected to conform to the 

general contour of the ground. 
 

(A) Safety Fencing 
 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or set with a post driver. If hand set, 

all backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if power driven. Posts damaged by 

power driving shall be removed and replaced prior to final acceptance. The tops of all wood posts shall be cut at a 30-degree angle. 

The wood posts may, at the option of the Contractor, be cut at this angle either before or after the posts are erected. 
 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across each cable or to the steel posts with 

wire or other acceptable means. 
 

Place construction stakes to establish the location of the safety fence in accordance with Article 105-9 or Article 801-1 of the 

Standard Specifications. No direct pay will be made for the staking of the safety fence. All stakeouts for safety fence shall be 

considered incidental to the work being paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces. 
 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the duration of the project as determined 

by the Engineer. 
 

(B) Boundary Flagging 
 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet maximum intervals with highly visible 

orange flagging attached. Stakes shall be installed a minimum of 6” into the ground. Interior boundaries may be staked on a tangent 

that runs parallel to buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing shall be identified 

with a different colored flagging to distinguish it from mechanized clearing. 
 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-9 or Article 801-1 of the Standard 

Specifications. No direct pay will be made for delineation of the interior boundaries. This delineation will be considered incidental to 

the work being paid for as Construction Surveying, except that where there is no pay item or construction surveying the cost of 

boundary flagging delineation shall be included in the unit prices bid for the various items in the contract. Installation for delineation 

of all jurisdictional boundaries at staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum 

intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6” into the ground. Additional flagging 

may be placed on overhanging vegetation to enhance visibility but does not substitute for installation of stakes. 
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Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, waste sites, or borrow pits shall be 

performed in accordance with Subarticle 230-4(B)(3)(d) or Subarticle 802-2(F) of the Standard Specifications. No direct pay will be 

made for this delineation, as the cost of same shall be included in the unit prices bid for the various items in the contract. 
 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a satisfactory condition for the duration 

of the project as determined by the Engineer. 
 

Measurement and Payment 
 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or polypropylene fence installed in place 

and accepted. Such payment will be full compensation including but not limited to furnishing and installing fence geotextile with 

necessary posts and post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 

Payment will be made under: 
 

Pay Item         Pay Unit 

Safety Fence         Linear Foot 

 

 

HIGH QUALITY WATERS: 

 
Description 

The Croatan Sound has been identified as high quality waters. This designation requires special procedures to be used for clearing and 

grubbing, temporary stream crossings, and grading operations within the High Quality Water Zone and as designated by the Engineer. 

The High Quality Water Zones are identified on the plans as Environmentally Sensitive Areas. This also requires special procedures 

to be used for seeding and mulching and staged seeding. 

 
The High Quality Water Zone/Environmentally Sensitive Area shall be defined as a 50- foot buffer zone on both sides of the stream 

measured from top of streambank. 

 

Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as High Quality Water Zones/Environmentally Sensitive Areas, the Contractor may perform clearing 

operations, but not grubbing operations until immediately prior to beginning grading operations as described in Article 200-1 

of the Standard Specifications. Only clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations. Erosion control devices shall be installed immediately following the clearing 

operation. 

 

       (B) Grading 

 

Once grading operations begin in identified High Quality Water Zones/    Environmentally Sensitive Areas, work 

shall progress in a continuous manner until complete. All construction within these areas shall progress in a continuous 

manner such that each phase is complete and areas are permanently stabilized prior to beginning of next phase. Failure on the 

part of the Contractor to complete any phase of construction in a continuous manner in High Quality Water 

Zones/Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension of work in accordance 

with Article 108-7 of the Standard Specifications. 

 

       (C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in     accordance with the requirements of 

Subarticle 107-13(B) of the Standard Specifications. 

 

       (D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard Specifications and vegetative 

cover sufficient to restrain erosion shall be installed immediately following grade establishment.  
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Seeding and mulching shall be performed on the areas disturbed by construction immediately following final grade 

establishment. No appreciable time shall lapse into the contract time without stabilization of slopes, ditches and other areas 

within the High Quality Water Zones/Environmentally Sensitive Areas. 

 

      (E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover on cut and fill slopes as grading 

progresses. Seeding and mulching shall be done in stages on cut and fill slopes that are greater than 20 feet in height 

measured along the slope, or greater than 2 acres in area. Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this work shall be included in the contract 

unit prices for the work involved. 

 

 

ERRATA: 
(1-17-12) (Rev. 1-21-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, replace “(4) Buffer Zone” 

with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 
 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 
 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 
 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement Concrete, Class 

A”. 
 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
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Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this subarticle. 

Revise the 2012 Roadway Standard Drawings as follows: 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
 

 

 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through Friday, 8:00 a.m. to 5:00 p.m. 

eastern time.  Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the hotline to 

report such activities. 
 

The hotline is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse is 

operated under the direction of the DOT Inspector General.  All information will be treated confidentially and caller anonymity will 

be respected. 

 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, 

that: 
 

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for 

influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or 

employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, 

the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 

extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 
 

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting 

to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an 

employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 

undersigned shall complete and submit Standard Form-LLL, Disclosure Form to Report Lobbying, in accordance with its 

instructions. 
 

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. 

Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. 

Code.  Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 

than $100,000 for each such failure. 

 

REVISION TO FHWA-1273 CONCERNING TAP-FUNDED PROJECTS: 
(10-15-13)  SP1 G190 

 

Revise the Standard Special Provision FHWA-1273 Required Contract Provisions Federal-Aid Construction Contracts as follows: 
 

Replace the last sentence in Section I.4 and the third sentence in the first paragraph of Section IV with the 

following: 
 

Transportation Alternative Program (TAP)-funded projects shall have the same requirements as Federal-Aid highway 

projects except physical location exceptions will not apply. 

 
 

SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS: 
(7-17-07) (8-21-12)  SP1 G103 
 

The Contractor's attention is directed to the Standard Special Provision entitled Required Contract Provisions-Federal-Aid 

Construction Contracts contained elsewhere in this proposal. 
 

This project is located on a roadway classified as a local road or rural minor collector, therefore the requirements of Paragraph IV -

 Davis Bacon and Related Act Provisions are exempt from this contract. 
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ON-THE-JOB TRAINING: 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job Training (OJT) 

Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and newcomers) will be automatically placed 

in the Alternate Program.  Standard OJT requirements typically associated with individual projects will no longer be applied at the 

project level.  Instead, these requirements will be applicable on an annual basis for each contractor administered by the OJT Program 

Manager. 
 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and the On-the-Job 

Training Program Manual. 
 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded projects located in North 

Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid funded projects. 
 

Minorities and Women 
 

Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective of this special 

training provision. Accordingly, the Contractor shall make every effort to enroll minority and women as trainees to the extent that 

such persons are available within a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 

discriminate against any applicant for training, whether a member of a minority group or not. 
 

Assigning Training Goals 
 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the contractors' past three 

years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  At the beginning of each year, all 

contractors eligible will be contacted by the Department to determine the number of trainees that will be assigned for the upcoming 

calendar year.  At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job 

training program for the calendar year.  This agreement will include a specific number of annual training goals agreed to by both 

parties.  The number of training assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 

agreement to fulfill their annual goal for the year.  A sample agreement is available at www.ncbowd.com/section/on-the-job-training. 
 

Training Classifications 
 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the construction craft/operator 

positions.  Preference shall be given to providing training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 
 

The Department has established common training classifications and their respective training requirements that may be used by the 

contractors.  However, the classifications established are not all-inclusive.  Where the training is oriented toward construction 

applications, training will be allowed in lower-level management positions such as office engineers and estimators.  Contractors shall 

submit new classifications for specific job functions that their employees are performing.  The Department will review and 

recommend for acceptance to FHWA the new classifications proposed by contractors, if applicable.  New classifications shall meet 

the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 
 

The number of training hours specified in the training classification is consistent with common practices and provides 

enough time for the trainee to obtain journeyman level status. 
 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary responsibility for 

meeting the training and this provision is made applicable to the subcontract.  However, only the Contractor will receive credit 

towards the annual goal for the trainee.  
 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.  The 

number of trainees shall be distributed among the work classifications on the basis of the contractor’s needs and the availability of 

journeymen in the various classifications within a reasonable area of recruitment.  
 

http://www.ncbowd.com/section/on-the-job-training
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No employee shall be employed as a trainee in any classification in which they have successfully completed a training course leading 

to journeyman level status or in which they have been employed as a journeyman.  
 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under these contract 

documents.  These documents and any other information as requested shall be submitted to the OJT Program Manager.  
 

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification Certificate showing the 

type and length of training satisfactorily completed.  
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the OJT program staff.  
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum journeyman 

wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the minimum hourly wage 

rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 

Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or becomes enrolled 

in an approved program and who receives training for at least 50 percent of the specific program requirement.  Trainees will be 

allowed to be transferred between projects if required by the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s Bidders List.  
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract documents. 
 

MINIMUM WAGES: 

GENERAL DECISION NC130086  01/03/2013  NC86 
Z-86 

Date:  January 3, 2014 
 

General Decision Number:  NC140086  01/03/2014  NC86 
 

Superseded General Decision Numbers:  NC20130086 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 

Beaufort Dare Pamlico 

Bertie Gates Pasquotank 

Camden Hertford Perquimans 

Carteret Hyde Tyrrell 

Chowan Jones Washington 

Craven Martin  

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects, railroad construction, 

bascule, suspension and spandrel arch bridges designed for commercial navigation, bridges involving marine construction, and other 

major bridges). 
 

Modification Number Publication Date 

0 01/03/2014 
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SUNC2011-067   09/15/2011 

 Rates Fringes 

CARPENTER (Form Work Only)   

Beaufort County 16.53  

Remaining Counties 15.65  

CEMENT MASON/CONCRETE FINISHER 13.64  

IRONWORKER (Reinforcing) 13.90  

LABORER   

Asphalt, Asphalt Distributor, Raker, and Spreader 12.94  

Common or General   

Beaufort County 10.23  

Craven County 10.39  

Jones County 8.95  

Pamlico County 8.76  

Remaining Counties 9.87  

Concrete Saw 11.14  

Landscape 9.68  

Luteman 12.78  

Mason Tender (Cement/Concrete) 10.53  

Pipelayer 11.13  

Traffic Control (Flagger) 10.31  

POWER EQUIPMENT OPERATOR   

Backhoe/Excavator/Trackhoe   

Beaufort County 15.89  

Remaining Counties 14.71  

Broom/Sweeper 12.29  

Bulldozer   

Beaufort County 14.42  

Remaining Counties 14.56  

Crane 19.89  

Grader/Blade 18.75  

Loader 14.08  

Mechanic 19.04  

Milling Machine 14.09  

Oiler 14.19  

Paver 14.45  

Roller 12.97  

Scraper 12.29  

Screed 14.53  

Tractor 12.72  

TRUCK DRIVER   

Dump Truck   

Beaufort County 11.39  

Pamlico County 13.02  

Remaining Counties 12.31  

Lowboy Truck 15.69  

Single Axle Truck   

Dare, Martin, Pasquotank, and Washington Counties 11.78  

Remaining Counties  11.70  

Water Truck 13.82  
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Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 

 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as 

provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)). 

 

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) 

of construction in the area covered by the wage determination.  The classifications are listed in alphabetical order of "identifiers" that 

indicate whether the particular rate is union or non-union. 

 

Union Identifiers 

 

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union classification and rate have 

found to be prevailing for that classification.  Example:  PLUM0198-005 07/01/2011.  The first four letters , PLUM, indicate the 

international union and the four-digit number, 0198, that follows indicates the local union number or district council number where 

applicable, i.e., Plumbers Local 0198.  The next number, 005 in the example, is an internal number used in processing the wage 

determination.  The date, 07/01/2011, following these characters is the effective date of the most current negotiated rate/collective 

bargaining agreement which would be July 1, 2011 in the above example. 

 

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements governing the rates. 

 

0000/9999: weighted union wage rates will be published annually each January. 

 

Non-Union Identifiers 

 

Classifications listed under an "SU" identifier were derived from survey data by computing average rates and are not union rates; 

however, the data used in computing these rates may include both union and non-union data.  Example:  SULA2004-007 5/13/2010.  

SU indicates the rates are not union rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal 

number used in producing the wage determination.  A 1993 or later date, 5/13/2010, indicates the classifications and rates under that 

identifier were issued as a General Wage Determination on that date. 

 

Survey wage rates will remain in effect and will not change until a new survey is conducted. 

 

WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 

 * a survey underlying a wage determination 

 * a Wage and Hour Division letter setting forth a position on a wage determination matter 

 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional 

Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey 

program.  If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 
 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of 

Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U. S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and 

reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 
 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
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The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, 

project description, area practice material, etc.) that the requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review 

Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

4.) All decisions by the Administrative Review Board are final. 
 

END OF GENERAL DECISION 
 

 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS: 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE NUMBER 11246) 

 

1. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s 

aggregate workforce in each trade on all construction work in the covered area, see as shown on the attached sheet entitled 

“Employment Goals for Minority and Female participation”. 

 

 These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally assisted) 

performed in the covered area.  If the Contractor performs construction work in a geographical area located outside of the 

covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With regard 

to this second area, the Contractor also is subject to the goals for both its federally involved and nonfederally involved 

construction. 

 

 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its 

implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 

in 41 CFR 60-4.3(a), and its effort to meet the goals.  The hours of minority and female employment and training must be 

substantially uniform throughout the length of the contract, and in each trade and the Contractor shall make a good faith effort 

to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees from 

Contractor to Contractor or from project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of 

the contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against 

the total work hours performed. 

 

2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” is the county or counties 

shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 

AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 

Bertie County Bladen County Alexander County 

Camden County Hoke County Anson County 

Chowan County Richmond County Burke County 

Gates County Robeson County Cabarrus County 

Hertford County Sampson County Caldwell County 

Pasquotank County Scotland County Catawba County 

Perquimans County  Cleveland County 

 Area  027  24.7% Iredell County 

Area 024   31.7% Chatham County Lincoln County 

Beaufort County Franklin County Polk County 

Carteret County Granville County Rowan County 

Craven County Harnett County Rutherford County 

Dare County Johnston County Stanly County 

Edgecombe County Lee County  

Green County Person County Area 0480  8.5% 

Halifax County Vance County Buncombe County 

Hyde County Warren County Madison County 

Jones County   

Lenoir County Area  028   15.5% Area  030   6.3% 

Martin County Alleghany County Avery County 

Nash County Ashe County Cherokee County 

Northampton County Caswell County Clay County 

Pamlico County Davie County Graham County 

Pitt County Montgomery County Haywood County 

Tyrrell County Moore County Henderson County 

Washington County Rockingham County Jackson County 

Wayne County Surry County McDowell County 

Wilson County Watauga County Macon County 

 Wilkes County Mitchell County 

Area   025   23.5%  Swain County 

Columbus County  Transylvania County 

Duplin County  Yancey County 

Onslow County   

Pender County   

__________________________________________________________________________ 
 

SMSA Areas 

 
Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 

Currituck County Durham County Davidson County 

 Orange County Forsyth County 

Area   9200   20.7% Wake County Guilford County 

Brunswick County  Randolph County 

New Hanover County Area  1300   16.2% Stokes County 

 Alamance County Yadkin County 

Area 2560    24.2%   

Cumberland County  Area  1520   18.3% 

  Gaston County 

  Mecklenburg County 

  Union County 

____________________________________________________________________________ 

Goals for Female 
 

Participation in Each Trade 

(Statewide)   6.9% 
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REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS: 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 

 

I. General  

II. Nondiscrimination  

III. Nonsegregated Facilities  

IV. Davis-Bacon and Related Act Provisions  

V. Contract Work Hours and Safety Standards Act Provisions  

VI. Subletting or Assigning the Contract  

VII. Safety: Accident Prevention  

VIII. False Statements Concerning Highway Projects  

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  

X. Compliance with Governmentwide Suspension and Debarment Requirements  

XI. Certification Regarding Use of Contract Funds for Lobbying 

 

ATTACHMENTS 

 

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts 

(included in Appalachian contracts only) 

 

I. GENERAL 

 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency 

contracts solely intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further 

require its inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or 

services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental 

agreement or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier 

subcontractor or service provider. 

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts 

(excluding subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The 

design-builder shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  

FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding 

purchase orders, rental agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the 

contract by the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and 

to all work performed on the contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of 

progress payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined 

to be appropriate by the contracting agency and FHWA. 

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits 

of a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or 

probation. The term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 

 

 

II. NONDISCRIMINATION 

 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related 

construction subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or 

architectural service contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  

29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act 

of 1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 

for all construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract 

Specifications in  

41 CFR 60-4.3. 
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Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of 

the Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the 

responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title 

VI of the Civil Rights Act of 1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 

230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 

Labor (US DOL) and FHWA requirements. 

 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative 

action to assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 

1625-1627,  

41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed 

pursuant to  

23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this 

contract. The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 

CFR 1630 are incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the 

following minimum specific requirement activities of EEO: 

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort 

to provide equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the 

contract. 

b. The contractor will accept as its operating policy the following statement: 

 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, 

without regard to their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, 

upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the 

responsibility for and must be capable of effectively administering and promoting an active EEO program and who must be assigned 

adequate authority and responsibility to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge 

employees, or who recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will 

implement, the contractor's EEO policy and contractual responsibilities to provide EEO in each grade and classification of 

employment. To ensure that the above agreement will be met, the following actions will be taken as a minimum: 

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often 

than once every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The 

meetings will be conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major 

aspects of the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's 

procedures for locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for 

employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means 

of meetings, employee handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An 

Equal Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and 

women in the area from which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public 

and private employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will 

identify sources of potential minority group employees, and establish with such identified sources procedures whereby minority 

and women applicants may be referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected 

to observe the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract 

provisions. Where implementation of such an agreement has the effect of discriminating against minorities or women, or obligates 

the contractor to do the same, such implementation violates Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and 

procedures with regard to referring such applicants will be discussed with employees. 
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5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions 

of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to 

race, color, religion, sex, national origin, age or disability. The following procedures shall be followed: 

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not 

indicate discriminatory treatment of project site personnel. 

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of 

discriminatory wage practices. 

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of 

discrimination. Where evidence is found, the contractor will promptly take corrective action. If the review indicates that the 

discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its 

obligations under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a 

reasonable time. If the investigation indicates that the discrimination may affect persons other than the complainant, such corrective 

action shall include such other persons. Upon completion of each investigation, the contractor will inform every complainant of all 

of their avenues of appeal. 

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for 

employment or current employees. Such efforts should be aimed at developing full journey level status employees in the type of 

trade or job classification involved. 

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor 

shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract 

performance. In the event a special provision for training is provided under this contract, this subparagraph will be superseded as 

indicated in the special provision. The contracting agency may reserve training positions for persons who receive welfare 

assistance in accordance with 

 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for 

each. 

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will 

encourage eligible employees to apply for such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to 

obtain the cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or 

through a contractor's association acting as agent, will include the procedures set forth below: 

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward 

qualifying more minorities and women for membership in the unions and increasing the skills of minorities and women so that 

they may qualify for higher paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will 

be contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such 

information is within the exclusive possession of the labor union and such labor union refuses to furnish such information to the 

contractor, the contractor shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such 

information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the 

collective bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies 

without regard to race, color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or 

qualifiable minorities and women. The failure of a union to provide sufficient referrals (even though it is obligated to provide 

exclusive referrals under the terms of a collective bargaining agreement) does not relieve the contractor from the requirements of 

this paragraph. In the event the union referral practice prevents the contractor from meeting the obligations pursuant to Executive 

Order 11246, as amended, and these special provisions, such contractor shall immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements 

for and comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide 

reasonable accommodation in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the 

grounds of race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including 

procurement of materials and leases of equipment. The contractor shall take all necessary and reasonable steps to ensure 

nondiscrimination in the administration of this contract. 

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 
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a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this 

contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-

assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in 

the termination of this contract or such other remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such 

records shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and 

shall be available at reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  

a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on 

the project; 

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for 

minorities and women; and 

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, 

indicating the number of minority, women, and non-minority group employees currently engaged in each work classification 

required by the contract work. This information is to be reported on Form FHWA-1391. The staffing data should represent the 

project work force on board in all or any part of the last payroll period preceding the end of July. If on-the-job training is being 

required by special provision, the contractor will be required to collect and report training data. The employment data should reflect 

the work force on board during all or any part of the last payroll period preceding the end of July. 

 

III. NONSEGREGATED FACILITIES 

 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, 

color, religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor 

tolerate such use by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform 

their services at any location, under the contractor's control, where the facilities are segregated. The term "facilities" includes waiting 

rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing 

areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing provided for employees. The 

contractor shall provide separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes. 

 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier 

subcontracts (regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is 

functionally classified as Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, 

which are exempt. Contracting agencies may elect to apply these requirements to other projects.  

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” 

with minor revisions to conform to the FHWA-1273 format and FHWA program requirements. 

 

1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than 

once a week, and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 

regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide 

fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained in the wage 

determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any contractual relationship 

which may be alleged to exist between the contractor and such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on 

behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 

1.d. of this section; also, regular contributions made or costs incurred for more than a weekly period (but not less often than 

quarterly) under plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 

incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the 

wage determination for the classification of work actually performed, without regard to skill, except as provided in 29 CFR 

5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for 

each classification for the time actually worked therein: Provided, That the employer's payroll records accurately set forth the time 

spent in each classification in which work is performed. The wage determination (including any additional classification and wage 

rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  
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poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and 

accessible place where it can be easily seen by the workers.  

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage 

determination and which is to be employed under the contract shall be classified in conformance with the wage determination. 

The contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the 

following criteria have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates 

contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the 

contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where 

appropriate), a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour 

Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an 

authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of receipt 

and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is 

necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the 

contracting officer do not agree on the proposed classification and wage rate (including the amount designated for fringe 

benefits, where appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the 

recommendation of the contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour 

Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the contracting 

officer or will notify the contracting officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 

shall be paid to all workers performing work in the classification under this contract from the first day on which work is 

performed in the classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is 

not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another 

bona fide fringe benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any 

laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, 

Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the 

Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account assets for the 

meeting of obligations under the plan or program. 

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the 

Department of Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the 

same prime contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by 

the same prime contractor, so much of the accrued payments or advances as may be considered necessary to pay laborers and 

mechanics, including apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages 

required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed 

or working on the site of the work, all or part of the wages required by the contract, the contracting agency may, after written notice to 

the contractor, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds 

until such violations have ceased.  

3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a 

period of three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, 

address, and social security number of each such worker, his or her correct classification, hourly rates of wages paid (including 

rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 

1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 

the Secretary of Labor has found under  

29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 

providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain 

records which show that the commitment to provide such benefits is enforceable, that the plan or program is financially 

responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records 

which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or 

trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and certification 

of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 

programs.  
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b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the 

contracting agency. The payrolls submitted shall set out accurately and completely all of the information required to be 

maintained under  

29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. 

Instead the payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits 

of the employee's social security number). The required weekly payroll information may be submitted in any form desired. 

Optional Form WH–347 is available for this purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The prime contractor is responsible for the submission 

of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and 

current address of each covered worker, and shall provide them upon request to the contracting agency for transmission to the 

State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of 

compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a 

subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly 

submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his 

or her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:  

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  

29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that 

such information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll 

period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have 

been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in 

Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 

equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into the 

contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy 

the requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution 

under section 1001 of title 18 and section 231 of title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, 

copying, or transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of 

Labor, and shall permit such representatives to interview employees during working hours on the job. If the contractor or 

subcontractor fails to submit the required records or to make them available, the FHWA may, after written notice to the contractor, 

the contracting agency or the State DOT, take such action as may be necessary to cause the suspension of any further payment, 

advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make such records available 

may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  

a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work 

they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered 

with the U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and 

Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 

days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the 

program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio 

permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice 

wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 

wage determination for the classification of work actually performed. In addition, any apprentice performing work on the job site 

in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage 

determination for the work actually performed. Where a contractor is performing construction on a project in a locality other than 

that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) 

specified in the contractor's or subcontractor's registered program shall be observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, 

expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid 

fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify 

fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable 
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classification. If the Administrator determines that a different practice prevails for the applicable apprentice classification, fringes 

shall be paid in accordance with that determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized 

by the Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at 

less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program which 

has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 

Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the 

Employment and Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, 

expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 

fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, 

trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and 

Hour Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the 

wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee 

rate who is not registered and participating in a training plan approved by the Employment and Training Administration shall be 

paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, 

any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than 

the applicable wage rate on the wage determination for the work actually performed. 

  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no 

longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable 

program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with 

the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training 

programs which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway 

construction programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for 

apprentices and trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees 

to journeymen shall not be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are 

incorporated by reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors 

to include Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any 

subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, 

and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts 

contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to 

the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of 

Labor set forth in  

29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 

subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the 

contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon 

Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of 

section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime 

provisions of the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 

CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
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1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve 

the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is 

employed on such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at 

a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of 

this section, the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor 

and subcontractor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a 

territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each 

individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this 

section, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard 

workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon 

written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable 

on account of work performed by the contractor or subcontractor under any such contract or any other Federal contract with the same 

prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held 

by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 

subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2.) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of 

this section and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor 

shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) 

through (4.) of this section. 

 

VI.  SUBLETTING OR ASSIGNING THE CONTRACT 

 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 

 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if 

specified elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting 

agency. Specialty items may be performed by subcontract and the amount of any such specialty items performed may be deducted 

from the total original contract price before computing the amount of work required to be performed by the contractor's own 

organization (23 CFR 635.116). 

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment 

owned or rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a 

subcontractor or lower tier subcontractor, agents of the prime contractor, or any other assignees. The term may include payments 

for the costs of hiring leased employees  

from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be 

included in this term if the prime contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the work of the leased employees;  

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of 

payrolls, statements of compliance and all other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not 

ordinarily available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and 

in general are to be limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material 

and manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct 

performance of the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of 

who performs the work) and (b) such other of its own organizational resources (supervision, management, and engineering services) 

as the contracting officer determines is necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, 

or authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the 

fulfillment of the contract. Written consent will be given only after the contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies 

may establish their own self-performance requirements. 
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VII. SAFETY: ACCIDENT PREVENTION 

 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, 

health, and sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any 

other needed actions as it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and 

health of employees on the job and the safety of the public and to protect property in connection with the performance of the work 

covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this 

contract, that the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in 

surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under 

construction safety and health standards  

(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety 

Standards  

Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have 

right of entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and 

health standards and to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act 

(40 U.S.C.3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  

 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of 

reliability on statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is 

essential that all persons concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful 

falsification, distortion, or misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any 

misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway 

project (23 CFR 635) in one or more places where it is readily available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, 

association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, 

quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof 

in connection with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or related project 

submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, 

quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction 

of any highway or related project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report 

submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 

 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 

 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid 

construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 

 

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a 

violation of Section 508 of the Clean Water Act or Section 306 of the Clean Air Act. 

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, 

and further agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 

 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
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This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, 

purchase orders, lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to 

cost $25,000 or more – as defined in 2 CFR Parts 180 and 1200. 

 

1. Instructions for Certification – First Tier Participants: 

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall submit an explanation of why it cannot provide the certification set 

out below. The certification or explanation will be considered in connection with the department or agency's determination whether 

to enter into this transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation 

shall disqualify such a person from participation in this transaction.  

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency 

determined to enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous 

certification, in addition to other remedies available to the Federal Government, the contracting agency may terminate this 

transaction for cause of default.  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is 

submitted if any time the prospective first tier participant learns that its certification was erroneous when submitted or has become 

erroneous by reason of changed circumstances.  

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily 

excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered 

transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier 

Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier 

Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of Federal funds (such 

as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a covered transaction with 

a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered 

into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency 

entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification 

Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the 

department or contracting agency, entering into this covered transaction, without modification, in all lower tier covered transactions 

and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.  

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction 

that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the 

certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise 

ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier 

prospective participants, each participant may, but is not required to, check the Excluded Parties List System website 

(https://www.epls.gov/), which is compiled by the General Services Administration. 

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good 

faith the certification required by this clause. The knowledge and information of the prospective participant is not required to 

exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.  

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly 

enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 

participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency may 

terminate this transaction for cause or default. 

 

* * * * * 

 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating 

in covered transactions by any Federal department or agency;  

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 

commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, 

State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen 

property;  
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(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and  

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or 

local) terminated for cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall 

attach an explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost 

$25,000 or more - 2 CFR Parts 180 and 1200) 

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered 

into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to 

other remedies available to the Federal Government, the department, or agency with which this transaction originated may pursue 

available remedies, including suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at 

any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily 

excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is 

submitted for assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered 

transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier 

Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier 

Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of Federal funds (such 

as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a covered transaction with 

a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).  

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered 

into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency 

with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification 

Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, 

in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction 

that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the 

certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise 

ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier 

prospective participants, each participant may, but is not required to, check the Excluded Parties List System website 

(https://www.epls.gov/), which is compiled by the General Services Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good 

faith the certification required by this clause. The knowledge and information of participant is not required to exceed that which is 

normally possessed by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly 

enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 

participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with 

which this transaction originated may pursue available remedies, including suspension and/or debarment. 

 

* * * * * 

 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, 

suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any 

Federal department or agency. 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective 

participant shall attach an explanation to this proposal. 

 

* * * * * 
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XI.   CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 

 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 

 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, 

that: 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or 

attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, 

or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal 

grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 

influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an 

employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 

undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its 

instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. 

Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person 

who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 

each such failure. 

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this 

certification be included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose 

accordingly. 



DA00190                FEDERAL 

75  

STRUCTURES PROVISIONS 
 

SUBMITTAL OF WORKING DRAWINGS: (8-9-13) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this provision.  

For this provision, “submittals” refers to only those listed in this provision.  The list of submittals contained 

herein does not represent a list of required submittals for the project.  Submittals are only necessary for those 

items as required by the contract.  Make submittals that are not specifically noted in this provision directly to 

the Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit or both units 

will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects project cost, field 

construction or operations, discuss the submittal with and submit all copies to the Resident Engineer.  State 

the reason for the proposed variation in the submittal.  To minimize review time, make sure all submittals are 

complete when initially submitted.  Provide a contact name and information with each submittal.  Direct any 

questions regarding submittal requirements to the Resident Engineer, Structure Design Unit contacts or the 

Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 

address and telephone number of the facility where fabrication will actually be done if different than shown 

on the title block of the submitted working drawings.  This includes, but is not limited to, precast concrete 

items, prestressed concrete items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

jlbolden@ncdot.gov           (James Bolden) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

mailto:plambert@ncdot.gov
mailto:jgaither@ncdot.gov
mailto:jlbolden@ncdot.gov
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Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Williams, P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design Unit can be viewed from 

the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or drawing markups to the 

following contacts: 

 

Primary Structures Contact:      Paul Lambert   

 (919) 707 – 6407 

        (919) 

250 – 4082 facsimile 

       

 plambert@ncdot.gov 

Secondary Structures Contacts: James Gaither   (919) 707 – 6409 

  James Bolden   (919) 

707 – 6408       

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  K. J. Kim    (919) 

662 – 4710 

  (919) 662 – 3095 facsimile 

  kkim@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams  (704) 455 – 8902 

  (704) 455 – 8912 facsimile 

  ewilliams@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident Engineer.  At the 

same time, submit the number of hard copies shown below of the same complete submittal directly to the 

Structure Design Unit and/or the Geotechnical Engineering Unit. 

mailto:plambert@ncdot.gov
mailto:mmulla@ncdot.gov
mailto:ewilliams@ncdot.gov
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The first table below covers “Structure Submittals”.  The Resident Engineer will receive review comments 

and drawing markups for these submittals from the Structure Design Unit.  The second table in this section 

covers “Geotechnical Submittals”.  The Resident Engineer will receive review comments and drawing 

markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structure Design Unit or 

the Geotechnical Engineering Unit unless both units require submittal copies in which case submit a set of 

supporting calculations to each unit.  Provide additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference Requiring 

Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 7 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 6 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 “Modular Expansion Joint Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & “Falsework and 

Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework and 

Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of Traffic 

Beneath Proposed Structure 
8 0 

“Maintenance and Protection of 

Traffic Beneath Proposed 

Structure at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric Bearings 4,5 7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Optional Disc Bearings 4 8 0 “Optional Disc Bearings” 
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Overhead and Digital Message Signs 

(DMS) (metalwork and foundations) 
13 0 Applicable Provisions 

Placement of Equipment on Structures 

(cranes, etc.) 
7 0 Article 420-20 

Pot Bearings 4 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast Reinforced 

Concrete Box Culvert at Station 

___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 Articles 1078-8 and 1078-11 

Removal of Existing Structure over 

Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans (adaptation 

to modular expansion joint seals) 

2, then 

1 reproducible 
0 “Modular Expansion Joint Seals” 

Sound Barrier Wall (precast items) 10 0 
Article 1077-2 &      “Sound 

Barrier Wall” 

Sound Barrier Wall Steel Fabrication 

Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & “Construction, 

Maintenance and Removal of 

Temporary Structure at Station 

____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  References in 

quotes refer to the provision by that name.  Articles refer to the Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available from the producer 

or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are not 

required for these items. 
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6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of Proposed Material are 

required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

GEOTECHNICAL SUBMITTALS 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference Requiring 

Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) Reports 
2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data Forms 2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 8 drawings,   2 

calculations 
2 drawings Applicable Provisions 

Temporary Shoring 4 5 drawings,   2 

calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  References in 

quotes refer to the provision by that name.  Subarticles refer to the Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit a second copy of 

submittal electronically (PDF via email) or by facsimile, US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

4. Electronic copy of submittal is required.  See referenced provision. 

 

FALSEWORK AND FORMWORK (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the Standard 

Specifications or other provisions; no additional submittals are required herein.  Such temporary works 

include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes self-

supporting.  Formwork is the temporary structure or mold used to retain plastic or fluid concrete in its 

designated shape until it hardens.  Access scaffolding is a temporary structure that functions as a work 

platform that supports construction personnel, materials, and tools, but is not intended to support the 

structure.  Scaffolding systems that are used to temporarily support permanent structures (as opposed to 

functioning as work platforms) are considered to be falsework under the definitions given.  Shoring is a 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx


DA00190                FEDERAL 

80  

component of falsework such as horizontal, vertical, or inclined support members.  Where the term 

“temporary works” is used, it includes all of the temporary facilities used in bridge construction that do not 

become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and provide the 

necessary rigidity to achieve the lines and grades shown on the plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety and 

quality required by the design assumptions.  The Engineer has authority to reject material on the basis of its 

condition, inappropriate use, safety, or nonconformance with the plans.  Clearly identify allowable loads or 

stresses for all materials or manufactured devices on the plans. Revise the plan and notify the Engineer if any 

change to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the Engineer, with 

design calculations and supporting data in sufficient detail to permit a structural and safety review of the 

proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be checked 

independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, rate of 

placement, direction of placement, and location of all construction joints.  Submit the number of copies 

as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and sealed by, a 

North Carolina Registered Professional Engineer who is knowledgeable in temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data listing the 

weight of all construction equipment that will be supported on the temporary work.  Show anticipated 

total settlements and/or deflections of falsework and forms on the working drawings.  Include falsework 

footing settlements, joint take-up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a maximum of 

36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 
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For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and rods 

must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall be cast 

through the girder top flange and located, measuring along the top of the member, 1’-2 ½” from the edge 

of the top flange.  Hanger hardware and rods must have a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working load of 3,750 

lbs.  The vertical leg of the bracket shall extend to the point that the heel bears on the girder bottom 

flange, no closer than 4 inches from the bottom of the member.  However, for 72-inch members, the heel 

of the bracket shall bear on the web, near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck geometry, 

equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and advise 

the girder producer of the proposed details.  Failure to notify the Engineer of hanger type and hanger 

spacing on prestressed concrete girder casting drawings may delay the approval of those drawings.   

Falsework hangers that support concentrated loads and are installed at the edge of thin top flange 

concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of the manufacturer’s 

stated safe working load.  Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are not 

allowed on concrete girders with thin top flanges. Design the falsework and forms supporting deck slabs 

and overhangs on girder bridges so that there will be no differential settlement between the girders and 

the deck forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed and fluid 

concrete loads to be independent of any previous deck pour components when the mid-span girder 

deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such devices 

used as part of the falsework or formwork that remains in the permanent structure.  If the plan notes 

indicate that the structure contains the necessary corrosion protection required for a Corrosive Site, 

epoxy coat, galvanize or metalize these devices.  Electroplating will not be allowed.  Any coating 

required by the Engineer will be considered incidental to the various pay items requiring temporary 

works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO Guide 

Design Specifications for Bridge Temporary Works except as noted herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In addition, Table 

2.2A is included to provide the maximum wind speeds by county in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 of the 

Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to the surface. 

 

  Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR (mph) COUNTY 25 YR (mph) COUNTY 25 YR (mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 
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Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   

B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, revision 

(if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings and design 

calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until the 

drawings have been approved.  Such approval does not relieve the Contractor of the responsibility for 

the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure that the quality of 

materials and workmanship employed is consistent with that assumed in the design of the temporary works.  

Do not weld falsework members to any portion of the permanent structure unless approved. Show any 

welding to the permanent structure on the approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 

measurement of falsework settlement.  Make sure that the anticipated compressive settlement and/or 

deflection of falsework does not exceed 1 inch.  For cast-in-place concrete structures, make sure that the 

calculated deflection of falsework flexural members does not exceed 1/240 of their span regardless of 

whether or not the deflection is compensated by camber strips. 
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A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of its use.  

Certify that the manufactured devices have been maintained in a condition to allow them to safely carry 

their rated loads.  Clearly mark each piece so that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the presence of the 

Engineer, not more than 24 hours prior to the beginning of each concrete placement.  Inspect other 

temporary works at least once a month to ensure that they are functioning properly.  Have a North 

Carolina Registered Professional Engineer inspect the cofferdams, shoring, sheathing, support of 

excavation structures, and support systems for load tests prior to loading. 

B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for temporary 

works rest.  If required by the Engineer, conduct load tests to verify proposed bearing capacity values 

that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent structure is 

permitted if the foundations are on the same level and on the same soil as those of the permanent 

structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of the soil 

supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using standard 

procedures based on the driving characteristics of the pile is permitted.  If preferred, use load tests to 

confirm the estimated capacities; or, if required by the Engineer conduct load tests to verify bearing 

capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   Do not 

disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in such a manner as to 

permit the structure to uniformly and gradually take the stresses due to its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will be full 

compensation for the above falsework and formwork. 

 

 

 

 



DA00190                FEDERAL 

85  

 

CONSTRUCTION OF SUBSTRUCTURE: 

 
Description: 

 

The work covered by this special provision consists of furnishing all labor, equipment, materials, and incidentals 

necessary to complete the construction of the substructure as is defined in Article 101-3 of the 2012 

Standard Specifications for Roads and Structures. 
 

Materials: 
 

All material shall conform to the Specifications or any applicable contract special provision. 
 

Construction Methods: 
 

All work shall be performed in accordance with the contract plans and the Standard Specifications or any applicable 

contract special provision. 
 

Basis of Payment: 
 

All work covered by this section will be paid for at the contract lump sum price for “Construction of Substructure” 

except as noted below. 
 

Piles will be paid for in accordance with other provisions in this Contract. 

 

 

CONSTRUCTION OF SUPERSTRUCTURE: 

 
Furnish and erect prestressed concrete cored slabs, prestressed concrete box beams, elastomeric bearings, precast 

concrete barrier rails on the bridge and applicable grouting. 
 

Complete all work in accordance with the contract plans and the Standard Specifications except payment for these 

items will be as described below. 
 

No measurement will be made for these items.  The price and payment below will be full compensation for all work 

covered by this provision including but not limited to furnishing all materials, labor, tools, equipment and all 

incidentals necessary to complete the work. 
 

The removal of the existing structure shall be paid at the contract lump sum price for “Removal of Existing 

Structure.”         
 

Payment will be made under: 
 

Pay Item        Pay Unit 
  

Construction of Superstructure                   Lump Sum 

 

CRANE SAFETY:  

(8-15-05) 

Comply with the manufacturer specifications and limitations applicable to the operation of any and all cranes and 

derricks.  Prime contractors, sub-contractors, and fully operated rental companies shall comply with the current 

Occupational Safety and Health Administration regulations (OSHA). 
 

Submit all items listed below to the Engineer prior to beginning crane operations involving critical lifts. A critical 

lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart capacity for the radius at which 

the load will be lifted or requires the use of more than one crane. Changes in personnel or equipment must be 

reported to the Engineer and all applicable items listed below must be updated and submitted prior to continuing 

with crane operations. 
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Crane Safety Submittal List 
 

A.    Competent Person:  Provide the name and qualifications of the “Competent Person” responsible for  

        crane safety and lifting operations. The named competent person will have the responsibility and 

        authority to stop any work activity due to safety concerns.  
 

B.  Riggers:  Provide the qualifications and experience of the persons responsible for rigging operations.  

Qualifications and experience should include, but not be limited to, weight calculations, center of 

gravity determinations, selection and inspection of sling and rigging equipment, and safe rigging 

practices. 
 

C. Crane Inspections:  Inspection records for all cranes shall be current and readily accessible for review 

upon request.  
 

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be certified by NC 

CCO (National Commission for the Certification of Crane Operators), or satisfactorily complete the 

Carolinas AGC’s Professional Crane Operator's Proficiency Program. Other approved nationally 

accredited programs will be considered upon request. All crane operators shall also have a current 

CDL medical card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 

Include current certification for the type of crane operated (small hydraulic, large hydraulic, small 

lattice, large lattice) and medical evaluations for each operator. 

 

 

PILES: 
 (1-17-12)  

 
Revise the Standard Specifications as follows: 

 

Replace Section 450 with the following: 

SECTION 450 

PILES 

DESCRIPTION 

Furnish and drive bearing piles as shown on the plans and as directed by the Engineer to the required bearing and 

penetration.  Furnish, weld, and attach steel pile points, pipe pile plates, pile tips and splicers; provide collars, 

hardware, concrete, reinforcing steel, and all other materials; furnish all equipment, preauger through embankments, 

install piles vertically or on a batter; galvanize, cut off, splice, and build up piles; place concrete and reinforcing 

steel; construct pile trestles; furnish and place temporary bracing; remove any obstructions; wrap, bolt, or fasten 

timber fender piles; and abandon, remove, replace, and restrike or redrive piles as necessary. 

MATERIALS 

Refer to Division 10. 

Item  Section 

Portland Cement Concrete 1000 

Reinforcing Steel 1070 

Timber, Steel and Prestressed Concrete Piles 1084-1 

Steel Pipe Pile Plates 1072 

PREPARATION FOR DRIVING 

If applicable, completely excavate for the cap and/or footing before installing piles.  If applicable and unless noted 

otherwise on the plans, construct the embankment to the bottom of cap or footing elevation for a horizontal distance 

of 50 ft (15 m) from any pile except where fill slopes are within 50 ft (15 m) of a pile.  If preaugering through an 
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embankment is necessary before driving prestressed concrete piles, submit the preaugering and pile installation 

methods with the proposed pile driving methods and equipment for approval. 

DETERMINATION OF PILE LENGTH 

The estimated total pile lengths per structure shown on the plans are for bid purposes only.  Determine pile lengths 

and furnish piling of sufficient length to obtain the required bearing and penetration and the required embedment 

into the cap or footing as shown on the plans.  As an option and at no cost to the Department, make investigations as 

necessary to determine the required pile lengths. 

DRIVING EQUIPMENT 

Submit the proposed pile driving methods and equipment including the pile driving hammer, hammer cushion, pile 

helmet and cushion, if any.  Do not submit more than two pile driving hammers per pile type per submittal.  Submit 

this information for approval at least 20 working days before driving piles.  All equipment is subject to satisfactory 

field performance. 

Drive bearing piles with approved driving equipment using steam, air, or diesel hammers.  Use pile driving 

hammers with an energy that will not overstress the piles during driving and provide the required driving resistance 

at blows per foot ranging from 36 to 96, unless otherwise approved.  Use a variable energy hammer to drive 

prestressed concrete piles. 

Operate steam, air, or diesel hammers at the length of stroke and number of blows per minute required by the 

Engineer.  Operate air and steam hammers within 10% of the manufacturer's rated speed in blows per minute or the 

rate approved by the Engineer. 

Provide plant and equipment for air or steam hammers with sufficient capacity to maintain, under working 

conditions, the volume and pressure specified by the manufacturer.  Equip the plant and equipment with accurate 

pressure gauges that are easily accessible.  Use striking parts of air and steam hammers that weigh at least 1/3 the 

weight of the pile helmet and pile, with a minimum weight of 2,750 lb (1,250 kg). 

Equip open-end (single acting) diesel hammers with a graduated scale (jump stick) extending above the ram 

cylinder, graduated rings or grooves on the ram, or an electric sound activated remote measuring instrument to 

allow the Engineer to visually determine hammer stroke at all times during pile driving operations. 

Equip closed-end (double acting) diesel hammers with a calibrated bounce chamber pressure gauge, in good 

working order, mounted near ground level and easily read by the Engineer.  Also, provide a current calibrated chart 

or graph equating bounce chamber pressure and gauge hose length to equivalent energy for the closed-end diesel 

hammer used.  Submit this chart or graph with the proposed pile driving methods and equipment required above. 

Protect and hold pile heads in position with an approved pile helmet.  Make sure that the pile helmet closely fits the 

top of the pile and extends down the sides of the pile a sufficient distance to hold the pile in position.  Protect the 

heads of concrete and timber piles from direct impact with an approved pile cushion.  Provide collars or bands to 

protect timber piles against splitting or brooming where required. 

ACCURACY OF DRIVING 

Drive piles so that the axial alignment is within 1/4" (6 mm) per foot from the vertical or batter shown on the plans.  

Horizontally, keep the pile within 3" (75 mm) of the plan location longitudinally and transversely.  Maintain pile 

embedment in the cap or footing to within 3" (75 mm) more or 2" (50 mm) less than that shown on the plans.  No 

additional payment is made for increased cap or footing dimensions necessary due to piles driven out of position. 

CONSTRUCTION METHODS 

(A) General 

Unless approved otherwise or directed by the Engineer, do not drive piles within 50 ft (15 m) of cast-in-

place concrete until the concrete attains an age of at least 3 curing days.  When approved by the Engineer, 

the Contractor may use vibratory hammers to install the initial portions of steel piles.  The Engineer will 
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approve the depth of pile installation with the vibratory hammer.  Do not use vibratory hammers to install 

prestressed concrete piles. 

The Engineer will inspect the capblock before beginning each pile driving project and periodically 

throughout the duration of the project, depending on driving conditions as determined by the Engineer.  

Expose the hammer cushion for inspection as directed by the Engineer.  Replace or repair any hammer 

cushion that is less than 25% of the original thickness. 

Do not exceed the allowable pile driving stresses during the entire driving time.  Allowable pile driving 

stresses are defined in the AASHTO Standard Specifications for Highway Bridges.  Drive piles to the 

required tip elevation or penetration into natural ground, whichever is lower, in a continuous operation 

unless stopped due to exceeding the maximum blow count or the allowable pile driving stresses, 

insufficient pile length, or other reasons approved by the Engineer.  Once the required embedment is 

achieved, the Engineer may require the Contractor to stop driving and wait before restriking to allow for 

soil setup. 

Use a pile cushion made of pine plywood with a 4" (100 mm) minimum thickness for driving prestressed 

concrete piles.  When using a pile cushion, provide a new cushion for each pile unless otherwise approved.  

Replace the pile cushion if, during the driving of any pile, the cushion is either compressed more than one-

half the original thickness or begins to burn. 

 Redrive any pile raised or moved laterally by the driving of adjacent piles. 

(B) Timber Piles 

Store and handle timber piles by methods that do not damage the pile.  Take care to avoid breaking the 

surface of treated piles.  Do not use cant-hooks, dogs, or pike-poles.  Treat cuts or breaks in the surface of 

treated piles in an approved manner. 

Cut off the tops of all piles at the elevation shown on the plans.  Except where a cast-in-place concrete cap 

or footing is constructed, cut off piles to a plane that provides true bearing on every pile without the use of 

shims.  Withdraw any pile damaged during driving operations, driven out of its proper location or below 

the cut-off grade and replace with a new pile, or otherwise correct as directed by the Engineer. 

Thoroughly brush-coat the sawn surface of all timber piles not encased in concrete with 3 applications of 

approved preservative treatment and then cover with a coat of hot roofing pitch or other approved hot 

bituminous material.  Place a sheet of galvanized iron or aluminum upon each pile head, bend it down over 

the sides of the pile, neatly trim and firmly secure to the pile with large headed galvanized roofing nails.  

Use sheets of iron that are 24 gauge and 24" (600 mm) by 24" (600 mm) in size.  If using aluminum, use 

the same size as specified for galvanized iron sheets with a minimum thickness of 0.032" (0.81 mm). 

(C) Prestressed Concrete Piles 

Handle, transport, and store prestressed concrete piles by methods that do not damage the pile and support 

the piles at the pick-up points shown on the plans or along their full length.  Replace piles damaged in 

handling or driving unless they are repaired to an acceptable condition. 

When driving or cutting off piles below the elevation shown on the plans, build up the pile section to the 

plan elevation as shown on the plans unless otherwise directed by the Engineer. 

Cut off piles not driven to grade perpendicular to the axis of the pile by means that do not result in spalling 

or other damage to the pile.  Use steel pile tips with prestressed concrete piles when shown on the plans.  

Use pile splicers for splicing steel pile tips.  Contact the Materials and Tests Unit for a list of approved pile 

splicers.  Submit pile splicer specifications with the manufacturer’s attachment detail to the Engineer for 

approval before installation. 

(D) Steel Piles 

Handle and store steel piles by methods that do not damage the pile.  Store the piles above ground upon 

platforms, blocks, or other supports and keep the piles free from dirt, grease, and other foreign matter, and 
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protect insofar as is practicable from corrosion.  Do not damage coatings on steel piles.  Protect coatings 

when driving piles through templates in an approved manner. 

When shown on the plans, galvanize steel piles in accordance with Section 1076.  Prepare the pile surface 

and provide materials in accordance with the applicable portions of this section. 

Use pile points for steel piles when shown on the plans or as directed by the Engineer.  Contact the 

Materials and Tests Unit for a list of approved pile points.  Weld pile points to piles in accordance with the 

manufacturers’ details as approved by the Engineer.  The minimum weld length is twice the width of the 

flange. 

Furnish plates for pipe piles when shown on the plans or as directed by the Engineer.  Weld plates to the 

bottom of pipe piles as shown on the plans.  Use pipe pile plates with a thickness as shown on the plans 

and that meets the requirements of ASTM A709, Grade 50. 

Cut off piles at the required elevations along a plane normal to the axis of the pile.  Use approved methods 

for cutting off piles. 

Use welded butt splices for steel piles as shown on the plans.  Do not use more than 3 pieces (2 splices) of 

steel pile in making up one full-length pile. 

(E) Redriving Piles 

Once the required pile embedment has been achieved, the Contractor may choose to or the Engineer may 

require restriking or redriving piles.  If the Contractor chooses to stop driving and then restrike or redrive 

piles, no payment will be made for restrikes or redrives.  If the Engineer requires the Contractor to stop 

driving and then restrike or redrive piles, the payment will be made in accordance with Article 450-9. 

When the Engineer requires restrikes or redrives, the Engineer will determine the time to wait after 

stopping driving and the number of restrikes or redrives.  However, the maximum number of restrikes or 

redrives per pile during any 48 hour period will not exceed three.  The minimum time separation between 

redrives required by the Engineer is 4 hours. 

Use the same approved pile driving methods, equipment and compressed pile cushion from the previous 

drive to restrike or redrive the pile unless the cushion is unacceptable due to deterioration, in which case 

use another acceptable cushion.  Do not use a cold diesel hammer for a restrike or redrive, unless in the 

opinion of the Engineer, it is impractical to do otherwise.  In general, warm up the hammer by applying at 

least 20 blows to a previously driven pile or timber mats on the ground. 

PENETRATION AND WAVE EQUATION 

When no tip elevation is shown on the plans, drive piles to the required bearing capacity and a penetration of at least 

10 ft (3 m) into natural ground unless otherwise directed by the Engineer.  When a tip elevation is shown on the 

plans, drive piles to the required bearing capacity and the specified tip elevation.  When noted on the plans, drive 

piles to additional capacity to account for downdrag or negative skin friction and scour. 

Natural ground within an area of new embankment is defined as the bottom of the embankment or bottom of footing 

on piles, whichever is lower. 

The Engineer will use the wave equation analysis to evaluate the suitability of the proposed pile driving methods 

and equipment to evaluate pile driving stresses and estimate the driving resistance in order to achieve the required 

bearing capacity.  The required driving resistance in blows per foot or any equivalent set is based upon the bearing 

capacity shown on the plans with a minimum safety factor of 2 plus any additional capacity to account for 

downdrag or negative skin friction and scour, when applicable.  The Engineer will provide the required driving 

resistance based upon the wave equation analysis and pile driving analyzer results, if applicable, using the approved 

pile driving methods and equipment. 

Stop driving piles when practical refusal is reached, unless otherwise directed by the Engineer.  Practical refusal is 

defined as 180 blows per foot (0.3 m) or any equivalent set. 

MEASUREMENT AND PAYMENT 
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Piles (Treated Timber Piles, _________ Prestressed Concrete Piles, _________ Steel Piles or _________ 

Galvanized Steel Piles) will be measured and paid as the actual number of linear feet (meters) of piles incorporated 

into the completed and accepted structure.  This quantity is measured as the length of pile before driving minus any 

pile cut-offs.  No payment will be made for pile cut-offs or cutting off piles.  However, once the required bearing 

and penetration has been achieved, the Contractor may drive the remaining portion of a pile to grade in lieu of 

cutting off the pile provided the remaining portion does not exceed 5 ft (1.5 m) and the pile can be driven without 

damaging the pile or reaching the maximum blow count or practical refusal.  When this occurs, the additional length 

of pile driven will be measured as described above. 

For prestressed concrete piles that are built up, the quantity of piles to be paid for will also include the actual 

number of linear feet (meters) added to the original pile length by the build-up.  Steel pile tips are not included in 

the quantity of prestressed concrete piles.  No payment will be made for steel pile tips or pile splicers and any 

associated hardware or welding.  The cost for these items will be considered incidental to the cost of the prestressed 

concrete pile. 

Pile points will be measured and paid for per each for the actual number of pile points incorporated into the 

completed and accepted structure. 

Pipe pile plates will be measured and paid for per each for the actual number of plates incorporated into the 

completed and accepted structure. 

Pile redrives will be measured and paid for per each as the actual number of restrikes or redrives required by the 

Engineer.  No payment will be made for restrikes or redrives when the Contractor chooses to restrike or redrive 

piles. 

No payment will be made for any defective or rejected piles or any piles driven for falsework, bracing, or temporary 

work bridges. 

The prices and payments will be full compensation for all items required to provide bearing piles including but not 

limited to those items contained in Article 450-1. 

Payment will be made under:     450 

Pay Item  Pay Unit 

____ Prestressed Concrete Piles Linear Foot 

____ Steel Piles Linear Foot 

____ Galvanized Steel Piles Linear Foot 

Steel Pile Points Each 

Pipe Pile Plates Each 

Pile Redrives Each 

 

 

PILE DRIVING ANALYZER: 

 (1-17-12) 

GENERAL 

This special provision governs driving piles with a pile driving analyzer (PDA) in accordance with the plans 

and as directed by the Engineer.  The PDA test method is described in ASTM D4945, “Standard Test Method 

for High-Strain Dynamic Testing of Piles”.  Install piles in accordance with Section 450 of the Standard 

Specifications and this provision. 

Submit the proposed pile driving methods and equipment (Pile Driving Equipment Data Form) in accordance 

with the Submittal of Working Drawings Special Provision and the Standard Specifications.  The Engineer 

will respond with preliminary approval or rejection of the proposed pile driving methods and equipment 

within 10 calendar days.  Preliminary approval is required before driving piles with a PDA.  Notify the 



DA00190                FEDERAL 

91  

Engineer of the pile driving schedule a minimum of 14 calendar days in advance. 

Either a PDA Consultant or the NCDOT Geotechnical Engineering Unit, as directed by the Engineer, shall 

perform PDA testing and analysis.  If required, retain a PDA Consultant and submit experience 

documentation with the proposed pile driving methods and equipment. 

The Engineer will determine the number of piles and which piles to be tested with the PDA based upon the 

subsurface conditions and the pile installation sequence and progress. 

The Engineer will complete the review of the proposed pile driving methods and equipment and provide the 

required driving resistance within 10 calendar days after the Engineer receives the PDA report or the 

Geotechnical Engineering Unit completes the PDA testing.  A PDA report for PDA testing on multiple piles 

may be required as directed by the Engineer before the 10 day time period begins. 

PREQUALIFICATION AND EXPERIENCE REQUIREMENTS 

Use a PDA Consultant prequalified by the Contractual Services Unit of the Department for Pile Driving 

Analyzer work (work code 3060). 

Submit documentation that the PDA Consultant has successfully completed at least 5 PDA testing projects 

within the last 3 years of a scope and complexity similar to that anticipated for this project.  Documentation 

should include the General Contractor and Owner’s name and current contact information with descriptions 

of each past project.  Also, submit documentation of experience with PDA manufactured by Pile Dynamics, 

Inc and the CAse Pile Wave Analysis Program (CAPWAP). 

Provide a list of PDA Operators and the Project Engineer that will be assigned to this project.  Submit 

documentation for each PDA Operator verifying employment with the PDA Consultant and a minimum of 1 

year experience in collecting PDA data with past projects of scope and complexity similar to that anticipated 

for this project.  Submit documentation for the Project Engineer verifying employment with the PDA 

Consultant, registration as professional engineer in North Carolina and a minimum of 5 years experience in 

PDA testing and analysis with past projects of scope and complexity similar to that anticipated for this 

project.  Documentation should include resumes, references, certifications, project lists, experience 

descriptions and details, etc. 

PREPARATION FOR PDA TESTING 

Provide piles for PDA testing that are 5 ft (1.5 m) longer, or as directed by the Engineer, than the estimated 

pile lengths shown on the plans.  Supply 110 V, 60 Hz, 30 Amp of AC electrical power to operate the PDA 

equipment.  Direct current welders or non-constant power sources are unacceptable. 

Provide a suitable shelter to protect the PDA equipment and operator from conditions of sun, water, wind and 

temperature.  The shelter should have a minimum floor size of 6 ft x 6 ft (2  m x 2 m) and a minimum roof 

height of 8 ft (2.5 m).  If necessary, heat or cool the shelter to maintain a temperature between 50 and 85 

degrees F (10 and 30 degrees C).  Place the shelter within 75 ft (23 m) of the pile such that the PDA cables 

reach the computer and the operator can clearly observe the pile.  The Engineer may waive the shelter 

requirement if weather conditions allow. 

Drill up to a total of 16 bolt holes in either 2 or 4 sides of the pile, as directed by the PDA Consultant or the 

Engineer, at an approximate distance equal to 3 times the pile diameter below the head of the pile.  If the 

PDA Consultant or the Engineer choose to drill the bolt holes, provide the necessary equipment, tools and 

assistance to do so.  A hammer drill is required for concrete piles and up to 2 hours may be required to drill 

the holes. 

Lift, align and rotate the pile to be tested with the PDA as directed by the PDA Consultant or the Engineer.  

Place the pile in the leads and template so that the PDA instruments and their accompanying wires will not be 
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damaged. 

The PDA Consultant or the Engineer will furnish the PDA measuring instruments and materials for installing 

the instruments.  Attach the PDA instruments as directed by the PDA Consultant or the Engineer after the 

pile is placed in the leads and the template. 

PDA TESTING 

Use only the preliminarily approved pile driving methods and equipment to drive piles with the PDA 

instruments attached.  Drive the pile as directed by the PDA Operator or the Engineer in order to measure the 

wavespeed of the pile. 

Drive the pile to the required bearing capacity and specified tip elevation, if applicable, as shown on the plans 

or as directed by the PDA Consultant or the Engineer.  During pile driving, the PDA will be used to evaluate, 

including but not limited to, the following: hammer performance, bearing capacity, distribution of soil 

resistance, pile driving stresses, energy transfer, pile integrity and various soil parameters such as quake and 

damping. 

The PDA Operator or the Engineer may require the Contractor to modify the pile installation procedure 

during driving as follows:  

 Reduce the hammer energy, 

 Drive deeper or shallower because of variations in the subsurface conditions, 

 Readjust the transducers, and 

 Realign the pile. 

The Contractor is responsible in terms of both actual expense and time delays for any damage to the PDA 

instruments and supporting equipment due to the Contractor’s fault or negligence.  Replace any damaged 

equipment at no additional cost to the Department. 

REDRIVING PILES 

When directed by the Engineer, reattach the PDA instruments and restrike or redrive the pile in accordance 

with Section 4.0 above and Section 450 of the Standard Specifications.  Obtain the required stroke and 

penetration (at least 6 in or 150 mm) or as directed by the PDA Operator or the Engineer.  The PDA Operator 

or the Engineer will record dynamic measurements during restriking and redriving.  The Engineer may 

require restriking and redriving more than once on the same pile.  The Engineer will determine when PDA 

testing has been satisfactorily completed. 

CAPWAP ANALYSIS AND PDA REPORT 

The PDA Consultant shall perform analysis of the PDA raw data with the CAPWAP (version 2006 or later).  

At a minimum, analysis is required for a hammer blow near the end of initial drive and for each restrike and 

redrive.  Additional CAPWAP analysis may be required as determined by the PDA Consultant or the 

Engineer. 

Submit three hard copies and an electronic copy (pdf or jpeg format on CD or DVD) of a PDA report sealed 

by the Project Engineer within 7 calendar days after field testing is complete.  The PDA report shall include 

but not be limited to the following: 

Title Sheet 

NCDOT TIP number and WBS element number 
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Project description 

County 

Bridge station number 

Pile location 

Personnel 

Report date 

Introduction 

Site and Subsurface Conditions (including water table elevation) 

Pile Details 

 Pile type and length 

 Required bearing capacity and factor of safety 

 Concrete compressive strength and/or steel pile yield strength 

 Pile splice type and locations 

 Pile batter 

 Installation methods including use of jetting, preaugering, spudding, vibratory hammer, template, 

barge, etc. 

Driving Details 

 Hammer make, model and type 

 Hammer and pile cushion type and thickness 

 Pile helmet weight 

 Hammer efficiency and operation data including fuel settings, bounce chamber pressure, blows per 

minute, equipment volume and pressure 

 Ground or mud line elevation and template reference elevation at the time of driving 

 Final pile tip elevation 

 Driving resistance (ram stroke, blows per foot (0.3 meter) and set for last 10 hammer blows) 

 Restrike and redrive information 

PDA field work details 

CAPWAP analysis results 

 Table showing percent skin and tip, skin and toe damping, skin and toe quake and match quality 

Summary/Conclusions 

Attachments 

 Boring log(s) 

 Pile Driving Equipment Data Form (from Contractor) 

 Field pile driving inspection data (from Engineer) 
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 Accelerometer and strain gauge locations 

 Accelerometer and strain gauge serial numbers and calibration information 

 PDA hardware model and CAPWAP software version information 

 Electronic copy of all PDA raw data and executable CAPWAP input and output files (version 2006 

format) 

MEASUREMENT AND PAYMENT 

The complete and accepted PDA testing will be paid for at the unit bid price for “PDA Testing” per each.  

Include in the unit bid price for “PDA Testing” all costs for providing the PDA, PDA instruments and 

materials for installing the instruments and recording the dynamic measurements the first time the pile is 

tested with the PDA.  Costs for providing these items for the same pile after the pile is initially tested with the 

PDA will be considered incidental to the unit bid price for “Pile Redrives”.  Also include in the unit bid price 

for “PDA Testing” all costs for performing the CAPWAP analysis on data collected during initial drive, 

restrikes and redrives and preparing and submitting the PDA report.  No payment for “PDA Testing” will be 

made if the PDA report submitted is incomplete as described in Section 6.0.  No payment for “PDA Testing” 

will be made if the Department performs PDA testing.  If the Department does not perform PDA testing, the 

number of “PDA Testing” per pile will be equal to one. 

The complete and accepted PDA assistance will be paid for at the unit bid price for “PDA Assistance” per 

each.  Include in the unit bid price for “PDA Assistance” all costs for PDA preparation and support including 

all materials, labor, tools, equipment, mobilization and incidentals necessary to complete the work described 

in this provision excluding the costs for the PDA testing described above.  Costs for PDA preparation and 

support for restrikes and redrives will not be paid for separately.  The number of “PDA Assistance” per pile 

will be equal to one for each pile tested with the PDA. 

The cost of the pile and the installation including driving, restriking and redriving will be paid for separately 

in accordance with the Standard Specifications and will not be part of these PDA pay items. 

 

 

PILE DRIVING CRITERIA: 
(9-18-12) 

Revise the 2012 Standard Specifications as follows: 

Page 4-72, Subarticle 450-3(D)(3) Required Driving Resistance, lines 26-30, delete first paragraph and replace 

with the following: 

The Engineer will determine if the proposed pile driving methods and equipment are acceptable and provide the 

blows/ft and equivalent set for the required driving resistance noted in the plans, i.e., “pile driving criteria” except 

for structures with pile driving analyzer (PDA) testing.  For structures with PDA testing, provide pile driving 

criteria for any bents and end bents with piles in accordance with Subarticle 450-3(F)(4). 

Page 4-73, Subarticle 450-3(F) Pile Driving Analyzer, lines 45-48, delete third paragraph and replace with the 

following: 

The Engineer will complete the review of the proposed pile driving methods and equipment within 7 days of 

receiving PDA reports and pile driving criteria.  Do not place concrete for caps or footings on piles until PDA 

reports and pile driving criteria have been accepted. 

Page 4-75, Subarticle 450-3(F) Pile Driving Analyzer, add the following: 
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(4) Pile Driving Criteria 

Analyze pile driving with the GRL Wave Equation Analysis Program (GRLWEAP) manufactured by Pile 

Dynamics, Inc.  Use the same PDA Consultant that provides PDA reports to perform GRLWEAP analyses 

and develop pile driving criteria.  Provide driving criteria sealed by an engineer approved as a Project 

Engineer (key person) for the same PDA Consultant. 

Analyze pile driving so driving stresses, energy transfer, ram stroke and blows/ft from PDA testing and 

resistances from CAPWAP analyses correlate to GRLWEAP models.  Provide pile driving criteria for each 

combination of required driving resistance and pile length installed for all pile types and sizes.  Submit 2 

copies of pile driving criteria with PDA reports.  Include the following for driving criteria: 

(a) Project information in accordance with Subarticle 450-3(F)(3)(a) 

(b) Table showing blows/ft and equivalent set vs. either stroke for multiple strokes in increments of 

6" or bounce chamber pressure for multiple pressures in increments of 1 psi 

(c) Maximum stroke or blows/ft or pile cushion requirements to prevent overstressing piles as needed 

(d) GRLWEAP software version information 

(e) PDF copy of all pile driving criteria and executable GRLWEAP input and output files 

Page 4-76, Article 450-4 MEASUREMENT AND PAYMENT, add the following: 

The contract unit price for PDA Testing will also be full compensation for performing GRLWEAP analysis and 

developing and providing pile driving criteria. 

 

GROUT FOR STRUCTURES: 

9-30-11 

DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel holes and 

recesses for structures.  This provision does not apply to grout placed in post-tensioning ducts for bridge 

beams, girders, or decks.  Mix and place grout in accordance with the manufacturer’s recommendations, the 

applicable sections of the Standard Specifications and this provision. 

MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the Materials and Tests 

Unit for a list of approved pre-packaged grouts and consult the manufacturer to determine if the pre-packaged 

grout selected is suitable for the required application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 

The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate.  Supply water in 

compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the manufacturer and 

Engineer.  The quantity and gradation of the aggregate shall be in accordance with the manufacturer’s 

recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the manufacturer’s 

recommendations.  The manufacture date shall be clearly stamped on each container.  Admixtures with an 

expired shelf life shall not be used. 
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The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout shall expand no 

more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material certification showing results of 

tests conducted to determine the properties listed in the Standard Specifications and to assure the material is 

non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at least 5000 psi.  

Compressive strength in the laboratory shall be determined in accordance with ASTM C109 except the test 

mix shall contain only water and the dry manufactured material.  Compressive strength in the field will be 

determined by molding and testing 4” x 8” cylinders in accordance with AASHTO T22.  Construction 

loading and traffic loading shall not be allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout shall not be less 

than 80. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and accepted.  Concrete 

surfaces to receive grout shall be free of defective concrete, laitance, oil, grease and other foreign matter.  

Saturate concrete surfaces with clean water and remove excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air temperature 

measured at the location of the grouting operation in the shade away from artificial heat is below 45°F. 

Provide grout at a rate that permits proper handling, placing and finishing in accordance with the 

manufacturer’s recommendations unless directed otherwise by the Engineer.  Use grout free of any lumps 

and undispersed cement.  Agitate grout continuously before placement. 

Control grout delivery so the interval between placing batches in the same component does not exceed 

20 minutes. 

The Engineer will determine the locations to sample grout and the number and type of samples collected for 

field and laboratory testing.  The compressive strength of the grout will be considered the average 

compressive strength test results of 3 cube or 2 cylinder specimens at 28 days. 

BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, equipment, labor, 

placement, and any incidentals necessary to complete the work shall be considered incidental to the structure 

item requiring grout. 

 

 

VERTICAL CONCRETE BARRIER RAIL:  
(1-27-10) 

  

Use Vertical Concrete Barrier Rail in accordance with the concrete barrier rail provisions of Section 460 of the 

Standard Specifications. Replace references to “concrete barrier rail” with “vertical concrete barrier rail.” 

The work covered in this section shall be considered incidental to the contract line item “Construction of 

Superstructure.” 
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LISTING OF DBE SUBCONTRACTORS                   Sheet ________ of  __________ 

Firm Name and Address Item No. Item Description 
* Agreed upon 

Unit Price 
** Dollar Volume of Item 

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

Name 

 
    

Address 

 

 

    

 

* The Dollar Volume shown in this column shall be the Actual Price Agreed 

Upon by the Prime Contractor and the DBE subcontractor, and these prices will 

be used to determine the percentage of the DBE participation in the contract. 

 

 

** Dollar Volume of DBE Subcontractor $ ____________ 

Percentage of Total Contract Bid Price   ____________ % 
 

** - Must have entry even if figure to be entered is zero. 
 

** - If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
      If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 

 

For projects with non-zero goals, this form must be completed in order for the Bid to be considered responsive and be publicly read. 
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4-19-11 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bona fide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 

 

 
Address as Prequalified 

 

 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   

   

   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 

in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 

 By  
Signature of Witness  Signature of Partner 

 

 

   
Print or type Signer's name  Print or type Signer's name 

 

 
 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 

in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 

 
Address as Prequalified 

 

 
 

 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 

   
   

Print or type Signer's name  Print or type Signer's Name 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder 

has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid 

or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in 

accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from 

any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 

that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in the name 

of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), print or type the 

name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and execute below in 

the appropriate manner. 

 
 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 

  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal and  

    
(3)  

 Name of Contractor 
  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  

 Name of Contractor (for 3 Joint Venture only) 
  

 Address as Prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

 Print or type Signer's name  Print or type Signer's name 
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 

agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is 

in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 

contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 

you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, 

accepted, or promised by any employees of your organization. 
 

 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   

  Individual name 

   

Trading and doing business as   

  Full name of Firm 

   

 
Address as Prequalified 

 

 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 

organization. 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 

 
Address as Prequalified 

 

 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  

  
Signature of Witness  

  

  
Print or type Signer’s name  

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 
 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 
Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that 

his certification was erroneous when he submitted his debarment certification or explanation filed with the 

Department, or has become erroneous because of changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, 

person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549.  A 

copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered 

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation 

in NCDOT contracts, unless authorized by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous.  The bidder may decide the method and frequency by which he will determine the eligibility 

of his subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render in good faith the certification required by this provision.  The knowledge and information of a participant is not 

required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters 

into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded 

from participation in this transaction, in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 

covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or 

State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; 

making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or 

local) with commission of any of the offenses enumerated in paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or 

local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an 

explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal.  An 

explanation will not necessarily result in denial of participation in a contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being 

considered non-responsive. 
 

Check here if an explanation is attached to this certification. 
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Contract No:  DA00190 
 

County: Martin 
 

 

      ACCEPTED BY THE  

      DEPARTMENT OF TRANSPORTATION 

 

 

 

 

      __________________________________________________ 

         Contract Officer    

 

 

      __________________________________________________ 

        Date 

 

 
 

 

Signature Sheet 7 (Bid - Acceptance by Department) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 4 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00190Feb 11, 2014 9:38 am

County : Martin

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0030000000-N BRIDGE APPROACH FILL - SUB
REGIONAL TIER, STATION *******
(12+98.94)

0002

ACR    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1226 0050000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0003

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
(EXCAVATION & EMBANKMENT)

0004

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0005

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0006

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0007

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100607 1308000000-E MILLING ASPHALT PAVEMENT, ***"
TO ******"
(0"-3")

0008

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

260610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0009

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220610 1525000000-E ASPHALT CONC SURFACE COURSE,
TYPE SF9.5A

0010

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26620 1575000000-E ASPHALT BINDER FOR PLANT MIX0011

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4840 2286000000-N MASONRY DRAINAGE STRUCTURES0012

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4840 2407000000-N STEEL FRAME WITH TWO GRATES,
STD 840.37

0013

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115846 2556000000-E SHOULDER BERM GUTTER0014

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25862 3030000000-E STEEL BM GUARDRAIL0015

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3862 3150000000-N ADDITIONAL GUARDRAIL POSTS0016

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4862 3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0017



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 4 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00190Feb 11, 2014 9:38 am

County : Martin

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3270000000-N GUARDRAIL ANCHOR UNITS, TYPE
350

0018

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5876 3649000000-E RIP RAP, CLASS B0019

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20876 3656000000-E GEOTEXTILE FOR DRAINAGE
(DRAINAGE)

0020

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0021

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,42512054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0022

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,42512054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0023

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

97516056000000000-E TEMPORARY SILT FENCE0024

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7516106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0025

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

516106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0026

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2016106012000000-E SEDIMENT CONTROL STONE0027

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

216156015000000-E TEMPORARY MULCHING0028

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016206018000000-E SEED FOR TEMPORARY SEEDING0029

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0030

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016226024000000-E TEMPORARY SLOPE DRAINS0031

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,160SP  6029000000-E SAFETY FENCE0032

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016306030000000-E SILT EXCAVATION0033

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,04016316036000000-E MATTING FOR EROSION CONTROL0034

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8016326042000000-E 1/4" HARDWARE CLOTH0035

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  6048000000-E FLOATING TURBIDITY CURTAIN0036



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 3 of 4 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00190Feb 11, 2014 9:38 am

County : Martin

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120SP  6071012000-E COIR FIBER WATTLE0037

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

316606084000000-E SEEDING & MULCHING0038

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016616090000000-E SEED FOR REPAIR SEEDING0039

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2516616093000000-E FERTILIZER FOR REPAIR SEEDING0040

LB     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7516626096000000-E SEED FOR SUPPLEMENTAL SEEDING0041

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.7516656108000000-E FERTILIZER TOPDRESSING0042

MHR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0043

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  6117000000-N RESPONSE FOR EROSION CONTROL0044

STRUCTURE ITEMS

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8021000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(12+98.94)

0045

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1450 8112730000-N PDA TESTING0046

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.412 8121000000-N UNCLASSIFIED STRUCTURE EXCAVA-
TION AT STATION ********
(12+98.94)

0047

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(12+98.94)

0048

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700450 8364000000-E HP12X53 STEEL PILES0049

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280450 8365000000-E HP12X53 GALVANIZED STEEL PILES0050

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,134450 8386000000-E PP 18 X 0.50 STEEL PILES0051

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

476450 8387000000-E PP 18 X 0.50 GALVANIZED STEEL
PILES

0052

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1450 8393000000-N PILE REDRIVES0053



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 4 of 4 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00190Feb 11, 2014 9:38 am

County : Martin

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

245876 8608000000-E RIP RAP CLASS II (2'-0" THICK)0054

SY     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

273876 8622000000-E GEOTEXTILE FOR DRAINAGE
(STABILIZATION)

0055

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8765000000-N CONSTRUCTION OF SUBSTRUCTURE
(12+98.94)

0056

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8766000000-N CONSTRUCTION OF SUPERSTRUCTURE
(12+98.94)

0057

Total Amount Of Bid For Entire Project :0938/Feb11/Q10915.5/D284460342000/E57
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UTILITY CONTACTS (ATTACHMENT A) 
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UTILITY CONTACTS 
 

 

 

Century Link – Telephone 

Cecelia Price  

(252) 321-9401 (Cell) 

 

 

 

 




