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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION ONE 

PROPOSAL 

DATE AND TIME OF BID OPENING: MARCH 18, 2015 AT 2:00 P.M. 

CONTRACT ID: DA00242 

WBS ELEMENT NO.:  50070.3.FR2 

FEDERAL AID NO.:  BRSTP-0094(4) 

COUNTY:   TYRRELL 

TIP NO.:   BP-5500B 

MILES:   0.029 (#8) & 0.056 (#21) 

ROUTE NO.:    NC 94 & SR 1105 

LOCATION:    BRIDGE #8 & BRIDGE #21 

TYPE OF WORK: BRIDGE PRESERVATION – SUPERSTRUCTURE AND DECK 

REPAIR AND PAINTING OF EXISTING BRIDGE STRUCTURES 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 

OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 

LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

THIS IS A DIVISION LET PROJECT BID BOND NOT REQUIRED 

NAME OF BIDDER 

ADDRESS OF BIDDER 



DA00242 2 FEDERAL 

PROPOSAL FOR THE CONSTRUCTION OF 

CONTRACT NO. DA00242 IN TYRRELL COUNTY, NORTH CAROLINA 

DATE: FEBRUARY 16, 2015 

DEPARTMENT OF TRANSPORTATION, 

RALEIGH, NORTH CAROLINA 

The Bidder has carefully examined the location of the proposed work to be known as Contract 

No. DA00242; has carefully examined the plans and specifications, which are acknowledged to be part of 

the proposal, the special provisions, the proposal, the form of contract, and the forms of contract payment 

bond and contract performance bond; and thoroughly understands the stipulations, requirements and 

provisions.  The undersigned bidder agrees to bound upon his execution of the bid and subsequent award 

to him by the Department of Transportation in accordance with this proposal to provide the necessary 

contract payment bond and contract performance bond within fourteen days after the written notice of 

award is received by him.  The undersigned Bidder further agrees to provide all necessary machinery, 

tools, labor, and other means of construction; and to do all the work and to furnish all materials, except as 

otherwise noted, necessary to perform and complete the said contract in accordance with the 2012 

Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 

Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as 

the case may be, for the various items given on the sheets contained herein.   

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and 

perform the work and required labor to construct and complete State Highway Contract No DA00242 in 

Tyrrell County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and 

according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, 

and specifications show the details covering this project, and hereby become a part of this contract.   

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto, is 

by reference incorporated into and made a part of this contract; that, except as herein modified, all the 

construction and work included in this contract is to be done in accordance with the specifications 

contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 

Contract Officer or such other person as may be designated by the Secretary to sign for the Department of 

Transportation.  The conditions and provisions herein cannot be changed except over the signature of the 

said Contract Officer or Division Engineer.   

The quantities shown in the itemized proposal for the project are considered to be approximate only and 

are given as the basis for comparison of bids.  The Department of Transportation may increase or 

decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.   

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase 

or decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided 

for the contract.  
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INSTRUCTIONS TO BIDDERS 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply 

with any requirement may cause the bid to be considered irregular and may be grounds for rejection of the bid. 

TRADITIONAL PAPER BIDS: 

1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid.

2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed.

3. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for the various

contract items shall be written in figures.  Unit prices shall be rounded off by the Bidder to contain no more than

FOUR decimal places.

4. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each item shall be

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount"

column of the form.

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount bid shall be

determined by adding the amounts bid for each item.

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto

in ink.  A representative of the Bidder shall initial the change in ink.  Do not use correction fluid, correction tape or

similar product to make corrections.

7. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, Debarment

Certification and Gift Ban Certification form.  All bids shall show the following information:

a. Name of corporation, partnership, limited liability company, joint venture, individual or firm,  submitting bid.

Corporations that have a corporate seal should include it on the bid.

b. Name of individual or representative submitting bid and position or title held on behalf of the  bidder.

c. Name, signature, and position or title of witness.

d. Completed attestation by Notary Public

Note:  Signer, Witness and Notary Public must be different individuals. 

8. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract

pursuant to an award.
10. 11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION ONE 

ENGINEER'S OFFICE AT 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC 27932 LOCATED 

APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94 ON AIRPORT DRIVE IN THE 

NORTHEASTERN REGIONAL AIRPORT BUILDING, BY 2:00 P.M. ON WEDNESDAY, MARCH 18, 2015. 

11. The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR DA00242 – BRIDGE PRESERVATION –SUPERSTRUCTURE & DECK REPAIR AND 
PAINTING OF EXISTING BRIDGE STRUCTURES IN TYRRELL COUNTY TO BE OPENED AT 2 P.M. 
ON WEDNESDAY, MARCH 18, 2015

12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be

addressed as follows:
N. C. DEPARTMENT OF TRANSPORTATION 

DIVISION OF HIGHWAYS, DIVISION ONE 

ATTN: BARRY HOBBS, P.E. 

113 AIRPORT DRIVE, SUITE 100 

EDENTON, NC 27932 

OPTIONAL COMPUTER BID PREPARATION: 

1. All instructions given above for completing and returning TRADITIONAL PAPER BIDS  apply, except as modified

by the provision “Computer Bid Preparation (Optional)”, if applicable.

2. Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT website at:

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 
 

 

COMPUTER BID PREPARATION (OPTIONAL): 
(7-18-11) 102 SPI 1-18 
 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by 

means of a personal computer.  For electronic bid preparation the Contractor shall download the 

Expedite program from the NCDOT “Project Letting” website.  Then download the 

appropriate .ebs electronic file of line items and quantities unique to each project from the 

Division Office’s website. 

 

The only entries into the program which will be permitted by the Bidder are the appropriate unit 

or lump sum prices for those items which must be bid in order to provide a complete bid for the 

project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite 

program.  When these entries have been made, the program will automatically prepare 

a complete set of itemized proposal sheets which will include the amount bid for the various 

items and the total amount bid for the project in addition to the unit or lump sum prices bid.  The 

computer generated itemized proposal sheets shall be printed and signed by a duly authorized 

representative in accordance with Subarticle 102-8(A)(8).  This set of itemized proposal sheets, 

when submitted together with the appropriate proposal, will constitute the bid and shall be 

delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO 

BIDDERS.  If the Bidder submits his bid on computer generated itemized proposal sheets, bid 

prices shall not be written on the itemized proposal sheets bound in the proposal.  The computer 

generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) 

furnished by the Contractor and shall be submitted to the Department with the bid. 

 

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 

proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum 

prices submitted on the printed and signed itemized proposal sheets shall prevail. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids 

except that a bid may be submitted on computer generated itemized proposal sheets in which 

case the entries on the itemized proposal sheets will not be required to be in ink.  Changes to any 

entry on the computer generated itemized proposal sheets shall be made in accordance with 

requirement Number (6) of the INSTRUCTIONS TO BIDDERS.  When the computer generated 

itemized proposal sheets are not signed and received with the proposal, the bid will be 

considered irregular. 
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NOTE TO CONTRACTOR: 
 

The Contractor must cooperate with State forces working within the limits of this project as 

directed by the Engineer.  The Department reserves the right to make, at any time during the 

progress of the work, such alterations in plans or the details of construction as may be found 

necessary or desirable by the Engineer to complete the project.  The Contractor shall maintain 

access to driveways for all residents and property owners throughout the life of the project.  The 

Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the 

2012 Standard Specifications.  
     

The Contractor shall be responsible for returning any disturbed areas back to its original 

condition.  This work may include, but will not be limited to, grading, seeding and mulching, etc.  

All materials and labor necessary to perform the above mentioned work will be considered 

incidental to the various  contract items and no direct payment will be made for these activities. 
  

The quantities shown in the itemized proposal for the project are considered to be approximate 

only and are given as the basis for comparison of bids.  The Department of Transportation may 

increase or decrease the quantity of any item or portion of the work as may be deemed necessary 

or expedient. 
 

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for 

an increase or decrease in the unit prices, nor in the time allowed for the completion of the work, 

except as provided for the contract. 

 
 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is May 1, 2015. 
 

The completion date for this contract is November 10, 2015 
 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 
 

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day. 

 
 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
 

The Contractor shall not perform any work on this project and/or alter the traffic flow during the 

following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

BRIDGE #8 MONDAY - SUNDAY FROM 5:00 AM TO 9:00 PM 
 

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow 

on or during holiday weekends, special events, or any other time when traffic is unusually heavy, 

including the following schedules: 
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HOLIDAY AND HOLIDAY WEEKEND WORK RESTRICTIONS 
 

1. For any event that creates unusually high traffic volumes, as directed by the Engineer. 
 

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 

minutes after sunrise January 2nd.  If New Year's Day is on Saturday or Sunday, then until 

30 minutes after sunrise the following Tuesday. 
 

3. For Easter, between the hours of  30 minutes before sunset Thursday and 30 minutes after 

sunrise Monday. 
 

4. For Memorial Day, between the hours of  30 minutes before sunset Friday and 30 minutes 

after sunrise Tuesday. 
 

5. For Independence Day, between the hours of 30 minutes before sunset the day before 

Independence Day and 30 minutes after sunrise the day after Independence Day.  

 

6. If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes 

before sunset  the Thursday before Independence Day and 30 minutes after sunrise  the 

Tuesday after Independence Day. 
 

7. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after 

sunrise  Tuesday. 
 

8. For Thanksgiving Day, between the hours of  30 minutes before sunset Tuesday and 30 

minutes after sunrise  Monday. 
 

9. For Christmas, between the hours of 30 minutes before sunset  the Friday before the week 

of Christmas Day and 30 minutes after sunrise the following Monday after the week of 

Christmas Day. 
 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures are not required during these periods, unless otherwise directed by the Engineer. 
 

The time of availability for this intermediate contract time shall be the time the Contractor begins 

work and/or alters the traffic flow according to the time restrictions listed herein. 
 

The completion time for this intermediate contract time shall be the time the Contractor is 

required to cease work and/or cease to alter the traffic flow according to the time restrictions 

stated above. 
 

The liquidated damages are Five Hundred Dollars ($500.00) per hour time period or any 

portion thereof. 
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PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

Contractor will not be permitted to suspend his operations except for reasons beyond his control 

or except where the Engineer has authorized a suspension of the Contractor's operations in 

writing. 
 

In the event that the Contractor's operations are suspended in violation of the above provisions, 

the sum of $1,000.00 will be charged the Contractor for each and every calendar day that such 

suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to 

extra engineering and maintenance costs and due to increased public hazard resulting from a 

suspension of the work.  Liquidated damages chargeable due to suspension of the work will be 

additional to any liquidated damages that may become chargeable due to failure to complete the 

work on time. 
 

POSTED WEIGHT LIMITS: 
(7-1-95) (Rev. 8-21-12) 107 SP1 G24R 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and 

bridges are posted with weight limits less than the legal limit.  Do not exceed the posted weight 

limits in transporting materials and/or equipment to the projects, unless otherwise indicated 

below.  Make a thorough examination of all projects and haul routes and be prepared to discuss 

them at the Preconstruction Conference. 
 

MOORING PLAN AND COAST GUARD APPROVAL: 
 

The Contractor will not be allowed to begin any work until a proposed mooring, and work plan, 

has been approved by the United States Coast Guard. The Contractor shall submit his proposed 

mooring and work plan to the Engineer for forwarding to the Coast Guard for approval.  These 

plans shall be submitted to the Engineer a minimum of two (2) months prior to the date the 

Contractor plans on beginning his operations.  No work within the channel will be allowed until 

the Coast Guard has approved the proposed mooring and work plans. 
 

SECURING OF VESSELS: 
 

Secure vessels in accordance with Section 107 of the Standard Specifications and the following 

provision: 
 

When utilizing barges, tugboats or other vessels, take all necessary precautions to ensure that 

such vessels are securely anchored or moored when not in active operation.  Take all necessary 

measures to ensure that the vessels are operated in a manner that avoids damage to or 

unnecessary contact with bridges and other highway structures and attachments.  If severe 

weather conditions are anticipated, or should be anticipated through reasonable monitoring of 

weather forecasts, take additional measures to protect bridges and other highway structures and 

attachments from extreme conditions.  The Contractor is strictly liable for damages to any bridge 

or other highway structure or attachment caused by a vessel owned or controlled by the 

Contractor.  The Contractor is also liable to third parties for property damages and loss of 

revenue caused by vessels under the Contractor’s control. 

Do not secure vessels to the existing bridge without prior written approval of the Engineer. 
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WORK IN, OVER OR ADJACENT TO NAVIGABLE WATERS: (12-5-12) 

 

All work in, over, or adjacent to navigable waters shall be in accordance with the special 

provisions and conditions contained in the permits obtained by the Department from the U.S. 

Coast Guard, U.S. Army Corps of Engineers, or other authority having jurisdiction.  The work 

shall have no adverse effect on navigation of the waterway including traffic flow, navigational 

depths, and horizontal and vertical clearances without approval from the authorities granting the 

permits. 
 

The Contractor shall prepare drawings necessary to obtain any permits which may be required 

for his operations which are not included in the Department's permit including but not limited to 

excavation and dumping, constructing wharves, piers, ramps, and other structures connecting to 

bank or shore, and drawings for constructing falsework, cofferdams, sheeting, temporary bridges, 

and any other construction within the waterway.  Submittals shall show locations of such work 

with respect to the navigational opening.  The Contractor shall coordinate the submittal of 

drawings with the Engineer. 
 

All construction shall progress and be maintained in a safe and timely manner.  Temporary 

construction facilities shall be removed completely and promptly upon discontinuation of their 

useful purpose.  Navigational lights, signals, or facilities shall be provided and maintained by the 

Contractor on temporary or permanent construction or vessels until such facilities are no longer 

needed as determined by the Engineer or permitting agency. 
 

The Contractor shall immediately notify the appropriate authorities and take corrective measures 

as needed when any situation occurs that imposes a threat to the public.  He shall also 

immediately correct any acts or occurrences that contradict or violate any requirements in the 

plans, special provisions, or permits when corrective measures can be performed in a safe 

manner.  The Contractor shall notify the appropriate authorities when such corrective measures 

cannot be performed in a safe manner.   
 

All costs incurred by the Contractor in complying with the above requirements shall be included 

in the prices bid for the various pay items and no additional payment will be made. 

 

CONTAINMENT AND DISPOSAL OF DEBRIS: 

 

For the purposes of this Special Provision, the term “debris” applies to material removed from 

the existing structure as well as any excess material provided by the Contractor.   
  

All material removed becomes the Contractor’s property.  Comply with Standard Specifications  

Sections 408 and 802.  Contain all debris and use an approved method to dispose of the material 

in an approved upland site. 
 

No debris shall be placed at any time in any wetlands or surrounding waters.  Demolition shall 

follow NCDOT Best Management Practices for Construction and Maintenance Activities dated 

August, 2003 and incorporate NCDOT policy entitled “Bridge Demolition and Removal in 

Waters of the United States” dated September 20, 1999. 
 

Do not allow live or fresh concrete to come into contact with waters of the state or water that will 

enter waters of the state. 
 

Do not allow debris to enter wetlands or waters of the United States, even temporarily. 
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NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2012 Standard 

Specifications). 

 

 

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev.12-17-13) 102-15(J) SP1 G62 

 

Description 

 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy of 

ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with 

Federal funds.  This provision is guided by 49 CFR Part 26. 

 

Definitions 

 

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to meet the 

DBE goal.  No submittal of a Letter of Intent is required. 

 

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet the 

DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for a previously 

committed DBE firm. 

 

Contract Goal Requirement - The approved DBE participation at time of award, but not greater than the 

advertised contract goal. 

 

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed DBE subcontractor(s). 

 

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business Enterprise 

through the North Carolina Unified Certification Program. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed DBE participation along with a listing of the committed DBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, and 

regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 

business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 

in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 

stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 

regarded as manufacturers or regular dealers within the meaning of this section. 
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North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for DBE certification, such that an applicant is required to apply 

only once for a DBE certification that will be honored by all recipients of USDOT funds in the state and 

not limited to the Department of Transportation only.  The Certification Program is in accordance with 49 

CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

Forms and Websites Referenced in this Provision 

 

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made to 

DBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all DBE firms 

working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl

acement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as 

a written joint check agreement among the parties providing full and prompt disclosure of the expected 

use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%

20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer or regular 

dealer that affirms that a portion of said contract is going to be performed by the signed DBE for the 

amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su

bcontractor.pdf 

 

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will meet 

this DBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20S

ubcontractors%20(Federal).doc 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where DBEs quoted on the project.  This sheet is submitted with good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com

parison%20Example.xls 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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DBE Goal 

 

The following DBE goal for participation by Disadvantaged Business Enterprises is established for this 

contract: 

 

Disadvantaged Business Enterprises 0.0 % 

 

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 

steps to ensure that DBEs participate in at least the percent of the contract as set forth above as 

the DBE goal. 

 

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during the 

performance of the contract.  Any DBE participation obtained shall be reported to the 

Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 

as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of DBE Subcontractors 

 

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the life of 

the contract.  Only those identified to meet the DBE goal will be considered committed, even though the 

listing shall include both committed DBE subcontractors and additional DBE subcontractors.  Additional 

DBE subcontractor participation submitted at the time of bid will be used toward the Department’s 

overall race-neutral goal.  Only those firms with current DBE certification at the time of bid opening will 

be acceptable for listing in the bidder's submittal of DBE participation.  The Contractor shall indicate the 

following required information: 

 

(A) If the DBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE 

participation, including the names and addresses on Listing of DBE Subcontractors 

contained elsewhere in the contract documents in order for the bid to be considered 

responsive.  Bidders shall indicate the total dollar value of the DBE participation for the 

contract. 

 

(2) If bidders have no DBE participation, they shall indicate this on the Listing of DBE 

Subcontractors by entering the word “None” or the number “0.”  This form shall be 

completed in its entirety.  Blank forms will not be deemed to represent zero 

participation. Bids submitted that do not have DBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The Department 

will not consider these bids for award and the proposal will be rejected. 
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(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of bid by 

checking the Directory of Transportation Firms.  If the firm is not certified at the time of 

the bid-letting, that DBE’s participation will not count towards achieving the DBE goal. 

 

(B) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not required, however 

any DBE participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

DBE Prime Contractor 

 

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for 

meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  In most cases, a 

DBE bidder on a contract will meet the DBE goal by virtue of the work it performs on the contract with 

its own forces.  However, all the work that is performed by the DBE bidder and any other DBE 

subcontractors will count toward the DBE goal.  The DBE bidder shall list itself along with any DBE 

subcontractors, if any, in order to receive credit toward the DBE goal. 

 

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract work, the 

prime will list itself at 40%, and the additional 5% shall be obtained through additional DBE participation 

with DBE subcontractors or documented through a good faith effort. 

 

DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor just 

as a non-DBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each DBE that will be used to meet the DBE goal of 

the contract, indicating the bidder’s commitment to use the DBE in the contract.  This documentation 

shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 

calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 

official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the DBE 

goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation will not 

count toward meeting the DBE goal.  If the lack of this participation drops the commitment below the 

DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its entirety, to the 

Engineer no later than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth 

day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 

Engineer no later than 12:00 noon on the next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall submit to 

the Department documentation of adequate good faith efforts made to reach the DBE goal. 

 

One complete set of this information shall be received in the office of the Engineer no later than 12:00 

noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday 
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or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 

noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 

of DBE quotations shall be a part of the good faith effort submittal.  This documentation may include 

written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 

documentation. 

 

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 

goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 

sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively and 

aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 

effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it intended to be a 

mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified DBEs who have the capability to 

perform the work of the contract.  The bidder must solicit this interest within at least 10 days 

prior to bid opening to allow the DBEs to respond to the solicitation.  Solicitation shall provide 

the opportunity to DBEs within the Division and surrounding Divisions where the project is 

located.  The bidder must determine with certainty if the DBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that 

the DBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate DBE participation, even when the prime contractor might otherwise prefer to 

perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

DBE goal when the work to be sublet includes potential for DBE participation (2
nd

 and 

3
rd

 tier subcontractors). 

 

(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and to select 

those portions of the work or material needs consistent with the available 

DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of 

such negotiation includes the names, addresses, and telephone numbers of DBEs that 

were considered; a description of the information provided regarding the plans and 
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specifications for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for DBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 

a firm’s price and capabilities as well as contract goals into consideration.  However, the 

fact that there may be some additional costs involved in finding and using DBEs is not in 

itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as 

such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the 

work of a contract with its own organization does not relieve the bidder of the 

responsibility to make good faith efforts.  Bidding contractors are not, however, required 

to accept higher quotes from DBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation 

of their capabilities.  The bidder’s standing within its industry, membership in specific groups, 

organizations, or associates and political or social affiliations (for example, union vs. non-union 

employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 

bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 

 

(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or 

related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 

opening the Business Development Manager in the Business Opportunity and Work Force 

Development Unit to give notification of the bidder’s inability to get DBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the DBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

DBE goal. 

 

(2) The bidders’ past performance in meeting the DBE goals. 

 

(3) The performance of other bidders in meeting the DBE goal.  For example, when the 

apparent successful bidder fails to meet the DBE goal, but others meet it, you may 

reasonably raise the question of whether, with additional reasonable efforts the apparent 

successful bidder could have met the goal.  If the apparent successful bidder fails to meet 

the DBE goal, but meets or exceeds the average DBE participation obtained by other 

bidders, the Department may view this, in conjunction with other factors, as evidence of 

the apparent successful bidder having made a good faith effort. 
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If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the DBE goal can be met or that an adequate good faith effort has been made to meet the 

DBE goal. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 

appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 

wishes to appeal the determination made by the Committee, they shall provide written notification to the 

Engineer.  The appeal shall be made within 2 business days of notification of the determination of non-

good faith. 

 

Counting DBE Participation Toward Meeting DBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed DBE will be counted toward the 

contract goal requirement.  The total dollar value of participation by a committed DBE will be 

based upon the value of work actually performed by the DBE and the actual payments to DBE 

firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting DBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm may be 

counted toward the contract goal requirement.  Work that a DBE subcontracts to a non-DBE firm 

does not count toward the contract goal requirement.  If a DBE contractor or subcontractor 

subcontracts a significantly greater portion of the work of the contract than would be expected on 

the basis of standard industry practices, it shall be presumed that the DBE is not performing 

a commercially useful function.  The DBE may present evidence to rebut this presumption to the 

Department.  The Department's decision on the rebuttal of this presumption is subject to review 

by the Federal Highway Administration but is not administratively appealable to USDOT. 

 

(D) Joint Venture 

 

When a DBE performs as a participant in a joint venture, the Contractor may count toward its 

contract goal requirement a portion of the total value of participation with the DBE in the joint 

venture, that portion of the total dollar value being a distinct clearly defined portion of work that 

the DBE performs with its forces. 
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(E) Suppliers 

 

A contractor may count toward its DBE requirement 60 percent of its expenditures for materials 

and supplies required to complete the contract and obtained from a DBE regular dealer and 100 

percent of such expenditures from a DBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its DBE requirement the following expenditures to DBE firms 

that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a DBE firm for providing a bona fide service, such 

as professional, technical, consultant, or managerial services, or for providing bonds or 

insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined to 

be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 

 

Commercially Useful Function 

 

(A) DBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to DBEs that 

perform a commercially useful function in the work of a contract.  A DBE performs a 

commercially useful function when it is responsible for execution of the work of the contract and 

is carrying out its responsibilities by actually performing, managing, and supervising the work 

involved.  To perform a commercially useful function, the DBE shall also be responsible with 

respect to materials and supplies used on the contract, for negotiating price, determining quality 

and quantity, ordering the material and installing (where applicable) and paying for the material 

itself.  To determine whether a DBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether the 

amount the firm is to be paid under the contract is commensurate with the work it is actually 

performing and the DBE credit claimed for its performance of the work, and any other relevant 

factors. 

 

(B) DBE Utilization in Trucking 

 

The following factors will be used to determine if a DBE trucking firm is performing 

a commercially useful function: 

 

(1) The DBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a 

contrived arrangement for the purpose of meeting DBE goals. 
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(2) The DBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 

 

(3) The DBE receives credit for the total value of the transportation services it provides on 

the contract using trucks it owns, insures, and operates using drivers it employs. 

 

(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 

another DBE receives credit for the total value of the transportation services the 

subcontracted DBE provides on the contract. 

 

(5) The DBE may also subcontract the work to a non-DBE firm, including from an owner-

operator.  The DBE who subcontracts the work to a non-DBE is entitled to credit for the 

total value of transportation services provided by the  

non-DBE subcontractor not to exceed the value of transportation services provided by 

DBE-owned trucks on the contract.  Additional participation by  

non-DBE subcontractors receives credit only for the fee or commission it receives as 

a result of the subcontract arrangement.  The value of services performed under 

subcontract agreements between the DBE and the Contractor will not count towards the 

DBE contract requirement. 

 

(6) A DBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the DBE has exclusive use of and control 

over the truck.  This requirement does not preclude the leased truck from working for 

others during the term of the lease with the consent of the DBE, so long as the lease gives 

the DBE absolute priority for use of the leased truck.  This type of lease may count 

toward the DBE’s credit as long as the driver is under the DBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the DBE 

that they are subcontracted/leased to and their own company name if it is not identified 

on the truck itself.  Magnetic door  signs are not permitted. 

 

DBE Replacement 

 

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute DBE firm) to 

meet all or part of a contract goal requirement, the contractor shall not terminate the DBE for 

convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the 

work of the terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, or with 

the Contractor’s own forces or those of an affiliate.  A DBE may only be terminated after receiving the 

Engineer’s written approval based upon a finding of good cause for the termination. 

 

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for approval on 

Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, the Contractor 

may be disqualified from further bidding for a period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed DBE: 

 

(A) Performance Related Replacement 

 

When a committed DBE is terminated for good cause as stated above, an additional DBE that was 

submitted at the time of bid may be used to fulfill the DBE commitment.  A good faith effort will 

only be required for removing a committed DBE if there were no additional DBEs submitted at 

the time of bid to cover the same amount of work as the DBE that was terminated. 

 

If a replacement DBE is not found that can perform at least the same amount of work as the 

terminated DBE, the Contractor shall submit a good faith effort documenting the steps taken.  

Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to DBEs that their interest is solicited in contracting the 

work defaulted by the previous DBE or in subcontracting other items of work in the 

contract. 

 

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of DBEs who were contacted. 

(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) A list of reasons why DBE quotes were not accepted. 

 

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or insurance 

required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed DBE is decertified by the Department after the SAF (Subcontract 

Approval Form) has been received by the Department, the Department will not require 

the Contractor to solicit replacement DBE participation equal to the remaining work to be 

performed by the decertified firm.  The participation equal to the remaining work 

performed by the decertified firm will count toward the contract goal requirement. 

 

(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall take all 

necessary and reasonable steps to replace the DBE subcontractor with another DBE 

subcontractor to perform at least the same amount of work to meet the DBE goal 

requirement.  If a DBE firm is not found to do the same amount of work, a good faith 

effort must be submitted to NCDOT (see A herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by 

a committed DBE, the Contractor will not be required to seek additional participation.  When the 

Engineer makes changes that result in additional work to be performed by a DBE based upon the 

Contractor’s commitment, the DBE shall participate in additional work to the same extent as the DBE 

participated in the original contract work. 
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When the Engineer makes changes that result in extra work, which has more than a minimal impact on 

the contract amount, the Contractor shall seek additional participation by DBEs unless otherwise 

approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed DBE, the Contractor shall 

seek participation by DBEs unless otherwise approved by the Engineer. 
 

When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a DBE, the Contractor shall seek additional participation by 

DBEs equal to the reduced DBE participation caused by the changes. 
 

Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a DBE 

subcontractor.  The Department reserves the right to require copies of actual subcontract agreements 

involving DBE subcontractors. 
 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for use, their 

certification type(s), the number of trucks owned by the firm, as well as the individual truck identification 

numbers, and the line item(s) being performed. 
 

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or services, not 

otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of 

the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures 

claimed for DBE credit. 
 

Reporting Disadvantaged Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 

including material suppliers and contractors at all levels (prime, subcontractor, or second tier 

subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 

following month.  Failure to submit this information accordingly may result in the following action: 
 

(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all monthly 

and final payment information in the correct reporting manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 
 

Failure on the part of any subcontractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from being approved for 

work on future projects until the required information is submitted. 
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Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value of 

services provided during the month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 
 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for 

payment until the DBE-IS is received. 
 

Failure to Meet Contract Requirements 
 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard 

Specifications may be cause to disqualify the Contractor. 

 

 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best 

of his or her knowledge and belief, that: 
 

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding of 

any Federal contract, the making of any Federal grant, the making of any Federal loan, 

the entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative 

agreement. 
 

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 

Disclosure Form to Report Lobbying, in accordance with its instructions. 
 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 

and not more than $100,000 for each such failure. 
 

The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 

which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
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U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through 

Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder 

collusion, or other fraudulent activities should use the hotline to report such activities. 

 

The hotline is part of the DOT's continuing effort to identify and investigate highway construction 

contract fraud and abuse is operated under the direction of the DOT Inspector General.  All information 

will be treated confidentially and caller anonymity will be respected. 

 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the structure portion of this project only. 

 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 
 

 

RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and 

NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, and to find ways to 

recycle and reuse materials for the benefit of the Citizens of North Carolina. 
 

Initiate, develop and use products and construction methods that incorporate the use of recycled 

or solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.  

Report the quantities of reused or recycled materials either incorporated in the project or diverted 

from landfills on the Project Construction Reuse and Recycling Reporting Form. 
 

A location-based tool for finding local recycling facilities and the Project Construction Reuse 

and Recycling Reporting Form are available at: 
 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
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DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 
 

All steel and iron products that are permanently incorporated into this project shall be produced in the 

United States except minimal amounts of foreign steel and iron products may be used provided the 

combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire 

project or $2,500, whichever is greater.  If invoices showing the cost of the material are not provided, the 

amount of the bid item involving the foreign material will be used for calculations.  This minimal amount 

of foreign produced steel and iron products permitted for use is not applicable to high strength fasteners.  

Domestically produced high strength fasteners are required. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first sentence 

of the first paragraph: 
 

All guardrail/guiderail within the project limits shall be included in this maintenance. 
 

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence of 

the first paragraph: 
 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to 

the Engineer on the same day of the weekly inspection.  Where damaged guardrail or guiderail is 

repaired or replaced as a result of maintaining the project in accordance with this article, such repair or 

replacement shall be performed within 7 consecutive calendar days of such inspection report.  
 

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last 

paragraph with the following: 
 

The Contractor will not be directly compensated for any maintenance operations necessary, except for 

maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the 

various contract items.  The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation 

and Record Keeping will apply to authorized maintenance of guardrail/guiderail.  Performance of weekly 

inspections of guardrail/guiderail, and the damage reports required as described above, will be considered 

to be an incidental part of the work being paid for by the various contract items. 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications. 

 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits 

of this project to the extent that the work can be carried out to the best advantage of all concerned. 
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TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve months 

following the date of final acceptance of the work for maintenance and shall replace such 

defective materials and workmanship without cost to the Department. The Contractor will not be 

responsible for damage due to faulty design, normal wear and tear, for negligence on the part of 

the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess 

of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of 

equipment or material.  The Department’s first remedy shall be through the manufacturer 

although the Contractor is responsible for invoking the warranted repair work with the 

manufacturer.  The Contractor’s responsibility shall be limited to the term of the manufacturer’s 

guarantee.  NCDOT would be afforded the same warranty as provided by the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the Contractor 

would be wholly responsible for under the terms of the contract.  Examples would include pavement 

structures, bridge components, and sign structures.  This provision will not be used as a mechanism to 

force the Contractor to return to the project to make repairs or perform additional work that the 

Department would normally compensate the Contractor for.  In addition, routine maintenance activities 

(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the 

project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval 

prior to the work being performed 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor 

or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 

landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 

employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime 

Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 

Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 

Governor).  This prohibition covers those vendors and contractors who: 
 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 
 

For additional information regarding the specific requirements and exemptions, vendors and contractors 

are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 

prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 

Agencies to determine if those agencies have adopted Executive Order 24. 
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LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 
 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors, irrespective of whether having regularly in service 

fewer than three employees. 
 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second sentence 

of the second paragraph. 
 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence of 

the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to 

expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the 

Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of the 

fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase material for 

the subcontractor, the value of the material purchased will be included in the total dollar amount 

considered to have been sublet. 
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ROADWAY SPECIAL PROVISIONS 
 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 10-21-14) 605, 609, 610, 650, 660 SP6 R01 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this 

article, including Table 601-1, with the following: 
 

Apply tack coat uniformly across the existing surface at target application rates shown in 

Table 605-1. 
 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 
 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 

overheated during storage, transport or at application. 
 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX 

FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 

paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 

paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 

NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asp

halt%20Approved%20List.pdf 
 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf


DA00242                   27 FEDERAL 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the 

following: 

 

TABLE 610-1 

DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
A
 

Binder Grade 
HMA 

JMF Temperature 

WMA 

JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 

PG 70-22 315ºF 240 - 290ºF 

PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º 

and minus 25º of the temperature specified on the JMF. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the 

second paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with 

“275ºF or greater.” 

 

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, 

replace the second sentence of the first paragraph with the following: 

 

Do not place asphalt material when the air or surface temperatures, measured at the location of 

the paving operation away from artificial heat, do not meet Table 610-5. 

 

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace 

Table 610-5 with the following: 

 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F
A
 

S9.5C, S12.5C 45F
A
 

S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the 

minimum surface and air temperature shall be 50ºF. 

 

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 

sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 

 

Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 
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TABLE 650-1 

OGAFC GRADATION CRITERIA 

Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 
 

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, 

lines 1-2, replace Note A in Table 660-1 with the following: 
 

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt 

overlay on existing pavement based on the width of the cracks in the existing pavement.  Choose 

No. 78M for sections of roadway where the average width of existing cracks is 1/4" or less in 

width, No. 67 for sections of roadway where the average width of existing cracks are 1/4" to 5/8" 

in width and choose No. 5 for sections of roadway where the existing crack widths are greater 

than 5/8". 
 

SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

Revise the 2012 Standard Specifications as follows: 

Page 6-26, Article 610-8, add the following after line 43: 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder 

wedge with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the 

roadway, measured from the horizontal plane in place after final compaction on the final surface 

course.  Use an approved mechanical device which will form the asphalt mixture to produce 

a wedge with uniform texture, shape and density while automatically adjusting to varying 

heights. 

Payment for use of this device will be incidental to the other pay items in the contract. 
 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 

(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be 

as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 

Asphalt Concrete Surface Course Type S 4.75A 6.8% 

Asphalt Concrete Surface Course Type SA-1 6.8% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

Asphalt Concrete Surface Course Type S 12.5__ 5.6% 
 

The actual asphalt binder content will be established during construction by the Engineer within the limits 

established in the 2012 Standard Specifications. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

2012 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 557.69 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on February 1, 2015. 

 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 

 

Final surface testing is not required on this project. 

 

 

 

ASPHALT CONCRETE SURFACE COURSE COMPACTION: 

(7-1-95) (Rev. 8-21-12) SP6 R49R 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 

2012 Standard Specifications and the following provision: 

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled 

pneumatic tired roller with the final rolling by a steel wheel roller. 
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MATERIALS: 
(2-21-12) (Rev. 3-17-15) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 
 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 
 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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 d

a
y

s 

Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 

V
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te

d
 

N
o

n
- 

V
ib
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te

d
 

Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 dry 

 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 
excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - 

Flow-

able 
- - 40 100 

Flowable 

Fill 
non-excavatable 

125 as needed as needed as needed as needed - 
Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 

design only 

0.559 0.559 - - 

1.5 slip 

form 
 

3.0 hand 

place 

- 526 - - - 

Precast 

See 

Table 

1077-1 

as needed as needed - - 6 
as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 
See Table 

1078-1 

See 

Table 

1078-1 
- - 8 - 564 

as 

needed 
- - 
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the 

following to the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 

 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 

replace with the following: 

 

Class of Concrete Rounded Aggregate Angular Aggregate 

AA and AA Slip Form .366 .410 

A .469 .512 

B .469 .545 

Pavement .538 .538 

 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 

with the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 

limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 

ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1.  

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 

of the second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 

paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically 

stabilized earth (MSE) wall faces” with “temporary wall faces”. 

 



DA00242                   34 FEDERAL 

Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the 

following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARV

A
) 

Test 

Method 

Type 1 Type 2 Type 3
B
 Type 4

 
Type 5

C
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb 

Table 1
D
, 

Class 3 

- 
ASTM 

D4632 

Tear Strength 

(MD & CD) 
- - 

ASTM 

D4533 

Puncture 

Strength 
- - 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 

(unless 

required 

otherwise 

in the 

contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1

 
ASTM 

D4491 

Apparent 

Opening Size
 No. 30

E
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70% 
ASTM 

D4355 

A.  MARV does not apply to elongation 

B.  Minimum roll width of 36" required 

C.  Minimum roll width of 13 ft required 

D.  AASHTO M 288 

E.  US Sieve No. per AASHTO M 92 
 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 

conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 

documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) 

with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 

spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph 

with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 

other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 

bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 

certification that, for the particular bolt grade, diameter and embedment depth required, the 

anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  
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For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the 

following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence 

of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 

name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of 

the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 

setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 

markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
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(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with 

the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 

ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 

by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  

Metallized sheet piles shall be metallized in accordance to the Project Special Provision 

“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 

a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 

receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 

dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 

suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the 

following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 

temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 

more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 

markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 

per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with 

the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 

lead. 
 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
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Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 

following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 

without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 

the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 

Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 

Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 
 

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 

Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
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Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 7-15-14) 

 

RWZ-1 

 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 

these plans prior to beginning any other work.  Use a lane closure or slow moving operation to 

complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 

1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 

Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 

is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 

progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 

pattern at all times, except in the immediate work zone where lane closures are allowed as 

determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 

1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 

of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone 

such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 

and skinny drums may be used instead of drums.  However, drums are required for the upstream 

taper portion of lane closures in all applications.  The stationary work zone shall be a maximum 

of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 

the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 

appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 

construction inactivity, return the traffic pattern to the existing alignment and remove or cover 

any work zone signs.  When covering work zone signs, use an opaque material that prevents 

reading of the sign at night by a driver using high beam headlights.  Use material, which does not 

damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 

2012 Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 

an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 

the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within 

a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012 

Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
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personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, 

on both sides of an open travel way, within the same location, on a two-lane, two-way road. 

Perform work only when weather and visibility conditions allow safe operations as directed by 

the Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, as a minimum the slow moving operation caravan shall consist of the vehicles and 

devices shown on the Moving Operation Caravan Details according to Roadway Standard 

Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic cones may be 

used when necessary to provide additional protection of wet pavement markings.  Ballast all 

traffic cones so they will not be blown over by traffic. 

 

TRAFFIC OPERATIONS: 

 

1) Drop-Off Requirements and Time Limitations: 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 

of 1.5 inches 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 

within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each 

work day for nominal lifts of greater than 1.5 inches of asphalt course 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 

an open travel lane that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 

suitable compacted material, as approved by the Engineer. The material, equipment and labor 

associated with this operation will be at no expense to the Department. This work is not 

considered part of shoulder reconstruction. 
 

2) Project Requirements: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 

the first pre-construction meeting and the sequence must be approved before closing 

a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 

Management Unit at 919-773-2800 or Traffic Services for additional traffic control 

guidance, as necessary. 
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2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 

unless otherwise directed by the Engineer. 

 

3. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

4. Traffic Control for the milling and/or paving of ramps is to be done according to 

Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be 

closed by the Engineer. If approved, Contractor will provide plans and devices for the 

detour at no additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times 

and Liquidated Damages”. 

 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

the following portable signs to warn drivers of the conditions.  These are to include, but 

not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved 

Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are to be dual 

indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral 

clearance can be obtained within the median areas.  These portable signs are incidental to 

the other items of work included in the temporary traffic control (Lump Sum) pay item. 

 

3) Work Zone Signing: 
  

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in 

these plans prior to beginning of work. Install and maintain signing in accordance with the 

attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  

 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 

within 3 to 12 full working days prior to installation. 

 

Install all Advance/General warning work zone signs before beginning work on a particular map.  

If signs are installed more than seven (7) calendar days prior to the beginning of work on a 

particular map, cover the signs until the work begins.  Install each work zone Advance/General 

warning sign separately and not on the same post or stand with any other sign except where an 

advisory speed plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 

directed by the Engineer. All sign locations to be verified by the Engineer prior to installation. 

Once the signs have been installed and accepted, any sign relocations requested by the 

Department will be compensated in accordance with Article 104-7. Any additional signs other 

than the ones shown in the drawing will be compensated in accordance with Article 104-7.  
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No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet 

of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 

signs shall be used for traffic control. There will be no direct compensation for any portable 

signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs.  Uncover advance/general warning work zone signs 

no more than 7 calendar days before work resumes.  All other operations may be suspended upon 

failure to comply with the above requirements.  Such suspended operations would not be 

resumed until the above requirements are fulfilled. 

 

(B) Sign Removal 

 

All stationary work zone signs shall be removed once the project is substantially complete. The 

project is substantially complete when the resurfacing operations are completed and the 

shoulders are brought up to the same elevation as the proposed pavement and when pavement 

markings are installed. The pavement marking doesn’t have to be the final marking material to 

be considered substantially complete. Any remaining punch list items are to be completed with 

portable work zone signing. There will be no compensation for any portable signing.  Sign 

removal is a condition of final project acceptance.  

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated in the contract pay 

item for Temporary Traffic Control. 

 

4) Measurement and Payment: 

 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck 

mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump 

sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not 

include work zone advance or general warning signs. Partial payments for Temporary Traffic 

Control will be made as follows:  The cumulative total of the lump sum price for temporary 

traffic control will be equal to the percent complete (project) as calculated for each partial pay 

estimate. Additional flashing arrow boards and message boards beyond those shown in the 

contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid 

as extra work in accordance with Article 104-7 of the Standard Specifications.   

 

The work of satisfactorily installing and removing work zone advance and/or general warning 

signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 

removing stationary signs will be measured for each required sign and paid at the contract price 

for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 



 

 TC-5 

Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 

quantity.  The remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers 

per operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 

operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 

flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  

 

Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 

pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 

for each additional flagger as approved by the Engineer. 

 

Payment will be made under: 

 

Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 
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RESURFACING OPERATIONS: 
(7-15-14)  RWZ-2 
 
Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.  
Coordinate all operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane.  
Coordinate the resurfacing operations of the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all 
signal loop operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day.  For Partial or wheel track milling operation on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed.  Continue milling operations until the particular section of roadway 
being milled is complete.  Remove any existing pavement adjacent to the milled area that has 
been damaged and replace with patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain 
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using 
suitable backfill material approved by the Engineer. 
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Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawing 665.01. 
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SCOPE OF WORK: 

This work shall consist of furnishing all labor, equipment, and materials to overlay the existing 

bridge deck with epoxy overlay system and clean and paint structural steel as directed in the 

plans. Work includes: existing bridge deck surface preparation, overlaying the prepared bridge 

deck with epoxy overlay system, milling of roadway approaches, existing joint demolition and 

reconstruction; installation of foam joint seals, asphalt paving approaches, cleaning and painting 

of structural steel, structural steel repairs, jacking spans, temporary work platforms, seeding and 

mulching all grassed areas disturbed; and all incidental items necessary to complete the project 

as specified and shown on the plans.  No separate payment will be made for portable lighting as 

the cost of such is incidental to the work being performed. 

 

Work will be performed on the existing bridges at the following locations: 

 

1.) Tyrell County Bridge #8 – NC 94 over Riders Creek 

2.) Tyrell County Bridge #21 – SR 1105 (Newlands Road) over Scuppernong River 

 

Contractor shall provide all necessary access; understructure platforms, scaffolding, ladders, etc.; 

provide all staging areas, material storage, waste disposal, provide environmental controls to 

limit loss of materials from sawing equipment, and chipping equipment; and all else necessary to 

complete the work. 

 

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard 

Specifications for Roads and Structures dated January 2012, except as otherwise specified 

herein. 

 

PAINTING EXISTING STRUCTURE: (SPECIAL) 

DESCRIPTION 

 

This work shall consist of furnishing all labor, equipment, and materials necessary to clean 

and paint the structural steel of the existing bridge.  Work includes: removal, containment 

and disposal of the existing paint system; preparation of the surface to be painted and 

applying the new paint system; a containment enclosure; and any incidentals necessary to 

complete the project as specified and shown on the plans. 

CERTIFICATION 
 

The existing paint systems include toxic substances such as red lead oxide, which are 

considered hazardous if improperly removed.  The contractor shall be currently SSPC QP 2, 

Category A certified, and have successfully completed lead paint removal and field painting 

on similar structures within 18 months prior to this bid. 
 

The apparent low bidder shall submit a list of projects for which QP 2 work was performed 

within the last 18 months including owner contact information and submit to the Assistant 

State Structures Engineer (Operations) a “Lead Abatement Affidavit” by 12:00 noon of the 

third day following the opening of bids.  This form may be downloaded from:  

http://www.ncdot.gov/projects/ncbridges/#stats. 

http://www.ncdot.gov/projects/ncbridges/#stats
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The Engineer will evaluate the work history to verify all lead abatement work was 

completed in accordance with contract specifications, free of citation from safety or 

environmental agencies.  Lead abatement work shall include, but not be limited to:  

abrasive blasting; waste handling, storage and disposal; worker safety during lead 

abatement activities (fall protection, PPE, etc.); and containment.  This requirement is in 

addition to the contractor pre-qualification requirements covered by Article 102-2 of the 

2012 Standard Specifications. 

TWELVE-MONTH OBSERVATION PERIOD 
 

The Contractor maintains responsibility for the coating system for a 12 month observation 

period beginning upon the satisfactory completion of all the work required in the plans or 

as directed by the Engineer.  The Contractor shall guarantee the coating system under the 

payment and performance bond (refer to Article 109-10 of the 2012 Standard 

Specifications).  To successfully complete the observation period, the coating system shall 

meet the following requirements after 12 months service: 
 

(A) No visible rust, contamination or application defect is observed in any coated 

area. 

(B) Painted surfaces have a uniform color and gloss. 

(C) Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating. 
 

Final acceptance is made only after the paint system meets the above requirements. 

SUBMITTALS 
 

Submit all of the following to the Engineer for review and approval before scheduling the 

pre-construction meeting.  Allow at least 2 weeks for the review process. 

 

(A) Work schedule which shall be kept up to date, with a copy of the revised schedule 

being provided to the Engineer in a timely manner, 

(B) Containment system plans and design calculations in accordance with SSPC Guide 

6, Class 2A and other project requirements, signed and sealed by a Professional 

Engineer licensed by the State of North Carolina, 

(C) Bridge wash water sampling and disposal plan, 

(D)  Subcontractor identification, 

(E) Lighting plan for night work in accordance with Section 1413 of the 2012 Standard 

Specifications, 

(F) Traffic control plan with NCDOT certified supervisors, flaggers and traffic control 

devices, 

(G) Health and safety plan addressing at least the required topics as specified by the 

SSPC QP 1 and QP 2 program and including hazard communication, respiratory 

health, emergency procedures, and local hospital and treatment facilities with 

directions and phone numbers, disciplinary criteria for workers who violate the plan 

and accident investigation.  The plan shall address the following:  hazardous 

materials, personal protective equipment, general health and safety, occupational 

health and environmental controls, fire protection and prevention, signs signals, and 
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barricades, materials handling, storage, use, and disposal, hand and power tools, 

welding and cutting, electrical, scaffolds, fall protection, cranes, derricks, hoists, 

elevators, and conveyors, ladders, toxic and hazardous substances, airless injection 

and HPWJ. 

(H) Provide the Engineer a letter of certification that all employees performing work on 

the project have blood lead levels that are below the OSHA action level. 

(I) Provide the Engineer with Competent Person qualifications and summary of work 

experience. 

(J) Environmental Compliance Plan 

(K) Quality Control Plan (Project Specific) with quality control qualifications and 

summary of work experience. 

(L) Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific) 

(M) Abrasive Blast Media 

(1) Product Data Sheet 

(2) Blast Media Test Reports in accordance with Article 1080-13 of the 

2012 Standard Specification. 

(N) Coating Material 

(1) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials 

and Tests Unit), 

(2) Product Data Sheets, 

(3) Material Safety Data Sheets, 

(4) Product Specific Repair Procedures, and 

(5) Acceptance letters from paint manufacturer’s for work practices that conflict 

with Project Special Provisions and/or paint manufactures product data 

sheets. 

PRE-CONSTRUCTION MEETING 
 

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-

construction meeting.  Allow no less than 2 weeks for a review process.  When requesting a 

pre-construction meeting, contact the Engineer at least 7 working days in advance of the 

desired pre-construction date.  The contractor’s project supervisor, Competent person, 

quality control personnel and certified traffic control supervisor shall be in attendance at 

the pre-construction meeting in order for the Contractor and NCDOT team to establish 

responsibilities for various personnel during project duration and to establish realistic 

timeframes for problem escalation. 

CONTAINMENT SYSTEM 
 

Prior to performing any construction or painting operations on the structure, the Contractor 

shall furnish the Engineer with plans and design calculations for a sufficiently designed 

containment system, which will provide access for any repairs on structural steel members, 

cleaning and surface preparations for structural steel members, and coating operations for 

structural steel members of the bridge.  The containment system shall not be installed, and 

no work shall begin, until the Engineer has reviewed and approved, in writing, the 

submitted containment system plans and design calculations.  Containment system plans 

and design calculations shall be prepared, sealed, and signed by a Professional Engineer 
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licensed by the State of North Carolina.  Allow a minimum of two weeks for review of the 

containment plans and calculations. 

 

The containment system shall meet or exceed the requirements of Class 2A containment in 

accordance with SSPC Guide 6.  The Contractor shall determine the required capacity of 

the containment system which, at a minimum, shall include loads due to wind, repair 

materials and repair operations, equipment, and tools; however, the capacity shall not be 

less than that required by Federal or State regulations.  Design steel members to meet the 

requirements of the American Institute of Steel Construction Manual.  Design timber 

members in accordance with the “National Design Specification for Stress-Grade Lumber 

and Its Fastenings” of the National Forest Products Association.  The containment system 

shall be constructed of materials capable of withstanding damage from any of the work 

required on this project and shall be fireproof. 

 

In the containment system plans, describe how debris is contained and collected.  Describe 

the type of tarpaulin, bracing materials, and the maximum designed wind load.  Describe 

the dust collection system and how a negative pressure of 0.03 inches of water column is 

maintained inside the enclosure, while blasting operations are being conducted.  Describe 

how the airflow inside the containment structure is designed to meet all applicable OSHA 

Standards.  Describe how water run-off from rain will be routed by or through the 

enclosure.  Describe how wash water will be contained and paint chips separated.  Describe 

what physical containment will be provided during painting application to protect the 

public and areas not to be painted. 

 

Drilling holes in the superstructure for the purpose of attaching the containment system is 

prohibited.   

 

The Contractor will be responsible for certifying the containment system has been 

constructed in accordance with the approved plans. 

 

The containment system shall be cleaned after each work day. 

 

Upon completion of work, remove all anchorages in the substructure and repair the 

substructure at no additional cost to the Department. 

 

WASH WATER SAMPLING AND DISPOSAL PLAN 

 

All wash water shall be collected and sampled prior to disposal.  Representative sampling 

and testing methodology shall conform to 15A NCAC 02B.0103, “Analytical Procedures”.  

Wash water shall be tested for pollutants listed in 15A NCAC 02B.0211(3), 

15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h).  Depending on the test results, 

wash water disposal methods shall be described in the disposal plan.  Wash water shall be 

disposed of in accordance with all current Federal and State regulations.  See link for 

NCDOT Guidelines for Managing Bridge Wash Water:  

http://www.ncdot.gov/projects/ncbridges/#stats. 

http://www.ncdot.gov/projects/ncbridges/#stats
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WASTE HANDLING OF PAINT AND ABRASIVES 

 

Comply with all Federal, State and local regulations.  Failure to comply with the 

regulations could result in fines and loss of qualified status with NCDOT. 

 

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265) 

and the Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for 

employee training, and for the handling, storage, labeling, recordkeeping, reporting, 

inspections and disposal of all hazardous waste generated during paint removal. 

 

A summary of Generator Requirements is available at the above NCDOT web link which 

cites the specific regulations for each Generator category.  Quantities of waste by weight 

and dates of waste generation shall be recorded.  Waste stored at the project site shall be 

properly labeled. All waste, hazardous or non-hazardous, requires numbered shipping 

manifests. 

 

The North Carolina Department of Environment and Natural Resources (NCDENR) have 

adopted RCRA as the North Carolina Hazardous Waste Management Rules and are 

responsible for enforcement.  The “Hazardous Waste Compliance Manual for Generators 

of Hazardous Waste” is published by the Compliance Branch of the Division of Waste 

Management of NCDENR, and can be found at:  

http://portal.ncdenr.org/web/wm/hw/rules. 

 

Use a company from the below list of approved waste management companies.  

Immediately after award of the contract, arrange for waste containers, sampling, testing, 

transportation and disposal of all waste.  No work shall begin until the Contractor furnishes 

the Engineer with a written waste disposal plan.  Any alternative method for handling 

waste shall be pre-approved by the Engineer. 

 

Southern Logistics, Inc. – 312 Orville Wright Dr., Greensboro, NC 27409  

(Ph. 336-662-0292) 

A&D Environmental – PO Box 484, High Point, NC 27261 

(Ph. 336-434-7750) 

Poseidon Environmental Services, Inc. – 837 Boardman-Canfield Rd #209, Youngstown, OH 

(Ph. 330-726-1560) 

Clean Harbors Reidsville, LLC – 208 Watlington Industrial Drive, Reidsville, NC 27320 

(Ph. 336-342-6106) 

 

All removed paint and spent abrasive media shall be tested for lead following the SW-846 

TCLP Method 1311 Extraction, as required in 40 CFR 261, Appendix 11, to determine 

whether it shall be disposed of as hazardous waste.  Furnish the Engineer certified test 

reports showing TCLP results and Iron analysis of the paint chips stored on site, with 

disposal in accordance with “Flowchart on Lead Waste Identification and Disposal” at: 

 

http://portal.ncdenr.org/c/document_library/get_file?p_l_id=38491&folderId=328599

& name=DLFE-9855.pdf. 

http://portal.ncdenr.org/web/wm/hw/rules
http://portal.ncdenr.org/c/document_library/get_file?p_l_id=38491&folderId=328599&%20name=DLFE-9855.pdf
http://portal.ncdenr.org/c/document_library/get_file?p_l_id=38491&folderId=328599&%20name=DLFE-9855.pdf
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All sampling shall be done in presence of the Engineer’s representative. 

 

The Competent Person shall obtain composite samples from each barrel of the wash water 

and waste generated by collecting two or more portions taken at regularly spaced intervals 

during accumulation.  Composite the portions into one sample for testing purposes.  

Acquire samples after 10% or before 90% of the barrel has accumulated.   The intent is to 

provide samples that are representative of widely separated portions, but not the beginning 

and end of wash water or waste accumulation. 

 

Perform sampling by passing a receptacle completely through the discharge stream or by 

completely diverting the discharge into a sample container.  If discharge of the wash water 

or waste is too rapid to divert the complete discharge stream, discharge into a container or 

transportation unit sufficiently large to accommodate the flow and then accomplish the 

sampling in the same manner as described above. 

 

Comply with the NCDENR Hazardous Waste Compliance Manual for Generators of 

Hazardous Waste.  Record quantities of waste by weight and dates of waste generation.  

Until test results are received, store all waste, and label as “NCDOT Bridge Paint Removal 

Waste - Pending Analysis” and include the date generated and contact information for the 

Division HazMat Manager or Project Engineer.  Store waste containers in an enclosed, 

sealed and secured storage container protected from traffic from all directions.  Obtain 

approval for the protection plan for these containers from the Engineer.  If adequate 

protection cannot be obtained by use of existing guardrail, provide the necessary supplies 

and equipment to maintain adequate protection.  Once test results are received and 

characterized, label waste as either “Hazardous Waste - Pending Disposal” or “Paint Waste 

- Pending Disposal”. 

 

Once the waste has been collected, and the quantities determined, prepare the appropriate 

shipping documents and manifests and present them to the Engineer.  The Engineer will 

verify the type and quantity of waste and obtain a Provisional EPA ID number from the: 

 

NC Hazardous Waste Section 

North Carolina Department of Environment & Natural Resources 

1646 Mail Service Center 

Raleigh, NC 27699 

Phone (919) 508-8400,  Fax (919) 715-4061 

 

At the time of shipping, the Engineer will sign, date and add the ID number in the 

appropriate section on the manifest.  The maximum on-site storage time for collected waste 

shall be 90 days.  All waste whether hazardous or non-hazardous will require numbered 

shipping manifests.  The cost for waste disposal (including lab and Provisional EPA ID 

number) is included in the bid price for this contract.  Note NC Hazardous Waste 

Management Rules (15A NCAC 13A) for more information.  Provisional EPA ID numbers 

may be obtained at this link: 
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http://portal.ncdenr.org/web/wm/provisional-hw-notification-page. 

 

Testing labs shall be certified in accordance with North Carolina State Laboratory Public 

Health Environmental Sciences.  List of certified laboratories may be obtained at this link: 

 

http://slphreporting.ncpublichealth.com/EnvironmentalSciences/Certification/Certifie

dLaboratory.asp. 

 

All test results shall be documented on the lab analysis as follows: 

 

1. For leachable lead: 
a.  Soils/Solid/Liquid- EPA 1311/200.7/6010 

 

Area sampling will be performed for the first 2 days at each bridge location.  The area 

sample will be located within five feet of the containment and where the highest probability 

of leakage will occur (access door, etc.).  Results from the area sampling will be given to 

the Engineer within 72 hours of sampling (excluding weekends).  If the results of the 

samples exceed 20 µg/m
3
 corrective measures shall be taken and monitoring shall be 

continued until 2 consecutive sample results are less than 20 µg/m
3
. 

 

TWA may suspend the work if there are visible emissions outside the containment 

enclosure or pump monitoring results exceeding the level of 30 µg/m
3
. 

 

Where schools, housing and/or buildings are within 500 feet of the containment, the 

Contractor shall perform initial TSP-Lead monitoring for the first 10 days of the project 

during abrasive blasting, vacuuming and containment removal.  Additional monitoring will 

be required during abrasive blasting 2 days per month thereafter.  Results of the TSP 

monitoring at any location shall not exceed 1.5 µg/m
3
. 

EQUIPMENT MOBILIZATION 

 

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on 

wheels that has the ability to move on/off the roadway in less than 30 minutes.  All work 

conducted in travel lanes shall be from truck or trailer supported platforms and all 

equipment shall be self-propelled or attached to a tow vehicle at all times. 

QUALITY CONTROL INSPECTOR 

 

Provide a quality control inspector in accordance with the SSPC QP guidelines to ensure 

that all processes, preparation, blasting and coating application are in accordance with the 

requirements of the contract.   The inspector shall have written authority to perform QC 

duties to include continuous improvement of all QC internal procedures. The presence of 

the engineer or inspector at the work site shall in no way lessen the contractor's 

responsibility for conformity with the contract. 

http://portal.ncdenr.org/web/wm/provisional-hw-notification-page
http://slphreporting.ncpublichealth.com/EnvironmentalSciences/Certification/CertifiedLaboratory.asp
http://slphreporting.ncpublichealth.com/EnvironmentalSciences/Certification/CertifiedLaboratory.asp
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QUALITY ASSURANCE INSPECTOR 

 

The quality assurance inspector which may be a Department employee or a designated 

representative of the Department shall observe, document, assess and report that the 

Contractor is complying with all of the requirements of the contract.  Inspectors employed 

by the Department are authorized to inspect all work performed and materials 

furnished.  Such inspection may extend to all or any part of the work and to the preparation, 

fabrication or manufacture of the materials to be used.  The inspector is not authorized to 

alter or waive the requirements of the contract.  Each stage in preparing the structure to be 

coated which includes but not limited to washing, blasting, coating testing and inspection 

shall be inspected and approved by the Engineer or his authorized representative. 

SUBLETTING OF CONTRACT 

 

Only contractors certified to meet SSPC QP 2, Category A, and have successfully 

completed lead paint removal and field painting on all similar structures within 18 months 

prior to this bid are qualified for this work.  Work is only sublet by approval of the 

Engineer. 

PREPARATION OF SURFACES 

 

Before any other surface preparation is conducted, all surfaces shall be power washed to 

remove dust, salts, dirt and other contaminants.  All wash water shall be contained, 

collected and tested in accordance with the requirements of NCDOT Managing Bridge 

Wash Water specification.  Obtain approval of the Engineer and allow all cleaned surfaces 

to dry to the touch and without standing water before beginning surface preparation or 

painting activities. 

 

Surface preparation is done with materials meeting Article 1080-13 of the 2012 Standard 

Specifications.  No silica sand or other silica materials are permitted for use.  The profile 

shall be between 1.0 and 3.0 mils when measured on a smooth steel surface.  Conduct and 

document at least 2 tests per beam/girder and 2 tests per span of diaphragms/cross bracing. 

 

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive 

blasting as well as equipment and containers used to collect abrasive media.  This 

requirement will be enforced during activity and inactivity of equipment. 

 

Before the Contractor departs from the work site at the end of the work day, collect all 

debris generated during surface preparation and all dust collector hoses, tarps or other 

appurtenances containing blasting residue in approved containers. 

 

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector 

will preserve this area by covering it with tape, plastic or some other suitable means so that 

it can be retained as the Dry Film Thickness (DFT) gauge adjustment standard.  An 

acceptable alternative is for the Contractor to provide a steel plate with similar properties 

and geometry as the substrate to be measured. 
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The contractor and or quality assurance representative shall notify the Engineer of any area 

of corroded steel which has lost more than 50% of its original thickness. 

 

All parts of the bridges not to be painted and the travelling public shall be protected from 

overspray.  Submit a plan to protect all parts of bridge that are not required to be painted 

and a plan to protect the traveling public and surrounding environment while applying all 

coats of paint to a structure. 

 

Ensure that chloride levels on the surfaces are 7 µg/cm
2
 or lower using an acceptable 

sample method in accordance with SSPC Guide 15.  The frequency of testing shall be 2 

tests per span after all surface preparation has been completed and immediately prior to 

painting.  Select test areas representing the greatest amount of corrosion in the span as 

determined by the Engineers’ representative.  Additional testing may be required if 

significant amounts of chloride are detected. 

 

All weld splatter, slag or other surface defects resulting in a raised surface above the final 

paint layer shall be removed prior to application of primer coat. 

PAINTING OF STEEL 

 

Paint System 1, as specified in these special provisions and Section 442 of the 2012 

Standard Specifications, is to be used for this work.  System 1 is an inorganic zinc primer, 

two coats acrylic paint and one stripe coat of acrylic paint over blast cleaned surfaces in 

accordance with SSPC-SP-10 (Near White Blast).  Perform all mixing operations over an 

impervious surface with provisions to prevent runoff to grade of any spilled material.  The 

contractor is responsible for reporting quantities of thinner purchased as well the amounts 

used.  No container with thinner shall be left uncovered, when not in use. 

 

Apply 2" stripe coat, by brush or roller only, to all exposed edges of steel including 

fasteners before applying the finish coat.  Locate the edge or corner in the approximate 

center of the paint stripe. 

 

Any area where newly applied paint fails to meet the specifications shall be repaired or 

replaced by the Contractor.  The Engineer approves all repair processes before the repair is 

made.  Repaired areas shall meet the specifications.  The Contractor applies an additional 

finish coat of paint to areas where the tape adhesion test is conducted. 

MATERIALS 

 

Only paint suppliers that have a NCDOT qualified inorganic zinc primer may furnish paints 

for this project.  All paints applied to a structure shall be from the same supplier.  Before 

any paints are applied the Contractor shall provide the Engineer a manufacturer’s 

certification that each batch of paint meets the requirements of the applicable Section 1080 

of the 2012 Standard Specifications. 

 



DA00242                   57 FEDERAL 

The inspector randomly collects a one pint sample of each paint product used on the 

project.  Additional samples may be collected as needed to verify compliance to the 

specifications. 

 

Do not expose paint materials to rain, excessive condensation, long periods of direct 

sunlight, or temperatures above 110°F or below 40°F.  In addition, the Contractor shall 

place a device which records the high, low and current temperatures inside the storage 

location.  Follow the manufacturer’s storage requirements if more restrictive than the above 

requirements. 

 

INSPECTION 

 

Surface Preparation for System 1 shall be in accordance with SSPC SP-10.  Any area(s) not 

meeting the requirements of SSPC SP-10 shall be remediated prior to application of 

coating.  Surface inspection is considered ready for inspection when all blast abrasive, 

residue and dust is removed from surfaces to be coated. 

 

(A) Quality Assurance Inspection 

 

The Contractor furnishes all necessary OSHA approved apparatus such as ladders, 

scaffolds and platforms as required for the inspector to have reasonable and safe 

access to all parts of the work.  The contractor illuminates the surfaces to be 

inspected to a minimum of 50-foot candles of light. All access points shall be 

illuminated to a minimum of 20-foot candles of light.  

 

NCDOT reserves the right for ongoing QA (Quality Assurance) inspection to 

include but not limited to surface contamination testing, adhesion pull testing and 

DFT readings as necessary to assure quality. 

 

Inform the Engineer and the Division Safety Engineer of all scheduled and 

unannounced inspections from SSPC, OSHA, EPA and/or others that come on site.  

Furnish the Engineer a copy of all inspection reports except for reports performed 

by a third party and or consultant on behalf of the Contractor. 

 

(B) Inspection Instruments 

 

At a minimum, furnish the following calibrated instruments and conduct the 

following quality control tests: 

 

(1) Sling Psychrometer - ASTM E337 - bulb type 

(2) Surface Temperature Thermometer 

(3) Wind Speed Indicator 

(4) Tape Profile Tester - ASTM D4417 Method C 

(5) Surface Condition Standards - SSPC VIS-1 and VIS-3  

(6) Wet Film Thickness Gage - ASTM D4414 

(7) Dry Film Thickness Gage - SSPC-PA2 Modified  
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(8) Solvent Rub Test Kit - ASTM D4752 

(9) Adhesion Test Kit - ASTM D3359 Method A (Tape Test) 

(10) Adhesion Pull test - ASTM D4541 

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit) 

SSPC Technology Guide 15 

  

(C) Quality Control 

 

Maintain a daily quality control record in accordance with Article 442-13 of the 

2012 Standard Specifications and make such records available at the job site for 

review by the inspector and submit to the Engineer as directed.  In addition to the 

information required on M&T-610, submit all Dry Film Thickness (DFT) readings 

on a form equivalent to M&T-611. 

 

(1) Measure DFT at each spot on the attached diagram and at the required 

number of locations as specified below: 

 

(a) For span members less than 45 feet; three random locations along 

each girder in each span. 

(b) For span members greater than 45 feet; add one additional location 

for each additional 10 feet in span length. 

 

DFT measurements for the prime coat shall not be taken for record until the 

zinc primer has cured in accordance with ASTM D4752 (MEK Rub Test) 

with no less than a four resistance rating. 

 

Stiffeners and other attachments to beams and or plate girders shall be 

measured at no less than five random spots per span.  Also dry film 

thickness is measured at no less than six random spots per span on 

diaphragms/“K” frames. 

 

Each spot is an average of three to five individual gage readings as defined 

in SSPC PA-2.  No spot average shall be less than 80% of minimum DFT 

for each layer applied; this does not apply to stripe coat application.  Spot 

readings that are non-conforming shall be re-accessed by performing 

additional spot measurements not to exceed one foot intervals on both sides 

of the low areas until acceptable spot averages are obtained.  These non-

conforming areas shall be corrected by the Contractor prior to applying 

successive coats. 
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(2) Two random adhesion tests (1 test=3 dollies) per span are conducted on 

interior surfaces in accordance with ASTM D4541 (Adhesion Pull Test) 

after the prime coat has been properly cured in accordance with ASTM 

D4752 (MEK Rub Test) with no less than a 4 resistance rating, and will be 

touched up by the Contractor.  The required minimum average adhesion is 

400 psi. 

 

(3) Cure of the intermediate and stripe coats shall be accessed by using the 

thumb test in accordance with ASTM D1640 (Curing Formation Test) 

prior to the application of any successive layers of paint. 

 

(4) One random Cut Tape adhesion test per span is conducted in accordance 

with ASTM D3359 (X-Cut Tape Test) on interior surface after the finish 
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flanges less than 16" in width. 
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coat is cured.  Repair areas shall be properly tapered and touched up by 

the Contractor. 

SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS 

 

Personnel access boundaries are delineated for each work site using signs, tape, cones or 

other approved means.  Submit copies of safety and environmental compliance plans that 

comply with SSPC QP 2 Certification requirements. 

HEALTH AND SAFETY RESPONSIBILITIES 

 

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent 

chromium.  It is the contractor’s responsibility to test for toxic metals and if found, comply 

with the OSHA regulations, which may include medical testing. 

 

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of 

identifying existing and predictable hazards in the surroundings or working conditions 

which are unsanitary, hazardous, or dangerous to employees, and who has authorization to 

take prompt corrective measures to eliminate them; is on site during all surface preparation 

activities and monitors the effectiveness of containment, dust collection systems and waste 

sampling.  Before any work begins, provide a written summary of the Competent Person’s 

safety training. 

 

Comply with Subarticle 442-14(B) of the 2012 Standard Specifications. 

 

Comply with Subarticle 442-14(D) of the 2012 Standard Specifications.  Ensure employee 

blood sampling test results are less than 50 micrograms per deciliter.  Remove employees 

with a blood sampling test of 50 or more micrograms per deciliter from work activities 

involving any lead exposure. 

 

An employee who has been removed with a blood level of 50 micrograms per deciliter or 

more shall have two consecutive blood sampling tests spaced one week apart indicating 

that the employee’s blood lead level is at or below 40 micrograms per deciliter before 

returning to work activities involving any lead exposure. 

 

All OSHA recordable accidents that occur during the project duration are to be reported to 

the Engineer within twenty-four (24) hours of occurrence.  In addition, for accidents that 

involve civilians or property damage that occurs within the work zone the Division Safety 

Engineer shall be notified immediately. 

 

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand 

wash station at each bridge location and a decontamination trailer at each bridge or 

between bridges unless the work is on the roadway, or the Contractor shall show reason 

why it is not feasible to do so and provide an alternative site as approved by the Engineer.  

The Contractor shall assure that all employees whose airborne exposure to lead is above the 

PEL shall shower at the end of their work shift. 
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STORAGE OF PAINT AND EQUIPMENT 

 

Provide a location for materials, equipment and waste storage.  Spread tarpaulins over all 

pavements and surfaces underneath equipment used for abrasive recycling and other waste 

handling equipment or containers.  All land and or lease agreements that involve private 

property shall disclose to the property owner that heavy metals may be present on the 

Contractor’s equipment.  Prior to storing the Contractor’s equipment on private property, 

provide a notarized written consent signed by the land owner received by the Engineer at 

least forty-eight (48) hours before using property.   All storage of paint, solvents and other 

materials applied to structures shall be stored in accordance with Section 442 of the 2012 

Standard Specifications or the manufacturers’ requirements.  The more restrictive 

requirements will apply. 

UTILITIES 

 

Protect all utility lines or mains which may be supported on, under, or adjacent to bridge 

work sites from damage and paint overspray. 

MEASUREMENT AND PAYMENT 

 

The cost of inspection, surface preparation and repainting the existing structure is included 

in the lump sum price bid for Cleaning and Repainting of Bridge #___.  This price is full 

compensation for furnishing all inspection equipment, all paint, cleaning abrasives, 

cleaning solvents and all other materials; preparing and cleaning surfaces to be painted; 

applying paint in the field; protecting work area, traffic and property; and furnishing blast 

cleaning equipment, paint spraying equipment, brushes, rollers, any other hand or power 

tools and any other equipment. 

 

Pollution Control will be paid at the contract lump sum price which will be full 

compensation for all collection, handling, storage, air monitoring, and disposal of debris 

and wash water, all personal protective equipment, and all personal hygiene requirements, 

and all equipment, material and labor necessary for the daily collection of the blast debris 

into specified containers; and any measures necessary to ensure conformance to all safety 

and environmental regulations as directed by the Engineer. 

 

Painting Containment for Bridge #___ will be paid at the lump sum contract price and will 

be full compensation for the design, materials, installation, maintenance, and removal of 

the containment system. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Cleaning and Repainting of Bridge #___ Lump Sum 

Pollution Control Lump Sum 

Painting Containment for Bridge #___ Lump Sum 
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DESCRIPTION OF BRIDGES: 

 

Bridge #8 Tyrrell County: This bridge was built in 1962 and carries NC 94 over Riders Creek.  

The superstructure consists of 3 spans of 4 lines of W30x108 beams @ 8’-0” spacing with steel 

diaphragms.  The bridge has an overall length of 105’-0” with a concrete deck and a 33’-5” total 

deck width.  The existing paint system is green water based (Acrylic) over red water based 

primer (Acrylic), and the estimated area to be cleaned and painted is 3,583 sq. ft. 

Bridge #21 Tyrrell County: This bridge was built in 1964 and carries SR 1105 (Newlands 

Road) over Scuppernong River.  The superstructure consists of 7 spans of 4 lines of W21x96 

beams @ 7’-0” spacing with steel diaphragms.  The bridge has an overall length of 245’-0” with 

a concrete deck and a 28’-5” total deck width.  The existing paint system is green water based 

(Acrylic) over red water based primer (Acrylic), and the estimated area to be cleaned and painted 

is 6,543 sq. ft. 

 

CLEANING AND PAINTING EXISTING BEARING PLATES: (12-5-12) 

Thoroughly clean the exposed surfaces of all bearing plates, anchor bolts, nuts and washers on 

the existing structure in accordance with the Article 442-7(B) of the Standard Specifications.  

The Engineer shall approve the cleaning of each unit before painting. 

After cleaning, apply a touch up coat of natural color organic zinc repair paint to the steel 

followed by a complete coat of the same paint. 

Payment at the contract unit prices for the various pay items will be full compensation for the 

above work required for cleaning and painting existing bearing plates. 

 

 

BEAM REPAIR: (SPECIAL) 

1.0 DESCRIPTION  

Cut and remove deteriorated girder portions at locations determined by Engineer, after 

blasting and priming for new paint system. The Engineer will determine the extent of the 

section to be removed. The repaired girder section shall be inspected by NCDOT during fit-

up and approved before welding the new section may begin. After approval of the fit-up 

girder section, weld fit-up girder section into place. Welding shall be performed by certified 

welders as specified in the Standard Specifications.  

2.0  CONTAINMENT SYSTEM 

An approved containment system must be installed prior to beginning work.  See the 

Containment System section of the Painting Existing Structure Special Provisions regarding 

loading, design, and submittal requirements for the containment system 
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3.0 FIELD ALTERATIONS 

Since this repair involves working with an existing structure where the dimensions may vary 

throughout the structure, the contractor should expect and shall be prepared to make 

alterations in the field. This includes, but not limited to, having qualified personnel on hand 

to perform necessary alterations and having extra material on hand (or the ability to procure 

extra material in a timely manner). All such alterations shall be brought to the attention of the 

engineer and agreed upon prior to alteration. 

4.0 BASIS OF PAYMENT 

Payment will be made at the contract price bid per pounds structural steel used for Beam 

Repair. Such payment will be full compensation for all materials, equipment, tools, labor, 

welding, miscellaneous steel and incidentals necessary to complete the work. 

 

BRIDGE JACKING: (SPECIAL) 

1.0     DESCRIPTION 

This work shall consist of furnishing all labor, equipment and materials necessary for 

construction and subsequent removal of jacking support system, including jacks, jack 

supports, shims and all necessary blocking. Included under this item shall be all work to 

raise and support the existing structures as specified on the plans and as noted herein. 

2.0     UTILITY COORDINATION 

Utility owners with active utilities on the bridge shall be notified by the contractor of the 

jacking operation 30 days before the operation begins. 

3.0     SCOPE OF WORK 

Work for bridge jacking includes setting blocking and jacks, jacking bridge girders, 

mechanically locking jacks, and lowering bridge spans onto new bearing assemblies. 

Prior to bridge jacking, complete all diaphragm modifications necessary at the pier being 

jacked.  If a span connected to an end bent is to be jacked, be sure the curtain wall is either 

clear of the girders, or fully free to move with the jacked span prior to jacking.  Jack all 

girders in the span being raised. Lock jacks and install blocking while the bridge is in the 

raised condition. While in the raised condition, remove all existing steel bearing 

components and cut existing anchor bolts flush with the top of the cap.  Follow bridge 

plans for other work that may be required.  Lower the bridge onto the new bearing 

assemblies.  Complete diaphragm work as needed.  All bridge jacking operations shall be 

complete before new deck overlay is placed on the existing structure.  

Submit working drawings and jacking procedure to the engineer for review and approval 

prior to the start of work. Working drawings and all calculations submitted shall be sealed 

by a Professional Engineer currently licensed in the state of North Carolina. 
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4.0     BASIS OF PAYMENT 

Payment will be made at the contract bid for each Bridge Jacking as shown in the contract 

plans.  Such payment will be full compensation for all materials, equipment, tools, labor, 

and incidentals necessary to complete the work of this scope, including any jacking frames, 

jacking plates and concrete repair required due to jacking operations.  

 

CONCRETE DECK REPAIR FOR EPOXY OVERLAY: (12-12-13) 

1.0 GENERAL 

This provision addresses concrete deck repairs prior to placing an epoxy overlay.  Work 

shall begin within 60 days of notification.  After surface preparation, the Engineer sounds 

the deck using a chain drag or other acceptable means and marks areas to be repaired. 

2.0 MATERIALS 

 

Concrete deck repair material shall be epoxy based material with a minimum modulus of 

elasticity of 2500 ksi.  The repair material must be on the NCDOT Approved Product List 

(APL) and recommended by the manufacturer for use with an epoxy overlay system.  

Materials containing cement mortar are acceptable; however, a 28 day curing period will be 

required before placing the epoxy overlay.  The curing period may be adjusted if approved 

by the epoxy overlay manufacturer and the Engineer.  Submit the proposed repair material 

and schedule of repairs to the Engineer for approval prior to beginning the work. 

3.0 CLASS II SURFACE PREPARATION (PARTIAL DEPTH) 

 

Saw cut a perimeter surrounding the repair to a depth not less than 1 inch and remove all 

loose, unsound and contaminated material by chipping with hand tools to an average depth 

of approximately one-half the deck thickness, but no less than 3/4 inch below the top mat 

of steel.  Clean, repair or replace rusted or loose reinforcing steel.  Care shall be taken not 

to cut, stretch, or damage any exposed reinforcing steel.  Thoroughly clean the newly 

exposed surface.  Use a bonding agent in accordance with the manufacturer’s 

recommendations.   

4.0 APPLICATION 

 

Refill areas where concrete is removed with repair material up to the finished deck surface 

and cure in accordance with the material manufacturer’s recommendations.  Provide a 

raked finish. 

5.0 MEASUREMENT & PAYMENT 

 

Concrete Deck Repair for Epoxy Overlay will be measured and paid for at the contract unit 

price per square feet for the appropriate areas repaired.  The price shall include materials, 

labor, equipment, tools and any incidentals necessary to complete the work. 

 

Payment will be made under: 

Pay Item Pay Unit 

Concrete Deck Repair for Epoxy Overlay Square Feet 



DA00242                   65 FEDERAL 

EPOXY OVERLAY SYSTEM: (6-12-14) 

1.0 GENERAL 

 

This special provision is intended for use on bridges with an Average Daily Traffic (ADT) 

less than or equal to 5,000.  This work shall consist of furnishing and applying an epoxy 

overlay system over the concrete bridge deck in accordance with the contract documents and 

consists of a minimum of two (2) layers of hybrid polymer resins with a special blend of 

extremely hard aggregate designed to provide a 3/8 inch thick overlay for the purpose of crack 

treatment, complete waterproofing, and providing a non-skid surface.  The overlay system 

shall be formulated and applied to withstand continuous heavy traffic, extreme changes in 

weather conditions, and deformations due to structure loading and temperature changes.  

2.0 PERFORMANCE GUARANTEE 

 

The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of 12 months 

following the date of final project acceptance of the work and shall replace defective 

materials and workmanship at no cost to the Department.   

  

The performance guarantee shall be invoked for the following defects: delamination of the 

epoxy overlay to the bridge surface, skid resistance less than 40 as measured by AASHTO 

T242 or 25 square feet of the deck surface meets the defect criteria prior to the end of the 

warranty.  The Contractor will not be responsible for damage due to normal wear and tear, 

negligence on the part of the Department, or use in excess of the design.  

3.0 MATERIALS 

 

This two-part epoxy polymer overlay system shall be on the NCDOT Approved Products List 

(APL) and be free of any fillers or volatile solvents and shall be formulated to provide a 

simple volumetric mixing ratio of two components such as one to one or two to one by 

volume.  The epoxy overlay system shall be formulated to provide flexibility in the system 

without any sacrifice of the hardness, chemical resistance or strength of the system.  Use of 

external/conventional flexibilizers will not be accepted.  Flexibility shall be by interaction of 

elastomers which chemically link during the process of curing so the flexibility of the 

molecule is least affected during the low temperature conditions that are confronted in actual 

use. 

 

Epoxy 

When the two component system is mixed at the appropriate ratio, the cured resin shall 

conform to the following requirements: 

 

EPOXY PROPERTIES 

Property Requirement Test Method 

Viscosity-Poises at 77°F ± 

2°F  

7-25 ASTM D2393 (Spindle 

No.3 at 20 rpm) 

Pot Life 15-45 minutes @ 75° F ASTM C881 

Min. Tensile Strength at 7 

days 

2000 psi ASTM D638 
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Tensile Elongation at 7 days  30-70% ASTM D638 

Min. Compressive Strength 

@ 3 hrs. 

1,000 psi  ASTM C109 

Min. Compressive Strength 

@ 24 hrs. 

5000 psi  ASTM C109 

Min. adhesion strength @ 24 

hrs. 

250 psi @ 75° F ASTM C1583 

Max. Water Absorption 1% ASTM D570 

 

Aggregate 

Aggregate used for all layers shall be non-friable, non-polishing, clean and free from surface 

moisture.  The aggregate shall be flint rock, 100% fractured, thoroughly washed and kiln dried 

to a maximum moisture content of 0.2% by weight, measured in accordance with ASTM 

C566.  The fracture requirements shall be at least one mechanically fractured face and will 

apply to materials retained on a U.S. No. 10 sieve.  Aggregate shall conform to the following 

requirements: 

 

AGGREGATE PROPERTIES 

Property Value Test Method 

Moisture Content, max. 0.2% by weight AASHTO T255 

Mohs Hardness, min. 7  

Soundness Loss, 5 cycles in Sodium 

Sulfate, max. 

5.4% AASHTO T104 

Micro-Deval, max. 10% AASHTO TP58 

 

AGGREGATE GRADATION 

Sieve Percent Passing 

No. 4 100 

No. 8 30-75 

No. 16 Max. 5 

No. 30 Max. 1 

 

 

4.0 SURFACE PREPARATION 

 

Remove all existing overlays if applicable, and all loose, disintegrated, unsound or 

contaminated concrete from the bridge deck.  Prepare the bridge deck prior to applying the 

overlay system, in accordance with the manufacturer's recommendations, the special provision 

Concrete Deck Repair for Epoxy Overlay, and this provision. 

 

Prior to overlay placement and upon completion of the deck repairs, clean the entire deck 

surface by steel shot blasting and other means to remove asphaltic material, oils, dirt, rubber, 

curing compounds, pavement markings, paint carbonation, laitance, weak surface mortar and 

other materials that may interfere with the bonding or curing of the overlay.  Do not begin 

shotblasting until all grinding or milling operations are completed.  Use sandblasting 

equipment on areas that cannot be reached by the shotblasting operation.  If expansion joints 
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are not being replaced or have been replaced prior to shotblasting they shall be protected from 

damage from the shotblasting operation.  Pavement markings shall be considered clean when 

the concrete has exposed aggregate showing through the paint stripe.  Deck drains and areas 

of curb or railing above the proposed surface shall be protected from the shotblasting 

operation.  Mortar that is soundly bonded to the coarse aggregate shall have open pores to be 

considered adequate for bond.  Provide a self-propelled vacuum capable of picking up dust 

and other loose material from the shotblasting operation.  Provide air compressors equipped 

with oil/water separator capable of drying all moisture from the bridge deck.  Care shall be 

taken and methods used to fully capture and collect the excess material.   

 

Prior to overlay placement and upon completion of surface preparation, perform bond testing 

of the epoxy overlay material in accordance with ASTM C1583 on two pre-selected 1.5’ x 3’ 

test patches.  Test locations will be determined by the Engineer.  The tensile strength shall be 

at least 250 psi and the depth of failure into the concrete deck for 50% of the test patch area 

shall be ¼” or greater.  Install test sections with the same materials, equipment, personnel, 

timing and sequence of operations and curing time that will be used for the installation of the 

overlay.  Test locations shall be repaired with approved repair materials.   

 

If the cleaning method, materials and installation procedure do not produce acceptable test 

results, the contractor must remove failed test patches, make the necessary adjustments, and 

retest all patches at no additional cost to the Department until satisfactory test results are 

obtained.  

 

Epoxy based overlays shall not be placed on hydraulic cement concrete that is less than 28 

days old.  Patching and cleaning operations shall be inspected and approved prior to placing 

each layer of the overlay.  Any contamination of the deck or intermediate courses, after initial 

cleaning, shall be removed.   

 

The deck shall be completely dry at the time of application of the epoxy concrete overlay.  

Deck drains shall be closed off during application of epoxy overlay. 

 

5.0 EQUIPMENT 

 

For mechanical applications, equipment shall consist of no less than an epoxy distribution 

system, aggregate spreader, application squeegee, vacuum truck, and a source of lighting if 

work is to be performed at night.  The distribution system shall accurately measure and mix 

the epoxy resin and hardening agent, and shall uniformly and accurately apply the epoxy 

materials at the specified rate to the bridge deck in such a manner as to cover 100% of the 

work area.  The aggregate spreader shall be propelled in such a manner as to uniformly and 

accurately apply the aggregate to cover 100% of the epoxy material.  Aggregate shall be 

sprinkled or dropped vertically in a manner such that the level of the epoxy mixture is not 

disturbed.   The vacuum truck shall be self-propelled. 

 

For hand applications, equipment shall consist of calibrated containers, a “jiffy” type paddle 

mixer or other paddle designed specifically for epoxy mixing, squeegees, rollers and brooms, 



DA00242                   68 FEDERAL 

which are suitable for mixing the epoxy and applying the epoxy and aggregate.  Paddle shall 

remain submerged when mixing to avoid entraining air. 

6.0 APPLICATION 

 

Handling and mixing of the epoxy resin and hardening agent shall be performed in a safe 

manner to achieve the desired result in accordance with the manufacturer's recommendations 

as approved and as directed by the Engineer.  Epoxy overlay materials shall not be placed 

when weather or surface conditions are such that the material cannot be properly handled, 

placed, spread and cured within the specified requirements of traffic control.   

 

The application rates of the liquid and stone in the 2 layers shall be as recommended by the 

manufacturer, but not less than the following rate of application. 

 

TABLE 4 

APPLICATION RATES 

Course Min. Epoxy Rate 

(Gal./100 SF) 

Min. Aggregate Rate 

(Lbs./Sq.Yd) 

1 2.5 10 

2 5 14 

 

The final overlay thickness shall be a minimum of 3/8”.  Once the epoxy mixture has been 

prepared, immediately and uniformly applied it to the surface of the bridge deck.  There shall 

be no longitudinal joints of the epoxy overlay in the wheel path.  The temperature of the 

bridge deck surface and all epoxy and aggregate components shall be 60°F or above at the 

time of application.  Epoxy shall not be applied if the air temperature is expected to drop 

below 55°F within 8 hours after application or if air temperatures would cause the gel time to 

be less than 10 minutes.  Consult with the manufacturer when placing overlay at temperatures 

above 90°F.  The dry aggregate shall be applied in such a manner as to completely cover the 

epoxy mixture so that no wet spots appear and before it begins to gel.  First course 

applications that do not receive enough aggregate prior to gel shall be removed and replaced.  

A second course insufficiently covered with aggregate may be left in place, but will require 

additional applications before opening to traffic.  After each course is fully cured, all loose 

aggregate shall be removed by vacuuming or brooming.  Traffic shall not be allowed on the 

first course of the overlay.  Traffic and equipment shall not be permitted on the overlay 

surface during the curing period.    The minimum curing periods shall be as follows: 
 

Course:  Average temperature of deck, epoxy and aggregate components in °F 
 

   60-64 65-69 70-74 75-79 80-84 85+ 

     Course 1 4 hrs. 3 hrs. 2.5 hrs. 2 hrs. 1.5 hrs. 1 hr. 

     Course 2 6.5 hrs.* 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs. 

*Course 2 shall be cured for 8 hrs. if the air temperature drops below 60°F during the curing period. 

 

The Contractor shall plan and execute the work to provide the curing periods as specified 

herein, or manufacturer proposed curing periods may be submitted to the Engineer for review 

and approval. 
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Do not apply epoxy overlay courses over modular joints, metal expansion joints, or foam joint 

seals.  A bond breaker shall be placed on all expansion joints.   

 

In the event the Contractor's operation damages the epoxy overlay, the Contractor shall 

remove the damaged areas by saw-cutting in rectangular sections to the top of the concrete 

deck surface and replacing the various courses in accordance with this Specification at no 

additional cost to the Department. 

 

Prior to acceptance, perform bond testing for each span or 300 square yards, whichever is 

smaller, in accordance with ASTM C1583 on 1.5’ x 3’ test patches.  Test locations will be 

determined by the Engineer.  The tensile strength shall be at least 250 psi and the depth of 

failure into the concrete deck for 50% of the test patch area shall be ¼” or greater.  

Unacceptable test results will require removal and replacement of overlay as directed by the 

Engineer at no cost to the Department.  Test locations shall be repaired with approved repair 

materials.   

7.0 MEASUREMENT & PAYMENT 

 

Epoxy Overlay System will be measured and paid for at the contract unit price per square feet.  

The price shall include surface preparation, furnishing and placing the overlay system, 

providing a 5 year warranty, and all tools, labor, materials, bond strength testing and any 

incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Epoxy Overlay System 

 

Square Feet 

 

BRIDGE JOINT DEMOLITION: 

            (SPECIAL) 

DESCRIPTION 

This provision addresses the removal of existing joint material and adjacent concrete to facilitate 

the installation of new bridge joints at the locations noted in the contract plans.   

EQUIPMENT 

Use the following surface preparation equipment: 
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 Sawing equipment capable of sawing concrete to a specified depth.  

 

 Power driven hand tools for removal of concrete are required that meet the following 

requirements: 

 

Pneumatic hammers weighing a nominal 15 lbs (7 kg) or less. 

 

Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width. 

 

 Hand tools such as hammers and chisels for removal of final particles of concrete.  

 

REMOVAL AND PREPARATION 

 

Prior to any construction, take the necessary precautions to ensure debris from joint construction 

is not allowed to fall below the bridge deck.  

Remove existing joint material by methods approved by the Engineer. Provide a 1” deep saw cut 

around the perimeter of areas noted for bridge deck removal.  

Remove by chipping with hand tools concrete adjacent to the joint to the limits shown on the 

contract plans. Use a small chipping hammer (15 lb. class) to prepare the edges of the repair area 

to limit micro fractures.  In addition, all loose and unsound concrete shall be removed.  

In overhangs, removing concrete areas greater than 0.60 ft2/ft length of bridge will require 

overhang support.  Submit the overhang support method to the Engineer for approval. 

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. Dispose of the 

removed concrete.   

If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer 

for the proper course of action.  

Clean, repair or replace rusted or loose reinforcing steel.  Thoroughly clean the newly exposed 

surface to be free of all grease, oil, curing compounds, acids, dirt, or loose debris. 

MEASUREMENT AND PAYMENT 

Bridge Joint Demolition will be measured and paid for at the contract unit price bid per square 

foot and will be full compensation for removal, containment and disposal of existing joint 

material and concrete and shall include the cost of labor, tools, equipment and incidentals 

necessary to complete the work. 

Pay Item      Pay Unit 

Bridge Joint Demolition    Square Feet 

 



DA00242                   71 FEDERAL 

FOAM JOINT SEALS: (9-27-12) 

1.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 

gasoline, salt and other materials that are spilled on or applied to the surface.  Use a 

resilient, UV stable, preformed, impermeable, flexible, expansion joint seal.  The joint seal 

shall consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam.  

The joint seal shall contain no EVA (Ethylene Vinyl Acetate).  Cell generation shall be 

achieved by being physically blown using nitrogen.  No chemical blowing agents shall be 

used in the cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” 

and 1/2” apart along the bond surface running the length of the joint.  Use seals with a 

depth that meets the manufacturer’s recommendation, but is not less than 70% of the 

uncompressed width.  Provide a seal designed so that, when compressed, the center portion 

of the top does not extend upward above the original height of the seal by more than 1/4”.  

Provide a seal that has a working range of 30% tension and 60% compression and meets 

the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft
2
 

Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft

3
 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to 

ensure that the marks are clearly visible before installation. 

2.0 BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal 

manufacturer that meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 
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Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface 

temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use 

an adhesive specified by the manufacturer of the joint seal. 

3.0 SAWING THE JOINT 

The joint opening shall be initially formed to the width shown on the plans including the 

blockout for the elastomeric concrete.     

The elastomeric concrete shall have sufficient time to cure such that no damage can occur 

to the elastomeric concrete prior to sawing to the final width and depth as specified in the 

plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw 

in the desired direction.  To control the saw and to produce a straight line as indicated on 

the plans, anchor and positively connect a template or a track to the bridge deck.  Do not 

saw the joint by visual means such as a chalk line.  Fill the holes used for holding the 

template or track to the deck with an approved, flowable non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and 

spacing two metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus 

approximately 1” below the bottom of the seal.  An irregular bottom of sawed joint is 

permitted as indicated on the plans.  Grind exposed corners on saw cut edges to a 1/4” 

chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width 

specified in the plans.  Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 

4.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for 

spalls, popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to 

blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the 

bonding agent.  Sandblast the joint opening to provide a firm, clean joint surface free of 

curing compound, loose material and any foreign matter.  Sandblast the joint opening 
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without causing pitting or uneven surfaces.  The aggregate in the elastomeric concrete may 

be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, 

blow the surface with compressed air, or vacuum the surface until all traces of blast 

products and abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not 

contain detrimental amounts of water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge 

deposited in the cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 

5.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 

as recommended below.  Do not install the joint seal if the ambient air or surface 

temperature is below 45F.  Have a manufacturer’s certified trained factory representative 

present during the installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to insure the seal is the 

same length as the deck opening.  When the joint seal requires splicing, use the heat 

welding method by placing the joint material ends against a teflon heating iron of 425-

475°F for 7 - 10 seconds, then pressing the ends together tightly.  Do not test the welding 

until the material has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical 

walls of the joint as a means to minimize clean up.  After opening both cans of the bonding 

agent, stir each can using separate stirring rods for each component to prevent premature 

curing of the bonding agent.  Pour the two components, at the specified mixing ratio, into a 

clean mixing bucket.  Mix the components with a low speed drill (400 rpm max.) until a 

uniform gray color is achieved without visible marbling.  Apply bonding agent to both 

sides of the elastomeric concrete as well as both sides of the joint seal, making certain to 

completely fill the grooves with epoxy.  With gloved hands, compress the joint seal and 

with the help of a blunt probe, push the seal into the joint opening until the seal is recessed 

approximately 1/4” below the surface.  When pushing down on the joint seal, apply 

pressure only in a downward direction.  Do not push the joint seal into the joint opening at 

an angle that would stretch the material.  Seals that are stretched during installation shall be 

removed and rejected.  Once work on placing a seal begins, do not stop until it is 

completed.  Clean the excess epoxy from the top of the joint seal immediately with a 

trowel.  Do not use solvents or any cleaners to remove the excess epoxy from the top of the 

seal.  Remove the protective cover at the joint edges and check for any excess epoxy on the 

surface.  Remove excess epoxy with a trowel, the use of solvents or any cleaners will not 

be allowed. 
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The installed system shall be watertight and will be monitored until final inspection and 

approval.  Do not place pavement markings on top of foam joint seals. 

 

6.0 BASIS OF PAYMENT 

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint 

Seals”.  Prices and payment will be full compensation for furnishing all material, including 

elastomeric concrete, labor, tools and equipment necessary for installing these units in 

place and accepted. 

ELASTOMERIC CONCRETE: (12-18-12) 

1.0 DESCRIPTION 

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or 

epoxy and kiln-dried aggregate.  Provide an elastomeric concrete and binder system that is 

preapproved.  Use the concrete in the blocked out areas on both sides of the bridge deck 

joints as indicated on the plans. 

2.0 MATERIALS 

Provide materials that comply with the following minimum requirements at 14 days (or at 

the end of the specified curing time). 

 

ELASTOMERIC CONCRETE 

PROPERTIES 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Compressive Strength, psi ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM D882 (D882M) 450 

Durometer Hardness ASTM D2240 50 

 

BINDER PROPERTIES 

(without aggregate) 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 
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In addition to the requirements above, the elastomeric concrete must be resistant to water, 

chemical, UV and ozone exposure and withstand temperature extremes.  Elastomeric 

concrete systems requiring preheated aggregates are not allowed. 

3.0 PREQUALIFICATION 

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, 

primer and binder materials) and a Type 3 certification in accordance with Article 106-3 of 

the Standard Specifications for prequalification to: 

 

North Carolina Department of Transportation 

Materials and Tests Unit 

1801 Blue Ridge Road 

Raleigh, NC   27607 

Prequalification will be determined for the system.  Individual components will not be 

evaluated, nor will individual components of previously evaluated systems be deemed 

prequalified for use. 

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate 

samples will be evaluated for compliance with the Materials requirements specified above.  

Systems satisfying all of the Materials requirements will be prequalified for a one year 

period.  Before the end of this period new product samples shall be resubmitted for 

prequalification evaluation.   

If, at any time, any formulation or component modifications are made to a prequalified 

system that system will no longer be approved for use. 

4.0 INSTALLATION 

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has 

cured for seven full days and reached a minimum strength of 3000 psi. 

Provide a manufacturer’s representative at the bridge site during the installation of the 

elastomeric concrete to ensure that all steps being performed comply with all manufacturer 

installation requirements including, but not limited to weather conditions (ambient 

temperature, relative humidity, precipitation, wind, etc), concrete deck surface preparation, 

binder and aggregate mixing, primer application, elastomeric concrete placement, curing 

conditions and minimum curing time before joint exposure to traffic.  Do not place 

elastomeric concrete if the ambient air or surface temperature is below 45F. 

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.  

Before placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned 

and dry.  Sandblast the concrete surface in the blockout and clear the surface of all loose 

debris.  Do not place the elastomeric concrete until the surface preparation is completed and 

approved.   
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Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to 

be in contact with elastomeric concrete, and to areas specified by the manufacturer. 

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s 

instructions.  Place the elastomeric concrete in the areas specified on the plans while the 

primer is still tacky and within 2 hours after applying the primer.  Trowel the elastomeric 

concrete to a smooth finish. 

The joint opening in the elastomeric concrete shall match the formed opening in the 

concrete deck prior to sawing the joint. 

5.0 FIELD SAMPLING 

Provide additional production material to allow freshly mixed elastomeric concrete to be 

sampled for acceptance.  A minimum of six 2 inch cube molds and three 3x6 inch cylinders 

will be taken by the Department for each day’s production.  Compression, splitting tensile, 

and durometer hardness testing will be performed by the Department to determine 

acceptance.  Materials failing to meet the requirements listed above are subject to removal 

and replacement at no cost to the Department. 

6.0 BASIS OF PAYMENT 

No separate payment will be made for elastomeric concrete.  The lump sum contract price 

bid for “Foam Joint Seals” or “Synthetic Rubber Expansion Joint Seal” will be full 

compensation for furnishing and placing the Elastomeric Concrete. 

 

FALSEWORK AND FORMWORK:              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 

the Standard Specifications or other provisions; no additional submittals are required 

herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain 

plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 

temporary structure that functions as a work platform that supports construction personnel, 

materials, and tools, but is not intended to support the structure.  Scaffolding systems that 

are used to temporarily support permanent structures (as opposed to functioning as work 

platforms) are considered to be falsework under the definitions given.  Shoring is a 

component of falsework such as horizontal, vertical, or inclined support members.  Where 

the term “temporary works” is used, it includes all of the temporary facilities used in bridge 

construction that do not become part of the permanent structure. 
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Design and construct safe and adequate temporary works that will support all loads 

imposed and provide the necessary rigidity to achieve the lines and grades shown on the 

plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 

the safety and quality required by the design assumptions.  The Engineer has authority to 

reject material on the basis of its condition, inappropriate use, safety, or nonconformance 

with the plans.  Clearly identify allowable loads or stresses for all materials or 

manufactured devices on the plans. Revise the plan and notify the Engineer if any change 

to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework 

and forms on the working drawings.  Include falsework footing settlements, joint take-

up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 
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MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck 

slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the 

member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 

near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour 

components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 

other such devices used as part of the falsework or formwork that remains in the 

permanent structure.  If the plan notes indicate that the structure contains the necessary 

corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 

these devices.  Electroplating will not be allowed.  Any coating required by the 

Engineer will be considered incidental to the various pay items requiring temporary 

works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  

In addition, Table 2.2A is included to provide the maximum wind speeds by county 

in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft
2
 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 

420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 

required until the drawings have been approved.  Such approval does not relieve the 

Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 

concrete structures, make sure that the calculated deflection of falsework flexural members 

does not exceed 1/240 of their span regardless of whether or not the deflection is 

compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so 

that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 

the presence of the Engineer, not more than 24 hours prior to the beginning of each 

concrete placement.  Inspect other temporary works at least once a month to ensure that 

they are functioning properly.  Have a North Carolina Registered Professional Engineer 

inspect the cofferdams, shoring, sheathing, support of excavation structures, and 

support systems for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 

for temporary works rest.  If required by the Engineer, conduct load tests to verify 

proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 

washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  

If preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in 

other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 

will be full compensation for the above falsework and formwork. 

 

CRANE SAFETY: (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 
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Submit all items listed below to the Engineer prior to beginning crane operations involving 

critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 

crane chart capacity for the radius at which the load will be lifted or requires the use of more 

than one crane. Changes in personnel or equipment must be reported to the Engineer and all 

applicable items listed below must be updated and submitted prior to continuing with crane 

operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 

rigging operations.  Qualifications and experience should include, but not be limited to, 

weight calculations, center of gravity determinations, selection and inspection of sling 

and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 

certified by NC CCO (National Commission for the Certification of Crane Operators), 

or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 

Proficiency Program. Other approved nationally accredited programs will be 

considered upon request. All crane operators shall also have a current CDL medical 

card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 

Include current certification for the type of crane operated (small hydraulic, large 

hydraulic, small lattice, large lattice) and medical evaluations for each operator.  

 

GROUT FOR STRUCTURES: (9-30-11) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, or decks.  Mix and place grout in 

accordance with the manufacturer’s recommendations, the applicable sections of the 

Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the 

Materials and Tests Unit for a list of approved pre-packaged grouts and consult the 

manufacturer to determine if the pre-packaged grout selected is suitable for the required 

application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 
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The grout shall be free of soluble chlorides and contain less than one percent soluble 

sulfate.  Supply water in compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the 

manufacturer and Engineer.  The quantity and gradation of the aggregate shall be in 

accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the 

manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each 

container.  Admixtures with an expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout 

shall expand no more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material 

certification showing results of tests conducted to determine the properties listed in the 

Standard Specifications and to assure the material is non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at 

least 5000 psi.  Compressive strength in the laboratory shall be determined in accordance 

with ASTM C109 except the test mix shall contain only water and the dry manufactured 

material.  Compressive strength in the field will be determined by molding and testing 4” x 

8” cylinders in accordance with AASHTO T22.  Construction loading and traffic loading 

shall not be allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the 

grout shall not be less than 80. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 

oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 

remove excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air 

temperature measured at the location of the grouting operation in the shade away from 

artificial heat is below 45°F. 

Provide grout at a rate that permits proper handling, placing and finishing in accordance 

with the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use 

grout free of any lumps and undispersed cement.  Agitate grout continuously before 

placement. 

Control grout delivery so the interval between placing batches in the same component does 

not exceed 20 minutes. 
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The Engineer will determine the locations to sample grout and the number and type of 

samples collected for field and laboratory testing.  The compressive strength of the grout 

will be considered the average compressive strength test results of 3 cube or 2 cylinder 

specimens at 28 days. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

SUBMITTAL OF WORKING DRAWINGS: (8-9-13) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 

contract.  Make submittals that are not specifically noted in this provision directly to the 

Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit 

or both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all 

copies to the Resident Engineer.  State the reason for the proposed variation in the 

submittal.  To minimize review time, make sure all submittals are complete when initially 

submitted.  Provide a contact name and information with each submittal.  Direct any 

questions regarding submittal requirements to the Resident Engineer, Structure Design Unit 

contacts or the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working 

drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 

items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. T. K. Koch, P. E. Mr. T. K. Koch, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 
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Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov  (James Gaither) 

jlbolden@ncdot.gov (James Bolden) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Williams, P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design Unit 

can be viewed from the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: Paul Lambert (919) 707 – 6407 

mailto:plambert@ncdot.gov
mailto:jgaither@ncdot.gov
mailto:jlbolden@ncdot.gov
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  (919) 250 – 4082 facsimile 

  plambert@ncdot.gov 

Secondary Structures Contacts: James Gaither (919) 707 – 6409 

  James Bolden (919) 707 – 6408 

    

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  K. J. Kim (919) 662 – 4710 

  (919) 662 – 3095 facsimile 

  kkim@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams (704) 455 – 8902 

  (704) 455 – 8912 facsimile 

  ewilliams@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident 

Engineer.  At the same time, submit the number of hard copies shown below of the same 

complete submittal directly to the Structure Design Unit and/or the Geotechnical 

Engineering Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will receive 

review comments and drawing markups for these submittals from the Structure Design 

Unit.  The second table in this section covers “Geotechnical Submittals”.  The Resident 

Engineer will receive review comments and drawing markups for these submittals from the 

Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structure 

Design Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide 

additional copies of any submittal as directed. 

 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 Plan Note, SN Sheet & 

mailto:plambert@ncdot.gov
mailto:mmulla@ncdot.gov
mailto:ewilliams@ncdot.gov
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“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 
2
 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 
4,5

 
7 0 Article 1072-8 

Miscellaneous Metalwork 
4,5

 7 0 Article 1072-8 

Optional Disc Bearings 
4
 8 0 “Optional Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Pot Bearings 
4
 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 
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Prestressed Concrete Cored Slab 

(detensioning sequences) 
3
 

6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 
5
 

7 0 
Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 
4
 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 
4
 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 
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6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

 

GEOTECHNICAL SUBMITTALS: 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference 

Requiring Submittal 
1
 

Drilled Pier Construction Plans 
2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 
2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 
2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 
4 8 drawings,   

2 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 
4 5 drawings,   

2 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit 

a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other 

delivery service to the appropriate Geotechnical Engineering Unit regional office.  Electronic 

submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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STANDARD SPECIAL PROVISION 

 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 

as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 

of allotments made to the Department of Transportation by the Director for the estimated payments for 

transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 

be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 

contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 

performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 

appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 

estimated completion progress, and any acceleration of this progress shall be subject to the approval of 

the Department of Transportation provided funds are available.  The State reserves the right to terminate 

or suspend any transportation project contract, and any transportation project contract shall be so 

terminated or suspended if funds will not be available for payment of the work to be performed during 

that fiscal year pursuant to the contract.  In the event of termination of any contract, the contractor shall 

be given a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Subarticle 108-13(E) of the 2012 Standard Specifications. 

 

CONTRACT PAYMENT AND PERFORMANCE BOND – BRIDGE:      REVISED 5/27/14 
 

A performance bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the faithful performance of the contract in accordance with specifications and 

conditions of the contract is required on this project if the contract amount exceeds $300,000.  

Such bond shall be solely for the protection of the North Carolina Department of Transportation 

and the State of North Carolina. 
 

A payment bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the prompt payment for all labor or materials for which the Contractor, or 

subcontractor, is liable is required on this project if the contract amount exceeds $300,000.  The 

payment bond shall be solely for the protection of persons or firms furnishing materials or 

performing labor for this contract for which the Contractor is liable. 
 

The successful bidder, within fourteen (14) days after notice of award, shall provide the 

Department with a contract payment bond and a contract performance bond each in an amount 

equal to one hundred percent (100%) of the amount of the contract. 
 

BIDS: 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2.5 million, 

the bid will not be considered for award. 
 



DA00242                   92 FEDERAL 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

SAFETY VESTS: 
 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers 

and their personnel must wear an OSHA approved reflective vest or outer garment at all times 

while on the project.     

 

CONTRACTOR CLAIM SUBMITTAL FORM: 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/ 

 

DRIVEWAYS AND PRIVATE PROPERTY: 
 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. The Contractor shall not perform work for private citizens or 

agencies in conjunction with this project or within the project limits of this contract.  

 

COOPERATION WITH STATE FORCES: 
 

The Contractor must cooperate with State forces working within the limits of this project as 

directed by the Engineer. 

 

ERRATA: 
(1-17-12) (Rev. 11-18-14) Z-4 
 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

 

 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 
 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 
 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 
 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  𝑾 = 𝑾𝑾√𝑾÷𝑾𝑾𝑾,𝑾𝑾𝑾 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
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Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 
 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 
 

PLANT AND PEST QUARANTINES: 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 
 

Contact 
 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 

project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 
 

Regulated Articles Include 
 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles.  This includes movement of articles listed above that may be 

associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 
 



DA00242                   95 FEDERAL 

AWARD OF CONTRACT: 
(6-28-77) Z-6 
 

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 

Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 

will affirmatively insure that the contract entered into pursuant to this advertisement will be 

awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 

national origin”. 

 

 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS: 
Z-7 

 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 

 

1. The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor’s aggregate workforce in each trade on all construction work in the 

covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 

Female participation”. 

 

 These goals are applicable to all the Contractor’s construction work (whether or not it is 

Federal or federally assisted) performed in the covered area.  If the Contractor performs 

construction work in a geographical area located outside of the covered area, it shall apply the 

goals established for such geographical area where the work is actually performed.  With regard 

to this second area, the Contractor also is subject to the goals for both its federally involved and 

nonfederally involved construction. 

 

 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 

Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 

affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its 

effort to meet the goals.  The hours of minority and female employment and training must be 

substantially uniform throughout the length of the contract, and in each trade and the Contractor 

shall make a good faith effort to employ minorities and women evenly on each of its projects.  

The transfer of minority or female employees or trainees from Contractor to Contractor or from 

project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the 

contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the 

goals will be measured against the total work hours performed. 

 

2. As used in this Notice and in the contract resulting from this solicitation, the “covered 

area” is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 

AND FEMALE PARTICIPATION 

 

Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 

Camden County Hoke County Anson County 

Chowan County Richmond County Burke County 

Gates County Robeson County Cabarrus County 

Hertford County Sampson County Caldwell County 

Pasquotank County Scotland County Catawba County 

Perquimans County  Cleveland County 

 Area  027  24.7% Iredell County 

Area 024   31.7% Chatham County Lincoln County 

Beaufort County Franklin County Polk County 

Carteret County Granville County Rowan County 

Craven County Harnett County Rutherford County 

Dare County Johnston County Stanly County 

Edgecombe County Lee County  

Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 

Hyde County Warren County Madison County 

Jones County   

Lenoir County Area  028   15.5% Area  030   6.3% 

Martin County Alleghany County Avery County 

Nash County Ashe County Cherokee County 

Northampton County Caswell County Clay County 

Pamlico County Davie County Graham County 

Pitt County Montgomery County Haywood County 

Tyrrell County Moore County Henderson County 

Washington County Rockingham County Jackson County 

Wayne County Surry County McDowell County 

Wilson County Watauga County Macon County 

 Wilkes County Mitchell County 

Area   025   23.5%  Swain County 

Columbus County  Transylvania County 

Duplin County  Yancey County 

Onslow County   

Pender County   

   

 

______________________________________________________________________________ 
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SMSA Areas 

 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 

 Orange County Forsyth County 

Area   9200   20.7% Wake County Guilford County 

Brunswick County  Randolph County 

New Hanover County Area  1300   16.2% Stokes County 

 Alamance County Yadkin County 

Area 2560    24.2%   

Cumberland County  Area  1520   18.3% 
  Gaston County 

  Mecklenburg County 

  Union County 

   

   

 

______________________________________________________________________________ 

 

 

Goals for Female 

 

 

Participation in Each Trade 

 

(Statewide)   6.9% 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS: 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 
 

I. General  
II. Nondiscrimination  

III. Nonsegregated Facilities  

IV. Davis-Bacon and Related Act Provisions  
V. Contract Work Hours and Safety Standards Act Provisions  

VI. Subletting or Assigning the Contract  

VII. Safety: Accident Prevention  
VIII. False Statements Concerning Highway Projects  

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  

X. Compliance with Governmentwide Suspension and Debarment Requirements  
XI. Certification Regarding Use of Contract Funds for Lobbying 

 

ATTACHMENTS 

 

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 

intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all 
lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement 

or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 
service provider. 
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Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 

subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  

FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 

the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 
on the contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress 

payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by 
the contracting agency and FHWA. 

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 

a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 

 

II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 

subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service 

contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 

amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  

41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the 
Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to 

ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 

1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 

Labor (US DOL) and FHWA requirements. 
 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to 

assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  

23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 

The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 

requirement activities of EEO: 

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to 
provide equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 

b. The contractor will accept as its operating policy the following statement: 

 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 

including apprenticeship, pre-apprenticeship, and/or on-the-job training." 
2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 

must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and 

responsibility to do so. 
3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 

recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's 

EEO policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement 
will be met, the following actions will be taken as a minimum: 

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 

every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 
conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 

the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 
c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 

locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for 
employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of 

meetings, employee handbooks, or other appropriate means. 
4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal 

Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the 

area from which the project work force would normally be derived. 
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a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 

employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 

referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 

implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 

such implementation violates Federal nondiscrimination provisions. 
c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and 

procedures with regard to referring such applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every 
type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 

national origin, age or disability. The following procedures shall be followed: 

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory 

wage practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 

actions reviewed, such corrective action shall include all affected persons. 
d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations 

under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the 

investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other 
persons. Upon completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 
current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 

involved. 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make 

full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the 

event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special 
provision. The contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 

 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 
d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 

eligible employees to apply for such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 

association acting as agent, will include the procedures set forth below: 

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 

paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 

within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 

bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. 

The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective 

bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice 
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such 

contractor shall immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and 
comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable 

accommodation in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 

leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 
b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. 

The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure 

by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract 
or such other remedy as the contracting agency deems appropriate.  
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11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records 

shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  

a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the 
project; 

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities 

and women; and 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 

the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or 

any part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 

required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last 
payroll period preceding the end of July. 

 

III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use 

by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, 
under the contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating 

areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 

entertainment areas, transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary 
dressing or sleeping areas to assure privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 

(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 

Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 
may elect to apply these requirements to other projects.  

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 

revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 

1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 

and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 

thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 

such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; 

also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, 

or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work 

actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 

classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination 

(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  

poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers.  

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage 

determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The 

contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria 

have been met:  
(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the 
wage determination. 

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the 

contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), 
a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment 

Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will 

approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting 

officer do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the 
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contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 

paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not 

expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 

mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 

program. 
2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of 

Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or 

any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much 
of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 

employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or 

mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the 
contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any 

further payment, advance, or guarantee of funds until such violations have ceased.  

3. Payrolls and basic records 
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 

security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 

and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 

under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 

commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 

providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 

registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs.  

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting 

agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 

payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's 

social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its 

successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon 
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of 

Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for 

a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, 
without weekly submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her 

agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:  
(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  

29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 

information is correct and complete; 
(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 

been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 

directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 
(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 

classification of work performed, as specified in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under 

section 1001 of title 18 and section 231 of title 31 of the United States Code. 
c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 

transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall 

permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, 

take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 

submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
4. Apprentices and trainees  

a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they 

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. 
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Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 

a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as 
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office 

of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for 

probationary employment as an apprentice.  
  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to 

the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 

registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under 

the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 

a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 

observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed 
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 

accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 

must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 

determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 

applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 

evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in 

accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is 
an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than 

full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 

plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio 

permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 

performed. 
  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 

permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 

which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and 

trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 

greater than permitted by the terms of the particular program. 
5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 

reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 

subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained 

in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 
9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 

disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  

29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the 
contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 

29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
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The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 

the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the 

employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on 

such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 

the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such 

territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 

watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime 

wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 

performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 

federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums 

as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as 

provided in the clause set forth in paragraph (2.) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section 
and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 

compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 

elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 

may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 

rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  

from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in 

this term if the prime contractor meets all of the following conditions: 
(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the work of the leased employees;  

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 

limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 

the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 

necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 

the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it 

contains all pertinent provisions and requirements of the prime contract. 
5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 

their own self-performance requirements. 
 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 

sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions 

as it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and 
the safety of the public and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 

the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  

(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  

Act (40 U.S.C. 3704). 
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of 

entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and 
to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 

statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 

concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the 

seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places 

where it is readily available to all persons concerned with the project: 
18 U.S.C. 1020 reads as follows: 

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 

maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 

cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or 

related project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 
contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act. 

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 

agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 
 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 

lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 
 

1. Instructions for Certification – First Tier Participants: 

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered 
transaction. The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The 

certification or explanation will be considered in connection with the department or agency's determination whether to enter into this 

transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person 
from participation in this transaction.  

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 

enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if 

any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 

used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between 
a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers 

to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who 

has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants 

(such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 

agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 

covered transactions exceeding the $25,000 threshold.  
h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
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transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 

but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 

certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 

a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 

cause or default. 
 

* * * * * 
 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency;  

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 

commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or 

local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 

theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and  

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 

terminated for cause or default.  
b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 

explanation to this proposal.  
2. Instructions for Certification - Lower Tier Participants:  

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 

more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 

is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, 

including suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time 
the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 

used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 
obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 

Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 

under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 

participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors 

and suppliers).  
e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 

not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  
f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 

Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 

covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 
g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 

but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 
h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 

certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 

by a prudent person in the ordinary course of business dealings. 
i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into 

a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or 

agency. 
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2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall 

attach an explanation to this proposal. 
 

* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 

to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 

loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 
b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 

officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 

Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 

of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the 
required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 

included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 

 

 

ON-THE-JOB TRAINING: 
(10-16-07) (Rev. 5-21-13) Z-10 

 

Description 
 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 
 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 
 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 
 

Minorities and Women 
 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 
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Assigning Training Goals 
 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  

The Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample 

agreement is available at www.ncbowd.com/section/on-the-job-training. 
 

Training Classifications 
 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 
 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level status. 
 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  
 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

http://www.ncbowd.com/section/on-the-job-training
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classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  
 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 
 

Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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MINIMUM WAGES: 

GENERAL DECISION NC150104 01/23/2015  NC104 
Z-104 

Date:  January 23, 2015 
 

General Decision Number:  NC150104 01/23/2015  NC104 
 

Superseded General Decision Numbers:  NC20140104 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 

Beaufort Granville Pasquotank 

Bertie Halifax Perquimans 

Bladen Harnett Robeson 

Camden Hertford Sampson 

Carteret Hyde Scotland 

Chowan Jones Tyrrell 

Columbus Lenoir Vance 

Craven Martin Warren 

Dare Northampton Washington 

Duplin Pamlico Wilson 

Gates   

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 

projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 

commercial navigation, bridges involving marine construction; and other major bridges). 

 

Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.10 for 2015 that 

applies to all contracts subject to the Davis-Bacon Act for which the solicitation is issued on or 

after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers 

in any classification listed on this wage determination at least $10.10 (or the applicable wage rate 

listed on this wage determination, if it is higher) for all hours spent performing on the contract. 

The EO minimum wage rate will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available at 

www.dol.gov/whd/govcontracts. 

 

Modification Number Publication Date 

0 01/02/2015 

1 01/23/2015 
 

SUNC2014-006 11/17/2014 

 Rates Fringes 

BLASTER 21.85  

CARPENTER 13.72  

CEMENT MASON/CONCRETE FINISHER 14.26  

ELECTRICIAN   
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 Rates Fringes 

Electrician 18.69 2.66 

Telecommunications Technician 14.72 1.67 

IRONWORKER 16.32  

LABORER   

Asphalt Raker and Spreader 12.42  

Asphalt Screed/Jackman 13.48  

Carpenter Tender 10.85  

Cement Mason/Concrete Finisher Tender 11.35  

Common or General 10.12  

Guardrail/Fence Installer 13.39  

Pipelayer 13.31  

Traffic Signal/Lighting Installer 16.88  

PAINTER   

Bridge 19.62  

POWER EQUIPMENT OPERATORS   

Asphalt Broom Tractor 13.28  

Bulldozer Fine 18.46  

Bulldozer Rough 14.09  

Concrete Grinder/Groover 24.66  

Crane Boom Trucks 17.25  

Crane Other 21.48  

Crane Rough/All-Terrain 19.00  

Drill Operator Rock 15.43 1.61 

Drill Operator Structure 19.12  

Excavator Fine 17.61  

Excavator Rough 12.99  

Grader/Blade Fine 16.73  

Grader/Blade Rough 15.28  

Loader 2 Cubic Yards or Less 10.28  

Loader Greater Than 2 Cubic Yards 13.58  

Material Transfer Vehicle (Shuttle Buggy) 17.39  

Mechanic 18.63  

Milling Machine 14.38  

Off-Road Hauler/Water Tanker 9.30  

Oiler/Greaser 13.45  

Pavement Marking Equipment 11.87  

Paver Asphalt 15.53  

Roller Asphalt Breakdown 12.13  

Roller Asphalt Finish 13.65  

Roller Other 10.48  

Scraper Finish 13.98  

Scraper Rough 10.17  

Slip Form Machine 19.29  

Tack Truck/Distributor Operator 14.56  

TRUCK DRIVER   

GVWR of 26,000 Lbs or Greater 12.04  

GVWR of 26,000 Lbs or Less 10.35  
 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
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Unlisted classifications needed for work not included within the scope of the classifications 

listed may be added after award only as provided in the labor standards contract clauses  

(29 CFR 5.5(a)(1)(ii)). 
 

The body of each wage determination lists the classification and wage rates that have been found 

to be prevailing for the cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical order of "identifiers" that indicate 

whether the particular rate is a union rate (current union negotiated rate for local), a survey rate 

(weighted average rate) or a union average rate (weighted union average rate). 
 

Union Rate Identifiers 
 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 

characters other than "SU" or "UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 

an abbreviation identifier of the union which prevailed in the survey for this classification, which 

in this example would be Plumbers. 0198 indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 

internal number used in processing the wage determination. 07/01/2014 is the effective date of 

the most current negotiated rate, which in this example is July 1, 2014. 
 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 

agreement (CBA) governing this classification and rate. 
 

Survey Rate Identifiers 
 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 

classification in the survey and the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that classification.  As this weighted average 

rate includes all rates reported in the survey, it may include both union and non-union rates. 

Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted 

average calculation of rates and are not majority rates. LA indicates the State of Louisiana.  

2012 is the year of survey on which these classifications and rates are based. The next number, 

007 in the example, is an internal number used in producing the wage determination.  

5/13/2014 indicates the survey completion date for the classifications and rates under that 

identifier. 
 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 

Union Average Rate Identifiers 
 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 

for those classifications; however, 100% of the data reported for the classifications was union 

data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted 

union average rate. OH indicates the state. The next number, 0010 in the example, is an internal 

number used in producing the wage determination. 08/29/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 
 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 

average of the current negotiated/CBA rate of the union locals from which the rate is based. 
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WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 

 * a survey underlying a wage determination 

 * a Wage and Hour Division letter setting forth a position on a wage determination matter 

 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 

with the Wage and Hour Regional Office for the area in which the survey was conducted because 

those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 

from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 

followed. 
 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U. S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 

action) can request review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 
 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

The request should be accompanied by a full statement of the interested party's position and by 

any information (wage payment data, project description, area practice material, etc.) that the 

requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal 

directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

4.) All decisions by the Administrative Review Board are final. 
 

END OF GENERAL DECISION 
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LISTING OF DBE SUBCONTRACTORS                 Sheet ________ of  __________ 

Firm Name and Address Item No. Item Description 
* Agreed upon 

Unit Price 
** Dollar Volume of Item 

Name 

 
    

Address 

 
    

Name 

 
    

Address     

Name 

 
    

Address 

 
    

Name 

 
    

Address 

 
    

Name 

 
    

Address 

 
    

Name 

 
    

Address 

 
    

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the DBE 

subcontractor, and these prices will be used to determine the percentage of the DBE participation in the contract. 

** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price: 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent 

 

** Dollar Volume of DBE Subcontractor  $____________ 

 

Percentage of Total Contract Bid Price       ___________% 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 

 
Address as Prequalified 

 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   

   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 

 By  
Signature of Witness  Signature of Partner 

 

 

   
Print or type Signer's name  Print or type Signer's name 

 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 

 
Address as Prequalified 

 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 

   
   

Print or type Signer's name  Print or type Signer's Name 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 

required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 

appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 

fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  

 Name of Joint Venture 
(2)  

 Name of Contractor 

  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal and  

(3)  

 Name of Contractor 
  
 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 

If  Corporation, affix Corporate Seal and  
    

(4)  

 Name of Contractor (for 3 Joint Venture only) 
  

 Address as Prequalified 
    

    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 

    
  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   

  Individual name 

   

Trading and doing business as   

  Full name of Firm 

 
Address as Prequalified 

 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 

 
Address as Prequalified 

 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
Signature of Witness  

  

  
Print or type Signer’s name  

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 
 

 
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 

certification or explanation filed with the Department, or has become erroneous because of 

changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 

voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 

and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 

Federal Rules requiring this certification and detailing the definitions and coverages may be 

obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 

by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 

Construction Contract (Form FHWA PR 1273) provided by the Department, without 

subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 

covered transaction, unless he knows that the certification is erroneous.  The bidder may 

decide the method and frequency by which he will determine the eligibility of his 

subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 

knowledge and information of a participant is not required to exceed that which is normally 

possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 

in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 

principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 

 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 

Failure to submit a non-collusion affidavit and debarment certification will result in the 

prequalified bidder's bid being considered non-responsive. 

 

 

 

 

 

 

 
Check here if an explanation is attached to this certification. 
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Execution of Contract 
 

 

 

Contract No:  DA00242 

 

 

County:  Tyrrell 

 

 

 

ACCEPTED BY THE DEPARTMENT 

 

 

 

 

__________________________________________________ 

Contract Officer 

 

 

__________________________________________________ 

Date 

 

 

 

 
Signature Sheet (Bid) - ACCEPTANCE SHEET 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00242Feb 16, 2015 2:57 pm

County : Tyrrell

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

255607 1330000000-E INCIDENTAL MILLING0002

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22610 1525000000-E ASPHALT CONC SURFACE COURSE,
TYPE SF9.5A

0003

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2620 1575000000-E ASPHALT BINDER FOR PLANT MIX0004

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0005

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2012514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0006

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,20012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0007

STRUCTURE ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8692000000-N FOAM JOINT SEALS0008

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
(CLEANING & REPAINTING OF BRID
GE #21)

0009

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
(CLEANING & REPAINTING OF BRID
GE #8)

0010

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
(PAINTING CONTAINMENT FOR BRID
GE #21)

0011

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
(PAINTING CONTAINMENT FOR BRID
GE #8)

0012

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
(POLLUTION CONTROL)

0013

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

640SP  8889000000-E GENERIC STRUCTURE ITEM
(BEAM REPAIR)

0014



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00242Feb 16, 2015 2:57 pm

County : Tyrrell

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

183SP  8892000000-E GENERIC STRUCTURE ITEM
(BRIDGE JOINT DEMOLITION)

0015

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  8892000000-E GENERIC STRUCTURE ITEM
(CONCRETE DECK REPAIR FOR EPOX
Y OVERLAY)

0016

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,630SP  8892000000-E GENERIC STRUCTURE ITEM
(EPOXY OVERLAY SYSTEM)

0017

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  8897000000-N GENERIC STRUCTURE ITEM
(BRIDGE JACKING)

0018

Total Amount Of Bid For Entire Project :1457/Feb16/Q13970.0/D115801100000/E18



DA00242                   125 FEDERAL 

 

 

 

 

ADDENDUM(S) 

 

 

 

 

 

ADDENDUM #1 

 

I, ____________________  representing __________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #1. 

 

 

ADDENDUM #2 

 

I, ____________________  representing __________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #2. 

 

 

ADDENDUM #3 

 

I, ____________________  representing __________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #3. 
 




