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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 1 

 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: APRIL 29, 2015 AT 2:00 PM 

 

CONTRACT ID: DA00222 

 

WBS ELEMENT NO.:  1SP.10215.1  

 

MILES:   3.36 MILES 

 

ROUTE NO.:    NC 32 

 

LOCATION:    FROM NC 37 TO NC 94 

 

TYPE OF WORK: REPAIR OF JOINTED CONCRETE PAVEMENT SLABS 

 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING 

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 

STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE 

BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH 

CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING 

REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A DIVISION LET PROJECT. 

 

5% BID BOND OR BID DEPOSIT REQUIRED 

    

 

 

NAME OF BIDDER 

 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DA00222 IN CHOWAN COUNTY, NORTH CAROLINA 
 

DATE:  MARCH 27, 2015 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DA00222; 

has carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the 

special provisions, the proposal, the form of contract, and the forms of contract payment bond and contract 

performance bond; and thoroughly understands the stipulations, requirements and provisions.  The 

undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the 

Department of Transportation in accordance with this proposal to provide the necessary contract payment 

bond and contract performance bond within fourteen days after the written notice of award is received by him.  

The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 

construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to 

perform and complete the said contract in accordance with the 2012 Standard Specifications for Roads and 

Structures by the dates(s) specified in the Project Special Provisions and in accordance with the requirements 

of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the 

sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and 

perform the work and required labor to construct and complete State Highway Contract No. DA00222 in 

Chowan County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and 

according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and 

specifications show the details covering this project, and hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto, is by 

reference incorporated into and made a part of this contract; that, except as herein modified, all the 

construction and work included in this contract is to be done in accordance with the specifications contained 

in said volume, and amendments and supplements thereto, under the direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 

Contract Officer or such other person as may be designated by the Secretary to sign for the Department of 

Transportation.  The conditions and provisions herein cannot be changed except over the signature of the said 

Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are 

given as the basis for comparison of bids.  The Department of Transportation may increase or decrease the 

quantity of any item or portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or 

decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the 

contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of 

the Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as 

liquidated damages in case this bid is accepted and the Bidder shall fail to provide the required payment and 

performance bonds with the Department of Transportation, under the condition of this proposal, within 

14 calendar days after the written notice of award is received by him, as provided in the Standard 

Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements, except that bids may be prepared by 

electronic means as described elsewhere in the proposal.  Failure to comply with any requirement shall cause the bid to be 

considered irregular and shall be grounds for rejection of the bid. 
 

TRADITIONAL PAPER BIDS: 

1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid.   

2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed. 

3. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for the various contract 

items shall be written in figures.  Unit prices shall be rounded off by the Bidder to contain no more than FOUR decimal 

places. 

4. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount" 

column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount bid shall be 

determined by adding the amounts bid for each item. 

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in 

ink.  A representative of the Bidder shall initial the change in ink.  Do not use correction fluid, correction tape or similar 

product to make corrections. 

7. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, Debarment 

Certification and Gift Ban Certification form.  All bids shall show the following information: 

    a. Name of corporation, partnership, limited liability company,  joint venture, individual or firm, submitting bid.   

Corporations that have a corporate seal should include it on the bid. 

b. Name of individual or representative submitting bid and position or title held on behalf of the bidder. 

c. Name, signature, and position or title of witness. 

d. Completed attestation by Notary Public 

Note:  Signer, Witness and Notary Public must be different individuals. 

8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant 

to an award. 

10. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE NCDOT DIV. ONE 

OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC  27932 LOCATED APPROXIMATELY 5 MILES 

SOUTHEAST OF EDENTON, JUST OFF NC 94 ON AIRPORT DRIVE IN THE NORTHEASTERN 

REGIONAL AIRPORT BUILDING, BY 2:00 P.M. ON, WEDNESDAY, APRIL 29, 2015 
11. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DA00222 – REPAIR OF JOINTED CONCRETE PAVEMENT SLABS ON   NC 32 FROM 

NC 37 TO NC 94, TO BE OPENED AT 2:00 PM ON, WEDNESDAY, APRIL 29, 2015. 
 

12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope 

shall be addressed as follows: 
N. C. DEPARTMENT OF TRANSPORTATION 

ATTN: Barry Hobbs, PE 

113 Airport Drive, Suite 100 

Edenton, NC  27932 
 

OPTIONAL COMPUTER BID PREPARATION: 
1.  All instructions given above for completing and returning TRADITIONAL PAPER BIDS  apply, except as modified by 

the provision “Computer Bid Preparation (Optional)”, if applicable.  

2.  Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT website at: 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 
 

COMPUTER BID PREPARATION (OPTIONAL): 
(7-18-11) 102 SPI 1-18 

 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of 

a personal computer.  For electronic bid preparation the Contractor shall download the Expedite 

program from the NCDOT “Project Letting” website.  Then download the appropriate .ebs electronic 

file of line items and quantities unique to each project from the Division Office’s website. 

 

The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump 

sum prices for those items which must be bid in order to provide a complete bid for the project, and any 

MBE/WBE or DBE participation in the appropriate section of the Expedite program.  When these 

entries have been made, the program will automatically prepare a complete set of itemized proposal 

sheets which will include the amount bid for the various items and the total amount bid for the project in 

addition to the unit or lump sum prices bid.  The computer generated itemized proposal sheets shall be 

printed and signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8).  This 

set of itemized proposal sheets, when submitted together with the appropriate proposal, will constitute 

the bid and shall be delivered to the appropriate Division Office or location specified in the 

INSTRUCTIONS TO BIDDERS.  If the Bidder submits his bid on computer generated itemized 

proposal sheets, bid prices shall not be written on the itemized proposal sheets bound in the proposal.  

The computer generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk 

(CD) furnished by the Contractor and shall be submitted to the Department with the bid. 

 

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal 

sheets and those contained on the CD furnished by the Contractor, the unit or lump sum prices submitted 

on the printed and signed itemized proposal sheets shall prevail. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except 

that a bid may be submitted on computer generated itemized proposal sheets in which case the entries on 

the itemized proposal sheets will not be required to be in ink.  Changes to any entry on the computer 

generated itemized proposal sheets shall be made in accordance with requirement Number (6) of the 

INSTRUCTIONS TO BIDDERS.  When the computer generated itemized proposal sheets are not 

signed and received with the proposal, the bid will be considered irregular. 
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CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is June 1, 2015. 
 

The completion date for this contract is November 20, 2015. 
 

Except where otherwise provided by the contract, observation periods required by the contract will not 

be a part of the work to be completed by the completion date and/or intermediate contract times stated in 

the contract.  The acceptable completion of the observation periods that extend beyond the final 

completion date shall be a part of the work covered by the performance and payment bonds. 
 

The liquidated damages for this contract are Five Hundred ($ 500.00) per calendar day. 
 

 

MANDATORY PRE-BID CONFERENCE AND PROPOSAL REVIEW: 
 

All prospective bidders shall attend a Mandatory Pre-Bid Conference to be held at the NCDOT 

Division Office Conference Room, located at 113 Airport Drive Suite 100, Edenton, North 

Carolina, 27932 at 10:00 AM on Tuesday, April 14, 2015. Please contact Barry Hobbs  

(252) 482-1850, for any further information.   
 

NOTE: Contractors must be present during the entire Pre-Bid Conference in order to be eligible 

to bid on any of the projects. 
 

The pre-bid conference will include a thorough discussion of the plans, contract pay items, special 

provisions, etc.  
 

Only bidders who have attended and properly registered at the above scheduled pre-bid conferences will 

be considered qualified to bid on this project. A bid received from a bidder who has not attended and 

properly registered at the above scheduled pre-bid conferences will not be considered for award.  
 

No questions concerning the project will be answered by any Department personnel at any time, except 

at the Mandatory Pre-Bid Conference. 
 

This conference will be conducted by Department personnel for the purpose of providing additional 

information about the project and to give bidders an opportunity to ask any questions they may have.  
 

The Engineer will explain areas of responsibility, standards of performance and expected results as well 

FHWA reporting requirements.  This is also intended to be a time for the Contractor to raise questions. 
 

Any changes made to the contract during the pre-bid conference will be documented and included in an 

addendum.  The addendum must be returned with the bid package, signed and dated.  Failure to do so 

will result in disqualification of bid.  Pre-Bid Conference proceedings will be tape recorded. 
 

Attendance at the Pre-Bid Conference will not meet the requirements of proper registration unless the 

individual attending has registered with the following information:  

1. The individual writes his/her name on the official roster at the beginning of the pre-bid conference.  

2. The individual writes in the name and address of the company he/she represents.  

3. Only one company is shown as being represented by the individual attending.  

4. The individual is an officer or permanent employee of the firm they represent.  

5. The individual shall sign out when the end of the pre-bid conference is completed.  
 

Only bids received from the bidders who have attended and properly registered at the Pre-Bid 

Conference will be considered. 
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INTERMEDIATE CONTRACT TIME NUMBER ONE AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall not perform any work on this project and/or alter the traffic flow during the 

following time restrictions: 

DAY AND TIME RESTRICTIONS 
MONDAY-THURSDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY 

AND 

FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY 

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or 

during holiday weekends, special events, or any other time when traffic is unusually heavy, including 

the following schedules: 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

1. For any unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer 

2. For New Year's Day, between the hours of 30 minutes before sunset December 31st and 30 

minutes after sunrise January 2nd.  If New Year's   Day is on a Friday, Saturday, Sunday or 

Monday, then until 30 minutes after sunrise hour the following Tuesday. 

3.   For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after 

sunrise Monday. 

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes after 

sunrise Tuesday. 

5. For Independence Day, between the hours of  30 minutes before sunset the day before 

Independence Day and 30 minutes after sunrise the day after Independence Day. If Independence 

Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 30 minutes before 

sunset the Thursday before Independence Day and 30 minutes after sunrise the Tuesday after  

Independence Day. 

6. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after 

sunrise Tuesday. 

  7.   For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 minutes 

after sunrise Monday. 

  8.  For Christmas, between the hours of 30 minutes before sunset the Friday before the week of 

Christmas Day and 30 minutes after sunrise the following Tuesday after the week of Christmas 

Day. 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, 

Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures 

are not required during these periods, unless otherwise directed by the Engineer. 

The time of availability for this intermediate contract work shall be the time the Contractor begins to 

install all traffic control devices for lane closures according to the time restrictions listed herein. 
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The completion time for this intermediate contract work shall be the time the Contractor is required to 

complete the removal of all traffic control devices for lane closures according to the time restrictions 

stated above and place traffic in the existing traffic pattern. 

The liquidated damages are Five Hundred Dollars ($500.00) per hour time period or any portion 

thereof. 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from 

the time he begins the work until completion and final acceptance of the project.  The Contractor will 

not be permitted to suspend his operations except for reasons beyond his control or except where the 

Engineer has authorized a suspension of the Contractor's operations in writing. 
 

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum 

of $ 250.00 will be charged the Contractor for each and every calendar day that such suspension takes 

place.  The said amount is hereby agreed upon as liquidated damages due to extra engineering and 

maintenance costs and due to increased public hazard resulting from a suspension of the work.  

Liquidated damages chargeable due to suspension of the work will be additional to any liquidated 

damages that may become chargeable due to failure to complete the work on time. 

 

 

POSTED WEIGHT LIMITS: 
(7-1-95) (Rev. 8-21-12) 107 SP1 G24R 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges 

are posted with weight limits less than the legal limit.  Do not exceed the posted weight limits in 

transporting materials and/or equipment to the projects, unless otherwise indicated below.  Make a 

thorough examination of all projects and haul routes and be prepared to discuss them at the 

Preconstruction Conference. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2012 Standard Specifications): 

 

Line #  Description 
  5    -   Generic Paving Item (Repair of Jointed Concrete Pavement Slabs)  

        

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2012 Standard Specifications). 

 

Line #             Description 
   7 Long-Life Pavement Markings 
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FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.1882 per gallon.  Where any of the following are 

included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 
 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or 

in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 

used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 

meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 

replacement for a previously committed MBE or WBE firm. 

 



DA00222     10 STATE 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 

greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed MBE and WBE participation along with a listing of the committed 

MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, 

and regularly sold to the public in the usual course of business.  A regular dealer engages in, as its 

principal business and in its own name, the purchase and sale or lease of the products in question.  A 

regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep 

such products in stock, if it owns and operates distribution equipment for the products.  Brokers and 

packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 

the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance 

with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 

and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls


DA00222     11 STATE 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Rep

lacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Fo

rm%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts 

as a written joint check agreement among the parties providing full and prompt disclosure of the 

expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification

%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20S

ubcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 

project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).doc 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co

mparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the contract as 

set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 

reported to the Department. 
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(B) Women Business Enterprises 0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the contract as 

set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The 

Directory can be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be 

considered committed, even though the listing shall include both committed MBE/WBE subcontractors 

and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation 

submitted at the time of bid will be used toward overall race-neutral goals.  Only those firms with 

current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 

bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following required 

information: 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 

participation, including the names and addresses on Listing of MBE and 

WBE Subcontractors contained elsewhere in the contract documents in order for the bid 

to be considered responsive.  Bidders shall indicate the total dollar value of the MBE and 

WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This 

form shall be completed in its entirety.  Blank forms will not be deemed to represent 

zero participation.  Bids submitted that do not have MBE and WBE participation 

indicated on the appropriate form will not be read publicly during the opening of bids.  

The Department will not consider these bids for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 
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time of the bid-letting, that MBE’s or WBE’s participation will not count towards 

achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors 

are not required for the zero goal, however any MBE or WBE participation that is achieved 

during the project shall be reported in accordance with requirements contained elsewhere in the 

special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 

responsible for meeting the goals or making good faith efforts to meet the goals, just like any other 

bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the 

work it performs on the contract with its own forces.  However, all the work that is performed by the 

MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 

MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 

receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 

puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which 

will perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and 

WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal 

shall be obtained through MBE participation with MBE certified subcontractors or documented through 

a good faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  

The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE 

and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the 

contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 

calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official 

state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 

official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward 

the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the 

MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of this 

participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit 

evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no later 

than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 12:00 noon on the next official state business day. 
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Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 

specific goal(s). 

 

One complete set of this information shall be received in the office of the Engineer no later than 12:00 

noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday 

or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 

noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  

Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 

documentation may include written subcontractor quotations, telephone log notations of verbal 

quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 

goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 

sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 

aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 

effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 

mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have the 

capability to perform the work of the contract.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation 

shall provide the opportunity to MBEs/WBEs within the Division and surrounding Divisions 

where the project is located.  The bidder must determine with certainty if the MBEs/WBEs are 

interested by taking appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE 

participation (2
nd

 and 3
rd

 tier subcontractors). 
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(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 

participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for MBEs/WBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and would take 

a firm’s price and capabilities as well as contract goals into consideration.  However, the 

fact that there may be some additional costs involved in finding and using MBEs/WBEs 

is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE 

goals, as long as such costs are reasonable.  Also, the ability or desire of a prime 

contractor to perform the work of a contract with its own organization does not relieve 

the bidder of the responsibility to make good faith efforts.  Bidding contractors are not, 

however, required to accept higher quotes from MBEs/WBEs if the price difference is 

excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 

specific groups, organizations, or associates and political or social affiliations (for example, 

union vs. non-union employee status) are not legitimate causes for the rejection or non-

solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid 

opening NCDOT’s Business Development Manager in the Business Opportunity and Work 

Force Development Unit to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 
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(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you may 

reasonably raise the question of whether, with additional reasonable efforts the apparent 

successful bidder could have met the goals.  If the apparent successful bidder fails to 

meet the MBE and WBE goals, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder having 

made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the MBE and WBE goals can be met or that an adequate good faith effort has been 

made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 

appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 

wishes to appeal the determination made by the Committee, they shall provide written notification to the 

Engineer.  The appeal shall be made within 2 business days of notification of the determination of non-

good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE 

will be based upon the value of work actually performed by the MBE/WBE and the actual 

payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 

may be counted toward the MBE contract goal requirement.  The same holds for work that a 

WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm 
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does not count toward the MBE contract goal requirement.  Again, the same holds true for the 

work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or 

subcontractor subcontracts a significantly greater portion of the work of the contract than would 

be expected on the basis of standard industry practices, it shall be presumed that the MBE or 

WBE is not performing a commercially useful function.  The MBE/WBE may present evidence 

to rebut this presumption to the Department.  The Department's decision on the rebuttal of this 

presumption may be subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the MBE or 

WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 

portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE 

regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 

or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined to 

be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, managing, 
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and supervising the work involved.  To perform a commercially useful function, the MBE/WBE 

shall also be responsible with respect to materials and supplies used on the contract, for 

negotiating price, determining quality and quantity, ordering the material and installing (where 

applicable) and paying for the material itself.  To determine whether a MBE/WBE is performing 

a commercially useful function, the Department will evaluate the amount of work subcontracted, 

industry practices, whether the amount the firm is to be paid under the contract is commensurate 

with the work it is actually performing and the MBE/WBE credit claimed for its performance of 

the work, and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 

be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified 

as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 

for the total value of the transportation services the subcontracted MBE or WBE provides 

on the contract.  It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the goal requirement.  This, however, may not always be 

possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 

faith effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from other 

certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 

entitled to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE 

contract requirement. 
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from working 

for others during the term of the lease with the consent of the MBE/WBE, so long as the 

lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of 

lease may count toward the MBE/WBE’s credit as long as the driver is under the 

MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE 

or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 

MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor 

seeks to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, 

a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A 

MBE/WBE may only be terminated after receiving the Engineer’s written approval based upon a finding 

of good cause for the termination. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 

Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE that 

was submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds 

true if a committed WBE is terminated for good cause, an additional WBE that was submitted at 

the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be required for 

removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 

time of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as 

the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 

taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work 

in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 
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(b) A description of the information provided to MBEs/WBEs regarding the plans 

and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the Department 

will not require the Contractor to solicit replacement MBE/WBE participation equal to 

the remaining work to be performed by the decertified firm.  The participation equal to 

the remaining work performed by the decertified firm will count toward the contract goal 

requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another similarly certified MBE/WBE subcontractor to perform at least the same amount 

of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to 

do the same amount of work, a good faith effort must be submitted to NCDOT (see A 

herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by 

a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 

Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 

Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 

MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on 

the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 

shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
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Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for use, 

their certification type(s), the number of trucks owned by the firm, as well as the individual truck 

identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 

Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 

of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 

tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 

of the following month.  Failure to submit this information accordingly may result in the following 

action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from being approved for 

further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 
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The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for 

payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a 

specific written description of the location in the locate request. 

 

RESOURCE CONSERVATION AND ENVIRONMENTALLY SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-28.8, 

it is the objective of the Department to aid in the reduction of materials that become a part of our solid 

waste stream, to divert materials from landfills, to find ways to recycle and reuse materials, to consider 

and minimize, where economically feasible, the environmental impacts associated with agency land use 

and acquisition, construction, maintenance and facility management for the benefit of the Citizens of 

North Carolina. 

 

To achieve the mission of reducing environmental impacts across the state, the Department is committed 

to supporting the efforts to initiate, develop and use products and construction methods that incorporate 

the use of recycled, solid waste products and environmentally sustainable practices in accordance with 

Article 104-13 of the Standard Specifications. 

 

Report the quantities of reused or recycled materials either incorporated in the project or diverted from 

landfills and any practice that minimizes the environmental impact on the project annually on the Project 

Construction Reuse and Recycling Reporting Form.  The Project Construction Reuse and Recycling 

Reporting Form and a location tool for local recycling facilities are available at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx. 

 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 

valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact the 

State Value Management Engineer at 919-707-4810. 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 

following: 
 

All steel and iron products that are permanently incorporated into this project shall be produced in the 

United States except minimal amounts of foreign steel and iron products may be used provided the 

combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire 

project or $2,500, whichever is greater.  If invoices showing the cost of the material are not provided, 

the amount of the bid item involving the foreign material will be used for calculations.  This minimal 

amount of foreign produced steel and iron products permitted for use is not applicable to high strength 

fasteners.  Domestically produced high strength fasteners are required. 

 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve months 

following the date of final acceptance of the work for maintenance and shall replace such 

defective materials and workmanship without cost to the Department. The Contractor will not be 

responsible for damage due to faulty design, normal wear and tear, for negligence on the part of 

the Department, and/or for use in excess of the design. 
 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess 

of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of 

equipment or material.  The Department’s first remedy shall be through the manufacturer 

although the Contractor is responsible for invoking the warranted repair work with the 

manufacturer.  The Contractor’s responsibility shall be limited to the term of the manufacturer’s 

guarantee.  NCDOT would be afforded the same warranty as provided by the Manufacturer. 
 

This guarantee provision shall be invoked only for major components of work in which the Contractor 

would be wholly responsible for under the terms of the contract.  Examples would include pavement 

structures, bridge components, and sign structures.  This provision will not be used as a mechanism to 

force the Contractor to return to the project to make repairs or perform additional work that the 

Department would normally compensate the Contractor for.  In addition, routine maintenance activities 

(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the 

project. 
 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 

United States of America.  No work shall be outsourced outside of the United States of America. 
 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 

services, staffing, or personnel to entities located outside of the United States. 
 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor 

or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 

landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 

employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime 

Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 

Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 

Governor).  This prohibition covers those vendors and contractors who: 
 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 
 

For additional information regarding the specific requirements and exemptions, vendors and contractors 

are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 

prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other 

State Agencies to determine if those agencies have adopted Executive Order 24. 

 

LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 

 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 
 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance for 

self-insured subcontractors, irrespective of whether having regularly in service fewer than three 

employees. 
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EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of 

line 32, the first sentence of the second paragraph and the first word of the second sentence of the 

second paragraph. 

 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence of 

the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to 

expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the 

Engineer. 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of 

the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase material for 

the subcontractor, the value of the material purchased will be included in the total dollar amount 

considered to have been sublet. 
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PROJECT ROADWAY PROVISIONS 
 

REPAIR OF JOINTED CONCRETE PAVEMENT SLABS: 
(4-15-08) (Rev. 6-26-14) SPI 7-8 

 

Description: 
 

The work covered by this provision consists of the removal and satisfactory disposal of the existing 

damaged jointed concrete pavement slabs, furnishing and placing new jointed concrete pavement slabs 

as shown in the plans or as directed by the Engineer. 
 

Materials: 
 

Refer to Divisions 6, 7, and 10 of the Standard Specifications. 
 

Item Section 

Portland Cement Concrete 1000 

Curing Agents 1026 

Water 1024-4 

Select Material, Class IV 1016 

Dowels and Tie Bars 1070-6 

Geotextile for Soil Stabilization 270 
 

Use Select Material, Class IV for Class IV Subgrade Stabilization.  If Class IV Subgrade Stabilization 

does not meet the requirements of Article 1010-2 of the Standard Specifications, the Engineer, at his 

discretion, may consider the material reasonably acceptable in accordance with Article 105-3 of the 

Standard Specifications. 
 

Methods of Production: 
 

The repair of jointed concrete pavement slabs shall meet the applicable requirements of Section 700 of 

the Standard Specifications and the following provisions: 
 

The concrete shall meet the requirements given in the Special Provision Titled “Very High Early 

Strength Concrete for Concrete Pavement Repair”. 
 

The repair of jointed concrete pavement slabs shall be conducted in one lane at a time. The work shall be 

accomplished with other operations in progress in the same area. 
 

In all cases of slab removal, the Contractor shall remove the entire 10 ft width and a minimum of 6 ft in 

the travel direction.  Any remaining portion of a slab that is removed shall not be less than 6 ft in the 

travel direction. 
 

As a result of the full depth sawing of the existing pavement to remove the distressed area, saw cuts that 

extend into the adjacent pavement shall be filled with epoxy prior to placing traffic on the new area.  

The epoxy shall meet the requirements of Section 1081 Type 3 of the Standard Specifications. 
 

The Contractor shall take necessary measures to protect the exposed subgrade and base from damage 

resulting from surface water and/or rain during the period between the pavement removal and 

replacement.  The Contractor shall submit his plan for removing the pavement areas to the Engineer for 

approval. The removal method shall minimize damage to the subgrade and to adjacent pavement and 

shoulders. 
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At locations as directed by the Engineer, the Contractor shall: 
 

1) Remove unsuitable aggregate base material and backfill with Class IV Subgrade Stabilization as 

directed by the Engineer; or 

2) Remove unsuitable aggregate base material, undercut the subgrade, place Geotextile for Soil 

Stabilization, and backfill with Class IV Subgrade Stabilization as directed by the Engineer. 
 

The Geotextile for Soil Stabilization shall conform to the requirements of Section 270 of the Standard 

Specifications. 
 

The Engineer will direct which method of repair is to be used at each location. 
 

The Contractor shall thoroughly tamp any loosened subgrade or base material to the satisfaction of the 

Engineer before the pavement is replaced.  New pavement shall be cast to match the thickness of the 

adjacent slabs. 
 

Pneumatic or hydraulic drills and bits that will drill a hole in the existing concrete faces for placement of 

the dowels at location specified on the Plans shall be used.  The equipment shall be operated so as to 

prevent damage to the pavement being drilled.  The drilling procedure shall be approved by the 

Engineer.  The drilled holes shall be thoroughly cleaned of all contaminants and the dowels of specified 

type and size shall then be set into the hardened concrete face of the existing pavement with an epoxy 

bonding compound meeting the requirements of a Type 3A epoxy detailed in Section 1081 of the 

Standard Specifications.  The specified dowels shall be placed at locations noted on Plan details with 

one-half of dowel protruding beyond the hardened face of existing pavement and placed at correct 

horizontal and vertical alignment with misalignment not to exceed 0.4 inches in the vertical or oblique 

plane.  The epoxy shall be allowed to harden sufficiently prior to placing concrete to prevent any 

movement of the dowels during the placement of the concrete.  A sufficient amount of epoxy must be 

placed in the back of the hole so that the entire cavity around the dowel is completely filled upon 

insertion of the dowel bars.  Any excess epoxy shall be removed.  The epoxy adhesive must be packaged 

in a cartridge with a mixing nozzle that thoroughly mixes the two components as they are dispensed (the 

mixing nozzle must be a minimum of 8 inches long) or may be placed with a machine which mixes the 

two components thoroughly and to the proper ratio as the material is being placed. 

Use dowels of the type, size, spacing, and at the location specified in Roadway Standard Drawing 

700.01 Sheet 1 of 2.  At no time shall dowels be driven into a dowel hole with sledge hammers or other 

devices.  In all cases, any dowel which cannot be freely inserted into a dowel hole will be rejected for 

use. 

Prior to placing concrete, the vertical exposed faces of the existing slabs shall be thoroughly cleaned of 

contaminates using wire brushing or other methods approved by the Engineer.  Extra care must be taken 

to remove all existing silicone or other joint sealant from the exposed concrete faces. 
 

The concrete shall be deposited within the slab replacement area in such manner as to require as little re-

handing as possible, to prevent segregation of the mix.  Hand spreading shall be minimized as much as 

possible, but where necessary, shall be done with shovels, not rakes.  Workers will not be allowed to 

walk in the fresh concrete with shoes coated with earth or other foreign substances.  The replaced slab 

area shall be filled with concrete and thoroughly consolidated by rodding, spading, and sufficient 

vibration to form a dense homogeneous mass throughout the area.  The final surface area shall be 

uniform in appearance and free of irregularities and porous areas. 
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The finished surface, including joints, shall meet a surface tolerance of 1/8 inch in 10 feet in any 

direction.  Any necessary corrections shall be done by grinding.  Any replaced slab which is low in 

relation to adjacent slabs may be ordered replaced by the Engineer.  Replacement of such a slab would 

generally be required if, in the opinion of the Engineer, excessive grinding of the adjacent pavement is 

necessary to match the profile of the full depth slab replacement or if a drainage problem would be 

created by grinding the adjacent pavement. 

The surface finish of the proposed concrete pavement shall be a burlap drag finish and conform to the 

cross-section of adjacent pavement.  The method of finishing shall be approved by the Engineer.  

Immediately after finishing operations have been completed and surface water has disappeared, all 

exposed surfaces of the pavement shall be cured in accordance with the applicable provisions of Section 

700-9 "Curing" and Section 1026 "Curing Agents for Concrete" of the Standard Specifications. 
 

Measurement and Payment 
 

The quantity of Jointed Concrete Pavement Slab repair to be paid for at the unit price established herein 

will be the actual number of square yards of jointed concrete pavement with dowels which has been 

completed and accepted.  In measuring this quantity, the width of the repair will be measured 

perpendicular to the centerline of the lane.  The length will be the actual length constructed, measured 

along the centerline of the pavement. 
 

The unit price for Repair of Jointed Concrete Pavement Slabs will be full compensation for all work 

covered by this provision, and applicable sections of the Standard Specifications for furnishing all labor, 

materials, tools, equipment, and incidentals for doing all work involved in placement of the concrete 

including but not limited to furnishing placing, and curing concrete; dowel bars; sawing and removing 

concrete; and filling saw cuts around the pavement repair. 
 

The quantity of Class IV Subgrade Stabilization to be paid for at the unit price established herein will be 

the actual number of tons of aggregate which has been incorporated into the completed and accepted 

work.  The aggregate will be measured by being weighed in trucks on certified platform scales or other 

certified weighing devices.  No deductions will be made for any moisture contained in the aggregate at 

the time of weighing. 
 

The unit price for Class IV Subgrade Stabilization will be full compensation for all work covered by this 

provision and the Standard Specifications including but not limited to removing of existing aggregate 

base course and backfilling with Class IV Subgrade Stabilization. 
 

The quantity of material removed from beneath the base course will be measured and paid for in 

accordance with Section 225 of the Standard Specifications for “Undercut Excavation”. 
 

The quantity of Geotextile for Soil Stabilization furnished and placed as directed will be measured and 

paid for in accordance with Section 270 of the Standard Specifications for “Geotextile for Soil 

Stabilization”. 

Payment will be made under:  

Pay Item Pay Unit 

Repair of Jointed Concrete Pavement Slabs Square Yard 

Class IV Subgrade Stabilization Ton 

Undercut Excavation Cubic Yard 

Geotextile for Soil Stabilization Square Yard 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless 

of whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is 

required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained 

over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor 

to manage the Contractor and subcontractor operations, insure compliance with Federal, State 

and Local ordinances and regulations, and manage the Quality Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface 

waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall 

be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 

adequately implemented and maintained on the project and for conducting the quality control 

program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 

exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 

timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 

work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 



DA00222     30 STATE 

(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 

work platforms, temporary construction, pumping operations, plant and storage 

yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in jurisdictional 

areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 

any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 

resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 

location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 

initialed and include the installation date of Best Management Practices.  These 

practices shall include temporary and permanent groundcover and be properly 

updated to reflect necessary plan and field changes for use and review by 

Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 

construction activities.  The permit references NCG010000, General Permit to Discharge 

Stormwater under the NPDES, and states that the Department shall incorporate the 

applicable requirements into its delegated Erosion and Sediment Control Program for 

construction activities disturbing one or more acres of land.  The Department further 

incorporates these requirements on all contracted bridge and culvert work at jurisdictional 

waters, regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 

concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, 

any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days, twice weekly for 

construction related Federal Clean Water Act, Section 303(d) impaired streams 

with turbidity violations, and within 24 hours after a significant rainfall event of 

0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 

Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review 

by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 

areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 

for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
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(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 

NCS000250 requirements, and the applicable requirements of the General Permit, 

NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 

notify the Division of Water Quality Regional Office within 24 hours of 

becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 

shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate and 

where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 

review by the Engineer.  Maintain NPDES inspection records and make records 

available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 

follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above are 

taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple construction 

activities on small bridge or culvert replacement projects.  This request shall be approved by the 

Engineer prior to work beginning. 

 



DA00222     32 STATE 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for 

a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 

Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, 

the certification number of the Level III Certified Designer on the design of the project erosion 

and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 

Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 

personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the ethical 

responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 

testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 

Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 

issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 

Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to the 

following: 
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(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after 

receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective 

on the date specified on the certified notice.  Failure to appeal within the time specified will result in a 

waiver of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed 

to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written examination 

and any proficiency examination, at the conclusion of the specified suspension period, prior to having 

the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 

and Certified Designer will be incidental to the project for which no direct compensation will be made. 

 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 

turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 

designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 

exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 

turbidity level shall not be increased. 
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If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do 

all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, 

operation of the pit and discharge can continue as long as the stream turbidity levels are not 

increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 

locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought 

into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, 

the Contractor shall define the point at which the discharge enters into the State’s surface waters and the 

appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 

the point at which the discharge enters these waters.  Upstream sampling location shall be located so that 

it is not influenced by backwater conditions and represents natural background conditions.  Downstream 

sampling location shall be located at the point where complete mixing of the discharge and receiving 

water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced into 

jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface 

is observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be 

reduced to a level where sediment deposition does not occur.  Staining of wetland surfaces from 

suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation.  

No activities shall occur in wetlands that adversely affect the functioning of a wetland.  Visible 

sedimentation will be considered an indication of possible adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test results, 

time, date and name of sampler.  Should the Department’s test results exceed those of the Contractor’s 

test results, an immediate test shall be performed jointly with the results superseding the previous test 

results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 

water quality standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  

Other Tier I methods are noncompensatory and shall be used when needed to meet the stream turbidity 

standards.  Tier II Methods are also noncompensatory and are options that may be needed for protection 

of rare or unique resources or where special environmental conditions exist at the site which have led to 

additional requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated 

Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of 

rare or unique resources or special environmental conditions, Tier II Methods may be required by 

regulators on a case by case basis per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 

develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 

indicate a high potential for turbidity and should be avoided when dewatering into surface water is 

proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

MATERIALS: 
(2-21-12) (Rev. 4-21-15) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph 

with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

If any change is made to the mix design, submit a new mix design (with the exception of an approved 

pozzolan source change). 

 

If any major change is made to the mix design, also submit new test results showing the mix design 

conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 5%), 

fine aggregate (applies to an increase or decrease greater than 5%), water (applies to an increase 

only), cement (applies to a decrease only), or pozzolan (applies to an increase or decrease greater 

than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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AA Slip 
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4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
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7-9 wet 

- - 640 800 
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Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), MATERIALS, 

line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to the table of item 

references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second paragraph 

with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each 

pound of cement replaced. 

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third paragraph 

through the sixth paragraph beginning with “If any change is made to the mix design, submit…” through 

“…(applies to a decrease only).” 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 

following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each 

pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-cementitious 

material (cement + fly ash) ratio for the classes of concrete listed. 

 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, delete the 

table. 

 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE, 

lines 30-31, delete the second sentence of the third paragraph. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 

the following: 
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to 

between 5 and 12% by weight and the constituents shall be interground.  Class F fly ash can replace a 

portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(I) for Portland 

cement.  For mixes that contain cement with alkali content between 0.6% and 1.0% and for mixes that 

contain a reactive aggregate documented by the Department, use a pozzolan in the amount shown in 

Table 1024-1. 

 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE, 

replace with the following: 

 

TABLE Error! No text of specified style in document.1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast 

Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence of the 

second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 

paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically stabilized 

earth (MSE) wall faces” with “temporary wall faces”. 
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARV

A
) 

Test 

Method 

Type 1 Type 2 Type 3
B
 Type 4

 
Type 5

C
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb 

Table 1
D
, 

Class 3 

- 
ASTM 

D4632 

Tear Strength 

(MD & CD) 
- - 

ASTM 

D4533 

Puncture 

Strength 
- - 

ASTM 

D6241 

Ultimate Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 

(unless 

required 

otherwise in 

the 

contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1

 
ASTM 

D4491 

Apparent 

Opening Size
 No. 30

E
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70% 
ASTM 

D4355 

A.  MARV does not apply to elongation 

B.  Minimum roll width of 36" required 

C.  Minimum roll width of 13 ft required 

D.  AASHTO M 288 

E.  US Sieve No. per AASHTO M 92 
 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing 

will only be required for new casting designs during the design process, and conformance to M306 

loading (40,000 lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the 

following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion 

Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product has been 

tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, 

cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of 

the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 

following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other 

fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system 

will obtain 125% of the specified required yield strength of the fixture.  Furnish certification that, for the 

particular bolt grade, diameter and embedment depth required, the anchor system will not fail by 

adhesive failure and that there is no movement of the anchor bolt.  For certification and anchorage, use 

3,000 psi as the minimum Portland cement concrete compressive strength used in this test.  Use 

adhesives that meet Section 1081. 
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List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the 

following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the 

first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application through the 

Value Management Unit with the following information for each type and brand name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
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Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last 

paragraph. 
 

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph 

replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for 

adherence of traffic markers to pavement surfaces when rapid set is not required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting 

adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the 

following: 

 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM 

A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  

Galvanized sheet piles shall be coated in accordance with Section 1076.  Metallized sheet piles shall be 

metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)” 

with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any portion of the metallized 

sheet piling encased in concrete shall receive a barrier coat.  The barrier coat shall be an approved 

waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal 

sprayed coating.  The waterborne coating shall be applied at a spreading rate that results in a theoretical 

1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 
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of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for 

tidal water applications. 

 

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following: 

 

The epoxy shall meet Article 1081-4. 

 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard 

Setting.  Use Type II when the pavement temperature is above 60°F or per the manufacturer’s 

recommendations whichever is more stringent.  Use Type I when the pavement temperature is between 

50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent.  Epoxy 

adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the pavement surface 

when the pavement temperature is between 32°F and 50°F or per the manufacturer’s recommendations 

whichever is more stringent. 

 

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with “Article 

1081-4”. 

 

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 

1081-4”. 

 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the 

following: 

 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 

 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with 

the following: 

 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 

 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following 

after the first paragraph: 

 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without 

crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall 

be crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than 

a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B, 

6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 

Minimum Coefficient of Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 7-15-14) 

 

RWZ-1 

 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 

these plans prior to beginning any other work.  Use a lane closure or slow moving operation to 

complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 

1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 

Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 

is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 

progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 

pattern at all times, except in the immediate work zone where lane closures are allowed as 

determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 

1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 

of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone 

such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 

and skinny drums may be used instead of drums.  However, drums are required for the upstream 

taper portion of lane closures in all applications.  The stationary work zone shall be a maximum 

of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 

the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 

appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 

construction inactivity, return the traffic pattern to the existing alignment and remove or cover 

any work zone signs.  When covering work zone signs, use an opaque material that prevents 

reading of the sign at night by a driver using high beam headlights.  Use material, which does not 

damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 

2012 Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 

an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 

the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within 

a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012 

Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
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personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, 

on both sides of an open travel way, within the same location, on a two-lane, two-way road. 

Perform work only when weather and visibility conditions allow safe operations as directed by 

the Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, as a minimum the slow moving operation caravan shall consist of the vehicles and 

devices shown on the Moving Operation Caravan Details according to Roadway Standard 

Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic cones may be 

used when necessary to provide additional protection of wet pavement markings.  Ballast all 

traffic cones so they will not be blown over by traffic. 

 

TRAFFIC OPERATIONS: 

 

1) Drop-Off Requirements and Time Limitations: 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 

of 1.5 inches 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 

within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each 

work day for nominal lifts of greater than 1.5 inches of asphalt course 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 

an open travel lane that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 

suitable compacted material, as approved by the Engineer. The material, equipment and labor 

associated with this operation will be at no expense to the Department. This work is not 

considered part of shoulder reconstruction. 
 

2) Project Requirements: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 

the first pre-construction meeting and the sequence must be approved before closing 

a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 

Management Unit at 919-773-2800 or Traffic Services for additional traffic control 

guidance, as necessary. 
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2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 

unless otherwise directed by the Engineer. 

 

3. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

4. Traffic Control for the milling and/or paving of ramps is to be done according to 

Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be 

closed by the Engineer. If approved, Contractor will provide plans and devices for the 

detour at no additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times 

and Liquidated Damages”. 

 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

the following portable signs to warn drivers of the conditions.  These are to include, but 

not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved 

Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are to be dual 

indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral 

clearance can be obtained within the median areas.  These portable signs are incidental to 

the other items of work included in the temporary traffic control (Lump Sum) pay item. 

 

3) Work Zone Signing: 
  

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in 

these plans prior to beginning of work. Install and maintain signing in accordance with the 

attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  

 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 

within 3 to 12 full working days prior to installation. 

 

Install all Advance/General warning work zone signs before beginning work on a particular map.  

If signs are installed more than seven (7) calendar days prior to the beginning of work on a 

particular map, cover the signs until the work begins.  Install each work zone Advance/General 

warning sign separately and not on the same post or stand with any other sign except where an 

advisory speed plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 

directed by the Engineer. All sign locations to be verified by the Engineer prior to installation. 

Once the signs have been installed and accepted, any sign relocations requested by the 

Department will be compensated in accordance with Article 104-7. Any additional signs other 

than the ones shown in the drawing will be compensated in accordance with Article 104-7.  
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No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet 

of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 

signs shall be used for traffic control. There will be no direct compensation for any portable 

signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs.  Uncover advance/general warning work zone signs 

no more than 7 calendar days before work resumes.  All other operations may be suspended upon 

failure to comply with the above requirements.  Such suspended operations would not be 

resumed until the above requirements are fulfilled. 

 

(B) Sign Removal 

 

All stationary work zone signs shall be removed once the project is substantially complete. The 

project is substantially complete when the resurfacing operations are completed and the 

shoulders are brought up to the same elevation as the proposed pavement and when pavement 

markings are installed. The pavement marking doesn’t have to be the final marking material to 

be considered substantially complete. Any remaining punch list items are to be completed with 

portable work zone signing. There will be no compensation for any portable signing.  Sign 

removal is a condition of final project acceptance.  

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated in the contract pay 

item for Temporary Traffic Control. 

 

4) Measurement and Payment: 

 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck 

mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump 

sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not 

include work zone advance or general warning signs. Partial payments for Temporary Traffic 

Control will be made as follows:  The cumulative total of the lump sum price for temporary 

traffic control will be equal to the percent complete (project) as calculated for each partial pay 

estimate. Additional flashing arrow boards and message boards beyond those shown in the 

contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid 

as extra work in accordance with Article 104-7 of the Standard Specifications.   

 

The work of satisfactorily installing and removing work zone advance and/or general warning 

signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 

removing stationary signs will be measured for each required sign and paid at the contract price 

for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 
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Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 

quantity.  The remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers 

per operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 

operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 

flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  

 

Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 

pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 

for each additional flagger as approved by the Engineer. 

 

Payment will be made under: 

 

Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 
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PAVEMENT MARKINGS AND MARKERS: 
(7-15-14)  RWZ-3  
 
Markings: All Facilities 
 
Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 
1205.13 of the 2012 Roadway Standard Drawings and Section 1205 of the 2012 Standard 
Specifications with the exception of the 15 day edge line replacement requirement for two-lane, 
two-way roadways as described in Subarticle 1205-3(D) of  the 2012 Standard Specifications.  
For all two-lane, two-way facilities, edge lines can be replaced within 30 calendar days after they 
have been obliterated. 
 
Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 
Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place 
Thermoplastic is used, it shall be paid for using the Extruded Thermoplastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  
If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 
item. 
 
Markers: All Facilities 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 
to existing pavement marker removal prior to the end of the work day.  Dispose of existing 
pavement markers as directed by the Engineer.  No direct payment will be made for this work as 
it will be incidental to the paving operation. 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 
and Standard Drawings 1250.01 through 1253.01 of the 2012 Roadway Standard Drawings and 
Sections 1250 through 1253 of the 2012 Standard Specifications. 
 
Markings and Markers: All Facilities 
 
Review and record the existing pavement markings and markers before resurfacing.  Re-establish 
the new pavement markings and markers using the record of existing markings in conjunction 
with the 2012 Roadway Standard Drawings unless otherwise directed by the engineer.  Have 
existing or proposed “passing zones” reviewed by the engineer before installation.  Submit the 
record of the existing pavement markings seven calendar days before the obliteration of any 
pavement markings. 
 
Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  
If the Contractor begins any map and does not complete within the seasonal restrictions, 



 TC-9 

including placement of final pavement markings or permanent markers, the Contractor shall be 
responsible for, at his expense, Paint in accordance with Article 1205-08 and Temporary 
Markers in accordance with Section 1251 of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISIONS 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 

as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 

of allotments made to the Department of Transportation by the Director for the estimated payments for 

transportation project contract work to be performed in the appropriation fiscal year.  The allotments 

shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the 

maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation 

project work performed pursuant to contract in any fiscal year other than the current fiscal year is 

subject to appropriations by the General Assembly.  Transportation project contracts shall contain a 

schedule of estimated completion progress, and any acceleration of this progress shall be subject to the 

approval of the Department of Transportation provided funds are available.  The State reserves the right 

to terminate or suspend any transportation project contract, and any transportation project contract shall 

be so terminated or suspended if funds will not be available for payment of the work to be performed 

during that fiscal year pursuant to the contract.  In the event of termination of any contract, the 

contractor shall be given a written notice of termination at least 60 days before completion of scheduled 

work for which funds are available.  In the event of termination, the contractor shall be paid for the work 

already performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Subarticle 108-13(E) of the 2012 Standard Specifications. 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

 

SAFETY VESTS: 
 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 

their personnel must wear an OSHA approved reflective vest or outer garment at all times while on 

the project.     

 

CONTRACTOR CLAIM SUBMITTAL FORM: 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/ 

 

 

 

 

 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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DRIVEWAYS AND PRIVATE PROPERTY: 
 

The Contractor shall maintain access to driveways for all residents and property owners throughout the 

life of the project. The Contractor shall not perform work for private citizens or agencies in conjunction 

with this project or within the project limits of this contract.  

 

COOPERATION WITH STATE FORCES: 
 

The Contractor must cooperate with State forces working within the limits of this project as directed by 

the Engineer.    

 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 
 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-

25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 

1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential 

Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered 

Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 

replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe 

Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” with 

“completion”. 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, replace 

“Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 
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Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 

“POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 

235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  𝑾 = 𝑳𝑫√𝑷÷ 𝟏𝟒𝟖, 𝟎𝟎𝟎 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace 

with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 

delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 

“1631.01”. 

 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 
 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 

moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 

limited permit for any regulated article moving from the quarantined area. 
 

Originating in a Quarantined County 
 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives 

at the project site. 
 

Contact 
 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project 

sites located in the quarantined area or for any regulated article used on this project originating in a 

quarantined county. 
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Regulated Articles Include 
 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, 

ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 

 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 

($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each 

of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in the 

minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 

all Federal and State Laws affecting his contract. 
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ON-THE-JOB TRAINING: 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-

the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 

(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 

requirements typically associated with individual projects will no longer be applied at the project level.  

Instead, these requirements will be applicable on an annual basis for each contractor administered by the 

OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 

funded projects located in North Carolina.  However, priority shall be given to training employees on 

NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within a 

reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 

discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based 

on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity 

with the Department.  At the beginning of each year, all contractors eligible will be contacted by the 

Department to determine the number of trainees that will be assigned for the upcoming calendar year.  

At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed 

on-the-job training program for the calendar year.  This agreement will include a specific number of 

annual training goals agreed to by both parties.  The number of training assignments may range from 1 

to 15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual 

goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in 

the construction craft/operator positions.  Preference shall be given to providing training in the following 

skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not all-

inclusive.  Where the training is oriented toward construction applications, training will be allowed in 

lower-level management positions such as office engineers and estimators.  Contractors shall submit 

new classifications for specific job functions that their employees are performing.  The Department will 

review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 

applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and 

 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to the subcontract.  

However, only the Contractor will receive credit towards the annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training.  The number of trainees shall be distributed among the work classifications 

on the basis of the contractor’s needs and the availability of journeymen in the various classifications 

within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been employed as 

a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as requested 

shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 

the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 

Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent 

of the specific program requirement.  Trainees will be allowed to be transferred between projects if 

required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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Firm Name and Address 
Circle 

One Item No. Item Description 
* Agreed upon Unit 

Price 
** Dollar Volume of Item 

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

* The Dollar Volume shown in this column shall be the Actual 

Price Agreed Upon by the Prime Contractor and the MBE/WBE 

subcontractor, and these prices will be used to determine the 

percentage of the MBE/WBE participation in the contract. 

 

** Dollar Volume of MBE/WBE Subcontractor Percentage of 

Total Contract Bid Price: 

** Dollar Volume of MBE Subcontractor     $ ____________ 

 

MBE Percentage of Total Contract Bid Price  ___________% 

 

** Dollar Volume of WBE Subcontractor     $ ____________ 

 

WBE Percentage of Total Contract Bid Price  ___________% 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  

  

  
Address as Prequalified 

 

Attest   By   
Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 

Select appropriate title   Select appropriate title 

      

      

      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 

 

AFFIDAVIT MUST BE NOTARIZED 
  

Subscribed and sworn to before me this the 

  

_____ day of _____________________ 20__. 

  

  
Signature of Notary Public 

 

of ____________________________County 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

  

_____ day of _____________________ 20__. 

  

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  

  
Address as Prequalified 

  

  
  

 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 

      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 

required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 
with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 
Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 

appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 

fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 
  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal and  

    
(3)  

 Name of Contractor 
  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
 

 

  
 If  Corporation, affix Corporate Seal 
  and  
    

(4) Name of Contractor (for 3 Joint Venture only) 
  

 Address as Prequalified 

    

 Signature of Witness or Attest   

  By Signature of Contractor 

 Print or type Signer's name   

   Print or type Signer's name 
  

If  Corporation, affix Corporate Seal NOTARY SEAL NOTARY SEAL 

NOTARY SEAL Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Affidavit must be notarized for Line (2) Subscribed and sworn to before me this  Subscribed and sworn to before me this  

Subscribed and sworn to before me this  _____day of ____________________ 20___ ____day of ___________________ 20_____ 

_____day of______________________ 20___ ____________________________________ ____________________________________ 

____________________________________ Signature of Notary Public Signature of Notary Public 

Signature of Notary Public of ____________________________County of ____________________________County 

of ____________________________County State of _______________________________ State of ______________________________ 

State of ______________________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     

    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 
My Commission Expires:________________ 

 

 

 

 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  

  
Address as Prequalified 

  

    

  Signature of Contractor, Individually 

    

    
  Print or type Signer's Name 

   

    
Signature of Witness   

    

    
Print or type Signer’s name   

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 
 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 

certification or explanation filed with the Department, or has become erroneous because of 

changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 

voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 

and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 

Federal Rules requiring this certification and detailing the definitions and coverages may be 

obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 

by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 

Construction Contract (Form FHWA PR 1273) provided by the Department, without 

subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 

covered transaction, unless he knows that the certification is erroneous.  The bidder may 

decide the method and frequency by which he will determine the eligibility of his 

subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 

knowledge and information of a participant is not required to exceed that which is normally 

possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 

in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 

principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 

with obtaining, attempting to obtain, or performing a public (Federal, State or local) 

transaction or contract under a public transaction; violation of Federal or State antitrust 

statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 

of records; making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 

paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 

with this submittal.  An explanation will not necessarily result in denial of participation in a 

contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the 

prequalified bidder's bid being considered non-responsive. 

 

 

 

 

 

 

 
Check here if an explanation is attached to this certification. 
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Execution of Contract 
 

 

 

Contract No:  DA00222 

 

 

County:  Chowan County 

 

 

 

ACCEPTED BY THE DEPARTMENT 

 

 

 

 

__________________________________________________ 

Contract Officer 

 

 

__________________________________________________ 

Date 

 

 

 

 

 

 
Signature Sheet (Bid) - ACCEPTANCE SHEET 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00222Mar 06, 2015 11:06 am

County : Chowan

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

175226 0057000000-E UNDERCUT EXCAVATION0002

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,050270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0003

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

236505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0004

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,050SP  1891000000-E GENERIC PAVING ITEM
(REPAIR OF JOINTED
CONCRETE PAVEMENT SLABS)

0005

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0006

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58,33012054847000000-E POLYUREA PAVEMENT MARKING
LINES (4", **********)
(HIGHLY REFLECTIVE ELEMENTS)

0007

Total Amount Of Bid For Entire Project :1106/Mar06/Q60843.0/D12547800000/E7
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ADDENDUMS 
 

ADDENDUM #1 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #1. 

 

 

 

 

 

ADDENDUM #2 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #2. 

 

 

 

 

 

ADDENDUM #3 

 

I, ____________________    representing __________________________ 
(SIGNATURE) 

 

Acknowledge receipt of Addendum #3. 


