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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 1 

 

PROPOSAL 
 
DATE AND TIME OF BID OPENING: JUNE 20, 2018 AT 2:00 PM 

CONTRACT ID: DA00422 

WBS ELEMENT NO.: 1.200812, ETC.  

COUNTIES: BERTIE, MARTIN & NORTHAMPTON 

MILES:  265 MILES  

ROUTE NO.:  VARIOUS 

TYPE OF WORK:  APPLY PAINT PAVEMENT MARKINGS ON VARIOUS 

SECONDARY ROUTES 

 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID 

IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING 

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 

STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE 

BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH 

CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING 

REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A DIVISION LET PROJECT 

 
5% BID BOND OR BID DEPOSIT REQUIRED 

 

 

NAME OF BIDDER 
 
 

 
ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF CONTRACT 

NO. DA00422 IN DIVISION ONE, NORTH CAROLINA 

DATE: MAY 30, 2018  

DEPARTMENT OF TRANSPORTATION, 

RALEIGH, NORTH CAROLINA 

The Bidder has carefully examined  the  location  of  the  proposed  work  to  be  known  as  Contract No. 

DA00422; has carefully examined the plans and specifications, which are acknowledged to be part of the 

proposal, the special provisions, the proposal, the form of contract, and the forms of contract payment bond 

and contract performance bond; and thoroughly understands the stipulations, requirements and provisions. 

The undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the 

Department of Transportation in accordance with this proposal to provide the necessary contract payment 

bond and contract performance bond within fourteen days after the written notice of award is received by him. 

The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 

construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to 

perform and complete the said contract in accordance with the 2018 Standard Specifications for Roads 

and Structures by the dates(s) specified in the Project Special Provisions and in accordance with the 

requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given 

on the sheets contained herein. 
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and 

perform the work and required labor to construct and complete State Highway Contract No. DA00422 in 

Bertie. Martin & Northampton Counties for the unit or lump sum prices, as the case may be, bid by the Bidder 

in his bid and according to the proposal, plans, and specifications prepared by said Department, which 

proposal, plans, and specifications show the details covering this project, and hereby become a part of this 

contract. 
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2018 with all amendments and supplements thereto, is by 

reference incorporated into and made a part of this contract; that, except as herein modified, all the 

construction and work included in this contract is to be done in accordance with the specifications contained in 

said volume, and amendments and supplements thereto, under the direction of the Engineer. 
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 

Contract Officer or such other person as may be designated by the Secretary to sign for the Department of 

Transportation. The conditions and provisions herein cannot be changed except over the signature of the said 

Contract Officer or Division Engineer. 
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given 

as the basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of 

any item or portion of the work as may be deemed necessary or expedient. 

 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or 

decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the 

contract. 
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as 

liquidated damages in case this bid is accepted and the Bidder shall fail to provide the required payment and 

performance bonds with the Department of Transportation, under the condition of this proposal, within 14 

calendar days after the written notice of award is received by him, as provided in the Standard 

Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply 

with any requirement may cause the bid to be considered irregular and may be grounds for rejection of the 

bid. 

 

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to Article 102-

8(B) of the 2018 Standard Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature form Bid 

Express® for Division Contracts. 

 

ELECTRONIC ON-LINE BID THRU BID EXPRESS: 

1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Connect NCDOT or Bid 

Express websites. 

2. Prepare and submit EBS file using Expedite software. 

3.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT 

website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 
 

 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 

Roads and Structures. 
 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 

 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is July 23, 2018 
 

The completion date for this contract is May 30, 2019 
 

Except where otherwise provided by the contract, observation periods required by the contract will not 

be a part of the work to be completed by the completion date and/or intermediate contract times stated 

in the contract. The acceptable completion of the observation periods that extend beyond the final 

completion date shall be a part of the work covered by the performance and payment bonds. 
 

The liquidated damages for this contract are Five Hundred Dollars ($ 500.00) per calendar day. 
 

 
 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall not perform any work on this project during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET TO 

THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY  

AND 

SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY 
 

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on 

or during holiday weekends, special events, or any other time when traffic is unusually heavy, 

including the following schedules: 
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HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 

30 minutes after sunrise January 2nd.  If New Year's Day is on Saturday or Sunday, then 

until 30 minutes after sunrise the following Tuesday. 
 

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after 

sunrise Monday. 
 

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes 

after sunrise Tuesday. 
 

5. For Independence Day, between the hours of 30 minutes before sunset the day before 

Independence Day and 30 minutes after sunrise the day after Independence Day. 
 

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes 

before sunset the Thursday before Independence Day and 30 minutes after sunrise the 

Tuesday after Independence Day. 
 

6. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes 

after sunrise Tuesday. 
 

7. For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 

minutes after sunrise  Monday. 
 

8. For Christmas, between the hours of 30 minutes before sunset the Friday before the 

week of Christmas Day and 30 minutes after sunrise the following Monday after the 

week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 

The time of availability for this intermediate contract work shall be the time the Contractor begins to 

install all traffic control devices for lane closures according to the time restrictions listed herein. 
 

The completion time for this intermediate contract work shall be the time the Contractor is required to 

complete the removal of all traffic control devices for lane closures according to the time 

restrictions stated above and place traffic in the existing traffic pattern. 
 

The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
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PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project. The 

Contractor will not be permitted to suspend his operations except for reasons beyond his control or 

except where the Engineer has authorized a suspension of the Contractor's operations in writing. 
 

In the event the Contractor's operations are suspended in violation of the above provisions, the sum of 

$ 500.00 will be charged the Contractor for each and every calendar day that such suspension takes 

place. The said amount is hereby agreed upon as liquidated damages due to extra engineering, 

worksite security, and maintenance costs and due to increased public hazard resulting from a 

suspension of the work. Liquidated damages chargeable due to suspension of the work will be 

additional to any liquidated damages that may become chargeable due to failure to complete the 

work on time. 
 
 

RAILROAD GRADE CROSSING: 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 

 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor 

when the use of slow-moving or stopped equipment is required over at-grade railroad crossings. 
 
 
 

POSTED WEIGHT LIMITS: 
(7-1-95) (Rev.9-15-15) 105 SP1 G24R 

 

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and to the 

fact that various Primary and Secondary Roads and bridges may be posted with weight limits less 

than the legal limit. Do not exceed the posted weight limits in transporting materials and/or 

equipment to the projects. Make a thorough examination of all projects and haul routes and be 

prepared to discuss them at the Preconstruction Conference. 
 
 
 
NO MAJOR CONTRACT ITEMS: 

(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 
 
 
 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 

Specifications). 
 
 
 
 
 
 

 



8 DA00422 STATE 
  

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or 

in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 

used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 

performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 

meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as 

a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed participation along with a listing of the committed MBE and WBE 

firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 

anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, 

and regularly sold to the public in the usual course of business.  A regular dealer engages in, as its 

principal business and in its own name, the purchase and sale or lease of the products in question.  A 

regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep 

such products in stock, if it owns and operates distribution equipment for the products.  Brokers and 

packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 
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the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance 

with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 

anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 

and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Rep

lacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Fo

rm%20Rev.%202018.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts 

as a written joint check agreement among the parties providing full and prompt disclosure of the 

expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification

%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20S

ubcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 

project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).docx 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co

mparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 0 % 

 

The Combined Goal was established utilizing the following anticipated participation for Minority 

Business Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all 

necessary and reasonable steps to ensure that MBEs participate in at least the percent of 

the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit 

and use MBEs during the performance of the contract.  Any MBE participation obtained 

shall be reported to the Department. 

 

(B) Women Business Enterprises 0 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all 

necessary and reasonable steps to ensure that WBEs participate in at least the percent of 

the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit 

and use WBEs during the performance of the contract.  Any WBE participation obtained 

shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 

Directory can be found at the following link. 

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 
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Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be 

considered committed, even though the listing shall include both committed MBE/WBE subcontractors 

and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above 

the goal will follow the banking guidelines found elsewhere in this provision.  All other additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward the 

Department’s overall race-neutral goals. Only those firms with current MBE and WBE certification at 

the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and WBE 

participation.  The Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

Expedite, the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in 

Expedite, the bidder may use the dropdown menu to access the name and address of the 

firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 

WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not certified 

at the time of the bid-letting, that MBE’s or WBE's participation will not count towards 

achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the MBE and WBE participation for the contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will not 

be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 
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(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the Combined MBE/WBE  goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the 

firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 

bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by 

virtue of the work it performs on the contract with its own forces.  However, all the work that is 

performed by the MBE or WBE bidder and any other similarly certified subcontractors will count 

toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, 

if any, in order to receive credit toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in 

the contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth 

calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next 

official state business day. 
 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward 

the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the 

MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  If the lack of 

this participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall 

submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no 

later than 2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 10:00 a.m. on the next official state business day. 
 

Banking MBE/WBE Credit 
 

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 

MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future 

use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 
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When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will consider 

allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as there are 

adequate funds available from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 

specific goal. 

 

One complete set of this information shall be received in the office of the Engineer no later than 2:00 

p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or 

an official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. 

on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  

Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 

documentation may include written subcontractor quotations, telephone log notations of verbal 

quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than 

Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 

goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 

sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 

aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 

effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 

mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also 

prequalified subcontractors.  The bidder must solicit this interest within at least 10 days prior to 

bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide 

the opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project 

is located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 

3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a timely 

manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  

 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 

participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for MBEs/WBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and would take 

a firm’s price and capabilities as well as the advertised goal into consideration.  However, 

the fact that there may be some additional costs involved in finding and using 

MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the advertised 

goal, as long as such costs are reasonable.  Also, the ability or desire of a prime 

contractor to perform the work of a contract with its own organization does not relieve 

the bidder of the responsibility to make good faith efforts.  Bidding contractors are not, 

however, required to accept higher quotes from MBEs/WBEs if the price difference is 

excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 

specific groups, organizations, or associates and political or social affiliations (for example, 

union vs. non-union employee status) are not legitimate causes for the rejection or non-

solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid 

opening the Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to 

give notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

Combined MBE/WBE goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, when the 

apparent successful bidder fails to meet the goal, but others meet it, you may reasonably 

raise the question of whether, with additional reasonable efforts the apparent successful 

bidder could have met the goal.  If the apparent successful bidder fails to meet the 

advertised goal, but meets or exceeds the average MBE and WBE participation obtained 

by other bidders, the Department may view this, in conjunction with other factors, as 

evidence of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has 

been made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 

appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 

wishes to appeal the determination made by the Committee, they shall provide written notification to the 

Engineer.  The appeal shall be made within 2 business days of notification of the determination of non-

good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE 

will be based upon the value of work actually performed by the MBE/WBE and the actual 

payments to MBE/WBE firms by the Contractor. 

 

mailto:BOWD@ncdot.gov
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(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 

may be counted toward the anticipated MBE participation.  The same holds for work that a WBE 

subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a non-MBE/WBE 

firm does not count toward the contract goal requirement.    It should be noted that every effort 

shall be made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs 

to MBEs and WBEs to WBEs), in order to fulfill the MBE or WBE participation breakdown. 

This, however, may not always be possible due to the limitation of firms in the area.  If the MBE 

or WBE firm shows a good faith effort has been made to reach out to similarly certified firms 

and there is no interest or availability, and they can get assistance from other certified firms, the 

Engineer will not hold the prime responsible for meeting the individual MBE or WBE 

breakdown. If a MBE or WBE contractor or subcontractor subcontracts a significantly greater 

portion of the work of the contract than would be expected on the basis of standard industry 

practices, it shall be presumed that the MBE or WBE is not performing a commercially useful 

function.   

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the MBE or 

WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 

portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE 

regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 

or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 
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(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined to 

be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, managing, 

and supervising the work involved.  To perform a commercially useful function, the MBE/WBE 

shall also be responsible with respect to materials and supplies used on the contract, for 

negotiating price, determining quality and quantity, ordering the material and installing (where 

applicable) and paying for the material itself.  To determine whether a MBE/WBE is performing 

a commercially useful function, the Department will evaluate the amount of work subcontracted, 

industry practices, whether the amount the firm is to be paid under the contract is commensurate 

with the work it is actually performing and the MBE/WBE credit claimed for its performance of 

the work, and any other relevant factors. If it is determined that a MBE or WBE is not 

performing a Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 

be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified 

as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 
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for the total value of the transportation services the subcontracted MBE or WBE provides 

on the contract.  It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the participation breakdown.  This, however, may not always 

be possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a 

good faith effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from other 

certified providers, the Engineer will not hold the prime responsible for meeting the 

individual MBE or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 

entitled to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE 

contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from working 

for others during the term of the lease with the consent of the MBE/WBE, so long as the 

lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of 

lease may count toward the MBE/WBE’s credit as long as the driver is under the 

MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE 

or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 

MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor 

seeks to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, 

a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A 

MBE/WBE may only be terminated after receiving the Engineer’s written approval based upon a finding 

of good cause for the proposed termination.  The prime contractor must give the MBE/WBE firm 5 days 

to respond to the prime contractor’s notice of intent to terminate and advise the prime contractor and the 

Department of the reasons, if any, why the firm objects to the proposed termination of its subcontract 

and why the Department should not approve the action. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 

Contractor may be disqualified from further bidding for a period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 

commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be required 

for removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 

time of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as 

the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 

taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work 

in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the plans 

and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the Department 

will not require the Contractor to solicit replacement MBE/WBE participation equal to 

the remaining work to be performed by the decertified firm.  The participation equal to 

the remaining work performed by the decertified firm will count toward the contract goal 

requirement. 
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(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another similarly certified MBE/WBE subcontractor to perform at least the same amount 

of work to meet the Combined MBE/WBE goal requirement.  If a MBE/WBE firm is not 

found to do the same amount of work, a good faith effort must be submitted to NCDOT 

(see A herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by 

a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 

Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 

Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 

MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on 

the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 

shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for use, 

their certification type(s), the number of trucks owned by the firm, as well as the individual truck 

identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 

Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 

of expenditures claimed for MBE/WBE credit. 
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Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 

tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 

of the following month.  Failure to submit this information accordingly may result in the following 

action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from being approved for 

further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 
 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06) SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 

United States of America.  No work shall be outsourced outside of the United States of America. 
 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 

services, staffing, or personnel to entities located outside of the United States. 
 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
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ROADWAY SPECIAL PROVISIONS 
 

 
TEMPORARY TRAFFIC CONTROL (TTC): 

(7-16-13) (Rev. 1-16-18) RWZ-1 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 

plans prior to beginning any other work. Use a lane closure or slow moving operation to complete the 

work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 

1101.11,  1110.01,  1110.02,  1130.01  1135.01  and  1180.01  of  the  2018 Roadway  Standard 

Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph 

with no stops that narrow or close a lane of travel. If the moving operation is progressing slower 

than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, 

except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 

1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 

pavement patching resurfacing, or pavement marking removal. Properly ballasted cones and skinny 

drums may be used instead of drums. However, drums are required for the upstream taper portion of 

lane closures in all applications. The stationary work zone shall be a maximum of 1 mile in length 

at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer. A pilot 

vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning 

signing as directed by the Engineer. During periods of construction inactivity, return the traffic 

pattern to the existing alignment and remove or cover any work zone signs. When covering work 

zone signs, use an opaque material that prevents reading of the sign at night by a driver using high 

beam headlights. Use material, which does not damage the sign sheeting. Replace any obliterated 

markings as required by other sections of the 2018 Standard Specifications and the Engineer. 

 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 

open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 

2018 Roadway Standard Drawings. When personnel and/or equipment are working within a lane of 

travel of an undivided facility, close the lane according to the traffic control plans, 2018 

Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all 

personnel and/or equipment remain within the closed travel lane. Do not work simultaneously, on 

both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform 

work only when weather and visibility conditions allow safe operations as directed by the 

Engineer. 

 
When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard 

Drawing No. 1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones 

may be used when necessary to provide additional protection of wet pavement markings. Ballast all 

traffic cones so they will not be blown over by traffic. 
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PAVING OPERATIONS: 
 

1) Paving Lift Requirements and Time Limitations: 
 
For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and 

elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the 

Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement 

and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all portable 

“UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be made for 

these signs or any other type of portable warning signs as these are included in the “Temporary 

Traffic Control” contract pay item. 

 
For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 

elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 

methods as described below. 

 
Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 
 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course 

mixes shall be mitigated by having an approved wedge apparatus on the paver that 

shapes the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For 

intermediate and base course mixes, use  an  approved  wedge  device  that shapes the edge 

with a maximum slope steepness of 2:1. The maximum paving lift allowed to use this method 

is  3 inches. 

 
2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every 1/2 mile along the section of 

uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be 

removed. No additional compensation will be made for these signs or any other type of 

portable warning signs as these are included in the “Temporary Traffic Control” contract 

pay item. 

 
3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up 

the adjacent lane to the same station and elevation before any further paving takes place on the 

project. 
 
 
 

2) Asphalt Surface Treatments (AST) 
 
For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” and 

“UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For 

placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning 

signs are to be portable mounted. These signs are included as part of the temporary traffic control 

(Lump Sum) item. 
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3) Fine Milling/Microsurfacing (Depths less than 1”) 

 
For fine milling operations less than 1 inch, paving is not required in the same work period. The 

paving of the fine milled area is to be conducted within the next work period and not to exceed 72 

hours. No advance warning signs are necessary for these conditions unless the paving operations 

exceed 72 hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are 

incidental to the other items of work included in the temporary traffic control (Lump Sum) item. 

 
4) Shoulder Drop-Off Requirements 

 
Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 

hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 

pavement that has an edge of pavement drop-off as follows: 

 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 
Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 

Engineer. The material, equipment and labor associated with this operation will be at no expense to 

the Department. This work is not considered part of shoulder reconstruction. 
 

 
 

PROJECT REQUIREMENTS: 
 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting for ALL MAPS to the Engineer at the first pre- 

construction meeting and the sequence must be approved before closing a lane of traffic. The 

Contractor and Engineer will coordinate with the Traffic Management Unit at 919- 814-

5000 or Traffic Services for additional traffic control guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 

unless otherwise directed by the Engineer. 

 
3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and 

Liquidated Damages”. 
 
4. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 
5. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10, unless otherwise approved to be closed by the 

Engineer. If approved, Contractor will provide plans and devices for the detour at no 

additional cost to the department. 
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6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

portable signs to warn drivers of the conditions. These are to include, but not limited to 

“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ 

Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane Roadways 

with speed limits 45 mph and greater where lateral clearance can be obtained within the 

median areas. These portable signs are incidental to the other items of work included in the 

temporary traffic control (Lump Sum) pay item. 

 
WORK ZONE SIGNING: 
 

Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these 

plans prior to beginning of work. Install and maintain signing in accordance with the attached 

drawings and Divisions 11 and 12 of the 2018 Standard Specifications. 

 
(A) Installation 

 
All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 

within 3 to 12 full working days prior to installation. 

 
Install Advance/General warning work zone signs before beginning work on a particular map. If 

signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 

cover the signs until the work begins. Install each work zone Advance/General warning sign 

separately and not on the same post or stand with any other sign except where an advisory speed 

plate or directional arrow is used. 

 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed by 

the Engineer. The signs as shown on the detail drawing(s) are all that are required for a 

contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be 

installed within 7 business days of the start of contract work. All sign locations are to be verified by 

the Engineer prior to installation. Once the signs have been installed and accepted, any sign 

relocations requested by the Department will be compensated in accordance with Article 104-7. Any 

additional signs other than the ones shown in the drawing will be compensated in accordance with 

Article 104-7. 

 
No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of 

resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs 

shall be used for traffic control. There will be no direct compensation for any portable signing. 

 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs. Uncover advance/general warning work zone signs no 

more than 7 calendar days before work resumes. All other operations may be suspended upon 

failure to comply with the above requirements. Such suspended operations would not be resumed 

until the above requirements are fulfilled. 
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(B) Sign Removal 
 
Once Maps on the Project are substantially complete, it is acceptable practice to remove the 

Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. A 

Map is substantially complete when the resurfacing operations are finished and the shoulders are 

brought up to the same elevation as the proposed pavement and when pavement markings (paint) 

are installed along the centerline and edge lines. The final pavement markings (ex. 

Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) don not have to be installed 

for Maps to be considered substantially complete. Final pavement marking/markers are installed  with 

portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 

12. Any remaining punch list items requiring traffic control are compensated in the contract pay item 

for  Temporary Traffic Control. 

 
Stationary Work Zone Sign removal is a condition of final project acceptance. 

 
(C) Lane Closure Work Zone Signs 

 
Install any required lane closure signing needed during the life of the project in accordance with the 

Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard Drawings. Any 

required portable signs for lane closures are compensated in the contract pay item for Temporary 

Traffic Control. 

 
MEASUREMENT AND PAYMENT: 
 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted 

attenuators, flashing arrow boards, and pilot vehicles will be incidental to the various pay items in 

the contract. This work includes work zone advance or general warning signs.  
 
 

PAVEMENT MARKINGS AND MARKERS: 
(7-15-14) RWZ-3 

 

Markings: All Facilities 
 
Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.13 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 

Specifications with the exception of the 15 day edge line replacement requirement for two-lane, two-

way roadways as described in Subarticle 1205-3(D) of the 2018 Standard Specifications. For all two-

lane, two-way facilities, edge lines can be replaced within 30 calendar days after they have been 

obliterated. 
 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold 

Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 
 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals. If Heated-in-Place Thermoplastic is 

used, it shall be paid for using the Extruded Thermoplastic pay item. 
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Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 

Plastic for stop  bars,  symbols,  characters  and  diagonals  on  asphalt  or  concrete  roadways. If 

Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay item. 
 

Markers: All Facilities 
 

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to 

existing pavement marker removal prior to the end of the work day. Dispose of existing 

pavement markers as directed by the Engineer. No direct payment will be made for this work as it 

will be incidental to the paving operation. 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each 

map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and Standard 

Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and Sections 1250 

through 1253 of the 2018 Standard Specifications. 
 

Markings and Markers: All Facilities 
 

Review and record the existing pavement markings and markers before resurfacing. Re-establish the 

new pavement markings and markers using the record of existing markings in conjunction with the 

2018 Roadway Standard Drawings unless otherwise directed by the engineer. Have existing or 

proposed “passing zones” reviewed by the engineer before installation. Submit the record of the 

existing pavement markings seven calendar days before the obliteration of any pavement 

markings. 
 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If 

the Contractor begins any map and does not complete within the seasonal restrictions, including 

placement of final pavement markings or permanent markers, the Contractor shall be responsible for, 

at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in accordance with 

Section 1251 of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 

(5-20-08) Z-2 

 

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 
 

(h) Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year. The 

allotments shall be multiyear allotments and shall be based on estimated revenues and shall be 

subject to the maximum contract authority contained in General Statute 143C-6-11(c). Payment for 

transportation project work performed pursuant to contract in any fiscal year other than the current 

fiscal year is subject to appropriations by the General Assembly. Transportation project contracts 

shall contain a schedule of estimated completion progress, and any acceleration of this progress shall 

be subject to the approval of the Department of Transportation provided funds are available. The 

State reserves the right to terminate or suspend any transportation project contract, and any 

transportation project contract shall be so terminated or suspended if funds will not be available for 

payment of the work to be performed during that fiscal year pursuant to the contract. In the event of 

termination of any contract, the contractor shall be given a written notice of termination at least 

60 days before completion of scheduled work for which funds are available. In the event of 

termination, the contractor shall be paid for the work already performed in accordance with the 

contract specifications. 
 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Subarticle 108-13(E) of the 2018 Standard Specifications. 
 
BIDS OVER LIMIT: 

(08-01-16) SPD 01-400 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the 

bid will not be considered for award. 

 
DIVISION LET CONTRACT PREQUALIFICATION: 

(07-01-14)(12-1-16) SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid. Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the 

work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves. Any contractor identified as working outside their 

expertise may be considered in default of contract. 

 
SAFETY VESTS: 

 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 

their personnel must wear an OSHA approved reflective vest or outer garment at all times while on 

the project. 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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CONTRACTOR CLAIM SUBMITTAL FORM: 
(2-12-14) 104-3 SPD 01-440 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or at https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx as 

Form CCSF under Construction Forms. 

 
Any claims for additional compensation and/or extensions of the completion date shall be submitted to 

the Division Engineer in writing, with detailed justification, prior to submitting the final invoice 

payment.  Once an invoice is received and accepted that is marked as “Final”, the Contractor shall be 

barred from recovery. 

 
DRIVEWAYS AND PRIVATE PROPERTY: 

 

The Contractor shall maintain access to driveways for all residents and property owners throughout 

the life of the project. The Contractor shall not perform work for private citizens or agencies in 

conjunction with this project or within the project limits of this contract. 

 
COOPERATION WITH STATE FORCES: 

The Contractor must cooperate with State forces working within the limits of this project as directed 

by the Engineer. 
 

 
 

ERRATA: 
(2-12-18)  Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-1” 

with “724-4”.  

 

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number “725-

1” with “725-3”.  

Division 10 

Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article number 

“1080-50” with “1080-10”.  

 

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace article 

number “1080-61” with “1080-11”.  

 

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 

STEEL, replace article number “1080-72” with “1080-12”.  

 
Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace article 
number “1080-83” with “1080-13”. 
 
 
 

https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx
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PLANT AND PEST QUARANTINES: 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 

moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 

limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives 

at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those specific 

project sites located in the quarantined area or for any regulated article used on this project originating in 

a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, 

ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, or 

other noxious weeds. 
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MINIMUM WAGES: 
(7-21-09) Z-5 
 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 

($7.25) per hour. 
 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of 

his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 

CENTS ($7.25) per hour. 
 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all intermediate labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

This determination of the intent of the application of this act to the contract on this project 

is the responsibility of the Contractor. 
 

The Contractor shall have no claim against the Department of Transportation for any changes in the 

minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 

all Federal and State Laws affecting his contract. 

 
 

ON-THE-JOB TRAINING: 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 

The North Carolina Department of Transportation will administer a custom version of the Federal On-

the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program. 

Standard OJT requirements typically associated with individual projects will no longer be applied at 

the project level. Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 
 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 
 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina. However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 
 

Minorities and Women 
 

Developing, training and upgrading of minorities and women toward journeyman level status is a 

primary objective of this special training provision. Accordingly, the Contractor shall make every effort 

to enroll minority and women as trainees to the extent that such persons are available within a 

reasonable area of recruitment. This training commitment is not intended, and shall not be used, to 

discriminate against any applicant for training, whether a member of a minority group or not. 
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Assigning Training Goals 
 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department. At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year. At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training  program  for  the  calendar  year. This 

agreement will include a specific number of annual training goals agreed to by both parties. The 

number of training assignments may range from 1 to 15 per contractor per calendar year. The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 

Training Classifications 
 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions. Preference shall be given to providing training in 

the following skilled work classifications: 
 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 
 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors. However, the classifications established are not all-

inclusive. Where the training is oriented toward construction applications, training will be allowed 

in lower-level management positions such as office engineers and estimators. Contractors shall submit 

new classifications for specific job functions that their employees are performing. The Department 

will review and recommend for acceptance to FHWA the new classifications proposed by 

contractors, if applicable. New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and 
 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract. However, only the Contractor will receive credit towards the annual goal for the 

trainee. 

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training. The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment. 
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No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman. 
 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents. These documents and any other information as 

requested shall be submitted to the OJT Program Manager. 
 

Upon completion and graduation of the program, the Contractor shall provide each trainee with a 

certification Certificate showing the type and length of training satisfactorily completed. 
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff. 
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows: 

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 90 

percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 
 

Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement. Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List. 
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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Bertie County WBS # 1.200812 

Bertie  SR 1216 008 SR1216 0.00-1.79 * 37,804. 

Bertie  SR 1219 008 SR1219 0.00-5.36 * 113,203. 

Bertie  SR 1221 008 SR1221 0.00-9.32 * 196,416. 

Bertie  SR 1225 008 SR1225 0.00-4.32 * 91,238. 

Bertie  SR 1224 008 SR1224 0.00-1.50 * 39,705. 

Bertie  SR 1228 008 SR1228 0.00-10.03 * 69,062. 

Bertie  SR 1242 008 SR1242 0.00-1.88 * 31,680. 

Bertie  SR 1246 008 SR1246 0.00-3.27 * 211,833. 

Bertie  SR 1247 008 SR1247 0.00-3.31 * 69,907. 

Bertie  SR 1257 008 SR1257 0.00-2.84 * 59,980. 

Bertie  SR 1260 008 SR1260 0.00-8.05 * 170,016. 

Bertie  SR 1304 008 SR1304 0.00-5.13 * 108,345. 

Bertie  SR 1222 008 SR1222 0.00-2.23 * 47,097. 

Bertie  SR 1250 008 SR1250 0.00-0.81 * 8,553. 

Bertie  SR 1306 008 SR1306 0.00-1.59 * 33,580. 

Bertie  SR 1307 008 SR1307 0.00-6.06 * 94,617. 

Bertie  SR 1308 008 SR1308 0.00-1.10 * 8,870. 

Bertie  SR 1310 008 SR1310 0.00-2.14 * 45,196. 

Bertie  SR 1315 008 SR1315 0.00-3.31 * 69,907. 

Bertie  SR 1316 008 SR1316 0.00-2.23 * 47,097. 

Bertie  SR 1317 008 SR1317 0.00-1.15 * 24,288. 

Bertie  SR 1318 008 SR1318 0.00-1.35 * 28,512. 

Bertie  SR 1312 008 SR1312 0.00-6.55 * 138,336. 

Bertie  SR 1314 008 SR1314 0.00-1.38 * 110,246. 

Bertie  SR 1313 008 SR1313 0.00-3.45 * 72,864. 

        

     

 

Martin  County WBS # 1.205812 

Martin  SR 1417 058 SR1417 0.00-4.62 * 97,575. 

Martin  SR 1419 058 SR1419 0.00-1.56 * 32,947. 

Martin  SR 1420 058 SR1420 0.26-3.86 * 81,523. 

Martin  SR 1421 058 SR1421 0.00-1.61 * 34,000. 

Martin  SR 1423 058 SR1423 0.00-1.24 * 26,188. 

Martin  SR 1445 058 SR1445 0.00-1.37 * 28,934. 

Martin  SR 1450 058 SR1450 0.00-0.58 * 12,249. 
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Martin  SR 1451 058 SR1451 0.00-0.61 * 12,883. 

Martin  SR 1500 058 SR1500 0.00-0.05 * 145,305. 

Martin  SR 1504 058 SR1504 0.00-1.94 * 40,972. 

Martin  SR 1505 058 SR1505 0.00-2.70 * 57,024. 

Martin  SR 1506 058 SR1506 0.00-0.81 * 8,553. 

Martin  SR 1510 058 SR1510 0.00-6.70 * 141,504. 

Martin  SR 1511 058 SR1511 0.00-0.62 * 6,547. 

Martin  SR 1512 058 SR1512 0.00-0.88 * 9,292. 

Martin  SR 1513 058 SR1513 0.00-0.84 * 8,870. 

Martin  SR 1514 058 SR1514 0.00-1.88 * 39,705. 

Martin  SR 1515 058 SR1515 0.00-2.09 * 44,140. 

Martin  SR 1516 058 SR1516 0.00-9.48 * 200,217. 

Martin  SR 1517 058 SR1517 0.00-0.99 * 20,908. 

Martin  SR 1518 058 SR1518 0.00-1.74 * 36,748. 

Martin  SR 1519 058 SR1519 0.00-0.50 * 5,280. 

Martin  SR 1521 058 SR1521 0.00-1.23 * 25,977. 

Martin  SR 1534 058 SR1534 0.00-0.56 * 11,827. 

Martin  SR 1535 058 SR1535 0.00-2.61 * 55,123. 

Martin  SR 1411 058 SR1411 0.00-1.74 * 36,748. 

Martin  SR 1413 058 SR1413 0.00-0.74 * 15,628. 

Martin  SR 1415 058 SR1415 0.00-2.68 * 56,601. 

Martin  SR 1416 058 SR1416 0.00-4.55 * 96,096. 

Martin  SR 1501 058 SR1501 0.00-3.47 * 73,286. 

Martin  SR 1502 058 SR1502 0.00-0.91 * 9,609. 

Martin  SR 1523 058 SR1523 0.00-2.59 * 54,700. 

Martin  SR 1524 058 SR1524 0.00-1.21 * 25,555. 

Martin  SR 1525 058 SR1525 0.00-0.92 * 19,430. 

Martin  SR 1526 058 SR1526 0.00-1.69 * 35,692. 

Martin  SR 1527 058 SR1527 0.00-2.30 * 48,576. 

Martin  SR 1528 058 SR1528 0.00-1.66 * 35,069. 

Martin  SR 1529 058 SR1529 0.00-0.71 * 7,497. 

Martin  SR 1530 058 SR1530 0.00-3.39 * 71,596. 

Martin  SR 1531 058 SR1531 0.00-0.41 * 25,977. 

Martin  SR 1533 058 SR1533 0.00-2.64 * 55,756. 

Martin  SR 1536 058 SR1536 0.00-1.54 * 32,524. 
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Northampton County WBS # 1.206612 
Northampton SR 1209 066 SR1209 0.00-3.11 * 65,683. 

Northampton SR 1210 066 SR1210 0.00-2.85 * 60,192. 

Northampton SR 1131 066 SR1131 0.00-0.67 * 7,075. 

Northampton SR 1132 066 SR1132 0.00-0.46 * 4,857. 

Northampton SR 1138 066 SR1138 0.00-0.19 * 4,012. 

Northampton SR 1213 066 SR1213 0.00-1.37 * 28,934. 

Northampton SR 1214 066 SR1214 0.00-6.81 * 143,827. 

Northampton SR 1215 066 SR1215 0.00-0.46 * 9,715. 

Northampton SR 1216 066 SR1216 0.00-1.13 * 23,865. 

Northampton SR 1217 066 SR1217 0.00-0.80 * 8,448. 

Northampton SR 1218 066 SR1218 0.00-1.25 * 26,400. 

Northampton SR 1220 066 SR1220 0.00-1.57 * 33,158. 

Northampton SR 1222 066 SR1222 0.00-1.20 * 25,344. 

Northampton SR 1121 066 SR1121 0.00-5.21 * 110,035. 

Northampton SR 1122 066 SR1122 0.00-2.48 * 52,377. 

Northampton SR 1123 066 SR1123 0.00-2.45 * 51,744. 

Northampton SR 1126 066 SR1126 0.00-6.21 * 131,155. 

Northampton SR 1118 066 SR1118 0.00-6.01 * 126,931. 

Northampton SR 1119 066 SR1119 0.00-2.25 * 47,520. 

Northampton SR 1127 066 SR1127 0.00-0.90 * 9,504. 

Northampton SR 1128 066 SR1128 0.00-7.41 * 156,499. 

Northampton SR 1130 066 SR1130 0.00-0.98 * 10,348. 

Northampton SR 1200 066 SR1200 0.00-1.75 * 36,960. 

Northampton SR 1201 066 SR1201 0.00-7.11 * 150,163. 

Northampton SR 1202 066 SR1202 0.00-2.33 * 49,209. 

Northampton SR 1204 066 SR1204 0.00-1.12 * 23,654. 

Northampton SR 1206 066 SR1206 0.00-1.00 * 21,120. 

Northampton SR 1211 066 SR1211 0.00-3.04 * 64,204. 

Northampton SR 1212 066 SR1212 0.00-2.50 * 52,800. 

Northampton SR 1228 066 SR1228 0.00-1.57 * 33,158. 

Northampton SR 1230 066 SR1230 0.00-1.61 * 34,003. 

Northampton SR 1233 066 SR1233 0.00-0.61 * 12,883. 

Northampton SR 1240 066 SR1240 0.00-1.00 * 21,120. 

Northampton SR 1108 066 SR1108 0.00-12.21 * 257,875. 

        

        



 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
PROJECT NO. SHEET NO. TOTAL NO. 

 

1.200812, ETC. 
 

1 
 

                    T H E R M O P L A S T I C    A N D P A I N T Q U A N T I T I E S 
 

PROJECT NO COUNTY ROUTE DESCRIPTION LANES LANE 
TYPE 

LENGTH WIDTH MOBILIZATION 4" WHITE PAINT 4" YELLOW PAINT 

MI FT L S LF LF 

1.200812 Bertie Various SR’S VARIOUS SR’s IN BERTIE COUNTY 

 
2    2WU    90 20 1  947,386   895,200 

1.205812 Martin Various SR’S VARIOUS SR’s IN MARTIN COUNTY 

 
2    2WU   84 20 * 942,316  895,200 

1.206612 Northampton Various SR’S VARIOUS SR’s IN NORTHAMPTON COUNTY 2    2WU 91 20 * 947,386  895,200 

GRAND TOTAL    265   * 2,837,088 2,685,600 

 


