STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT McCRORY ANTHONY J. TATA
GOVERNOR SECRETARY

August 13, 2014
Addendum No. 1

Contract No.: DA00199
Federal Aid Number: IMSNHS-000S (428)
WBS No.: 39550.3.1

Milling, Resurfacing and Curb & Gutter Replacement at the Plymouth Rest Area, in Washington
County

To Whom It May Concern:
Reference is made to the proposal and plans previously furnished for this project.
The following revision has been made to the proposal and plans:

Page No. 6, “Contract Time and Liquidated Damages” has been revised to change the date
that the Liquidated Damages will begin. Please void existing Page No. 6 and staple revised
Page No. 6 thereto.

Page No. 94, “Bid Form” has been revised to change the quantities for 2” Milling, Surface
Course SF9.5A and included a line items for Asphalt Binder for Plant Mix & Pipe Collars.
Please void existing Page No. 94 and staple revised Page No. 94 thereto.

Plan Sheet No. 1, “Type of Work” has been revised to change the length of curb and gutter to
be replaced. Please void existing Plan Sheet No. 1 and staple revised Plan Sheet No. 1
thereto.

Plan Sheet No. 2, “Plan View” has been revised to provide notes further clarifying the
construction requirements. Please void existing Plan Sheet No. 2 and staple revised Plan
Sheet No. 2 thereto.

Plan Sheet No. 3, “Summary of Quantities” has been revised to change the quantities for 2”
Milling, Surface Course SF9.5A, Asphalt Binder for Plant Mix and include a line item for
Pipe Collars. Please void existing Plan Sheet No. 3 and staple revised Plan Sheet No. 3
thereto.
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If you elect to prepare your bid electronically, place file DA00199.001 in the same folder with
DAO00199.EBS, so that Expedite Bid will properly apply the addendum.

Please also acknowledge receipt of Addendum #1 in the space provided on the attached form.

SINGErelYy.
ﬁi‘A2£D6A447...
W. B. Hobbs, PE
Division Project Manager
WBH
Attachment

CcC: S.D. Baker, PE
C.S. Mebane, PE
D.S. Lee, PE
P. P. Mansfield
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CONTRACT TIME AND LIQUIDATED DAMAGES:

The date of availability for this project is September 22, 2014.

The completion date for this project is May 15, 2015.

Liquidated Damages will begin if the items in the contract are not completed within 30
consecutive calendar days from the date construction begins but must be complete no later
than May 15, 2015.

The liquidated damages for this contract will be Five Hundred Dollars ($500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) SP1G14B

The Contractor shall not perform any work on this project and/or alter the traffic flow during the
following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY
AND
SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow
on or during holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS
1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30
minutes after sunrise January 2nd. If New Year's Day is on Saturday or Sunday, then until
30 minutes after sunrise the following Tuesday.

For Easter, between the hours of 12:00 noon Thursday through 6:00 a.m. Monday.

4. For Memorial Day, between the hours of
30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.

5. For Independence Day, between the hours of 30 minutes before sunset the day before
Independence Day and 30 minutes after sunrise the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes
before sunset the Thursday before Independence Day and 30 minutes after sunrise the
Tuesday after Independence Day.



REVISED 8/13/14
Aug 13, 2014 4:00 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DA00199 Page 1 of 2

County :  Washington

Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0043000000-N 226 GRADING Lump Sum L.S.
0003 0318000000-E 300 FOUNDATION CONDITIONING MATE- 5
RIAL, MINOR STRUCTURES
TON
0004 0372000000-E 310 18" RC PIPE CULVERTS, CLASS 20
1 LE
0005 1121000000-E 520 AGGREGATE BASE COURSE 40
TON
0006 1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 4,530
DEPTH sy
"
0007  1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 40
B25.0B TON
0008 1525000000-E 610 ASPHALT CONC SURFACE COURSE, 550
TYPE SF9.5A TON
0009 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 1
EA
0010 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 1
840.03, TYPE ** EA
B
0011 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 170
LF
0012 4457000000-N SP  TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0013 6000000000-E 1605 TEMPORARY SILT FENCE 25
LF
0014 6012000000-E 1610 SEDIMENT CONTROL STONE 1
TON
0015 6029000000-E SP  SAFETY FENCE 50
LF
0016 6042000000-E 1632 1/4" HARDWARE CLOTH 16
LF
0017 6084000000-E 1660 SEEDING & MULCHING 0.02
ACR
018  1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 39

TON



cslachta
Typewritten Text
REVISED 8/13/14


REVISED 8/13/14
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County : Washington
Line Item Number Sec Description Quantity Unit Cost Amount
# #
019 2253000000-E 840 PIPE COLLARS 0.5
CcY

1600/Aug13/Q5491.52/D51826100000/E19 Total Amount Of Bid For Entire Project :
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ADDENDUM(S)

(3-3-2014)

ADDENDUM #1

I, representing

REVISED 8/13/14

SPD 25-100

(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

I, representing

(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

I, representing

(SIGNATURE)

Acknowledge receipt of Addendum #3.
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WBS NO.: 39550.3.1
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STATE OF NORTH CAROLINA e e e

DIVISION OF HIGHWAYS

WASHINGTON COUNTY

LOCATION: Plymouth Rest area
TYPE OF WORK: Milling, Resurfacing and Removing and Replacingl70' of 2°-6” Curb and Gutter

ACurb and Gutter Location
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9 Plymouth Rest Area (2014)\1) Pre-Bid Documents\REVISED_PROPOSED_D1_DDC_dsn.dgn
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NOTE:

PROPOSED CATCH BASIN SHALL BE SET AT AN ELEVATION
NOT TO DISTURB EXISTING DRAINAGE PATTERN

REMOVAL OF EXISTING CATCH BASIN AND CURB & GUTTER SHALL BE CONSIDERED
INCIDENTAL TO THE CONTRACT LINE ITEM "LUMP SUM GRADING"

2'-6" CURB & GUTTER SHALL BE PLACED ON PROPOSED APPROX. 5.5" OF
ASPHALT CONCRETE BASE COURSE, TYPE B25.0B AT AN AVERAGE RATE
OF 627 LBS.PER SQ. YD.

THERE WILL BE NO WORK TO THE EXISTING TURN LANE AND ACCELERATION LANE
ALONG US 64

THE REST AREA SHALL BE CLOSED DURING CONSTRUCTION. THE CONTRACTOR SHOULD
MINIMIZE THE DURARTION OF CLOSURE TO THE EXTENT POSSIBLE

PROPOSED
2'-6"' CURB & GUTTER

/

6.5 RAD.

PROJECT REFERENCE NO.

SHEET NO.

DAOOI99

2

REVISED 8/13/14

SCALE "= 40’




PROJECT NO. SHEETNO. | TOTALNO.
REVISED 8/13/14 DACO199 3 3
PROJECT | COUNTY |[MAP| ROUTE DESCRIPTION TYP| LANES [ LANE| FINAL | WARM MIX | LENGTH | WIDTH | MOBILIZATION | GRADING | FOUNDATION | 18" RCPIPE | AGGREGATE | 2" MILLING | BASE | SURFACE| ASPHALT PIPE MASONRY | FRAME | 2'-6" CURB| TEMPORARY | SEDIMENT | SAFETY FENCE 1/4" SEED & | TEMPORARY
TYPE | SURFACE | ASPHALT CONDITIONING | CULVERTS, | BASE COURSE COURSE, | COURSE, | BINDER FOR | COLLARS | DRAINAGE WITH | & GUTTER | SILTFENCE | CONTROL HARDWARE | MULCHING |  TRAFFIC
TESTING | REQUIRED MATERIAL, CLASS Il B25.0B | SF9.5A | PLANT MIX STRUCTURES | GRATE & STONE CLOTH CONTROL
REQUIRED MINOR STRS HOOD, STD
840.03,
TYPEE **
NO NO NO M T Ls LS TON LF TONS sy TONS | TONS TONS oY EA EA LF LF TON LF LF AC LS
39550.3.1] Washington | 1 | REST AREA REST AREA PARKING LOT 1] 2 NO NO 023 | VAR 1 1 5 20 40 4,530 40 550 39 0.5 1 1 170 25 1 50 16 0.02 1
GRAND TOTAL 0.23 | VAR | 1 1 5 20 40 4,530 40 550 39 0.5 1 1 170 25 1 50 16 0.02 1
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