

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JANUARY 17, 2024
DIVISION 10

PAGE: 1 of 2
ITEM C

DJ00508
2024CPT.10.09.10901, 2024CPT.10.09.20901
STATE FUNDED
UNION

PROPOSAL LENGTH 6.430 MILES

TYPE OF WORK RESURFACING OF 2 SECTIONS OF NC 200 & 5 SECONDARY ROADS

LOCATION 2 SECTIONS OF NC 200 AND 5 SECONDARY ROADS

EST CONST PROGRESS.... FY-2024...30% OF BID
FY-2025...70% OF BID

RPN 001 2 BIDDER(S)

DBE GOAL 4.00 %

ESTIMATE 2,766,202.60

DATE AVAILABLE APR 10 2024

INTER COMPLETION NOV 01 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED ON MAPS 4 & 5
BETWEEN 4-10-24 AND 11-1-24

AUG 23 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED ON MAP 3
BETWEEN 4-10-24 AND 8-23-24

CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW
INDUCTIVE LOOP. COMPLETION = 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION OCT 06 2025

	\$ TOTALS	% DIFF
LYNCHES RIVER CONTRACTING INC PAGELAND, SC	2,819,276.97	+1.9
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	2,899,252.03	+4.8

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JANUARY 17, 2024
DIVISION 10

DJ00503
46425.2.1
STATE FUNDED
MECKLENBURG
U-5873

PROPOSAL LENGTH 0.275 MILES

TYPE OF WORK CLEARING - INTERSECTION OF NC 115 & POTTS ST

LOCATION CORNELIUS - INTERSECTION OF NC 115 AND POTTS ST

EST CONST PROGRESS.... FY-2024...100% OF BID

RPN 002 8 BIDDER(S) DBE GOAL 2.00 %
ESTIMATE 160,414.00

DATE AVAILABLE FEB 12 2024

INTER COMPLETION MAR 14 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 2-12-24 AND 3-14-24

FINAL COMPLETION SEP 10 2024

	\$ TOTALS	% DIFF
JORDAN BROTHERS CONTRACTING, LLC ROBBINSVILLE, NC	102,500.00	-36.1
PARRISH CONTRACTING LLC FRANKLIN, NC	128,905.00	-19.6
SMITH-ROWE, LLC MOUNT AIRY, NC	162,294.83	+1.2
COUNTRY BOY LANDSCAPING INC HARMONY, NC	192,223.47	+19.8
SHAUN LACKEY EXCAVATING LLC HIDDENITE, NC	198,820.00	+23.9
AC GRADING & FARM INC CORNELIUS, NC	214,714.00	+33.8
HUSS BORING, LLC SHELBY, NC	260,062.80	+62.1
CINDERELLA PARTNERS INC INDIAN TRAIL, NC	371,266.25	+131.4

ESTIMATE TOTAL 2,926,616.60

LETTING TOTAL 2,921,776.97 -0.2