

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

JOSH STEIN GOVERNOR J.R. "JOEY" HOPKINS Secretary

February 18, 2025

WBS No:	49291.3.5
Contract ID:	DJ00550
County:	Mecklenburg
Description:	Grading, Drainage, Milling, Paving, Concrete Monolithic Islands, Concrete Curb
	and Gutter, Thermoplastic Pavement Markings, and Signal at the Intersection of
	S. Tryon St. (NC-49) and General Dr. and S. Tryon St. (NC-49) and Nevada
	Blvd. (SR-1347)
Addendum No. 2	

March 5, 2025 Letting

To: Prospective Bidders

This project has been withdrawn from the February 19, 2025, letting. The advertisement has been extended and bids will be received and read on March 5, 2025, at 2:00 P.M.

Please delete the EBS file you previously downloaded for the February 19, 2024, letting and download the new EBS file listed for the March 5, 2025, letting. Bid Express will not accept your bid unless the new EBS file associated with the March 5, 2025, letting is used.

Please note the following revision to the Proposal for the above referenced project.

- Let date has been updated to March 5, 2025.
- Contract Time and Liquidated Damages Date of Availability has been changed to April 7, 2025, Completion date has been changed to January 3, 2026
- ICT#1, Date of Availability has been changed to April 7, 2025, and Completion date has been changed to July 4, 2025
- ICT#2, Date of Availability has been changed to April 7, 2025, and Completion date has been changed to July 4, 2025
- ICT#3, Completion date has been changed to July 4, 2025

28001

Please note the following revision to the Plans for the above referenced project.

- Let date has been updated on all cover sheets to March 5, 2025.
- Added sheets CR-1 through CR-5 to Signal Plans

The changes and attachments included with this addendum will become part of contract DJ00550.

If you have any questions, please contact me at (704) 983-4400.

Sincerely, Jason Brooks C387DBA8ACEC4A9... Jason Brooks Assistant Contracts Engineer

cc: file