



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

February 03, 2022

WBS No: 2022CPT.10.11.20902 & 2022CPT.10.19.20901
Contract No: DJ00405
County: Union
Description: Resurfacing, Milling, Full Depth Reclamation, Shoulder Reconstruction,
Concrete Driveway, Pavement Markings and Pavement Markers on 10 Sections
of Secondary Roads

Addendum No. 1
March 2, 2022 Letting

To: Prospective Bidders


Please note the following revision to the proposal for the above referenced project.

- The addition of Intermediate Contract Time #4 for Maps 5 & 6. A copy of ICT #4 is attached to this letter and was added to the advertised proposal.

The electronic bidding file has been updated to reflect this revision. Please download the Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

DocuSigned by:

5169D778708C4B7...

Terry Burleson
Contracts Engineer

cc: File

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:

(6-18-13)

108

SP1 G14 K

The Contractor shall complete the work required on **Maps 5 and 6** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **March 16, 2023**

The completion date for this intermediate contract time is **May 31, 2023**

The liquidated damages are **ONE THOUSAND ONE HUNDRED DOLLARS (\$1,100.00)** per calendar day. **These liquidated damages will not be combined with the original contract time damages.**