

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 5, 2025
DIVISION 10

PAGE: 1 of 4
ITEM C

DJ00554

10.101311, 2025CPT.10.05.20131, 2025CPT.10.05.20132

STATE FUNDED
CABARRUS

PROPOSAL LENGTH 7.430 MILES

TYPE OF WORK RESURFACING, MILLING, FULL DEPTH RECLAMATION, AST, CURB RAMP

LOCATION 8 SECONDARY ROADS IN VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2025...10% OF BID
FY-2026...80% OF BID
FY-2027...10% OF BID

RPN 001 5 BIDDER(S)

DBE GOAL 4.00 %

ESTIMATE 2,958,266.11

DATE AVAILABLE APR 15 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION.
COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE
CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW
INDUCTIVE LOOP. COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE
AUG 05 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED ON MAP 7
BETWEEN 5-26-25 AND 8-5-25

FINAL COMPLETION OCT 07 2026

	\$ TOTALS	% DIFF
NJR GROUP INC ALBEMARLE, NC	3,224,113.78	+9.0
J T RUSSELL & SONS INC ALBEMARLE, NC	3,810,278.39	+28.8
KING ASPHALT INC LIBERTY, SC	3,884,659.00	+31.3
BLYTHE BROTHERS ASPHALT CO LLC BLYTHE DEVELOPMENT COMPANY - CHARLOTTE, NC	3,898,666.74	+31.8
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	3,933,459.14	+33.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 5, 2025
DIVISION 10

PAGE: 2 of 4
ITEM C

DJ00558
50391
STATE FUNDED
STANLY

PROPOSAL LENGTH 0.140 MILES

TYPE OF WORK GRADING, DRAINAGE, MILLING, PAVING, CONCRETE ISLANDS

LOCATION INTERSECTION OF W MAIN STREET (SR 1274) AND ST MARTIN ROAD (SR 1963)

EST CONST PROGRESS.... FY-2025...80% OF BID
FY-2026...20% OF BID

RPN 002 3 BIDDER(S) DBE GOAL 5.00 %
ESTIMATE 422,538.50

DATE AVAILABLE APR 07 2025

INTER COMPLETION JUN 06 2025 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 4-7-25 AND 6-6-25

FINAL COMPLETION DEC 05 2025

	\$ TOTALS	% DIFF
MICHAEL NORVILLE DBA BLUE RIDGE GRADING & EXCAVATING UNION MILLS, NC	333,287.75	-21.1
NJR GROUP INC ALBEMARLE, NC	340,730.36	-19.4
J T RUSSELL & SONS INC ALBEMARLE, NC	341,520.50	-19.2

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 5, 2025
DIVISION 10

PAGE: 3 of 4
ITEM C

DJ00546
BP10.R008.3
STATE FUNDED
UNION
BP10-R008

PROPOSAL LENGTH 0.122 MILES

TYPE OF WORK GRADING, PAVING, DRAINAGE, STRUCTURE; BR #890146 UNION CO

LOCATION BRIDGE #890146 OVER LITTLE RICHARDSON CREEK ON SR 2102 (MEDLIN ROAD)

EST CONST PROGRESS.... FY-2025...10% OF BID
FY-2026...70% OF BID
FY-2027...20% OF BID

RPN 003 6 BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE 1,670,406.25

DATE AVAILABLE APR 07 2025

INTER COMPLETION APR 10 2026 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 4-7-25 AND 4-10-26

FINAL COMPLETION OCT 09 2026

	\$ TOTALS	% DIFF
NJR GROUP INC ALBEMARLE, NC	1,080,932.75	-35.3
EASTERN STRUCTURES LLC MOCKSVILLE, NC	1,084,121.05	-35.1
DELLINGER INC MONROE, NC	1,110,464.37	-33.5
R E BURNS & SONS CO INC STATESVILLE, NC	1,163,480.55	-30.3
SMITH-ROWE, LLC MOUNT AIRY, NC	1,182,764.71	-29.2
K WEST GROUP LLC DBA KWEST GROUP LLC PERRYSBURG, OH	1,352,625.56	-19.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 5, 2025
DIVISION 10

PAGE: 4 of 4
ITEM C

DJ00550
49291.3.5
0049040
MECKLENBURG

PROPOSAL LENGTH 0.080 MILES

TYPE OF WORK GRADING, DRAINAGE, MILLING, PAVING, CONC ISLANDS, CURB

LOCATION INTERSECTION OF SOUTH TRYON ST (NC 49) & GENERAL DRIVE & INTERSECTION OF
SOUTH TRYON ST (NC 49) & NEVADA BLVD (SR 1347)

EST CONST PROGRESS.... FY-2025...90% OF BID
FY-2026...10% OF BID

RPN 004 NO BIDDER(S) DBE GOAL 3.00 %
ESTIMATE

DATE AVAILABLE APR 07 2025

INTER COMPLETION JUL 04 2025 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 4-7-25 AND 7-4-25

JUL 04 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 1
BETWEEN 4-7-25 AND 7-4-25

JUL 04 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED FOR PHASE 2
AFTER COMPLETION OF ICT #2. COMPLETION DATE IS 7-4-25

CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP
LOCATION. COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE

FINAL COMPLETION JAN 03 2026

ESTIMATE TOTAL 5,051,210.86

LETTING TOTAL 4,638,334.28 -8.2