



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

J. ERIC BOYETTE  
SECRETARY

March 14, 2022

WBS No: 10.1004SM, Etc  
Contract ID: 10-00-179  
County: Anson, Cabarrus, Mecklenburg, Stanly & Union  
Description: "As Needed" Contract for Upgrading, Rebuilding and Maintenance of Existing Traffic Signal Equipment and Associated Construction Work

Addendum No. 1  
March 16, 2022 Letting

To: Prospective Bidders

There was a discrepancy between the Mandatory Pre-Bid date listed in the Invitation to Bid letter and the Contract Proposal. To address this issue the following revisions have been made to the proposal for the above referenced project.


- **The Mandatory Pre-Bid Conference provision on page 9 was revised to add a second conference on March 21, 2022 at 11:00 AM. Firms that attended the first conference do not have to attend the second conference.**
- **The contract availability date of April 1, 2022 and the completion date of March 31, 2023 has changed. The revised availability date is May 1, 2022 and the revised completion date is April 30, 2023.**
- **Updated ID/IQ provisions to current versions.**

Due to this change this project will be withdrawn from the March 16, 2022 letting. The advertisement has been extended and bids will be received and read on Wednesday March 30, 2022 at 2:00 PM.

Please download and submit the revised proposal with a copy of this letter inserted into the addendum section of the proposal and sign the addendum verification form on page 68 of the proposal.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

DocuSigned by:  
  
5169D778708C4B7...

Terry Burleson  
Contract Engineer

cc: Brett Canipe, PE, Division Engineer  
Laura Jean, Deputy Division Traffic Engineer  
Dave Davis, Engineering Technician  
Brandon Love, Electronics Technician  
File