STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 10 BRIDGE MAINTENANCE

CONTRACT PROPOSAL

WBS Element: 10B.106011etc.

ROUTE: VARIOUS BRIDGE LOCATIONS

COUNTY: DIVISION 10

DESCRIPTION: REPLACEMENT of BRIDGE EXPANSION JOINTS,
CONCRETE & ASPHALT DECK REPAIR and SLAB LEVELING

BID OPENING: APRIL 2, 2014
AVAILABILITY: MAY 1, 2014
COMPLETION: APRIL 30, 2015

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE
PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87
OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER

ADDRESS OF BIDDER

***DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!***

RETURN BIDS TO:
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION 10
ATTN: Mr. KEVIN BRIDGES, PE
716 W. Main Street
Albemarle NC 28001
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PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply with
any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

1.

2.
3.

o

11.
12.

14.

13.

The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items shall
be written in figures.

An amount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of
the sheet.

The total amount bid shall be written in figures in the proper place on the bid sheet. The total amount shall be
determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto
inink. A representative of the Bidder shall initial the change in ink.

The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract

pursuant to an award.
A bid bond or deposit is not required when submitting a bid for this project.
THE PROPOSAL WITH THE BID SHEET STILL. ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER'S OFFICE AT 716 W. MAIN STREET ALBEMARLE NC 28001 NO LATER THAN 9:00 A.M.
ON WEDNESDAY, April 2, 2014.
If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be
addressed as follows:

Mr. Kevin Bridges, PE

NC Department of Transportation

716 W. Main Street

Albemarle, NC 28001
The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR PURCHASE ORDER FOR REPLACEMENT OF BRIDGE EXPANSION

JOINTS, CONCRETE & ASPHALT DECK REPAIR AND SLAB LEVELING (WBS#10B.106011).

TO BE OPENED AT 9:00 A.M. ON WEDNESDAY, April 2, 2014.

The award of the contract, if it is awarded, will be made to the lowest responsible Bidder in
accordance with Section 102 (excluding 102-2 and 102-10) of the 2012 Standard Specifications
for Roads and Structures. The lowest responsible Bidder will be notified that his bid has been

accepted and that he has been awarded the contract. NCDOT reserves the right to reject all
bids.



cbarbee
Sticky Note
Completed set by cbarbee

cbarbee
Sticky Note
Completed set by cbarbee


PURCAHSE ORDER CONTRACT
General Provisions

GENERAL

This contract is for various bridge locations in Mecklenburg, Union, Cabarrus, Stanly and Anson
counties. WBS# 10B.106011, ETC

All work and materials shall be in accordance with the provisions of the General Guidelines of this
contract, the Project Special Provisions, the North Carolina Department of Transportation 2012
Standard Specification for Roads and Structures, the North Carolina Department of Transportation
Roadway Standards Drawings, and the current edition of the_Manual of Uniform Traffic Control
Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division 10, Division of Highways, North
Carolina Department of Transportation, acting directly or through his duly authorized representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of work
performed and as to the rate of progress of the work; all questions which may arise as to the
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the
part of the Contractor. His decision shall be final and he shall have executive authority to enforce and
make effective such decisions and orders as the Contractor fails to carry out promptly.

The Contractor will be required to obtain written approval from the Engineer for any subcontract work
performed on this project prior to the subcontracted work being performed in accordance with Article
108-6 of the NCDOT Standard Specifications for Roads and Structures.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of
the Standard Specifications and the Department's "Materials and Tests Manual." However the
Engineer may reduce the frequency of sampling and testing where he deems it appropriate for the
project under construction.

All steel products which are permanently incorporated into this project shall be domestically produced.
The Contractor shall furnish a notarized certification certifying that steel products conform to this
requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as
required by the Standard Specifications. Material which is not properly certified will not be accepted.

Delivery tickets for all material paid by weight, shall be furnished in accordance with Section 106-7 of
the Standard Specifications and shall include the following information:

1. NCDOT Work Order Number



2. Date
3. Time issued

4.  Type of material

5. Gross weight

6. Tare weight

7. Net weight of material

8.  Plant location

9.  Truck number

10. Contractor's name

11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink
13.  Job mix formula number

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon filing by the
Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare default of contract for breach by the
Contractor of any material term or condition of the contract. Default of contract shall be in accordance
with the terms, conditions, and procedures of Article 108-9 of the Standard Specifications.

BASIS OF PAYMENT

The quantity of unit or lump sum prices and payment will be full compensation for all work, including,
but not limited to supervision, labor, transportation, fuels, lubricants, repair parts, equipment,
machinery, tools and materials necessary for the prosecution and completion of the work. The
quantities contained herein are estimated only and the quantity to be paid for shall be the actual
quantities which were used on the project. In no case will the total amount paid to the contractor
exceed the total contract quote by more than ten percent without prior written request from the
Division Engineer to Fiscal Section.

The Contractor may submit a request for partial payment on a monthly basis, or other interval as
approved by the Engineer. All requests for payment shall be made on the form furnished to the
Contractor by the Department of Transportation. The form shall be completely and legibly filled out
with all appropriate information supplied and shall be signed by an authorized representative of the
Contractor.

Any claims for additional compensation and/or extension of the completion date shall be submitted to
the Division Engineer with detailed justification within sixty (60) days after receipt of the final
estimate payment. The failure on the part of the Contractor to submit the claim(s) within sixty (60)
days shall be a bar to recovery. See Section 107-24 “Right of the Contractor to file Verified Claim.”
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The Contractor's attention is directed to the fact that Article 104-5 pertaining to revised contract unit
prices will not apply to this contract.

Quantities for this work are unknown but will be determined on an as needed basis. Determination of
the apparent low bidder will be made by extending the unit prices quoted on the bid proposal form for
the following quantities:

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except
as provided for in the contract.

PAYMENT

Payment will be made at the various contract unit prices. Prices and payment will be full
compensation for all work covered.

The Contractor may submit a request for partial payment on a monthly basis, or other interval as
approved by the Engineer. The amount of partial payments will be based on the work accomplished
and accepted as the last day of the approved pay period.

All work items necessary to complete the work other than listed on the "Bid Form" will be considered
incidental in nature and no further compensation will be made. Any work performed in an
unsatisfactory manner could be a basis for cancellation of the contract.

Invoices should be sent to:

North Carolina Department of Transportation
Mr. Kevin Bridges, PE

716 W. Main Street

Albemarle, NC 28001

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any
portion thereof; or his right, title, or interest therein; without written consent of the Engineer.
Subletting of this contract or any portion of the contract shall conform to the requirements of Article of
108-6 of the Standard Specifications. The Contractor, with the consent of the Engineer, may sublet up
to 50% of the equipment provided under this contract.

SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take
any other needed actions, on his own responsibility that are reasonably necessary to protect the life and
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health of employees on the job and the safety of the public, and to protect property in connection with
the performance of the work covered by the contract.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. It will be the responsibility of the
Contractor to keep the Engineer informed of his work efforts and when work is considered
accomplished.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who
shall have the authority and capability for overall responsibility of the project and who shall be
personally available at the work site within 24 hours notice. Such employee shall be fully authorized
to conduct all business with the subcontractors, to negotiate and execute all supplemental agreements,
and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one
competent individual who is authorized to act in a supervisory capacity over all work on the project,
including work subcontracted. The individual who has been so authorized shall be experienced in the
type of work being performed and shall be fully capable of managing, directing, and coordinating the
work; of reading and thoroughly understanding the contract, and plans; and receiving and carrying out
directions from the Engineer or his authorized representatives. He shall be an employee of the
Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both positions.
However, whenever the designated employee is absent from the work site, an authorized individual
qualified to act in a supervisory capacity on the project shall be present.

INDEMNIFICATION

The Contractor shall defend, indemnify and hold harmless the North Carolina Department of
Transportation, its officers and employees from any claim, demand, suit, liability, judgment and
expense (including attorney’s fees and other costs of litigation) arising out of or relating to injury,
disease, or death of persons or damage to or loss of property resulting from or in connection with the
negligent performance of this contract by the Contractor, its agents, employees, and subcontractors or
any one for whom the Contractor may be responsible. The obligations, indemnities and liabilities
assumed by the Contractor under this paragraph shall not extend to any liability caused by the
negligence of the Department of Transportation or its employees. The Contractor’s liability shall not
be limited by any provisions or limits of insurance set forth in this contract.

The Contractor shall indemnify and hold harmless the Department of Transportation from any claim,
demand, suit, liability, judgment, and expense involving damage or loss to the Contractor’s equipment
(including vandalism, theft, fire, and acts of God) arising out of or relating to work performed under
this agreement. The obligations, indemnities and liabilities assumed by the Contractor under this
paragraph shall not extend to any liability caused by the negligence of the Department of
Transportation or its employees. The Contractor’s liability shall not be limited by any provisions or
limits of insurance set forth in this contract.



The Contractor further agrees to indemnify the Department of Transportation for any damages to the
roadway, highway signs, highway equipment and other property owned or in possession of the
Department of Transportation, brought about by reason of the negligent operation of the equipment.
The Contractor further agrees to indemnify and save harmless the Department of Transportation, its
officers and employees from any claims or amounts recovered by any of the Contractor’s employees
under the Workmen’s Compensation Act.

POSTED WEIGHT LIMITS
The Contractor's attention is directed to the fact that many primary and secondary roads and bridges
are posted with weight limits less than the legal limit. The Contractor will not be allowed to exceed
the posted weight limits in transporting materials or equipment to the project.

OUTSOURCING OUTSIDE THE USA

(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in
the United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS

(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to
any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction,
Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and
Human Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the
Office of the Governor). This prohibition covers those vendors and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements
and prohibitions of the Executive Order to their agencies. Vendors and contractors should contact
other State Agencies to determine if those agencies have adopted Executive Order 24.
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EMPLOYMENT

(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

O)

Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of
line 32, the first sentence of the second paragraph and the first word of the second sentence of the
second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE

(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

TWELVE MONTH GUARANTEE

(7-15-03) SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve months
following the date of final acceptance of the work for maintenance and shall replace such
defective materials and workmanship without cost to the Department. The Contractor will not
be responsible for damage due to faulty design, normal wear and tear, for negligence on the
part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular piece
of equipment or material. The Department’s first remedy shall be through the manufacturer
although the Contractor is responsible for invoking the warranted repair work with the
manufacturer.  The Contractor’s responsibility shall be limited to the term of the
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by the
Manufacturer.



This guarantee provision shall be invoked only for major components of work in which the Contractor
would be wholly responsible for under the terms of the contract. Examples would include pavement
structures, bridge components, and sign structures. This provision will not be used as a mechanism to
force the Contractor to return to the project to make repairs or perform additional work that the
Department would normally compensate the Contractor for. In addition, routine maintenance activities
(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the
project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.



PURCHASE ORDER CONTRACT
Special Provisions

SCOPE OF WORK

This Contract consist of replacement of bridge expansion joints, concrete & asphalt deck repairs and
foam injections. These bridges may be located in all five counties in Division 10, mobilization will be
considered incidental to various other pay items in this contract.

There will be no pay item for Mobilization.

TERM OF CONTRACT

The contractor shall submit a bid for one year. At the option of the Department, this contract may be
extended for two additional periods of one year each for a maximum period of three years total. No
changes in terms, conditions, etc. of this contract will be made when an extension to the contract is
implemented. The Engineer will notify the contractor in writing if the contract may be extended. The
contractor must notify the Engineer in writing within fifteen calendar days of his/her acceptance or
rejection of this offer. Failure on the part of the contractor to reply will be considered as a rejection of
the contract extension.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contract is MAY 1, 2014.
The completion date for this contract is April 30, 2015.

No work will be permitted and no purchase order will be issued until all prerequisite conditions and
certifications have been satisfied.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.

Contractor will begin work within sixty (60) days after notification from NCDOT Bridge Engineer. If
Contractor fails to begin work within sixty (60) days from notification by NCDOT Liquidated
Damages in the amount shown above will be accessed and continue until work has begun.
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED
DAMAGES

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for lane closures and restoring traffic to its normal pattern. The Contractor shall not
close or narrow a lane of traffic at any bridge location during the following time restrictions for a day
time closure:

DAY AND TIME RESTRICTIONS
Monday thru Friday
6:00 a.m. to 9:00 a.m.
4:00 p.m. to 6:00 p.m.
Liquidated Damages for Intermediate Contract # 1 are One Thousand Dollars ($1000.00) per

hour or any portion thereof.

DAY TIME HOLIDAY LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 9:00 a.m. January 2nd.
If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following
Tuesday.

3. For Easter, between the hours of 4:00 p.m. Thursday and 9:00 a.m. Monday.

4. For Memorial Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the day before Independence Day and 9:00
a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 4:00
p.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.

7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 9:00 a.m. Monday.

8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas Day and
9:00 a.m. the following Tuesday after the week of Christmas Day.

9. Contractor may ask that these restrictions be modified for certain bridge locations, if it is the
opinion of the NCDOT Bridge Engineer time restrictions may be adjusted.
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day,
Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures
are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions
stated herein and return traffic to a normal pattern.

The liquidated damages are ONE THOUSAND DOLLARS ($1000.00) per hour.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED
DAMAGES:

(2-20-07) 108 SP1G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic
control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor
shall not close or narrow a lane of traffic on 1-77, 1-85, 1-485, or 1-277/US74 or other locations
determined by the Engineer during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday- Friday
6:00 AM to 8:00 PM

Saturday and Sunday
9:00 AM to 6:00 PM

In addition, the Contractor shall not close or narrow a lane of traffic on 1-77, 1-85, 1-485, or I-
277/US74 or other locations determined by the Engineer, detain and/or alter the traffic flow on or
during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.
2. For New Year's Day, between the hours of 6:00am December 31st and 8:00pm January 2nd.

If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 8:00pm the
following Tuesday.

3. For Easter, between the hours of 6:00am Thursday and 8:00pm Monday.
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4. For Memorial Day, between the hours of 6:00am Friday and 8:00pm Tuesday.

5. For Independence Day, between the hours of 6:00am the day before Independence Day and
8:00pm the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of
6:00am the Thursday before Independence Day and 8:00pm the Tuesday after Independence
Day.

6. For Labor Day, between the hours of 6:00am Friday and 8:00pm Tuesday.
7. For Thanksgiving Day, between the hours of 6:00am Tuesday and 8:00pm Monday.

8. For Christmas, between the hours of 6:00am the Friday before the week of Christmas Day and
8:00pm the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day,
Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures
will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions
stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1,000.00) per hour.

NIGHT OPERATIONS

The Contractor will be required to conduct a portion of his operations during night hours. For the
purposes of this contract, night hours are defined in ICT# 2 above.

Before the Contractor elects to perform any work during night hours, he shall submit, in writing, to the
Engineer, a full and complete plan for traffic control and construction lighting which shall be approved
prior to beginning construction and verification of any permits required from local town or county
permits required for night work.

All traffic control devices shall meet the requirements for night use as set forth in the North Carolina
Department of Transportation Standard Specifications for Roads and Structures, North Carolina
Department of Transportation Roadway Standard Drawings, and the current Manual of Uniform
Traffic Control Devices (MUTCD).
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Before construction begins on this contract, NCDOT Bridge Maintenance Engineer will provide the
Contractor with a list of Bridges that will require operations to be performed using a Night Operation.

Hours that night work shall be performed is detailed in ICT # 2 above.

PROSECUTION OF WORK

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from
the time he begins the work until completion and final acceptance of the project. The Contractor will
not be permitted to suspend his operations except for reasons beyond his control or except where the
Engineer has authorized a suspension of the Contractor’s operations in writing.

It is further the intent that the Contractor shall pursue the work diligently with workmen in sufficient
numbers, abilities, and supervision, and with the equipment, materials, and methods of construction as
may be required to complete the work described in the contract, or as may be amended, by the
completion date.

In the event that the Contractor’s operations are suspended in violation of the above provisions, the
sum of $500.00 will be charged to the contractor for each and every calendar day that such suspension
takes place. The said amount is hereby agreed upon as liquidated damages. Liquidated damages
chargeable due to suspension of the work will be additional to any liquidated damages that may
become chargeable due to failure to complete the work by the completion date.

The Contractor shall begin work within sixty (60) days after notification from NCDOT Bridge
Maintenance. Failure to respond within the designated time frame may result in liquidated damages or
cancellation of this contract.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the
precise locations of all utilities prior to beginning construction. Utility owners shall be contacted a
minimum of 48 hours prior to the commencement of operations. Special care shall be used in working
around or near existing utilities, protecting them when necessary to provide uninterrupted service. In
the event that any utility service is interrupted, the Contractor shall notify the utility owner
immediately and shall cooperate with the owner, or his representative, in the restoration of service in
the shortest time possible. Existing fire hydrants shall be kept accessible to fire departments at all
times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to insure the safety of construction personnel and the public.
Utilities damaged by the Contractor due to his negligence will be repaired at the Contractor’s expense.
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be
used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used
to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used
as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed
MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock,
and regularly sold to the public in the usual course of business. A regular dealer engages in, as its
principal business and in its own name, the purchase and sale or lease of the products in question. A
regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep
such products in stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance
with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.
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WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project.  This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20R
eplacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20F
orm%?20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts
as a written joint check agreement among the parties providing full and prompt disclosure of the
expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notificatio
n%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20
Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%?20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co
mparison%20Example.xls
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MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises [0] %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs participate in at least the percent of the contract as
set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B)  Women Business Enterprises [0] %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBES participate in at least the percent of the contract as
set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBES
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.
The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.ntml

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be
considered committed, even though the listing shall include both committed MBE/WBE subcontractors
and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation
submitted at the time of bid will be used toward overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of MBE and WBE participation. The Contractor shall indicate the following
required information:

17



(A)  If either the MBE or WBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the bid
to be considered responsive. Bidders shall indicate the total dollar value of the MBE
and WBE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the Listing of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety. Blank forms will not be deemed to represent
zero participation. Bids submitted that do not have MBE and WBE participation
indicated on the appropriate form will not be read publicly during the opening of bids.
The Department will not consider these bids for award and the proposal will be rejected.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not certified at
the time of the bid-letting, that MBE’s or WBE’s participation will not count towards
achieving the corresponding goal.

(B)  If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors
are not required for the zero goal, however any MBE or WBE participation that is achieved
during the project shall be reported in accordance with requirements contained elsewhere in the
special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which
will perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and
WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal
shall be obtained through MBE participation with MBE certified subcontractors or documented
through a good faith effort. It should be noted that you cannot combine the two goals to meet an
overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.
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Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE
and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the
contract. This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official
state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the
next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that
specific goal(s).

One complete set and (6) copies of this information shall be received in the office of the Engineer no
later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited.
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal. This
documentation may include written subcontractor quotations, telephone log notations of verbal
quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered good faith
efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making a
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended
to be a mandatory checklist.

(A)

(B)

(©)

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBEs who have the
capability to perform the work of the contract. The bidder must solicit this interest within at
least 10 days prior to bid opening to allow the MBES/WBEs to respond to the solicitation.
Solicitation shall provide the opportunity to MBES/WBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if the
MBESs/WBEs are interested by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

1) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE
participation (2" and 3" tier subcontractors).

Providing interested MBES/WBEs with adequate information about the plans, specifications,
and requirements of the contract in a timely manner to assist them in responding to
a solicitation.

(1)  Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of MBES/WBEs that were considered; a description of the
information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached for
MBEs/WBEs to perform the work.

(2) A Dbidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would
take a firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and using
MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the contract
MBE or WBE goals, as long as such costs are reasonable. Also, the ability or desire of
a prime contractor to perform the work of a contract with its own organization does not
relieve the bidder of the responsibility to make good faith efforts. Bidding contractors
are not, however, required to accept higher quotes from MBEsS/WBEs if the price
difference is excessive or unreasonable.
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(E)  Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example,
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from the
bid opening NCDOT’s Business Development Manager in the Business Opportunity and Work
Force Development Unit to give notification of the bidder’s inability to get MBE or WBE

quotes.

M Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1)

(2)
3)

Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

The bidders’ past performance in meeting the MBE and WBE goals.

The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets orexceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that can
satisfy to the Department that the MBE and WBE goals can be met or that an adequate good faith
effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to
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the Engineer. The appeal shall be made within 2 business days of notification of the determination of
non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(©)

(D)

(E)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward
the contract goal requirements. The total dollar value of participation by acommitted
MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and the
actual payments to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation
for services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be
in accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE
firm may be counted toward the MBE contract goal requirement. The same holds for work that
a WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm
does not count toward the MBE contract goal requirement. Again, the same holds true for the
work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than
would be expected on the basis of standard industry practices, it shall be presumed that the
MBE or WBE is not performing a commercially useful function. The MBE/WBE may present
evidence to rebut this presumption to the Department. The Department's decision on the
rebuttal of this presumption may be subject to review by the Office of Inspector General,
NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE
or WBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for

materials and supplies required to complete the contract and obtained from a MBE or WBE
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.
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(F)

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2)  With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform a commercially useful function, the
MBE/WBE shall also be responsible with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine whether a
MBE/WBE is performing a commercially useful function, the Department will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid
under the contract is commensurate with the work it is actually performing and the MBE/WBE
credit claimed for its performance of the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

(1)  The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

(2)  The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.
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©)

(4)

()

(6)

(7)

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is
certified as a WBE. When this occurs, the MBE or WBE who subcontracts work
receives credit for the total value of the transportation services the subcontracted MBE
or WBE provides on the contract. It should be noted that every effort shall be made by
MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to
MBEs and WBEs to WBES), in order to fulfill the goal requirement. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
transportation service providers and there is no interest or availability, and they can get
assistance from other certified providers, the Engineer will not hold the prime liable for
meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services provided by
the non-MBE/WBE subcontractor not to exceed the value of transportation services
provided by MBE/WBE-owned trucks on the contract. Additional participation by non-
MBE/WBE subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed under
subcontract agreements between the MBE/WBE and the Contractor will not count
towards the MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open
to the general public. The lease must indicate that the MBE/WBE has exclusive use of
and control over the truck. This requirement does not preclude the leased truck from
working for others during the term of the lease with the consent of the MBE/WBE, so
long as the lease gives the MBE/WBE absolute priority for use of the leased truck. This
type of lease may count toward the MBE/WBE’s credit as long as the driver is under the
MBE/WBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is
not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE for convenience. This includes, but is not limited to, instances in which the
Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an
affiliate. A MBE/WBE may only be terminated after receiving the Engineer’s written approval based
upon a finding of good cause for the termination.
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds
true if a committed WBE is terminated for good cause, an additional WBE that was submitted
at the time of bid may be used to fulfill the WBE goal. A good faith effort will only be
required for removing a committed MBE/WBE if there were no additional MBEs/WBEs
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was
terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the
steps taken. Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to MBES/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting other
items of work in the contract.

2 Efforts to negotiate with MBES/WBEs for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBEs/WBEs regarding the plans
and specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department  will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified firm
will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same
amount of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not
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found to do the same amount of work, a good faith effort must be submitted to NCDOT
(see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed
by a committed MBE/WBE, the Contractor will not be required to seek additional participation. When
the Engineer makes changes that result in additional work to be performed by a MBE/WBE based
upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same
extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBES/WBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the
Contractor shall seek participation by MBES/WBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work
that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBESs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use,
their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or
100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second
tier subcontractor). This accounting shall be furnished to the Engineer for any given month by the end
of the following month. Failure to submit this information accordingly may result in the following
action:

(A)  Withholding of money due in the next partial pay estimate; or
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(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further bidding
until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved
for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.
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Project Special Provisions

SILICON EXPANSION JOINT REPLACEMENT

Contractor shall remove the existing expansion joint, clean the area in accordance with the
manufacturer’s recommendations, and place the silicon expansion joint in accordance with the
manufacturer’s recommendations. The expansion joint shall be replaced with the materials stated in
this contract.

All materials shall be delivered unopened in their original containers bearing the manufacturer’s label,
date of manufacture, batch number, trade name brand, and quantity. Sufficient material to perform the
entire expansion joint shall be “on hand” prior to removing the existing expansion joint. Stored
materials may be inspected prior to their use and shall meet the requirements of these provisions. Each
shipment of repair material shall be accompanied by Material Safety Data Sheets (MSDS) and a
certificate of compliance certifying that the materials conform to the requirements of these provisions.

The repair material shall be one of the following approved products:
Joints less than or equal to one (1) inch in width:

Sealant — Dow 888

Baysilon 960 (silicon based)

Joints greater than one (1) inch in width:
Sealant — Dow 902 (silicon based)

The entire cost for the silicon expansion joint replacement including but not limited to labor,
maintenance, equipment, tools, and incidentals will be included in the unit prices for Silicon Joint
Replacement.

Payments shall be made under:

Silicon Joint Replacement . . .. ... Linear Feet

FOAM JOINT SEALS (9-27-12)

SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline,
salt and other materials that are spilled on or applied to the surface. Use a resilient, UV stable,
preformed, impermeable, flexible, expansion joint seal. The joint seal shall consist of low-
density, closed cell, cross-linked polyethylene non-extrudable, foam. The joint seal shall contain
no EVA (Ethylene Vinyl Acetate). Cell generation shall be achieved by being physically blown
using nitrogen. No chemical blowing agents shall be used in the cell generation process.

Use seals manufactured with grooves 1/8"+ wide by 1/8"+ deep and spaced between 1/4” and
1/2” apart along the bond surface running the length of the joint. Use seals with a depth that
meets the manufacturer’s recommendation, but is not less than 70% of the uncompressed width.
Provide a seal designed so that, when compressed, the center portion of the top does not extend
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upward above the original height of the seal by more than 1/4”. Provide a seal that has a working
range of 30% tension and 60% compression and meets the requirements given below.

TEST

TEST METHOD

REQUIREMENT

Tensile strength

ASTM D3575-08, Suffix T

110 — 130 psi

Compression Set ASTM D1056

i Suffix B, 2 hr recovery 10% - 16%
Water Absorption ASTM D3575 < 0.03 Ib/ft?
Elongation at Break ASTM D3575 180% - 210%
Tear Strength ASTM D624 (D3575-08, Suffix G) 14 — 20 pli

. ASTM D3575-08, 3
Density Suffix W, Method A 1.8 - 2.2 Ib/ft
Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to ensure
that the marks are clearly visible before installation.

BONDING ADHESIVE

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal

manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3000 psi (min.)
Compressive strength ASTM D695 7000 psi (min.)
Hardness Shore D Scale 75-85 psi
Water Absorption ASTM D570 0.25% by weight max.
Elongation to Break ASTM D638 5% (max.)
Bond Strength ASTM C882 2000 psi (min.)

Use an adhesive that is workable to 40°F. When installing in ambient air or surface temperatures
below 40°F or for application on moist, difficult to dry concrete surfaces, use an adhesive
specified by the manufacturer of the joint seal.

SAWING THE JOINT

The joint opening shall be initially formed to the width shown on the plans including the
blockout for the elastomeric concrete.

The elastomeric concrete shall have sufficient time to cure such that no damage can occur to the
elastomeric concrete prior to sawing to the final width and depth as specified in the plans.

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw in the
desired direction. To control the saw and to produce a straight line as indicated on the plans,
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anchor and positively connect a template or a track to the bridge deck. Do not saw the joint by
visual means such as a chalk line. Fill the holes used for holding the template or track to the deck
with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing
two metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus approximately
1” below the bottom of the seal. An irregular bottom of sawed joint is permitted as indicated on
the plans. Grind exposed corners on saw cut edges to a 1/4” chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified in
the plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION
The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation.

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls,
popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning
and installing the seal.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding
agent. Sandblast the joint opening to provide a firm, clean joint surface free of curing compound,
loose material and any foreign matter. Sandblast the joint opening without causing pitting or
uneven surfaces. The aggregate in the elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives
are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain
detrimental amounts of water or oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited in
the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and as
recommended below. Do not install the joint seal if the ambient air or surface temperature is
below 45°F. Have a manufacturer’s certified trained factory representative present during the
installation of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to insure the seal is the same
length as the deck opening. When the joint seal requires splicing, use the heat welding method
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by placing the joint material ends against a teflon heating iron of 425-475°F for 7 - 10 seconds,
then pressing the ends together tightly. Do not test the welding until the material has completely
cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls
of the joint as a means to minimize clean up. After opening both cans of the bonding agent, stir
each can using separate stirring rods for each component to prevent premature curing of the
bonding agent. Pour the two components, at the specified mixing ratio, into a clean mixing
bucket. Mix the components with a low speed drill (400 rpm max.) until a uniform gray color is
achieved without visible marbling. Apply bonding agent to both sides of the elastomeric
concrete as well as both sides of the joint seal, making certain to completely fill the grooves with
epoxy. With gloved hands, compress the joint seal and with the help of a blunt probe, push the
seal into the joint opening until the seal is recessed approximately 1/4” below the surface. When
pushing down on the joint seal, apply pressure only in a downward direction. Do not push the
joint seal into the joint opening at an angle that would stretch the material. Seals that are
stretched during installation shall be removed and rejected. Once work on placing a seal begins,
do not stop until it is completed. Clean the excess epoxy from the top of the joint seal
immediately with a trowel. Do not use solvents or any cleaners to remove the excess epoxy from
the top of the seal. Remove the protective cover at the joint edges and check for any excess
epoxy on the surface. Remove excess epoxy with a trowel, the use of solvents or any cleaners
will not be allowed.

The installed system shall be watertight and will be monitored until final inspection and approval.
Do not place pavement markings on top of foam joint seals.

BASIS OF PAYMENT
Payment for all foam joint seals will be at the contract unit price bid for “Foam Joint Seal”.
Prices and payment will be full compensation for furnishing all material, including elastomeric
concrete, labor, tools and equipment necessary for installing these units in place and accepted.

Payments shall be made under:

Foam Joint Seal. . . ... ... Linear Feet

ASPHALT JOINT REPAIR AND REPLACEMENT

Joint material shall be hot applied, pre-mixed bituminous material that will provide a smooth riding
surface and a waterproof joint. The contractor shall prepare the surface to be repaired by saw cutting to
a minimum of 20” wide and 2” in depth, per manufactor’s specifications, or as directed by the
Engineer, removing all loose material, and cleaning the area with compressed air.

No repairs shall be made during periods of rain, snow, or sleet. Standing water shall be removed prior
to placement of material.

Steel bridging plates shall be used as needed to provide load transfer across the joint opening. Plates
shall be plate steel, 1/8” to 1/4” thick, and 4” to 9 wide.

31



Bulking aggregate shall be chosen from the Basalt, Gritstone, Gabbro, or Granite Family. Only '2” to
1” size stone shall be used.

Material Requirements

All materials shall meet the specifications as approved by the Engineer prior to use. The joint material
shall be one of the following approved products:

FibreJoint, A/P Bridge Flex Joint, or other NCDOT approved material.
Payments shall be made under:

Asphalt Joint Repair/Replacement (18”-24” wide, w/ plate) ... ................. Linear Feet

FIBER JOINT

SPECIFICATION FOR THE INSTALLATION OF THE FibreJoint® ASPHALTIC PLUG
EXPANSION JOINT SYSTEM BY MARKETING ASSOCIATES, INC.

SCOPE

This work shall consist of supplying and installing a binder and aggregate system composed of
specially blended polymer modified asphalt and specific aggregate placed in layers into a prepared
expansion joint block-out. When properly installed, the FibreJoint system by MAI will provide a
flexible waterproof bridge joint, which will allow for a joint movement of 1’ in expansion and 1” in

compression.
MATERIAL

Binder Material

The bridge joint binder shall be a polymer modified asphalt, as manufactured by Fibrecrete
Technologies, LLC., and shall meet the following requirements when tested according to ASTM test
methods:

TEST METHOD TYPICAL VALUES

Softening Point ASTMD-36............. 180° F (82° C)
Tensile Adhesion ASTM D-3583........... 750% Min.
Ductility @ 77°F (25°C) ASTMD-113........... 40 cm. Min
Penetration ASTM D-3407

Flow 5h @ 140° F(60°C)

77°F (25°C) 150g, 5 sec. . ....90 dmm Max.
0° F (-18°C) 200g, 60 sec. . ..10 dmm Min.
ASTM D-3407........... 3.0 MM Max.
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Resilience @ 77° F (25°C) ASTM D-3407........... 40% Min

Asphalt Compatibility ASTM D-3407........... Pass

Recommended Pouring Temperature..........................390°F (199° C)

Safe Heating Temperature. .......o.vevuuieetiie ettt eee et eeeeiae e eaeenns 410° F (216°
C)
Aggregate

The stone type shall consist of Granite, Basalt, Gabbro, Porphyry or Gritstones. The specified
aggregate shall be crushed, double washed, and shall meet the following requirements:

GRADATION
Sieve Size % Percent Passing
7/8 95-100
5/8 30-50
Ya 10-30
3/8 0-7
Ya -
#8 -

Backer Rod

The backer rod shall be a closed cell, foam expansion joint filler, capable of withstanding the elevated
temperature of the polymeric binder. The backer rod shall have the following typical physical
properties using a 2" specimen and test method ASTM D-545:

Density: 2.0Lbs/Cu.Ft, min
Tensile Strength: 30 psi, min.
Compression: 5 psi @ 25%, min
Water Absorption: 0.03 g/cc by weight, min
Temperature @ 410°F (210°C) No Melting
Bridging Plate

The bridging plate shall be a mild steel plate, ¥4 thick by 8 wide, cut in 4’ to 5° lengths. Spike holes
shall be drilled on a longitudinal centerline at 1’ intervals.

INSTALLATION CREWS
The Fibrejoint™ System is to be installed only by factory trained and certified installation professionals.

EQUIPMENT

The equipment will consist of:
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1. Small self-propelled dry cut saw
2. Pneumatic compressor of 185 CFM capacity.

3. One Hot-Compressed Air Lance (HCA Lance), capable of delivering flame retarded air stream
with a temperature of 3,000° F (1648° C), at a speed of 3,000 feet per second.

4. Rotating vented or un-vented drum type mixers each with a Hot-Compressed Air Lance (HCA
Lance), or a pressure — air injection torch (PAT torch).

5. Melter unit equipped with agitation and an automatic temperature control which can accurately
maintain the material temperature from 100°F - 650°F (38°C - 343°C). A thermometer to
monitor the material temperature must be provided. The burner system shall have a safety pilot
capable of shutting off the gas supply in the event of a flame-out.

6. 100 Ib. Bottles of propane or smaller

7. Vibratory roller or plate capable of compacting up to 1” in one pass.

8. Hand held calibrated digital temperature sensor.

9. Chop-saw with carbide blade, if needed.

10. Sandblasting equipment, required only for installation in a concrete overlay.

11. Safety clothing and equipment as required by OSHA.

INSTALLATION

The following procedures are to be followed to ensure a successful installation:
Note: Fibredoint must be installed at a minimum depth of two inches (27).

Marking out: FibreJoint™ System shall be located centrally over the deck expansion gap or
fixed joint and marked out to the recommended minimum width of 20”.

Excavation: The joint shall be excavated by the use of saws and pneumatic hand tools. Where
possible, saws shall be set to cut the full required depth of the wearing surface and any membrane
present. Variations in the depth of the wearing surface across the road should be considered to
insure, where possible, that the deck is not damaged. All debris from the excavation channel shall
be removed to allow the full volume of new joint to be installed.

Cleaning: The entire channel must be thoroughly cleaned and dried. Small debris will be
removed by using compressed air. The Hot Compressed Air Lance will then be applied throughout
the length of the channel. Installation in concrete overlays requires sandblasting of the concrete
vertical walls and adjacent deck area prior to the use of the HCA Lance application.

Repairs: Spalled and defective concrete should be repaired with an approved material as agreed
upon by the Project Engineer.

Caulking: The gap shall be caulked with the backer rod, allowing for approximately 17 of binder
in the gap on top of the rod. If the previous caulking is intact and will hold the binder, it may be
used to take the place of the backer rod. A small amount of hot binder should be placed onto the
caulking to insure that the gap is adequately plugged.
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Tanking: Immediately after cleaning and caulking, the entire channel shall be coated with a thin
layer of hot binder. If significant delay occurs, the channel shall be inspected to determine if re-
cleaning is necessary.

Plating: The gap shall be bridged with the steel plates centered over the gap by placing locating
pins in the centerline of the plate. There must be at least 2" between the edge of the steel plate and
the wall of the channel. Once the locating pins are in place, the top of the plate shall be coated
with a thin layer of hot binder.

MATERIAL PREPARATION

Aggregate: The aggregate must be heated in a vented or un-vented rotating drum mixer by the use
of a hot compressed air lance (HCA Lance), or a pressure air injection torch (PAT torch). Once the
aggregate has been heated to a temperature of 370° - 380° F (188° - 193° C), it is then coated with
a small quantity of binder. One gallon of binder per 100 Ibs. of stone should be sufficient to coat
the stone.

Binder: The binder shall be heated to the recommended pouring temperature, 370° - 385° F (188° -
196° C). At no time shall the recommended safe heating temperature of 400° F (204° C) be
exceeded.

Material Installation: Layers of hot pre-coated aggregate not more than 2.5 thick shall be placed
in the channel and immediately covered to the level of the coated aggregate. This will ensure that
the 3:1 weight ratio of aggregate to binder has been achieved. Layers shall be raked to insure the
aggregate is completely coated and that all air pockets are eliminated. This process shall cease
approximately three-quarters of an inch (3/4”") from the top of the channel.

Surface Layer: The surface layer shall be applied as other layers except that the pre-coated
aggregate is not flooded with binder. The pre-coated aggregate shall be transferred to the joint and
leveled slightly higher than the adjacent road surface. On a standard 2 deep joint, the topcoat
should be one quarter inch (1/4”) higher than the road surface. Deeper joints will require higher
levels before tamping.

Compaction: Compaction should take place after the joint has cooled to approximately 225° F
(107° C). The joint surface shall be made approximately level with the existing road surface by
using the vibratory plate or roller.

Top Coating: After compaction, lines of 4” tape are placed one inch beyond the joint width on
each side of the joint to insure evenness of appearance. The joint and at least one inch of the road
surface shall be top-coated with the hot binder until the surface is smooth and absent of voids.
Note: If it is impossible to topcoat the joint during the same working day/night, it is
allowable that the topcoat step be completed on the next working day/night. However, the
surface must be cleaned, dried, and heated with the HCA Lance.

Surface Dressing: Immediately after top-coating, an anti-skid material is spread evenly over the
joint to eliminate material tracking (Black Beauty Sand, Medium Grade).

Final Preparation: Prior to departure the crew will insure that the entire work area is clean of
debris.
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Temporary Joint: In the event of a work stoppage while constructing a joint, the following
procedure can be used for low ADT roadways (<20,000). Fill the cavity with cold uncoated
aggregate to the level of the road surface and top the aggregate with binder to form a temporary
riding surface. Roadways with an ADT greater than 20,000 will require materials similar to a cold
patch asphalt. Be sure whatever is used is approved by the state agency.

QUALITY CONTROL
Upon request, certifications of the materials will be provided.

The Project Engineer may require the contractor to provide samples during the course of the work
for laboratory test of any or all of the properties specified.

Quality of every FibreJoint™ system will reflect the quality put forth by MARKETING
ASSOCIATES, INC. and shall receive the highest priority in contractual obligation.

EVIDENCE OF COMPLIANCE

Marketing Associates, Inc. is prepared to provide with its bid evidence of successful installations of
this system over the past several years.

ELASTOMERIC CONCRETE (9-27-12)

1.0 DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy
and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is preapproved.
Use the concrete in the blocked out areas on both sides of the bridge deck joints as indicated on
the plans.

2.0 MATERIALS

Provide materials that comply with the following minimum requirements at 14 days (or at the end
of the specified curing time).

ELASTOWHICCONCRETE | rystmenmon | NI
Compressive Strength, psi ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM D882 (D882M) 450
Durometer Hardness ASTM D2240 50
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BNDERPROPERTIES [ resrwemnon | N
Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%

Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric concrete
systems requiring preheated aggregates are not allowed.

3.0 PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate,
primer and binder materials) and a Type 3 certification in accordance with Article 106-3 of the
Standard Specifications for prequalification to:

North Carolina Department of Transportation
Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be evaluated,
nor will individual components of previously evaluated systems be deemed prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will
be evaluated for compliance with the Materials requirements specified above. Systems satisfying
all of the Materials requirements will be prequalified for a one year period. Before the end of this
period new product samples shall be resubmitted for prequalification evaluation.

If, at any time, any formulation or component modifications are made to a prequalified system that
system will no longer be approved for use.

4.0 INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured for
seven full days and reached a minimum strength of 3000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric
concrete to ensure that all steps being performed comply with all manufacturer installation
requirements including, but not limited to weather conditions (ambient temperature, relative
humidity, precipitation, wind, etc), concrete deck surface preparation, binder and aggregate
mixing, primer application, elastomeric concrete placement, curing conditions and minimum
curing time before joint exposure to traffic. Do not place elastomeric concrete if the ambient air
or surface temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
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Sandblast the concrete surface in the blockout and clear the surface of all loose debris. Do not
place the elastomeric concrete until the surface preparation is completed and approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in
contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the primer is
still tacky and within 2 hours after applying the primer. Trowel the elastomeric concrete to a
smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck
prior to sawing the joint.

5.0 FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled
for acceptance. A minimum of six 2 inch cube molds and three 3x6 inch cylinders will be taken
by the Department for each day’s production. Compression, splitting tensile, and durometer
hardness testing will be performed by the Department to determine acceptance. Materials failing
to meet the requirements listed above are subject to removal and replacement at no cost to the
Department.

6.0 BASIS OF PAYMENT
The entire cost for joint repair using elastomeric concrete including but not limited to labor,
maintenance, equipment, tools, and incidentals will be included in the unit prices for Joint Repair
using Elastomeric Concrete. Linear feet measurement will include both sides of the joint to be
repaired.

Payments shall be made under:

Joint Repair using Elastomeric Concrete
(16” wide or less and 2” deeporless) . ...t Linear Feet

Joint Repair using Elastomeric Concrete
(Greater than 16” wide or greater than 2”deep) . . ........... ... ... Cubic Feet

CONCRETE/ASPHALT REPAIR — FIBRECRETE B OR EQUIVALENT

Concrete/asphalt repairs shall be made using the following approved Hot Applied Flexible
Repair Material:

Fibrecrete B or approved equal
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The Contractor shall prepare areas by removing any loose debris using a pavement breaker, by
using a mechanical planer or as directed by the Engineer. The recess is then cleaned and dried using
hot compressed air to thoroughly prepare the surface, removing all debris and loose material. The Hot
Applied Flexible Repair Material is immediately poured and screeded to fill the recess flush with the
surrounding area and overlap the edges. While the material is still molten, a preheated high P.S.V.
aggregate is applied to the surface.

When repairing pot holes from 1-1/2” to full depth, the Contractor will include /2" — 1 washed
aggregate at the rate of no more than 30% of volume as directed by the Engineer. The balance of the
repair will be completed as previously stated.

All materials shall be delivered unopened in their original containers bearing the
manufacturer’s label, specifying date of manufacture, batch number, trade name or brand and quantity.

Sufficient material to perform the entire repair application shall be in storage at the site or at the
Contractors facility prior to any field preparation, so that there shall be no delay in procuring the
material for each day’s application.

Stored materials may be inspected prior to their use and shall meet the requirements of these
Special Provisions at the time of use.

Any material which is rejected because of failure to meet the required tests or that has been
damaged so as to cause rejections shall be immediately replaced by the Contractor at no additional cost
to the Department.

Each shipment of the Hot Applied Flexible Repair Material shall be accompanied by Material
Safety Data Sheets (MSDS) and a Certificate of Compliance certifying that the materials conform to
the requirements as approved by NCDOT Materials and Test Unit.

Bases of Payment

The quantity of Hot Applied Flexible Repair Material for which payment will be made will be
the actual pounds of material used. Payment shall be in full compensation for all labor, tools,
equipment and incidentals necessary for the completion of the work. Payment shall be made as
follows:

“Concrete/asphalt repair — Fibrecrete B. .. ...........ciiiiiiiiiiiiiiinn, Lbs.”

MANUFACTURER’S SPECIFICATIONS

Fibrecrete <B” - FLEXIBLE REPAIR MATERIALS

DESCRIPTION

Fibrecrete B is a flexible repair material for joint/large crack, spalls and pot- hole repairs in asphalt and
concrete. It is a hot-applied mastic asphalt binder with 36% bitumen content, polymers mixed with
graded fillers, recycled steel fibers ( less than 1%total weight), aggregates and recycled tire rubber ( no
less than 3% of total weight).

APPLICATIONS

Fibrecrete is designed to replace traditional asphaltic repairs, which are prone to failure due to their
stiffness. Fibrecrete exceed the requirements of most asphaltic joint seals due to its flexibility. The
installed product is a load-bearing repair that has superior tensile strength and flexibility to
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accommodate limited thermal expansion and contraction. Fibrecrete has exceptional resistance to
water intrusion and to a broad range of salts, bases and organic materials, making the repair a long-
term solution for highway maintenance projects.

MATERIAL SPECIFICATIONS

Fibrecrete is an electrometric polymer modified binder. Installed in accordance with the
manufacturer’s specifications, the installed product will conform to the following properties:

BINDER PROPERTIES METHOD REQUIREMENT

Bond ASTM D 1190 Pass, 3 cycles @ -20°C, 50%

Penetration ASTM D 5329 1 mm min @ -18°C, 200 g, 60 sec
9 mm max @ 25°C, 150 g, 5 sec

Ductility ASTM D113 40 cm min @ 25°C

Flexibility ASTM D5329 Pass @ -12°C

Flow ASTM D5329 3 mm max @ 60° @ 5 hours

Resilience ASTM D5329 40% min @ 25°C

Softening Point ASTM D36 82°C min

Elongation 500% min

Wheel tracking@ 122°F BS598 4.8mm/h

Safe Heating Temperature 230°C (440°F)

Recommended Pouring Temperature 185°C to 199°C (365°F-390°F)

SITE PREPARATION

The joint/crack shall be milled with a mechanical planer to the specified width and depth (if required)
all spalls and pot holes shall be milled or saw cut or jack hammered at the engineers discretion. The
repair surfaces will be cleaned and dried with a hot air lance capable of producing temperatures in
excess of 1400°C and directional velocities exceeding 750 meters per second. The recessed area and
vertical walls will be treated with a primer agent to promote adhesion and prevent moister intrusion
(for concrete applications only).

INSTALLATION

Installation of the Fibrecrete material shall be by factory trained and certified installation professionals.
The Fibrecrete material will be heated in a thermostatically controlled mixer, having a horizontal
agitator that ensures complete mixing. Once the material has reached approximately 300°F, the molten
Fibrecrete will be introduced into the prepared repair area, sealing the bottom of the repair from water
intrusion. For depths greater than 1 inch heated %4” granite aggregate shall be added at a rate of 25% -
35% by volume. The final %4” of the repair will be Fibrecrete material for optimum flexibility of the
repair. Once this top layer has been screeded to a level grade, a high PSV aggregate will be applied to
the top of the repair to ensure proper skid resistance.

Depending on the depth of the repair, the Fibrecrete material will be ready for traffic return between 30
minutes to 1 hour.

All removed materials and residual repair materials will be recovered and disposed of away from the
site according to the client’s specifications.

MANUFACTURER’S WARRANTY
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Fibrecrete Technologies, LLC. warrants that Fibrecrete products meet applicable specifications
provided they are installed in accordance with the manufacturer’s guidance and specifications. The
supplier shall warrant that the materials furnished shall perform for 2 years from date of installation
when installed by the materials supplier’s certified applicator and installed to the manufacturers
specifications.

CONCRETE/ASPHALT REPAIR - FIBRECRETE G OR EQUIVALENT

Concrete/asphalt repairs shall be made using the following approved Hot Applied Flexible Repair
Material:
Fibrecrete G or approved equal.

The Contractor shall prepare areas by removing any loose debris using a pavement breaker, by
using a mechanical planer or as directed by the Engineer. The recess is then cleaned and dried using
hot compressed air to thoroughly prepare the surface, removing all debris and loose material. The Hot
Applied Flexible Repair Material is immediately poured or screeded to fill the recess and overlap the
edges. While the material is still molten, a preheated high P.S.V. aggregate is applied and then
compacted to ensure that the finished repair is flush with the surrounding area.

When repairing pot holes from 1-1/2” to full depth, that are not adjacent to or spanning a joint,
the Contractor will include 2" — 1” washed aggregate at the rate of no more than 30% of volume as
directed by the Engineer. The balance of the repair will be completed as previously stated.

All materials shall be delivered unopened in their original containers bearing the
manufacturer’s label, specifying date of manufacture, batch number, trade name or brand and quantity.

Sufficient material to perform the entire repair application shall be in storage at the site or at the
Contractors facility prior to any field preparation, so that there shall be no delay in procuring the
material for each day’s application.

Stored materials may be inspected prior to their use and shall meet the requirements of these
Special Provisions at the time of use.

Any material which is rejected because of failure to meet the required tests or that has been
damaged so as to cause rejections shall be immediately replaced by the Contractor at no additional cost
to the Department.

Each shipment of the Hot Applied Flexible Repair Material shall be accompanied by Material
Safety Data Sheets (MSDS) and a Certificate of Compliance certifying that the materials conform to
the requirements as approved by NCDOT Materials and Test Unit.

Bases of Payment

The quantity of Hot Applied Flexible Repair Material for which payment will be made will be
the actual pounds of material used. Payment shall be in full compensation for all labor, tools,
equipment and incidentals necessary for the completion of the work. Payment shall be made as
follows:

“Concrete/asphalt repair —Fibrecrete G............ciiiiiiiiiiiininnrnnns Lbs.”

MANUFACTURER’S SPECIFICATIONS

Fibrecrete <G” - FLEXIBLE REPAIR MATERIALS
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DESCRIPTION

Fibrecrete “G” is a flexible repair material for joint/ large cracks, spalls and pot holes in concrete. It is
a hot-applied, synthetic polymer modified resin compound containing mineral fillers, chopped fibers,
and graded aggregates.

APPLICATIONS

Fibrecrete ‘G” is designed to replace traditional cementitious repairs, which are prone to failure due to
their stiffness. Fibrecrete capabilities exceed the requirements of most asphaltic joint seals due to its
flexibility. The installed product is a color-matched, load-transferring repair that has superior tensile
strength and flexibility to accommodate limited joint/crack movement. Fibrecrete has exceptional
resistance to water intrusion and to a broad range of salts, bases and organic materials, making the
repair a long-term solution for highway maintenance projects.

MATERIAL SPECIFICATIONS

Fibrecrete “G” is a synthetic polymer modified resin binder. Installed in accordance with the
manufacturer’s specifications, the installed product will conform to the following properties:

BINDER PROPERTIES METHOD REQUIREMENT

Bond ASTM D 1190 Pass, 3 cycles @ -20°C, 50%

Penetration ASTM D 5329 1 mm min @ -18°C, 200 g, 60 sec
9 mm max @ 25°C, 150 g, 5 sec

Ductility ASTM D113 40 cm min @ 25°C

Flexibility ASTM D5329 Pass @ -12°C

Flow ASTM D5329 3 mm max @ 60° @ 5 hours

Resilience ASTM D5329 40% min @ 25°C

Softening Point ASTM D36 82°C min

Elongation FTL 500% min

Wheel tracking@ 122°F BS598 4.8mm/h

Safe Heating Temperature 230°C

Recommended Pouring Temperature 185°C to 199°C

SITE PREPARATION

The joint/crack, spall or pot hole will be saw-cut/milled to the specified width and depth (if

required). The joint/crack, spall or pot whole surfaces will be cleaned and dried with a hot air lance
capable of producing temperatures in excess of 1400°C and directional velocities exceeding 750
meters per second. The recessed area and vertical walls will be treated with a primer agent to promote
adhesion and prevent moister intrusion (for concrete applications only).

INSTALLATION
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The Fibrecrete “G” material will be heated in a thermostatically controlled mixer, having a horizontal
agitator that ensures complete mixing. Once the material has reached approximately 195°C, the
molten Fibrecrete “G” will be introduced into the prepared repair, sealing the bottom of the repair from
water intrusion. The remainder of the repair process will consist of layering coarse hot angular
aggregate (cleaned and dried) with the molten Fibrecrete “G” until within 2" of the top of the

repair. The final %" of the repair will be Fibrecrete “G” material for optimum flexibility of the

repair. Once this top layer has been screened to a level grade, a high PSV aggregate will be applied to
the top of the repair to ensure proper skid resistance. Depending on the depth of the repair, the
Fibrecrete “G” material will be ready for traffic return between 30 minutes to 1 hour.

All removed materials and residual repair materials will be recovered and disposed of away from the
site according to the client’s specifications.

MANUFACTURER’S MANUFACTURER’S WARRANTY

Fibrecrete Technologies, LLC. warrants that Fibrecrete products meet applicable specifications
provided they are installed in accordance with the manufacturer’s guidance and specifications. The
supplier shall warrant that the materials furnished shall perform for 2 years from date of installation
when installed by the materials supplier’s certified applicator and installed to the manufacturers
specifications.

GENERAL SLAB LEVELING

UNDERSEALING, AND VOID FILLING - HDPF (HIGH DENSITY POLYRETHANE FOAM)
PROCESS OR EQUIVALENT

Material

The medium used for Slab Leveling, Undersealing and Voidfilling shall be a blown high-density
polyurethane. The material shall be hydrophobic.

The high-density, closed cell, polyurethane system shall exhibit the following physical characteristics
and properties:

DENSITY, Lbs/Ft COMPRESSIVE STRENGTH
ASTM 1622 ASTM 1621
3.0 40 psi
3.5 50 psi
4.0 60 psi
6.0 110 psi

The polyurethane foam system will have a free rise density of 3.0 — 4.2 Ib/ft, with a minimum
compressive strength of 40 psi. The expansion of the polyurethane foam under pressure increases the
foam density above the original free rise density value. The compressive strength is a function of
density of the tested material; therefore the foam produced during the lifting process will normally
have a higher compressive strength than foam produced without restriction (free rise).
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Equipment

A listing of lifting and under sealing equipment shall be submitted to the Engineering Department for
review. The minimum list of equipment required shall be as listed below. The listing is a minimum
and shall not preclude the use of additional equipment.

A. A pneumatic drill and an electric drill capable of drilling 5/8- 3/4” dia. holes.

B. A dynamic penetrometer.

C. A truck-mounted pumping unit capable of injecting the high-density polyurethane
formulation below the concrete slab or asphalt pavement into the sub-surface soils. This
pumping unit will be capable of controlling the rate of rise of the pavement and densifying
the sub-surface soils.

D. A laser level or dial indicator devices capable of monitoring and verifying that the concrete
slab or asphalt pavement is raised to the required elevation.

Contractor Pre-Qualification Requirements

The contractor shall have a minimum of three years of experience in performing this type of work and
a minimum of 10 projects on which the contractor has successfully completed this type of work. Prior
to beginning work, the contractor shall submit certification to the engineer that the contractor meets the
minimum required experience. The certification shall include a listing of previous clients with contact
name and phone numbers.

Prior to being approved for performing this type of work, the following documents shall be supplied by
the contractor to the engineer and found to be acceptable:

@ A report from an industrial hygienist who has conducted a personnel, production
vehicle and typical jobsite safety review of the contractor’s implementation procedures
involving the polyurethane material.

(b) A copy of the contractor’s Employee Safety Manual specific to polyurethane pavement
raising and undersealing work.

(©)

Construction Methods

Final elevations shall be within 1/4” of the elevations proposed by profile, to the extent permitted by
the structure, existing construction and site conditions. A tight string line may be used to monitor and
verify elevations for slab lengths of 50 foot or less. For longer sections, a laser level will be used to
monitor and verify elevations. Elevations can also be verified by flooding the area to confirm that the
paving has been realigned properly. The Contractor shall be responsible for any pavement blowouts or
excessive pavement lifting which may result from process and shall repair the damaged area to the
satisfaction of the Engineer without additional cost.

The HDPF shall reach 90% of the full compressive strength in 15 minutes after injection.

For leveling and undersealing, the Contractor shall prepare concrete to be leveled by profiling existing
pavement and determining where the pavement needs to be raised. Voidfilling shall be in areas as
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indicated and as directed by the engineer. A series of 5/8” holes shall be drilled into the pavement 6-8
foot O.C. (exact location and spacing to be determined in the field). The expanding HDPF material
shall then be injected under the slab. The amount of rise shall be controlled by regulating the rate of
HDPF injected. Injection holes shall be sealed with non-expansive cementitious grout once leveling is
complete.

Measurement

The polyurethane material shall be paid for by the pound, which will include furnishing and injecting
material.

Double Verification of Actual Pounds pumped will be accomplished as follows:

1. A conversion from pump counters to pounds will be provided with a
manufacturer’s certification of the accurate conversion factor.

2. A visual measurement conversion on the actual totes/barrels of pounds per
inches pumped.

Basis of Payment

The quantity of material to be paid for shall be the quantity actual used, based on the contract unit price
shown on the bid form. Only those items shown on the bid sheet shall be paid for directly. All other
labor, tool, equipment, and incidentals necessary for the completion of the project shall be considered
incidental to the contract bid items. Payment shall be made as follows:

“HDPF Slab Leveling, Undersealing and Voidfilling..........c.ccceeviiiiiiiiiiniinnnnnn. Lbs”

TRAFFIC CONTROL

(2/26/14 REVISED)

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the
following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01
and details for the Advance Work Zone signing in contract) or a slow-moving operation as shown in
details of this contract. Use a moving operation only if the minimum speed maintained at all times is 3
mph with no stops that narrow or close a lane of travel. If the moving operation is progressing slower
than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, except
in the immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01
and 1180.01 when closing a lane of travel in a stationary work zone such as pavement patching
resurfacing, or pavement marking removal. Properly ballasted cones may be used instead of drums for
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lane closures during daylight hours. However, drums are required for the upstream taper portion of
lane closures in all applications. The stationary work zone shall be a maximum of 3 miles in length at
any given time unless otherwise directed by the Engineer. A pilot vehicle operation may be used in
conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the
Engineer. During periods of construction inactivity, return the traffic pattern to the existing alignment
and remove or cover any work zone signs. When covering work zone signs, use an opaque material
that prevents reading of the sign at night by a driver using high beam headlights. Use material, which
does not damage the sign sheeting. Replace any obliterated markings as required by other sections of
the Standard Specifications and the Engineer.

When personnel and equipment are working on the shoulder adjacent to an undivided facility and
within 5 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard
Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When personnel and
equipment are working on the shoulder, adjacent to a divided facility and within 10 feet of an open
travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02
unless the work area is protected by barrier or guardrail. When personnel and equipment are working
within a lane of travel of an undivided or divided facility, close the lane according to the traffic control
plans, Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and equipment remain within the closed travel lane. Do not work simultaneously, on both
sides of an open travel way, within the same location, on a two-lane, two-way road. Do not perform
work involving heavy equipment within 15 feet of the edge of travel way when work is being
performed behind a lane closure on the opposite side of the travel way. Perform work only when
weather and visibility conditions allow safe operations as directed by the Engineer.

Payment will be made for the traffic control items that have been included in the contract. No direct
payment will be made for providing other traffic control as required herein, as the cost of same will be
considered incidental to the work being paid for under those various traffic control items that have
been included. Where the Contractor maintains traffic as required herein but no specific pay items
have been included in the contract, all associated costs will be considered incidental to the work being
paid for under the various items in the contract.

Measurement and Payment

Pay Item Pay Unit
Traffic Control (Two[2] Lane Road).....cccciiieiiiiiiiiiiiniiiiieiieiensicssenscsssssscssnssconne EA

Traffic Control (Multi-Lane Road)......ccceviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieiiiecineenn EA
Traffic Control (Two|2] Lane Road-NIGHT)....cccccciiiiiniiiiiiniiiiiniiiiiniiciienicssnsccnnes EA
Traffic Control (Multi-Lane Road-NIGHT)......ccccciiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieene EA

NOTE: Payment for Traffic Control will be made once per bridge structure. If multiple set ups
are required by the Contractor the pay item for Traffic Control will be considered full payment
for all lane closures necessary to complete all bridge operations at that particular structure.
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WORK ZONE SIGNING

(1-12-11Revised)

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard Specifications, the
Roadway Standard Drawings and the latest revisions thereto, and the following provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required lane closure
signing.

Construction Methods
(A)  General

Install all warning work zone signs before beginning work on a particular bridge. If signs are installed
three days prior to the beginning of work on a particular map, cover the signs until the work begins.
Install each work zone warning sign separately and not on the same post(s) with any other sign except
where an advisory speed plate or directional arrow is used.

(B)  Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard Drawings
Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and remove upon
final completion of the project. If there is a period of construction inactivity longer than two weeks,
remove or cover advance warning work zone signs. Uncover advance warning work zone signs no
more than 3 days before work resumes. All other operations could be suspended upon failure to
comply with the above requirements. Such suspended operations would not be resumed until the
above requirements are fulfilled.

(C)  Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the
Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02.

Measurement and Payment

There will be no direct payment for signs. Payment for signs will be included in the traffic
control items listed below. All signs can be portable.
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AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year. The
allotments shall be multiyear allotments and shall be based on estimated revenues and shall be subject
to the maximum contract authority contained in General Statute 143C-6-11(c). Payment for
transportation project work performed pursuant to contract in any fiscal year other than the current
fiscal year is subject to appropriations by the General Assembly. Transportation project contracts shall
contain a schedule of estimated completion progress, and any acceleration of this progress shall be
subject to the approval of the Department of Transportation provided funds are available. The State
reserves the right to terminate or suspend any transportation project contract, and any transportation
project contract shall be so terminated or suspended if funds will not be available for payment of the
work to be performed during that fiscal year pursuant to the contract. In the event of termination of
any contract, the contractor shall be given a written notice of termination at least 60 days before
completion of scheduled work for which funds are available. In the event of termination, the
contractor shall be paid for the work already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 1-21-14) z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
257,
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:
Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for
Potential Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and
Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45”.

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.o75/Ppe Ratio with 1.0

Page  6-40, Article 650-2  Materials, replace  “Subarticle 1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA™.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6.
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".
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Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle
235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LDVP =+ 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with
“1631.01”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project originating
in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste,
ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other
noxious weeds.

CoNoA~WN
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(7-21-09)

FEDERAL.:

STATE:

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to each
of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed
of all Federal and State Laws affecting his contract.
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SUBSTITUTE FORM W-9

VENDOR REGISTRATION FORM
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is not
provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is reported
to the Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS.

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD
CORPORATION OR PARTNERSHIP : ENTER YOUR LEGAL BUSINESS NAME

NAME:

MAILING ADDRESS: STREET/PO
BOX:

CITY, STATE, ZIP:

DBA / TRADE NAME (IF
APPLICARI.F):

BUSINESS DESIGNATION: [J INDIVIDUAL (use Social Security No.) [(JSOLE PROPRIETER (use SS No. or Fed 1D No.)
[J CORPORATION (use Federal ID No.) [JPARTNERSHIP (use Federal ID No.)
[1 ESTATE/TRUST (use Federal 1D no.) [CJSTATE OR LOCAL GOVT. (use Federal ID no.)
[] OTHER / SPECIFY

SOCIAL SECURITY NO. - - (Social Security #)

OR
FED.EMPLOYER IDENTIFICATION NO. - (Employer Identification #)

COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE:
REMIT TO ADDRESS: STREET / PO BOX:
CITY, STATE, ZIP:

Participation in this section is voluntary. You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor registration process
purpose is to collect statistical data on those vendors doing business with NCDOT. If you choose to participate, circle the answer that best fits your firm’s group definition.

What is your firm’s ethnicity? ((JPrefer Not To Answer, [JAfrican American, []Native American, [JCaucasian American, [JAsian American,

[CJHispanic American, [JAsian-Indian Americal Oo )
What is your firm’s gender? ([_JPrefer Not to Answer, [ JMale, [JFemale) Disabled-Owned Business? ([JPrefer Not to Answer, []Yes,[] No)

IRS Certification
Under penalties of perjury, | certify that:
1. The number shown on this form is my correct taxpayer identification and
2. lam not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that | am subject to
backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding,
and

3. lamaU.S. person (including a U.S. resident alien).
The IRS does not require your consent to any provision of this document other than the certifications required to avoid backup withholding. For complete

certification instructions please see IRS FORM W-9 at http://www.irs.gov/pub/irs-pdf/fw9.pdf .

NAME (Print or Type) TITLE (Print or Type)

SIGNATURE DATE PHONE NUMBER
To avoid payment delays, completed forms should be returned promptly to your local DOT office.
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http://www.irs.gov/pub/irs-pdf/fw9.pdf

LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of

FIRM NAME, ADDRESS,
& NCDOT VENDOR NO.

MBE
or
WBE

ITEM
NO.

ITEM
DESCRIPTION

*

AGREED | **DOLLAR
UPON VOLUME OF
UNIT ITEM
PRICE

* The Dollar Volume shown in this column
shall be the Actual Price Agreed Upon by the
Prime Contractor and the MBE and/or WBE
subcontractor, and these prices will be used to
determine the percentage of the MBE and/or
WBE participation in the contract.

** Must have entry even if figure to be entered

is zero.

** Dollar Volume of MBE Subcontractor $

MBE Percentage of Total Contract Bid

0,
Price &
** Dollar Volume of WBE Subcontractor $
WBE Percentage of Total Contract Bid %

Price

This form must be completed in order for the Bid to be considered responsive and be publicly

read.

Bidders with no MBE and/or WBE participation must so indicate this on the form by entering

the word or number zero.
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LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Local Public Agency as:

Name of MBE/WBE/DBE Subcontractor

Address

City State Zip

Please check all that apply:

Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Local Public Agency. The above named
subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet:
Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit
Prices and Quantities. This commitment total is based on estimated quantities only and most likely will
vary up or down as the project is completed. Final compensation will be based on actual quantities of work
performed and accepted during the pursuance of work. The above listed amount represents the entire dollar
amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other
forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract
for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder
Signature / Title Signature / Title
Date Date
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Contract No. Rev. 11-1-12
M-4
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12
M-4
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

___ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12
M-4
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12
M-4
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill
in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

(6Y)
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
©)]
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this
day of 20 day of 20 day of 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of

My Commission Expires: My Commission Expires: My Commission Expires:



Contract No. Rev. 11-1-12
M-4
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12
M-4
County

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




Contract No. Rev. 11-1-12

County

M-4

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Municipality if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Municipality, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Municipality project representative.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in Municipal contracts, unless
authorized by the Municipality.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if
the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. Rev. 11-1-12
M-4
County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



CONTRACT ITEMS

WBS# 10B.106011etc.

Description REPLACEMENT OF BRIDGE EXPANSION JOINTS, CONCRETE & ASPHALT
DECK REPAIR AND SLAB LEVELING DIVISION 10
LINE| MASTER SEC. ITEM DESCRIPTION ESTIMATED| UNIT UNIT TOTAL
NO. ITEM NO. NO. QUANTITY PRICE AMOUNT
1 |0001020000-N| SP |TEMP. TWO-LANE CLOSURE 25 EA
2 [0001020000-N| SP |TEMP. MULTI-LANE CLOSURE 25 EA
3 [0001020000-N| SP |TEMP. TWO-LANE CLOSURE (NIGHT) 25 EA
4 10001020000-N| SP |TEMP. MULTI-LANE CLOSURE (NIGHT) 25 EA
5 [0000930000-E| SP _[SILICON JOINT REPLACEMENT 2000 LF
6 | 0000930000-E| SP |FOAM JOINT SEAL 5000 LF
7 | 0000940000-E| SP_[JOINT REPAIR/ELASTOMERIC<16"WIDE x 2" DEEP 500 LBS
8 |8882000000-E| SP |JOINT REPAIR/ELASTOMERIC>16" WIDE x 2" DEEP 500 CF
9 | 0000940000-E| SP |CONCRETE/ASPHALT DECK RPR FIBRECRETE-B 20000 LBS
10 | 0000940000-E| SP |CONCRETE/ASPHALT DECK RPR FIBRECRETE-G 20000 LBS
11 | 0000940000-E| SP |SLAB LEVELING, UNDERSEALING,VOID (HDPF) 16000 LBS
ASPHALT JOINT REPAIR/REPLACEMENT 18"-24" WIDE W/
12 | 0000940000-E| SP |PLATE 500 LBS
Total Bid for Project $
CONTRACTOR
ADDRESS
Federal ID No. CORPORATE SEAL
Contr. License No.
Telephone No.
Vendor No.
Authorized Agent Title
Signature Date
Witness Title
Signature Date






