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DIVISION    10      DISTRICT 3 
 

CONTRACT PROPOSAL 
 

CONTRACT:   DJ00184 
WBS Element: 17BP.10.R.64 
ROUTE: SR# 1639 (Pope Road) 
LOCATION: Replace Bridge #315 over Jacks Branch 
COUNTY: Anson 
DESCRIPTION: Bridge #315 Replacement 
BID OPENING: April 20th, 2016 - 10:00 AM - Division Office 

AVAILABILITY: May 23rd, 2016 
COMPLETION: April 16th, 2017 
 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE 
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY 
NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO 
COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF 
ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA. 
 
 
 
NAME OF BIDDER N.C. CONTRACTOR’S LICENSE NUMBER 
 

 

ADDRESS OF BIDDER 

 

***DO NOT SEPARATE THE BID SHEET FROM THE 
PROPOSAL!*** 

 

RETURN BIDS TO: 
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION 
OF HIGHWAYS, DIVISION 10 
ATTN: Mr. Garland Haywood, PE  
716 W. Main St. 
Albemarle, NC 28001
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INSTRUCTIONS TO BIDDERS 
 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply 
with any requirement may cause the bid to be considered irregular and may be grounds for rejection of the 
bid. 
 

TRADITIONAL PAPER BIDS: 
1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid.   
2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed. 
3. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for the 

various contract items shall be written in figures.  Unit prices shall be rounded off by the Bidder to contain no 
more than FOUR decimal places. 

4. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each item 
shall be determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in 
the "Amount" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount bid shall 
be determined by adding the amounts bid for each item. 

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry adjacent 
thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use correction fluid, 
correction tape or similar product to make corrections. 

7. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, Debarment 
Certification and Gift Ban Certification form.  All bids shall show the following information: 

 a. Name of corporation, partnership, limited liability company, joint venture, individual or firm,  submitting 
bid.   

  Corporations that have a corporate seal should include it on the bid. 
 b. Name of individual or representative submitting bid and position or title held on behalf of the  bidder. 
 c. Name, signature, and position or title of witness. 
 d. Completed attestation by Notary Public 
 Note:  Signer, Witness and Notary Public must be different individuals. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 
10. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE 
PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN THE 
BRIDGE PROGRAM MANAGER’S OFFICE, LOCATED AT 716 WEST MAIN STREET, ALBEMARLE, 
NC 28001, BY 10:00 A.M. ON WEDNESDAY, APRIL 20, 2016. 
11. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR WORK ORDER NUMBER WBS# 17BP.10.R.64, TO BE OPENED AT 10:00 A.M. ON 
WEDNESDAY, APRIL 20, 2016. 
 

12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope 
shall be addressed as follows: 

N. C. DEPARTMENT OF TRANSPORTATION 
DIVISION OF HIGHWAYS, DIVISION 10 

ATTN: Mr. Garland Haywood, PE 
716 West Main Street 
Albemarle, NC 28001 

 
OPTIONAL COMPUTER BID PREPARATION: 
1.   All instructions given above for completing and returning TRADITIONAL PAPER BIDS  apply, except as 
modified by the provision “Computer Bid Preparation (Optional)”, if applicable.  
2.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT 
website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
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DIVISION CONTRACT 
STANDARD PROVISIONS 

 
 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(6-1-15)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 
Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s) for 
which they identify as work items in the prime contractor’s construction progress schedule that they 
will complete themselves.  Any contractor identified as working outside their expertise may be 
considered in default of contract. 
 
 
 

COMPUTER BID PREPARATION (OPTIONAL): 
(07-18-11) 102 SPI 1-18 
 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by 
means of a personal computer. For electronic bid preparation the Contractor shall download the 
Expedite program from the NCDOT “Project Letting” website. Then download the appropriate .ebs 
electronic file of line items and quantities unique to each project from the Division Office’s 
website. 
 
The only entries into the program which will be permitted by the Bidder are the appropriate unit or 
lump sum prices for those items which must be bid in order to provide a complete bid for the 
project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite 
program. When these entries have been made, the program will automatically prepare a complete 
set of itemized proposal sheets which will include the amount bid for the various items and the total 
amount bid for the project in addition to the unit or lump sum prices bid. The computer generated 
itemized proposal sheets shall be printed and signed by a duly authorized representative in 
accordance with Subarticle 102-8(A)(8). This set of itemized proposal sheets, when submitted 
together with the appropriate proposal, will constitute the bid and shall be delivered to the 
appropriate Division Office or location specified in the INSTRUCTIONS TO BIDDERS. If the 
Bidder submits his bid on computer generated itemized proposal sheets, bid prices shall not be 
written on the itemized proposal sheets bound in the proposal. The computer generated itemized 
proposal sheets (.ebs bid file) shall also be copied to a compact disc (CD) furnished by the 
Contractor and shall be submitted to the Department with the bid. 
 
In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 
proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum 
prices submitted on the printed and signed itemized proposal sheets shall prevail. 
 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids 
except that a bid may be submitted on computer generated itemized proposal sheets in which case 
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the entries on the itemized proposal sheets will not be required to be in ink. Changes to any entry on 
the computer generated itemized proposal sheets shall be made in accordance with requirement 
Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated itemized 
proposal sheets are not signed and received with the proposal, the bid will be considered irregular. 
 
GENERAL: 
   
 

This contract is for the replacement of Bridge # 315 over Jacks Branch on SR 1639. 
 
All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation 2012 
Standard Specification for Roads and Structures, the North Carolina Department of Transportation 
Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic Control 
Devices (MUTCD). 
 
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 
 
AUTHORITY OF THE ENGINEER: 
   
 

The Engineer for this project shall be the Division Engineer, Division 10, Division of Highways, 
North Carolina Department of Transportation, acting directly or through his duly authorized 
representative. 
 
The Engineer will decide all questions which may arise as to the quality and acceptability of work 
performed and as to the rate of progress of the work; all questions which may arise as to the 
interpretation of the contract; and all questions as to the acceptable fulfillment of the contract on the 
part of the Contractor.  His decision shall be final and he shall have executive authority to enforce and 
make effective such decisions and orders as the Contractor fails to carry out promptly. 
 
The Contractor will be required to obtain written approval from the Engineer for any subcontract 
work performed on this project prior to the subcontracted work being performed in accordance with 
Article 108-6 of the NCDOT Standard Specifications for Roads and Structures. 
 
 
 
MATERIALS AND TESTING: 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 
of the Standard Specifications and the Department's "Materials and Tests Manual." However the 
Engineer may reduce the frequency of sampling and testing where he deems it appropriate for the 
project under construction. 
 

All steel products which are permanently incorporated into this project shall be domestically 
produced. The Contractor shall furnish a notarized certification certifying that steel products 
conform to this requirement. 
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The Contractor shall furnish the applicable certifications and documentation for all materials as 
required by the Standard Specifications.  Material which is not properly certified will not be 
accepted. 
 

Delivery tickets for all material paid by weight, shall be furnished in accordance with Section 106- 7 
of the Standard Specifications and shall include the following information: 
 

NCDOT Work Order Number 
Date 
Time issued 
Type of material 
Gross weight 
Tare weight 
Net weight of material 
Plant location 
Truck number 
Contractor's name 
Public weighmaster's stamp or number 
Public weighmaster's signature or initials in ink 
Job mix formula number 
 
 
BASIS OF PAYMENT AND CLAIMS: 
 

The quantity of unit or lump sum prices and payment will be full compensation for all work, 
including, but not limited to supervision, labor, transportation, fuels, lubricants, repair parts, 
equipment, machinery and tools, materials necessary for the prosecution and completion of the 
work. The quantities contained herein are estimated only and the quantity to be paid for shall be 
the actual quantities which were used on the project. 
 
Payment to the Contractor will be made only for the actual quantities of the various items that are 
completed and accepted in accordance with the terms of the contract. Unless otherwise specified, 
all contract pay items will be produced, placed and paid in accordance with the Standard 
Specifications. In no case will the total amount paid to the contractor exceed the total contract 
quote by more than ten percent without prior written request from the Division Engineer to Fiscal 
Section. 
 
CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME: 
 

The Contractor's attention is directed to the fact that Article 104-5 pertaining to revised contract 
unit prices will not apply to this contract. 
 
Please be advised that General Statute 136-29 of the Road and Highway Laws of North Carolina 
provides that a contractor who has not received the amount he claims he is due under the contract 
may submit a written verified claim to the State Highway Administrator within sixty (60) days after 
receipt of the final statement. The mailing address for the State Highway Administrator is: N. C. 
Department of Transportation, 1536 Mail Service Center, Raleigh, NC 27699-1536. 
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SUPERVISION BY CONTRACTOR: 
 

At all times during the life of the project the Contractor shall provide one permanent employee who 
shall have the authority and capability for overall responsibility of the project and who shall be 
personally available at the work site within 24 hours notice. Such employee shall be fully 
authorized to conduct all business with the subcontractors, to negotiate and execute all 
supplemental agreements, and to execute the orders or directions of the Engineer. 
 

At all times that work is actually being performed, the Contractor shall have present on the project 
one competent individual who is authorized to act in a supervisory capacity over all work on the 
project, including work subcontracted. The individual who has  been so authorized shall be 
experienced in the type of work being performed and shall be fully capable of managing, directing, 
and coordinating the work; of reading and thoroughly understanding the contract, and plans; and 
receiving and carrying out directions from the Engineer or his authorized representatives. He shall 
be an employee of the Contractor unless otherwise approved by the Engineer. 
 

The Contractor may, at his option, designate one employee to meet the requirements of both 
positions. However, whenever the designated employee is absent from the work site, an authorized 
individual qualified to act in a supervisory capacity on the project shall be present. 
 
 
 

CONTRACT PAYMENT AND PERFORMANCE BOND: 
 

The successful bidder will be required to execute both a payment bond and a performance bond for a 
contract of $300,000 or more. The successful bidder, within 14 calendar days after the notice of 
award is received by him, shall provide the Department with a contract payment bond and a 
contract performance bond each in an amount equal to 100 percent of the amount of the contract. 
All bonds shall be on the State bond forms which can be located @ WWW.NCDOT.org. The 
corporate surety furnishing the bonds shall be authorized to do business in the State.  The successful 
bidder’s failure to file acceptable bonds within 14 calendar days after the notice of award is 
received by him shall be just cause for rescinding the award of the contract. 
 
 
NOTIFICATION OF OPERATIONS: 
 

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project. 
The Contractor shall give the Engineer sufficient notice of all operations for any sampling, 
inspection or acceptance testing required. 
 
 

 

DEFAULT OF CONTRACT: 
 

The Department of Transportation shall have the right to declare a default of contract for breach by 
the Contractor of any material term or condition of the contract. Default of contract shall be in 
accordance with the terms, conditions, and procedures of Article 108-9 of the Standard 
Specifications. 
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FINAL INVOICE: 
 

NOTE: On all HiCAMs projects the Contractor will be responsible to supply all material 
as needed to the Contract Administrator for entry into HiCAMs. 
 

 
 

EXTENSION OF CONTRACT TIME: 
 

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of the 
contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of a 
purchase order, and the purchase order authorization is not available by the date of availability, the 
Contractor shall be granted an extension equal to the number of calendar days the purchase order 
authorization is delayed after the date of availability. 
 
 
SAFETY AND ACCIDENT PROTECTION: 
 
In accordance with Article 107-21 of the Standard Specifications, the Contractor shall comply with all 
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and 
sanitation, and shall provide all safeguards, safety devices, and protective equipment, and shall take 
any other needed actions, on his own responsibility that are reasonably necessary to protect the life 
and health of employees on the job and the safety of the public, and to protect property in connection 
with the performance of the work covered by the contract. 
 
 
GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors 
to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, 
Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural 
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue, 
Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements 
and prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact 
other State Agencies to determine if those agencies have adopted Executive Order 24. 
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RESOURCE CONSERVATION: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-
28.8, it is the objective of the Department to aid in the reduction of materials that become a part of 
our solid waste stream, to divert materials from landfills, to find ways to recycle and reuse materials, 
to consider and minimize, where economically feasible, the environmental impacts associated with 
agency land use and acquisition, construction, maintenance and facility management for the benefit of 
the Citizens of North Carolina. 
 
To achieve the mission of reducing environmental impacts across the state, the Department is 
committed to supporting the efforts to initiate, develop and use products and construction methods 
that incorporate the use of recycled, solid waste products and environmentally sustainable practices in 
accordance with Article 104-13 of the Standard Specifications. 
 
Report the quantities of reused or recycled materials either incorporated in the project or diverted 
from landfills and any practice that minimizes the environmental impact on the project annually on 
the Project Construction Reuse and Recycling Reporting Form.  The Project Construction Reuse and 
Recycling Reporting Form and a location tool for local recycling facilities are available at: 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx. 
 
Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 
valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact the 
State Value Management Engineer at 919-707-4810. 
 
 
DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 
following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the 
United States except minimal amounts of foreign steel and iron products may be used provided the 
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the 
entire project or $2,500, whichever is greater.  If invoices showing the cost of the material are not 
provided, the amount of the bid item involving the foreign material will be used for calculations.  This 
minimal amount of foreign produced steel and iron products permitted for use is not applicable to 
high strength fasteners.  Domestically produced high strength fasteners are required. 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
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All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages 
to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or guiderail is 
repaired or replaced as a result of maintaining the project in accordance with this article, such repair 
or replacement shall be performed within 7 consecutive calendar days of such inspection report.  
 
Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the 
last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except for 
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by 
the various contract items.  The provisions of Article 104-7, Extra Work, and Article 104-8, 
Compensation and Record Keeping will apply to authorized maintenance of guardrail/guiderail.  
Performance of weekly inspections of guardrail/guiderail, and the damage reports required as 
described above, will be considered to be an incidental part of the work being paid for by the various 
contract items. 
 
 
TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 
arising from faulty materials, faulty workmanship or negligence for a period of twelve months 
following the date of final acceptance of the work for maintenance and shall replace such defective 
materials and workmanship without cost to the Department. The Contractor will not be responsible 
for damage due to faulty design, normal wear and tear, for negligence on the part of the Department, 
and/or for use in excess of the design. 
 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular piece of 
equipment or material.  The Department’s first remedy shall be through the manufacturer although the 
Contractor is responsible for invoking the warranted repair work with the manufacturer.  The 
Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee.  NCDOT 
would be afforded the same warranty as provided by the Manufacturer. 
 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would include 
pavement structures, bridge components, and sign structures.  This provision will not be used as a 
mechanism to force the Contractor to return to the project to make repairs or perform additional work 
that the Department would normally compensate the Contractor for.  In addition, routine maintenance 
activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
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Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the 
project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 12-16-16) 102-15(J) SP1 G67 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 
used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE 
used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 
greater than the advertised contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed MBE and WBE participation along with a listing of the committed 
MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment 
in which the materials or supplies required for the performance of the contract are bought, kept in 
stock, and regularly sold to the public in the usual course of business.  A regular dealer engages in, as 
its principal business and in its own name, the purchase and sale or lease of the products in question.  
A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not 
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keep such products in stock, if it owns and operates distribution equipment for the products.  Brokers 
and packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 
the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance 
with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20
Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20
Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of the 
expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notificati
on%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%2
0Subcontractor.pdf 
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 
project that will meet this MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20C
omparison%20Example.xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business 
Enterprises are established for this contract: 
 
(A) Minority Business Enterprises 0.0 % 
 
(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that MBEs participate in at least the percent of the contract as set forth above as the 
MBE goal. 
 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during 
the performance of the contract.  Any MBE participation obtained shall be reported to the 
Department. 
 
(B) Women Business Enterprises 4.0 % 
 
(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that WBEs participate in at least the percent of the contract as set forth above as the 
WBE goal. 
 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during 
the performance of the contract.  Any WBE participation obtained shall be reported to the 
Department. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  
The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be 
considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor 
participation submitted at the time of bid will be used toward overall race-neutral goals.  Only those 
firms with current MBE and WBE certification at the time of bid opening will be acceptable for 
listing in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 
(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation, including the names and addresses on Listing of MBE and WBE Subcontractors 
contained elsewhere in the contract documents in order for the bid to be considered responsive.  
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract. 
 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE 
and WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be 
completed in its entirety.  Blank forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the appropriate form will not be 
read publicly during the opening of bids.  The Department will not consider these bids for award and 
the proposal will be rejected. 
 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid 
by checking the Directory of Transportation Firms.  If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding goal. 
 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 
Subcontractors are not required for the zero goal, however any MBE or WBE participation that is 
achieved during the project shall be reported in accordance with requirements contained elsewhere in 
the special provision. 
 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other 
bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the 
work it performs on the contract with its own forces.  However, all the work that is performed by the 
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 
receive credit toward the goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which 
will perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE 
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and WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE 
goal shall be obtained through MBE participation with MBE certified subcontractors or documented 
through a good faith effort.  It should be noted that you cannot combine the two goals to meet an 
overall value.  The two goals shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in 
the contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon 
on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), 
the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of this 
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit 
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no later 
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach 
that specific goal(s). 
 
One complete set and six (6) copies of this information shall be received in the office of the Engineer 
no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls 
on Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable 
to submit a representative letter along with a distribution list of the firms that were solicited.  
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
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Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good 
faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making a 
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising, written notices, use of verifiable electronic means through the use of the NCDOT 
Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within at least 10 days prior 
to bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 
opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is 
located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking 
appropriate steps to follow up initial solicitations. 
 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 
likelihood that the MBE and WBE goals will be achieved. 
 
(1) Where appropriate, break out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these 
work items with its own forces. 
 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation (2nd and 
3rd tier subcontractors). 
 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, 
and requirements of the contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that were 
considered; a description of the information provided regarding the plans and specifications for the 
work selected for subcontracting; and evidence as to why additional agreements could not be reached 
for MBEs/WBEs to perform the work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating 
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 
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capabilities as well as contract goals into consideration.  However, the fact that there may be some 
additional costs involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from MBEs/WBEs if the price 
difference is excessive or unreasonable. 
 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 
groups, organizations, or associates and political or social affiliations (for example, union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder’s efforts to meet the project goal. 
 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 
or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; Federal, State, and local minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s 
Business Development Manager in the Business Opportunity and Work Force Development Unit to 
give notification of the bidder’s inability to get MBE or WBE quotes. 
 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 
good faith efforts to meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 
(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE 
and WBE goals. 
 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 
 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when 
the apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the 
question of whether, with additional reasonable efforts the apparent successful bidder could have met 
the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, but meets 
or exceeds the average MBE and WBE participation obtained by other bidders, the Department may 
view this, in conjunction with other factors, as evidence of the apparent successful bidder having 
made a good faith effort. 
 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that can 
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satisfy to the Department that the MBE and WBE goals can be met or that an adequate good faith 
effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 
appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 
wishes to appeal the determination made by the Committee, they shall provide written notification to 
the Engineer.  The appeal shall be made within 2 business days of notification of the determination of 
non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 
The total dollar value of the participation by a committed MBE/WBE will be counted toward the 
contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will be 
based upon the value of work actually performed by the MBE/WBE and the actual payments to 
MBE/WBE firms by the Contractor. 
 
(B) Joint Checks 
 
Prior notification of joint check use shall be required when counting MBE/WBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through submission 
of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance with 
the Department's Joint Check Procedures. 
 
(C) Subcontracts (Non-Trucking) 
 
A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may 
be counted toward the MBE contract goal requirement.  The same holds for work that a WBE 
subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count 
toward the MBE contract goal requirement.  Again, the same holds true for the work that a WBE 
subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 
significantly greater portion of the work of the contract than would be expected on the basis of 
standard industry practices, it shall be presumed that the MBE or WBE is not performing 
a commercially useful function.  The MBE/WBE may present evidence to rebut this presumption to 
the Department.  The Department's decision on the rebuttal of this presumption may be subject to 
review by the Office of Inspector General, NCDOT. 
 
(D) Joint Venture 
 
When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the MBE or WBE in the 
joint venture, that portion of the total dollar value being a distinct clearly defined portion of work that 
the MBE or WBE performs with its forces. 
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(E) Suppliers 
 
A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE regular 
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 
 
(F) Manufacturers and Regular Dealers 
 
A contractor may count toward its MBE or WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 
 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such 
as professional, technical, consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and not 
excessive as compared with fees and commissions customarily allowed for similar services. 
 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 
a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for 
assistance in the procurement of the materials and supplies, or fees or transportation charges for the 
delivery of materials or supplies required on a job site (but not the cost of the materials and supplies 
themselves), provided the fees are determined to be reasonable and not excessive as compared with 
fees customarily allowed for similar services. 
 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 
The Contractor may count toward its contract goal requirement only expenditures to MBEs and 
WBEs that perform a commercially useful function in the work of a contract.  A MBE/WBE performs 
a commercially useful function when it is responsible for execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and supervising the work involved.  
To perform a commercially useful function, the MBE/WBE shall also be responsible with respect to 
materials and supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  To 
determine whether a MBE/WBE is performing a commercially useful function, the Department will 
evaluate the amount of work subcontracted, industry practices, whether the amount the firm is to be 
paid under the contract is commensurate with the work it is actually performing and the MBE/WBE 
credit claimed for its performance of the work, and any other relevant factors. 
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(B) MBE/WBE Utilization in Trucking 
 
The following factors will be used to determine if a MBE or WBE trucking firm is performing 
a commercially useful function: 
 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on a particular contract, and there shall not be a 
contrived arrangement for the purpose of meeting the MBE or WBE goal. 
 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 
operational truck used on the contract. 
 
(3) The MBE/WBE receives credit for the total value of the transportation services it provides on 
the contract using trucks it owns, insures, and operates using drivers it employs. 
 
(4) The MBE may subcontract the work to another MBE firm, including  
an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract the 
work to another WBE firm, including an owner-operator who is certified as a WBE.  When this 
occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 
transportation services the subcontracted MBE or WBE provides on the contract.  It should be noted 
that every effort shall be made by MBE and WBE contractors to subcontract to the same certification 
(i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or WBE firm shows 
a good faith effort has been made to reach out to similarly certified transportation service providers 
and there is no interest or availability, and they can get assistance from other certified providers, the 
Engineer will not hold the prime liable for meeting the goal. 
 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 
an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to 
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor not 
to exceed the value of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for the fee or 
commission it receives as a result of the subcontract arrangement.  The value of services performed 
under subcontract agreements between the MBE/WBE and the Contractor will not count towards the 
MBE/WBE contract requirement. 
 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 
general public.  The lease must indicate that the MBE/WBE has exclusive use of and control over the 
truck.  This requirement does not preclude the leased truck from working for others during the term of 
the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit as 
long as the driver is under the MBE/WBE’s payroll. 
 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE 
that they are subcontracted/leased to and their own company name if it is not identified on the truck 
itself.  Magnetic door signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval based 
upon a finding of good cause for the termination.  The prime contractor must give the MBE/WBE 
firm five (5) calendar days to respond to the prime contractor’s notice of termination and advise the 
prime contractor and the Department of the reasons, if any, why the firm objects to the proposed 
termination of its subcontract and why the Department should not approve the action. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 
Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 
When a committed MBE is terminated for good cause as stated above, an additional MBE that was 
submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of 
bid may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a 
committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover 
the same amount of work as the MBE/WBE that was terminated. 
 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  
Such documentation shall include, but not be limited to, the following: 
 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the 
work defaulted by the previous MBE/WBE or in subcontracting other items of work in the contract. 
 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 
 
(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and 
specifications for portions of the work to be performed. 
 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 
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(B) Decertification Replacement 
 
(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 
Approval Form) has been received by the Department, the Department will not require the Contractor 
to solicit replacement MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement. 
 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all 
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly 
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the 
MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required documentation). 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed 
by a committed MBE/WBE, the Contractor will not be required to seek additional participation.  
When the Engineer makes changes that result in additional work to be performed by a MBE/WBE 
based upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the 
same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a 
portion or all of the work had been expected to be performed by a committed MBE/WBE, the 
Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work 
that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, 
their certification type(s), the number of trucks owned by the firm, as well as the individual truck 
identification numbers, and the line item(s) being performed. 
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Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 
Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 
100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 
tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the 
end of the following month.  Failure to submit this information accordingly may result in the 
following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 
entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further bidding 
until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from being approved 
for further work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 
value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments on the Department’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for 
payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be performed in 
the United States of America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
 
LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 
sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 
compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance 
for self-insured subcontractors, irrespective of whether having regularly in service fewer than three 
employees. 
 
 
EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of 
line 32, the first sentence of the second paragraph and the first word of the second sentence of the 
second paragraph. 
 
 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence 
of the first paragraph: 
 
All requests to sublet work shall be submitted within 30 days of the date of availability or prior to 
expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the 
Engineer. 
 
Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of 
the fourth paragraph: 
 
Purchasing materials for subcontractors is not included in the percentage of work required to be 
performed by the Contractor.  If the Contractor sublets items of work but elects to purchase material 
for the subcontractor, the value of the material purchased will be included in the total dollar amount 
considered to have been sublet. 
 
 
PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from 
the time he begins the work until completion and final acceptance of the project.  The Contractor will 
not be permitted to suspend his operations except for reasons beyond his control or except where the 
Engineer has authorized a suspension of the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the 
sum of Five Hundred Dollars ($ 500.00) will be charged the Contractor for each and every calendar 
day that such suspension takes place.  The said amount is hereby agreed upon as liquidated damages 
due to extra engineering and maintenance costs and due to increased public hazard resulting from a 
suspension of the work.  Liquidated damages chargeable due to suspension of the work will be 
additional to any liquidated damages that may become chargeable due to failure to complete the work 
on time. 
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DIVISION  CONTRACT 
SPECIAL PROVISIONS--ROADWAY 

 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 

The date of availability for this contract is May 23rd, 2016, except that work in jurisdictional waters 
and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the 
Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay in 
availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is April 16th, 2017. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond the 
final completion date shall be a part of the work covered by the performance and payment bonds. 
 
The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
NOTE:  The  Contractor  will  be  required  to  give  the  Resident  Engineer  a  minimum  of 
fourteen (14) days’ notice before closing roadway at bridge site. 
 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will 
be required to complete all work included in this contract and shall place and maintain traffic on 
same. 
 
The date of availability for this intermediate contract time is May 23rd, 2016. 
 
The completion date for this intermediate contract time is October 19th, 2016. 
 
The liquidated damages for this intermediate contract time are One Thousand Dollars ($1000.00) 
per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a final 
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will 
assume responsibility for the maintenance of all work except Planting, Reforestation and/or 
Permanent Vegetation Establishment.  The Contractor will be responsible for and shall make 
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corrections of all damages to the completed roadway caused by his planting operations, whether 
occurring prior to or after placing traffic through the project. 
 
 
PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, in borrow 
and waste pits.  This work shall include erosion control device maintenance and installation, repair 
seeding and mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as 
directed.  All work shall be performed in accordance with the applicable section of the 2012 Standard 
Specifications.  All work required for initial vegetation planting shall be performed as a part of the 
work necessary for the completion and acceptance of the Intermediate Contract Time (ICT).  Between 
the time of ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment 
period, the Department will be responsible for preparing the required National Pollutant Discharge 
Elimination System (NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has been 
achieved at an 80% vegetation density (the amount of established vegetation per given area to 
stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be notified 
to remove the remaining erosion control devices that are no longer needed.  The Contractor will be 
responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether occurring 
prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by contract 
line items will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of temporary 
erosion control items. 
 
 
MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 
2012 Standard Specifications): 
 

Line # Description 
75 3'-0" X 2'-9" PRESTRESSED CONCRETE BOX BEAMS 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2012 Standard Specifications). 
 

 

 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $1.1131 per gallon.  Where any of the following are 
included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
 
  

Line # Description 
20 thru 24 Guardrail 
25 thru 29 Fencing 
35 thru 38 Utility Construction 
39 thru 62 Erosion Control 
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SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the structure portion of this project only. 
 
 
UTILITY CONFLICTS: 
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine 
the precise locations of all utilities prior to beginning construction. Utility owners shall be 
contacted a minimum of 48 hours prior to the commencement of operations. Special care shall be 
used in working around or near existing utilities, protecting them when necessary to provide 
uninterrupted service. In the event that any utility service is interrupted, the Contractor shall notify 
the utility owner immediately and shall cooperate with the owner, or his representative, in the 
restoration of service in the shortest time possible. Existing fire hydrants shall be kept accessible to 
fire departments at all times. 
 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures 
when working in the vicinity of utilities in order to insure the safety of construction personnel and 
the public. Utilities damaged by the Contractor due to his negligence will be repaired at the 
Contractor’s expense. 
 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a 
specific written description of the location in the locate request. 
 
 
GRADING: 
 

The Contractor is to grade this project to the typical sections and details shown. Grading shall be 
comprehensive grading as defined in Section 226 of the Standard Specifications, and shall 
include excavation for paved shoulder construction, cutting and removal of paved driveways which 
intersect the roadway, reshaping, grading and compacting roadway shoulders and ditches, 
pavement removal, removal of existing concrete curb & gutter, sidewalk and concrete driveways. 
Contractor will restore all driveways to original or better condition. Any borrow will be incidental 
to comprehensive grading but undercut will be measured and paid for as Undercut Excavation 
(CY),see 226-1 of the Specifications. It shall be the Contractor's responsibility to dispose of any 
waste material or to furnish any borrow material needed. No material may be wasted or removed 
from the project unless approved by the Engineer. 
 

The Contractor shall shape, compact, and grade the ditches and shoulders to the lines, grades, and 
typical sections established by the plans or as directed by the Engineer. Roadway ditches shall be 
cleaned, reshaped and maintained until final acceptance of the project. The Contractor shall grade 
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the roadway ditches so that the continuous drainage at driveway pipes shall be maintained. 
However, it shall not be the Contractor's responsibility to remove existing internal obstructions 
from driveway pipes. 
 

The Contractor shall excavate only that portion of shoulder area to which Asphalt Concrete Base 
Course can be placed during the same day's operations. No open excavation adjacent to the 
roadway is permitted after working hours. The excavated area shall be uniformly graded, well 
compacted, and free of debris and loose material. Areas which the Contractor excavates but is 
unable to place Asphalt Concrete Base Course for shall be backfilled and made safe at the end of 
the work day. The contractor shall provide "weep" cuts at intervals to prevent water retention 
between the pavement and excavation windrow in the event of rain. 
 

The Contractor shall remove any portion of paved driveways which are in conflict with the 
shoulder widening. A straight uniform edge shall be established for removal of the pavement by 
sawing or cutting the pavement prior to removal. Driveways which equal or exceed the pavement 
design of the shoulder widening and have a compatible surface grade may be left in place at the 
discretion of the Engineer. 
 

The Contractor shall extend the excavation around the radii of intersecting streets to form a 
uniform transition. In sections which do not begin or end at an intersection, the Contractor shall 
excavate and pave a minimum 50 foot transition taper at the beginning and end of the widened 
section. Access shall be maintained to all driveways within the project limits at all times. The 
Contractor shall restore all unpaved driveways to conditions acceptable to the Department of 
Transportation. Stone shall be placed in unpaved driveways as directed by the Engineer or his 
representative. Payment for stone for driveways shall be made under the item "Incidental Stone 
Base." 
 

Paved driveways or driveway pipes damaged by the Contractor's equipment or operations shall be 
replaced, repaired or otherwise restored to original condition and state of repair by the Contractor 
within 15 calendar days of notification by the Engineer. The contractor is advised to make a 
detailed investigation of the original state of such features prior to commencing operations. 
 

Grading will be as specified under section 226-3 of the Standard Specifications. 

NOTE: Reinforced Bridge Approach Fill is not included in Comprehensive Grading. 

 
 
DENSITY TEST: 
 

Density tests may be taken in accordance with the Standard Specifications or as directed by the 
Engineer. The Contractor shall shape and compact the subgrade in the widened area to the 
satisfaction of the Engineer. 
 
 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes 



 
Anson County Bridge No. 315  17BP.10.R.64 

33 

or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout waters, the 
turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background 
conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall 
do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 
downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 
natural background conditions.  If the background turbidity measurements exceed the standard, 
operation of the pit and discharge can continue as long as the stream turbidity levels are not increased 
due to the discharge. 
 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging. 
 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 
brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters and 
the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling location 
shall be located so that it is not influenced by backwater conditions and represents natural background 
conditions.  Downstream sampling location shall be located at the point where complete mixing of the 
discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into 
jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland 
surface is observed, the dewatering activity will be suspended until turbidity levels in the stilling 
basin can be reduced to a level where sediment deposition does not occur.  Staining of wetland 
surfaces from suspended clay particles, occurring after evaporation or infiltration, does not constitute 
sedimentation.  No activities shall occur in wetlands that adversely affect the functioning of a 
wetland.  Visible sedimentation will be considered an indication of possible adverse impacts on 
wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding the 
previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available 
at 
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http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/TurbidityRedu
ctionOptionSheet.pdf 
to plan, design, construct, and maintain BMPs to address water quality standards.  Tier I Methods 
include stilling basins which are standard compensatory BMPs.  Other Tier I methods are 
noncompensatory and shall be used when needed to meet the stream turbidity standards.  Tier II 
Methods are also noncompensatory and are options that may be needed for protection of rare or 
unique resources or where special environmental conditions exist at the site which have led to 
additional requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated 
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental 
Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods on a site exclusive 
of rare or unique resources or special environmental conditions, Tier II Methods may be required by 
regulators on a case by case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil 
may indicate a high potential for turbidity and should be avoided when dewatering into surface water 
is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 
 

Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, as 
the cost of this work will be part of the work being paid at the contract lump sum price for Grading.  
If Borrow Excavation is included in this contract and the material has been obtained from an 
authorized stockpile or from a borrow source, measurement and payment will be as provided in 
Section 230 of the 2012 Standard Specifications for Borrow Excavation. 
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PIPE INSTALLATION: 
(11-20-12) (Rev. 8-18-15) 300 SP3 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 3-1, Article 300-2, Materials, line 15, in the materials table, replace “Flowable Fill” and 
“Geotextiles” with the following: 
 
Item Section 
Flowable Fill, Excavatable 1000-6 
Grout, Type 2 
Geotextiles, Type 4 

1003 
1056 

Page 3-1, Article 300-2, Materials, lines 23-24, replace sentence with the following: 
 
Provide foundation conditioning geotextile and geotextile to wrap pipe joints in accordance with 
Section 1056 for Type 4 geotextile. 
 
Page 3-3, Subarticle 300-6(A), Rigid Pipe, line 2, in the first paragraph, replace “an approved non-
shrink grout.” with “grout.” and line 4, in the second paragraph, replace “filtration geotextile” with 
“geotextile”. 
 
Page 3-3, Article 300-7, Backfilling, lines 37-38, in the first and second sentences of the fifth 
paragraph, replace “Excavatable flowable fill” with “Flowable fill”. 
 
 
BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-17-12) 422 SP4 R02 
 

Description 
 
Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced bridge 
approach fills.  Construct bridge approach fills in accordance with the contract and Standard Drawing 
No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings.  Define “geosynthetics” as 
geotextiles or geomembranes. 
 
Materials 
 
Refer to Division 10 of the 2012 Standard Specifications. 
 
Item Section 
Anchor Pins 1056-2 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Material 1016 
Subsurface Drainage Materials 1044 
Wire Staples 1060-8(D) 
 
For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration 
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geotextiles.  For reinforced bridge approach fills, provide Type 5 geotextile for geotextile 
reinforcement and Type 1 geotextile and No. 78M stone for drains.  Use Class B concrete for concrete 
pads. 
 
Use Class III or V select material for reinforced bridge approach fills and only Class V select material 
(standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.  Provide PVC 
pipes, fittings and outlet pipes for subsurface drainage materials.  For drains and PVC pipes behind 
end bents, use pipes with perforations that meet AASHTO M 278. 
 
Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced bridge 
approach fills.  For PVC geomembranes, provide grade PVC30 geomembranes that meet ASTM 
D7176.  For HDPE and LLDPE geomembranes, use geomembranes with a nominal thickness of at 
least 30 mils that meet Geosynthetic Research Institute Standard Specifications GM13 or GM17, 
respectively.  Handle and store geomembranes in accordance with Article 1056-2 of the 
2012 Standard Specifications.  Provide material certifications for geomembranes in accordance with 
Article 1056-3 of the 2012 Standard Specifications. 
 
Construction Methods 
 
Excavate as necessary for bridge approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place geomembranes or filtration geotextiles until 
excavation dimensions and foundation material are approved.  Attach geomembranes and filtration 
geotextiles to end bent cap back and wing walls with adhesives, tapes or other approved methods.  
Glue or weld geomembrane seams to prevent leakage. 
 
For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown in 
Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension free of 
kinks, folds, wrinkles or creases.  Install geotextile reinforcement with the orientation, dimensions 
and number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway Standard 
Drawings.  Place first layer of geotextile reinforcement directly on geomembranes with no void or 
material in between.  Install geotextile reinforcement with the machine direction (MD) parallel to the 
roadway centerline.  The MD is the direction of the length or long dimension of the geotextile roll.  
Do not splice or overlap geotextile reinforcement in the MD so seams are perpendicular to the 
roadway centerline.  Wrap geotextile reinforcement at end bent cap back and wing walls as shown in 
Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and directed by the Engineer.  
Extend geotextile reinforcement at least 4 ft back behind end bent cap back and wing walls into select 
material. 
 
Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.  Hold 
geotextiles in place with wire staples or anchor pins as needed.  Contact the Engineer when existing 
or future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with 
geosynthetics. 
 
For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter 
continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles.  
Install drains in accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard 
Drawings.  For bridge approach fills for sub regional tier bridges, install 4" diameter continuous 
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perforated PVC drain pipes in accordance with Standard Drawing No. 422.11 of the 2012 Roadway 
Standard Drawings. 
 
Use solvent cement to connect PVC pipes so joints do not leak.  Connect perforated pipes to outlet 
pipes just behind wing walls.  Provide drain pipes and drains with positive drainage towards outlets.  
Place pipe sleeves in or under wing walls for outlet pipes so positive drainage is maintained.  Use 
sleeves that can withstand wing wall loads. 
 
Place select material in 8" to 10" thick lifts.  Use only hand operated compaction equipment to 
compact select material for bridge approach fills.  Compact Class III select material in accordance 
with Subarticle 235-3(C) of the 2012 Standard Specifications.  Compact No. 78M stone with a 
vibratory compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, 
drain pipes or drains when placing and compacting select material.  End dumping directly on 
geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics, drain pipes or 
drains until they are covered with at least 8" of select material.  Replace any damaged geosynthetics, 
drain pipes or drains to the satisfaction of the Engineer. 
 
Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03 of the 
2012 Roadway Standard Drawings.  Connect ends of outlet pipes to concrete pads or existing 
drainage structures as directed by the Engineer.  Construct concrete pads with an Ordinary surface 
finish that meets Subarticle 825-6(B) of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Reinforced Bridge Approach Fill, Station ____ will be paid at the contract lump sum price.  The 
contract lump sum price for Reinforced Bridge Approach Fill, Station ____ will be full compensation 
for labor, tools, equipment and reinforced bridge approach fill materials, excavating, backfilling, 
hauling and removing excavated materials, compacting select material, connecting outlet pipes to 
existing drainage structures and supplying select materials, geosynthetics, drains, pipe sleeves and 
outlet components and any incidentals necessary to construct all reinforced bridge approach fills at 
each bridge. 
 
Bridge Approach Fill - Sub Regional Tier, Station ____ will be paid at the contract lump sum price.  
The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station ____ will be full 
compensation for labor, tools, equipment and bridge approach fill materials, excavating, backfilling, 
hauling and removing excavated materials, compacting No. 78M stone, connecting outlet pipes to 
existing drainage structures and supplying No. 78M stone, filtration geotextiles, drain pipes, pipe 
sleeves and outlet components and any incidentals necessary to construct all bridge approach fills at 
each sub regional tier bridge. 
 
Payment will be made under: 
 
Pay Item Pay Unit 

Reinforced Bridge Approach Fill, Station ____ Lump Sum 
Bridge Approach Fill - Sub Regional Tier, Station ____ Lump Sum 
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ROCK AND BROKEN PAVEMENT FILLS: 
(2-16-16) 235 SP2 R85 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 2-22, Article 235-2 MATERIALS, add the following after line 19: 
 
Item Section 
Geotextile for Rock and Broken Pavement Fills, Type 2 1056 
 
Provide Type 2 geotextile for filtration geotextiles.  Use rip rap and No. 57 stone from either a quarry 
or onsite material to fill voids in rock and broken pavement fills.  Provide small and large size rip rap 
with stone sizes that meet Class A and B in accordance with Table 1042-1 and No. 57 stone with a 
gradation that meets Table 1005-1 or use similar size onsite material approved by the Engineer. 
 
Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 18-19, delete the third sentence in 
the seventh paragraph. 
 
Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 21-23, replace the eighth paragraph 
with the following: 
 
Before placing embankment fill material or filtration geotextiles over rock and broken pavement, fill 
voids in the top of rock and broken pavement fill with rip rap and No. 57 stone.  Place and compact 
larger rip rap first followed by smaller rip rap.  Then, fill any remaining voids with No. 57 stone so 
geotextiles are not torn, ripped or otherwise damaged when installed and covered.  Compact rip rap 
and No. 57 stone with tracked equipment or other approved methods.  Install filtration geotextiles on 
top of rock, broken pavement, rip rap and No. 57 stone in accordance with Article 270-3 before 
placing remaining embankment fill material. 
 
Remove any rocks, debris or pavement pieces from the roadbed larger than 2" within 12" of the 
subgrade or finished grade, whichever is lower. 
 
Page 2-24, Article 235-5 MEASUREMENT AND PAYMENT, line 13, add the following to the 
end of the first paragraph: 
 
Payment for rip rap, No. 57 stone and geotextiles to construct embankments with rock and broken 
pavement fills will be considered incidental to the work in Sections 225, 226, 230 and 240. 
 
 
CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 
 

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing 
No. 200.02 of the 2012 Roadway Standard Drawings. Conventional clearing methods may be used 
except where permit drawings or conditions have been included in the proposal which require certain 
areas to be cleared by hand methods.  
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ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 1-19-16) 605, 609, 610, 650, 660 SP6 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this article, 
including Table 605-1, with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-
1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 
overheated during storage, transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 
Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
 
Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first 
paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 
NCDOT Approved Products List for WMA Technologies available at: 
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asp
halt%20Approved%20List.pdf 
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Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last sentence of 
the third paragraph with the following: 
 
The JMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise 
approved. 
 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Mix Temperature  
PG 58-28; PG 64-22 250 - 290ºF 

PG 70-22 275- 305ºF 
PG 76-22 300- 325ºF 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence of the first 
paragraph, delete “and compaction”.  Lines 4-7, delete the second paragraph and replace with the 
following: 
 
When RAS is used, the JMF mix temperature shall be established at 275ºF or higher. 
 
Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS 
FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second 
sentence of the first paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the 
paving operation away from artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS 
FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the 
following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35F 

I19.0B, C, D 35F 
SF9.5A, S9.5B 40FA 
S9.5C, S12.5C 45FA 
S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum 
surface and air temperature shall be 50ºF. 
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Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third 
paragraph with the following: 
 
Produce the mixture at the asphalt plant within ±25 ºF of the JMF mix temperature.  The temperature 
of the mixture, when discharged from the mixer, shall not exceed 350ºF. 
 
Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. Line 
28, in the last paragraph, replace “+15 ºF to -25 ºF of the specified JMF temperature.” with “±25 ºF of 
the specified JMF mix temperature.” 
 
Page 6-26, Article 610-8, SPREADING AND FINISHING, line 34, add the following new 
paragraph: 
 
As referenced in Section 9.6.3 of the HMA/QMS Manual, use the automatic screed controls on the 
paver to control the longitudinal profile.  Where approved by the Engineer, the Contractor has the 
option to use either a fixed or mobile string line.  
 
Page 6-29, Article 610-13, FINAL SURFACE TESTING AND ACCEPTANCE, line 39, add the 
following after the first sentence in the first paragraph: 
 
Smoothness acceptance testing using the inertial profiler is not required on ramps, loops and turn 
lanes. 
 
Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 15-16, replace the fourth 
sentence of the fourth paragraph with the following: 
 
The interval at which relative profile elevations are reported shall be 2”. 
 
Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 25-28, replace the ninth 
paragraph with the following: 
 
Operate the profiler at any speed as per the manufacturer’s recommendations to collect valid data. 
 
Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 30-31, delete the third sentence 
of the tenth paragraph. 
 
Page 6-31, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 11-13, replace the first 
sentence of the third paragraph with the following: 
 
After testing, transfer the profile data from the profiler portable computer’s hard drive to a write once 
storage media (Flash drive, USB, DVD-R or CD-R) or electronic media approved by the Engineer. 
 
Page 6-31, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 17-18, replace the first 
sentence of the fourth paragraph with the following: 
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Submit a report with the documentation and electronic data of the evaluation for each section to the 
Engineer within 10 days after completion of the smoothness testing.  The report shall be in the tabular 
format for each 0.10 segment or a portion thereof with a summary of the MRI values and the 
localized roughness areas including corresponding project station numbers or acceptable reference 
points. Calculate the pay adjustments for all segments in accordance with the formulas in Sections (1) 
and (2) shown below.  The Engineer shall review and approval all pay adjustments unless corrective 
action is required.   
 
Page 6-31, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 36-37, replace the 
third paragraph with the following: 
 
The price adjustment will apply to each 0.10-mile section or prorated for a portion thereof, based on 
the Mean Roughness Index (MRI), the average IRI values from both wheel paths. 
 
Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, lines 12-16, replace the first paragraph 
with the following: 
 
Areas of localized roughness shall be identified through the “Smoothness Assurance Module (SAM)” 
provided in the ProVAL software.  Use the SAM report to optimize repair strategies by analyzing the 
measurements from profiles collected using inertial profilers.  The ride quality threshold for localized 
roughness shall be 165 in/mile for any sections that are 15 ft. to 100 ft. in length at the continuous 
short interval of 25 ft.  Submit a continuous roughness report to identify each section with project 
station numbers or reference points outside the threshold and identify all localized roughness, with the 
signature of the Operator included with the submitted IRI trace and electronic files.     
 
Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, line 21, add the following new  
paragraph: 
 
If the Engineer does not require corrective action, the pay adjustment for each area of localized 
roughness shall be based on the following formula: 
 
 PA =  (165 – LR#) 5 
 
 Where: 
 
 PA =        Pay Adjustment (dollars) 
 LR# =      The Localized Roughness number determined from SAM report for the 
ride quality threshold 
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Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 
0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 
 
 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project 
will be as follows: 
 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 
Asphalt Concrete Surface Course Type S 4.75A 6.8% 
Asphalt Concrete Surface Course Type SA-1 6.8% 
Asphalt Concrete Surface Course Type SF 9.5A 6.7% 
Asphalt Concrete Surface Course Type S 9.5__ 6.0% 
Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 
The actual asphalt binder content will be established during construction by the Engineer within the 
limits established in the 2012 Standard Specifications. 
 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 
2012 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $350.36 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on March 1, 2016. 
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FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface 
Testing and Acceptance. 
 
GUARDRAIL ANCHOR UNITS, TYPE M-350: 
(4-20-04) (Rev. 7-21-15) 862 SP08 R060 
 

Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
Furnish guardrail anchor units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/  or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements of 

NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the 2012 Standard 
Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard Specifications. 
 
No modifications shall be made to the guardrail anchor unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation shall be required on all approach and trailing end sections for both 
temporary and permanent installations.  Guardrail end delineation consists of yellow reflective 
sheeting applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 
Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Guardrail Anchor Units, Type M-350 Each 
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GUARDRAIL ANCHOR UNITS, TYPE 350 (TL-3): 
(4-20-04) (Rev. 7-21-15) 862 SP08 R065 
 

Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
Furnish guardrail anchor units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements of 
NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the 2012 Standard 
Specifications. 
 
(B) Certified working drawings and assembling instructions from the manufacturer for each 
guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard Specifications. 
 
No modifications shall be made to the guardrail anchor unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary and 
permanent installations.  Guardrail end delineation consists of yellow reflective sheeting applied to 
the entire end section of the guardrail in accordance with Article 1088-3 of the 2012 Standard 
Specifications and is incidental to the cost of the guardrail anchor unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 
Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Guardrail Anchor Units, Type 350 Each 
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STEEL POSTS FOR WOVEN WIRE FENCE:          (SPECIAL) 
 
 

Description 
 
Furnish and install steel posts for woven wire fence in accordance with the notes in the plans, 
Standard Drawing No. 866.03 of the 2012 Roadway Standard Drawings, the applicable requirements 
of Section 866 of the 2012 Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
Use the same type of fence post and brace throughout the project.  The steel posts and braces shall 
meet Subarticle 1050-3(B) of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Steel Posts for Woven Wire Fence, ____’ Long will be measured and paid in units of each for the 
several sizes and kinds of posts installed on the project, including steel line posts, brace posts, and 
gate posts. The actual length of steel posts in linear feet of variable length and extra length posts shall 
be measured as placed and converted to an equivalent number of standard length posts of the same 
size for which a pay item has been established. In converting to equivalent numbers of standard 
length posts, any fractional portion of a post remaining from the division of a total number of linear 
feet by a standard post length shall be considered as equal to one post. Where the Contractor has 
elected to use pieces of woven wire shorter than 100 ft in length, as permitted by Subarticle 866-3(B), 
on the condition that he furnish and install at no additional cost to the Department line braces at the 
ends of short pieces, steel fence posts shall include the number of line posts made unnecessary by 
such line braces but shall exclude the posts used in the line braces. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Steel Posts for Woven Wire Fence, 7’-6” Long Each 
Steel Posts for Woven Wire Fence, 8’-0” Long Each 
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REMOVE AND RESET EXISTING GATES:          (SPECIAL) 
 
 

Description 
 
Relocate existing gates as noted in the plans to the new woven wire pre-fence line. 
 
Construction Methods 
 
Exercise care not damage the existing gate.  Reset gate in a condition that is equal to or better than the 
condition that exists before the gate is removed. Replace any of the gate components unnecessarily 
damaged. 
 
Measurement and Payment 
 
Remove and Reset Existing Gate will be measured and paid in units of each for the number of existing 
gates actually removed, reset and accepted on the project.  Such price will include, but is not limited 
to, removing and resetting the gate and for furnishing all equipment, labor and incidentals necessary 
to complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Remove and Reset Existing Gate Each 
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MATERIALS: 
(2-21-12) (Rev. 3-15-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050,  1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 
paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
If any change is made to the mix design, submit a new mix design (with the exception of an approved 
pozzolan source change). 
 
If any major change is made to the mix design, also submit new test results showing the mix design 
conforms to the criteria.  Define a major change to the mix design as: 
 
(1) A source change in coarse aggregate, fine aggregate or cement. 
 
(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 
 
(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 5%), 
fine aggregate (applies to an increase or decrease greater than 5%), water (applies to an increase 
only), cement (applies to a decrease only), or pozzolan (applies to an increase or decrease greater than 
5%). 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
 
Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), Materials, 
line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to the table of item 
references: 
 
Item       Section 
Type IL Blended Cement    1024-1 
 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 
paragraph with the following: 
 
Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each 
pound of cement replaced. 
 
Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third paragraph 
through the sixth paragraph beginning with “If any change is made to the mix design, submit…” 
through “…(applies to a decrease only).” 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 
Concrete 

Non Air-
Entrained 
Concrete 

V
ib

ra
te

d 

N
on

- 
V

ib
ra

te
d Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-gate 

Rounded 
Aggregate 

Angular 
Aggre-gate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-
placed 

4 508 - 545 - 

Sand Light-
weight 

4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 max. 
at 56 days 

as needed as needed as needed as needed - 
Flow-
able 

- - 40 100 

Flowable 
Fill 

non-excavatable 

125 as needed as needed as needed as needed - 
Flow-
able 

- - 100 
as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 
design only 

0.559 0.559 - - 

1.5 slip 

form 
 

3.0 hand 

place 
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Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 
following: 
 
Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each 
pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-
cementitious material (cement + fly ash) ratio for the classes of concrete listed. 
 
Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, delete 
the table. 
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Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE, 
lines 30-31, delete the second sentence of the third paragraph. 
 
Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 
EXCAVATIONS, line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 
 
Notify the Area Materials Engineer when preconstruction or production test panels are made within 
24 hours of shooting the panels.  Field cure and protect test panels from damage in accordance with 
ASTM C1140 until the Department transports panels to the Materials and Tests Regional Laboratory 
for coring. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 
the following: 
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Page 10-39, Article 1016-3, CLASSIFICATIONS , lines 27-32, replace with the following: 
 
Select material is clean, unweathered durable, blasted rock material obtained from an approved 
source.  While no specific gradation is required, the below criteria will be used to evaluate the 
materials for visual acceptance by the Engineer: 
 
At least 50% of the rock has a diameter of from 1.5 ft to 3 ft, 
 
30% of the rock ranges in size from 2” to 1.5 ft in diameter, and 
 
Not more than 20% of the rock is less than 2” in diameter.  No rippable rock will be permitted. 
 
Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA 
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both 
tables, replace second row with the following: 
 
Acceptable, but not to be used in the top 3 ft of embankment or backfill 
 
Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 
paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited 
to between 5 and 12% by weight and the constituents shall be interground.  Class F fly ash can 
replace a portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(I) 
for Portland cement.  For mixes that contain cement with alkali content between 0.6% and 1.0% and 
for mixes that contain a reactive aggregate documented by the Department, use a pozzolan in the 
amount shown in Table 1024-1. 
 
Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE, 
replace with the following: 
 

TABLE 1024-1 
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 
Ground Granulated Blast 

Furnace Slag 
35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 
 
Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence of 
the second paragraph with the following: 
 
Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 
Program (NTPEP) laboratory for concrete admixture testing. 
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two sentences 
with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load 
testing will only be required for new casting designs during the design process, and conformance to 
M306 loading (40,000 lb.) will be required only when noted on the design documents. 
 
Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 
28 Day Design 

Compressive Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) and 
(D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion 
Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in 
AASHTO M 300. 
 
(E) A certified test report from an approved independent testing laboratory that the product has 
been tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the 
description for Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
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Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third sentences 
of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph with 
the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other 
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding 
system will obtain 125% of the specified required yield strength of the fixture.  Furnish certification 
that, for the particular bolt grade, diameter and embedment depth required, the anchor system will not 
fail by adhesive failure and that there is no movement of the anchor bolt.  For certification and 
anchorage, use 3,000 psi as the minimum Portland cement concrete compressive strength used in this 
test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace with 
the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence of 
the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application through 
the Value Management Unit with the following information for each type and brand name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
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Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 
“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of the 
last paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first paragraph 
replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 
adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended 
for adherence of traffic markers to pavement surfaces when rapid set is not required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with the 
following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 
ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required by 
the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  Metallized sheet 
piles shall be metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings 
(Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any portion 
of the metallized sheet piling encased in concrete shall receive a barrier coat.  The barrier coat shall 
be an approved waterborne coating with a low-viscosity which readily absorbs into the pores of the 
aluminum thermal sprayed coating.  The waterborne coating shall be applied at a spreading rate that 
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results in a theoretical 1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification 
that the resin chemistry of the waterborne coating is compatible with the 99.9% aluminum thermal 
sprayed alloy and suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard 
Setting.  Use Type II when the pavement temperature is above 60°F or per the manufacturer’s 
recommendations whichever is more stringent.  Use Type I when the pavement temperature is 
between 50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent.  
Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the 
pavement surface when the pavement temperature is between 32°F and 50°F or per the 
manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with “Article 
1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with “Article 
1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with the 
following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second paragraph 
with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 
without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the 
sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test 
shows more than a LOD of 5 ppm, test the beads using United States Environmental Protection 
Agency Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
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SHOULDER AND SLOPE BORROW: 
(3-19-13) 1019 SP10 R10 
 

Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil consisting of 
loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 
7.0. 
 
Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone 
is provided in accordance with the application rates shown in Table 1019-1A.  Soil type is identified 
during the soil analysis.  Soils with a pH above 7.0 require acidic amendments to be added.  Submit 
proposed acidic amendments to the Engineer for review and approval.  Soils with a pH below 4.0 or 
that do not meet the PI requirements shall not be used. 
 

TABLE 1019‐1A 
ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH 

pH TEST RESULT  Sandy Soils 
Additional Rate  
(lbs. / Acre) 

Silt Loam Soils  
Additional Rate 
(lbs. / Acre) 

Clay Loam Soils  
Additional Rate 
(lbs. / Acre) 

4.0 ‐ 4.4  1,000   4,000  6,000 

4.5 ‐ 4.9  500  3,000  5,000 

5.0 ‐ 5.4  NA  2,000  4,000 

Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 lbs. / 
acre required for seeding and mulching. 
 
No direct payment will be made for providing additional lime or acidic amendments for 
Ph adjustment. 
  



 
Anson County Bridge No. 315  17BP.10.R.64 

59 

GROUT PRODUCTION AND DELIVERY: 
(3-17-15) 1003 SP10 R20 
 

Revise the 2012 Standard Specifications as follows: 
 
Replace Section 1003 with the following: 
 

SECTION 1003 
GROUT PRODUCTION AND DELIVERY 

 
1003-1 DESCRIPTION 
 
This section addresses cement grout to be used for structures, foundations, retaining walls, concrete 
barriers, embankments, pavements and other applications in accordance with the contract.  Produce 
non-metallic grout composed of Portland cement and water and at the Contractor’s option or as 
required, aggregate and pozzolans.  Include chemical admixtures as required or needed.  Provide sand 
cement or neat cement grout as required.  Define “sand cement grout” as grout with only fine 
aggregate and “neat cement grout” as grout without aggregate. 
 
The types of grout with their typical uses are as shown below: 
 
Type 1 – A cement grout with only a 3-day strength requirement and a fluid consistency that is 
typically used for filling subsurface voids. 
 
Type 2 – A nonshrink grout with strength, height change and flow conforming to ASTM C1107 that 
is typically used for foundations, ground anchors and soil nails. 
 
Type 3 – A nonshrink grout with high early strength and freeze-thaw durability requirements that is 
typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for concrete 
barriers and structures. 
 
Type 4 – A neat cement grout with low strength, a fluid consistency and high fly ash content that is 
typically used for slab jacking. 
 
Type 5 – A low slump, low mobility sand cement grout with minimal strength that is typically used 
for compaction grouting. 
 
1003-2 MATERIALS 
 
Refer to Division 10. 
 
Item Section 
Chemical Admixtures 1024-3 
Fine Aggregate 1014-1 
Fly Ash 1024-5 
Ground Granulated Blast Furnace Slag 1024-6 
Portland Cement 1024-1 
Silica Fume 1024-7 
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Water 1024-4 
 
Do not use grout that contains soluble chlorides or more than 1% soluble sulfate.  At the Contractor’s 
option, use an approved packaged grout instead of the materials above except for water.  Use 
packaged grouts that are on the NCDOT Approved Products List. 
 
Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in 
accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or other 
admixtures in Type 4 or 5 grout.  Use Class F fly ash for Type 4 grout and Type II Portland cement 
for Type 5 grout. 
 
Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI) that 
meet Table 1003-1 for Type 5 grout.  Fly ash may be substituted for a portion of the fines in the 
aggregate.  Do not use any other pozzolans in Type 5 grout. 
 

TABLE 1003-1 
AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT 

Gradation 
Maximum Liquid 

Limit 
Maximum 

Plasticity Index Sieve Designation 
per AASHTO M 92 

Percentage Passing 
(% by weight) 

3/8" 100 

N/A N/A 

No. 4 70 – 95 
No. 8 50 – 90 
No. 16 30 – 80 
No. 30 25 – 70 
No. 50 20 – 50 
No. 100 15 – 40 
No. 200 10 – 30 25 10 

 
1003-3 COMPOSITION AND DESIGN 
 
When using an approved packaged grout, a grout mix design submittal is not required.  Otherwise, 
submit proposed grout mix designs for each grout mix to be used in the work.  Mixes for all grout 
shall be designed by a Certified Concrete Mix Design Technician or an Engineer licensed by the State 
of North Carolina.  Mix proportions shall be determined by a testing laboratory approved by the 
Department.  Base grout mix designs on laboratory trial batches that meet Table 1003-2 and this 
section.  With permission, the Contractor may use a quantity of chemical admixture within the range 
shown on the current list of approved admixtures maintained by the Materials and Tests Unit. 
 
Submit grout mix designs in terms of saturated surface dry weights on Materials and Tests Form 
312U at least 35 days before proposed use.  Adjust batch proportions to compensate for surface 
moisture contained in the aggregates at the time of batching.  Changes in the saturated surface dry 
mix proportions will not be permitted unless revised grout mix designs have been submitted to the 
Engineer and approved. 
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Accompany Materials and Tests Form 312U with a listing of laboratory test results of compressive 
strength, density and flow or slump and if applicable, aggregate gradation, durability and height 
change.  List the compressive strength of at least three 2" cubes at the age of 3 and 28 days. 
 
The Engineer will review the grout mix design for compliance with the contract and notify the 
Contractor as to its acceptability.  Do not use a grout mix until written notice has been received.  
Acceptance of the grout mix design or use of approved packaged grouts does not relieve the 
Contractor of his responsibility to furnish a product that meets the contract.  Upon written request 
from the Contractor, a grout mix design accepted and used satisfactorily on any Department project 
may be accepted for use on other projects. 
 
Perform laboratory tests in accordance with the following test procedures: 

Property Test Method 
Aggregate GradationA AASHTO T 27 
Compressive Strength AASHTO T 106 

Density (Unit Weight) 
AASHTO T 121, 
AASHTO T 133B, 
ANSI/API RPC 13B-1B (Section 4, Mud Balance) 

Durability AASHTO T 161D

Flow ASTM C939 (Flow Cone) 
Height Change ASTM C1090E

Slump AASHTO T 119 
Applicable to grout with aggregate. 
Applicable to Neat Cement Grout. 
American National Standards Institute/American Petroleum Institute Recommended Practice. 
Procedure A (Rapid Freezing and Thawing in Water) required. 
Moist room storage required. 
 
1003-4 GROUT REQUIREMENTS 
 
Provide grout types in accordance with the contract.  Use grouts with properties that meet Table 
1003-2.  The compressive strength of the grout will be considered the average compressive strength 
test results of three 2" cubes at each age.  Make cubes that meet AASHTO T 106 from the grout 
delivered for the work or mixed on-site.  Make cubes at such frequencies as the Engineer may 
determine and cure them in accordance with AASHTO T 106. 
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TABLE 1003-2 

GROUT REQUIREMENTS 

Type of 
Grout 

Minimum 
Compressive 
Strength at 

Height 
Change 

at 28 days 
FlowA/SlumpB 

Minimum 
Durability 

Factor 
3 days 28 days 

1 3,000 psi – – 10 – 30 sec – 
2 Table 1C Fluid ConsistencyC – 

3 5,000 psi – 0 – 0.2% 

Per Accepted 
Grout Mix Design/ 

Approved 
Packaged Grout 

80 

4D 600 psi 1,500 psi – 10 – 26 sec – 
5 – 500 psi – 1 – 3" – 

Applicable to Type 1 through 4 grouts. 
Applicable to Type 5 grout. 
ASTM C1107. 
Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash. 
 
1003-5 TEMPERATURE REQUIREMENTS 
 
When using an approved packaged grout, follow the manufacturer’s instructions for grout and air 
temperature at the time of placement.  Otherwise, the grout temperature at the time of placement shall 
be not less than 50F nor more than 90F.  Do not place grout when the air temperature measured at 
the location of the grouting operation in the shade away from artificial heat is below 40°F. 
 
1003-6 ELAPSED TIME FOR PLACING GROUT 
 
Agitate grout continuously before placement.  Regulate the delivery so the maximum interval 
between the placing of batches at the work site does not exceed 20 minutes.  Place grout before 
exceeding the times in Table 1003-3.  Measure the elapsed time as the time between adding the 
mixing water to the grout mix and placing the grout. 
 

TABLE 1003-3 
ELAPSED TIME FOR PLACING GROUT 

(with continuous agitation) 

Air or Grout 
Temperature, 

Whichever is Higher 

Maximum Elapsed Time 
No Retarding 

Admixture 
Used 

Retarding 
Admixture 

Used 

90F or above 30 minutes 1 hr. 15 minutes 
80F through 89F 45 minutes 1 hr. 30 minutes 

79F or below 60 minutes 1 hr. 45 minutes 
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1003-7 MIXING AND DELIVERY 
 
Use grout free of any lumps and undispersed cement.  When using an approved packaged grout, mix 
grout in accordance with the manufacturer’s instructions.  Otherwise, comply with Articles 1000-8 
through 1000-12 to the extent applicable for grout instead of concrete. 
 
 
GEOSYNTHETICS: 
(2-16-16) 1056 SP10 R25
 

Revise the 2012 Standard Specifications as follows: 
 
Replace Section 1056 with the following: 
 

SECTION 1056 
GEOSYNTHETICS 

 
1056-1 DESCRIPTION 
 
Provide geosynthetics for subsurface drainage, separation, stabilization, reinforcement, erosion 
control, filtration and other applications in accordance with the contract.  Use geotextiles, 
geocomposite drains and geocells that are on the NCDOT Approved Products List.  Prefabricated 
geocomposite drains include sheet, strip and vertical drains (PVDs), i.e., “wick drains” consisting of a 
geotextile attached to and/or encapsulating a plastic drainage core.  Geocells are comprised of 
ultrasonically welded polymer strips that when expanded form a 3D honeycomb grid that is typically 
filled with material to support vegetation. 
 
If necessary or required, hold geotextiles and sheet drains in place with new wire staples, i.e., “sod 
staples” that meet Subarticle 1060-8(D) or new anchor pins.  Use steel anchor pins with a diameter of 
at least 3/16" and a length of at least 18" and with a point at one end and a head at the other end that 
will retain a steel washer with an outside diameter of at least 1.5". 
 
1056-2 HANDLING AND STORING 
 
Load, transport, unload and store geosynthetics so geosynthetics are kept clean and free of damage.  
Label, ship and store geosynthetics in accordance with Section 7 of AASHTO M 288.  Geosynthetics 
with defects, flaws, deterioration or damage will be rejected.  Do not unwrap geosynthetics until just 
before installation.  Do not leave geosynthetics exposed for more than 7 days before covering except 
for geosynthetics for temporary wall faces and erosion control. 
 
1056-3 CERTIFICATIONS 
 
Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for 
geosynthetics.  Define “minimum average roll value” (MARV) in accordance with ASTM D4439.  
Provide certifications with MARV for geosynthetic properties as required.  Test geosynthetics using 
laboratories accredited by the Geosynthetic Accreditation Institute (GAI) to perform the required test 
methods.  Sample geosynthetics in accordance with ASTM D4354. 
 



 
Anson County Bridge No. 315  17BP.10.R.64 

64 

1056-4 GEOTEXTILES 
 
When required, sew geotextiles together in accordance with Article X1.1.4 of AASHTO M 288.  
Provide sewn seams with seam strengths meeting the required strengths for the geotextile type and 
class specified. 
 
Provide geotextile types and classes in accordance with the contract.  Geotextiles will be identified by 
the product name printed directly on the geotextile.  When geotextiles are not marked with a product 
name or marked with only a manufacturing plant identification code, geotextiles will be identified by 
product labels attached to the geotextile wrapping.  When identification is based on labels instead of 
markings, unwrap geotextiles just before use in the presence of the Engineer to confirm that the 
product labels on both ends of the outside of the geotextile outer wrapping match the labels affixed to 
both ends of the inside of the geotextile roll core.  Partial geotextile rolls without the product name 
printed on the geotextile or product labels affixed to the geotextile roll core may not be used. 
 
Use woven or nonwoven geotextiles with properties that meet Table 1056-1.  Define “machine 
direction” (MD) and “cross-machine direction” (CD) in accordance with ASTM D4439. 
 
UTILITIES BY OTHERS:               (SPECIAL) 

 
The following utility companies have facilities that will be in conflict with the construction of this 
project: 
 

A) Power - Pee Dee EMC 
B) Telecommunications - Windstream 

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless 
otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor.  
All utility work listed herein will be done by the utility owners.  All utilities are shown on the plans 
from the best available information. 

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.  

Utilities Requiring Adjustment: 

A) Power - Pee Dee EMC 
 

1. Pee Dee EMC is near the project site, but is not in conflict. 
2. The contact for Pee Dee EMC is Travis Wallace and he may be reached at 910-

997-4441 – Email is twallace@pdemc.com 
3. All facilities are already out of conflict for the project. 

 
B) Telecommunications - Windstream 

 
1. See Utilities by Others plans for utility conflicts. 
2. The contact for Windstream is Mike Jones and he may be reached at 704.695-1295 

– Email is mike.jones@windstream.com 
3. All of Windstream's facilities have been relocated. 
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POSTED WEIGHT LIMITS: 
(7-1-95) (Rev.9-15-15) 105 SP1 G24R 
 

The Contractor's attention is directed to Article 105-15 of the 2012 Standard Specifications and to the 
fact that various Primary and Secondary Roads and bridges may be posted with weight limits less 
than the legal limit.  Do not exceed the posted weight limits in transporting materials and/or 
equipment to the projects.  Make a thorough examination of all projects and haul routes and be 
prepared to discuss them at the Preconstruction Conference. 
 
TRAFFIC CONTROL: 
 

Contractor will be paid for all traffic control items that have been included in the contract. No direct 
payment will be made for providing other traffic control as required herein, as the cost of same will be 
considered incidental to the work being paid for under those various traffic control items that have 
been included. Where the Contractor maintains traffic as required herein but no specific pay items 
have been included in the contract, all associated costs will be considered incidental to the work being 
paid for under the various items in the contract.  
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DIVISION  CONTRACT 
SPECIAL PROVISIONS--EROSION CONTROL 

 
 
EROSION CONTROL: 
 
The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent 
erosion and siltation.  Silt fence and erosion control measures shall be installed in accordance with the 
plans for this project, Division 16 of the Standard Specifications, and in locations as directed by the 
Engineer or his representative. 
 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit for 
the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained 
over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 
Supervisor to manage the Contractor and subcontractor operations, insure compliance with Federal, 
State and Local ordinances and regulations, and manage the Quality Control Program. 
 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 
 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion 
or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 
control/stormwater component of reclamation plans and, if applicable, for the design of the project 
erosion and sediment control/stormwater plan. 
 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 
shall be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 
adequately implemented and maintained on the project and for conducting the quality control 
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program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 
exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 
 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and 
sediment control/stormwater measures are fully executed for each operation and in a timely manner 
over the duration of the contract. 
 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment 
control/stormwater preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection 
Record and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES 
inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s 
temporary work not shown on the plans, such as, but not limited to work platforms, temporary 
construction, pumping operations, plant and storage yards, and cofferdams. 
(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering, and 
any temporary work conducted by the Contractor in jurisdictional areas. 
(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike 
manner. 
(h) Fully perform and install erosion and sediment control/stormwater work prior to any 
suspension of the work. 
(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of 
erosion and sediment control/stormwater issues due to the Contractor’s operations. 
(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location 
where sediment leaves the Right-of-Way. 
(k) Have available a set of erosion and sediment control/stormwater plans that are initialed and 
include the installation date of Best Management Practices.  These practices shall include temporary 
and permanent groundcover and be properly updated to reflect necessary plan and field changes for 
use and review by Department personnel as well as regulatory agencies. 
 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 
Stormwater permit (NCS000250) outlines certain objectives and management measures pertaining to 
construction activities.  The permit references NCG010000, General Permit to Discharge Stormwater 
under the NPDES, and states that the Department shall incorporate the applicable requirements into 
its delegated Erosion and Sediment Control Program for construction activities disturbing one or 
more acres of land.  The Department further incorporates these requirements on all contracted bridge 
and culvert work at jurisdictional waters, regardless of size.  Some of the requirements are, but are not 
limited to: 
 
(a) Control project site waste to prevent contamination of surface or ground waters of the state, 
i.e. from equipment operation/maintenance, construction materials, concrete washout, chemicals, 
litter, fuels, lubricants, coolants, hydraulic fluids, any other petroleum products, and sanitary waste. 
(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls at 
least once every 7 calendar days, twice weekly for construction related Federal Clean Water Act, 
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Section 303(d) impaired streams with turbidity violations, and within 24 hours after a significant 
rainfall event of 0.5 inch that occurs within a 24 hour period. 
(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate 
website to maintain a daily record of rainfall amounts and dates. 
(d) Maintain erosion and sediment control/stormwater inspection records for review by 
Department and Regulatory personnel upon request. 
(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas. 
(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 
(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment control/stormwater 
awareness, the Department’s NPDES Stormwater Permit NCS000250 requirements, and the 
applicable requirements of the General Permit, NCG010000. 
(i) Report violations of the NPDES permit to the Engineer immediately who will notify the 
Division of Water Quality Regional Office within 24 hours of becoming aware of the violation. 
 
(3) Quality Control Program - Maintain a quality control program to control 
erosion, prevent sedimentation and follow provisions/conditions of permits.  The quality control 
program shall: 
 
(a) Follow permit requirements related to the Contractor and subcontractors’ construction 
activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment 
control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment control/stormwater 
personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit for problem 
areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas with 
mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where required 
for turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment control 
devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer necessary as 
agreed upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to review by the 
Engineer.  Maintain NPDES inspection records and make records available at all times for 
verification by the Engineer. 
 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 
listed herein during the respective construction activities to control erosion, prevent sedimentation 
and follow permit provisions: 
 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
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(3) Foreman in charge of utility activities 
 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  
This person shall be onsite whenever construction activities as described above are taking place.  This 
request shall be approved by the Engineer prior to work beginning. 
 
The Contractor may request to name a single Level II Foreman to oversee multiple construction 
activities on small bridge or culvert replacement projects.  This request shall be approved by the 
Engineer prior to work beginning. 
 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 
following erosion and sediment control/stormwater crew: 
 
(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention 
devices) 
(14) Pipe installations within jurisdictional areas 
 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a 
Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 
Foreman oversight. 
 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on 
the erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 
certification number of the Level III-A Certified Designer on the design of the project erosion and 
sediment control/stormwater plan. 
 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change. 
 



 
Anson County Bridge No. 315  17BP.10.R.64 

113 

Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 
testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 
Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions 
and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 
actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 
Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 
 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified will 
result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant will 
not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
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If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
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STABILIZATION REQUIREMENTS: 
(5-1-15) S-1 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-disturbing 
activity, with the following exceptions in which temporary or permanent ground cover shall be 
provided in 14 calendar days from the last land-disturbing activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
 Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by 
North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground 
cover stabilization shall be achieved in accordance with the provisions in this contract and as directed. 
 
SEEDING AND MULCHING: (East)
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be 
as stated below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  
All rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
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Approved Tall Fescue Cultivars 
 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice 
Kalahari 
Kentucky 31* 

Scorpion 
Serengeti 
Shelby 

Essential 
Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 
Avenger Falcon NG Legitimate Signia 
Barlexas Falcon V Lexington Silver Hawk 
Barlexas II Faith LSD Sliverstar 
Bar Fa Fat Cat Magellan Shenandoah Elite 
Barrera Festnova Matador Sidewinder 
Barrington Fidelity Millennium SRP Skyline 
Barrobusto Finelawn Elite Monet Solara 
Barvado Finelawn Xpress Mustang 4 Southern Choice II 
Biltmore Finesse II Ninja 2 Speedway 
Bingo Firebird Ol’ Glory Spyder LS 
Bizem Firecracker LS Olympic Gold Sunset Gold 
Blackwatch Firenza Padre Taccoa 
Blade Runner II Five Point Patagonia Tanzania 
Bonsai Focus Pedigree Trio 
Braveheart Forte Picasso Tahoe II 
Bravo Garrison Piedmont Talladega 
Bullseye Gazelle II Plantation Tarheel 
Cannavaro Gold Medallion Proseeds 5301 Terrano 
Catalyst Grande 3 Prospect Titan ltd 
Cayenne Greenbrooks Pure Gold Titanium LS 
Cessane Rz Greenkeeper Quest Tracer 
Chipper Gremlin Raptor II Traverse SRP 
Cochise IV Greystone Rebel Exeda Tulsa Time 
Constitution Guardian 21 Rebel Sentry Turbo 
Corgi Guardian 41 Rebel IV Turbo RZ 
Corona Hemi Regiment II Tuxedo RZ 
Coyote Honky Tonk Regenerate Ultimate 
Darlington Hot Rod Rendition Venture 
Davinci Hunter Rhambler 2 SRP Umbrella 
Desire Inferno Rembrandt Van Gogh 
Dominion Innovator Reunion Watchdog 
Dynamic Integrity Riverside Wolfpack II 
Dynasty Jaguar 3 RNP Xtremegreen 
Endeavor Jamboree Rocket  

 
*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after 
December 31, 2015. 
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 
add 20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 
10-20-20 analysis and as directed. 
 
Temporary Seeding 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of 
400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet or 
Browntop Millet shall be used in summer months and Rye Grain during the remainder of the year. 
The Engineer will determine the exact dates for using each kind of seed.  
 
Fertilizer Topdressing 
 
Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-20 
grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may be 
used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide the same 
amount of plant food as 10-20-20 analysis and as directed. 
  
Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-8-8 
grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may be 
used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide the same 
amount of plant food as 16-8-8 analysis and as directed. 
 
Supplemental Seeding 
  
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with the 
exception that no centipede seed will be used in the seed mix for supplemental seeding. The rate of 
application for supplemental seeding may vary from 25# to 75# per acre. The actual rate per acre will 
be determined prior to the time of topdressing and the Contractor will be notified in writing of the rate 
per acre, total quantity needed, and areas on which to apply the supplemental seed. Minimum tillage 
equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to prevent 
disturbance of existing vegetation. A clodbuster (ball and chain) may be used where degree of slope 
prevents the use of a sod seeder. 
  
Mowing  
The minimum mowing height on this project shall be 4 inches. 
 
 
NATIVE GRASS SEEDING AND MULCHING:      (West)  
  
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 
zone on both sides of the stream or depression, measured from top of stream bank or center of 
depression. The stream bank of the stream relocation shall be seeded by a method that does not alter 
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the typical cross section of the stream bank. Native Grass Seeding and Mulching shall also be 
performed in the permanent soil reinforcement mat section of preformed scour holes, and in other 
areas as directed.  
  
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be 
as stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. 
All rates are in pounds per acre.  
  

August 1 - June 1     May 1 – September 1  
18#  Creeping Red Fescue    18#  Creeping Red Fescue  
8#  Big Bluestem     8#  Big Bluestem  
6# Indiangrass     6#  Indiangrass  
4#  Switchgrass     4#  Switchgrass  
35#  Rye Grain     25#  German or Browntop Millet  
500#  Fertilizer     500#  Fertilizer  
4000#  Limestone     4000  Limestone  
  

Approved Creeping Red Fescue Cultivars: 
  
Aberdeen   Boreal    Epic   Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2 
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 
10-20-20 analysis and as directed.  
 
Temporary Seeding 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of 
400 pounds and seeded at the rate of 50 pounds per acre. German Millet or Browntop Millet shall be 
used in summer months and rye grain during the remainder of the year. The Engineer will determine 
the exact dates for using each kind of seed. 
 
Fertilizer Topdressing 
 
Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds per 
acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and the rate 
of application adjusted to provide the same amount of plant food as 16-8- 8 analysis and as directed. 
 
Supplemental Seeding 
 
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and the 
rate of application may vary from 25# to 75# per acre. The actual rate per acre will be determined 
prior to the time of topdressing and the Contractor will be notified in writing of the rate per acre, total 
quantity needed, and areas on which to apply the supplemental seed.  Minimum tillage equipment, 
consisting of a sod seeder shall be used for incorporating seed into the soil as to prevent disturbance 
of existing vegetation. A clodbuster (ball and chain) may be used where degree of slope prevents the 
use of a sod seeder. 
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Mowing 
The minimum mowing height shall be 6 inches. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 
of the Standard Specifications. 
 
 
 
LAWN TYPE APPEARANCE: 
 
All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance. Remove 
all trash, debris, and stones ¾" and larger in diameter or other obstructions that could interfere with 
providing a smooth lawn type appearance. These areas shall be reseeded to match their original 
vegetative conditions, unless directed otherwise by the Field Operations Engineer. 
 
 
 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside the 
construction limits shall only be removed upon approval of Engineer. No additional payment will be 
made for this minimization work. 
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RESPONSE FOR EROSION CONTROL: 
 

 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 
supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 
by an approved subcontractor. 
 

SECTION EROSION CONTROL ITEM UNIT 
1605 Temporary Silt Fence LF 
SP Special Sediment Control Fence LF/Ton 

1615 Temporary Mulching  ACR 
1620 Seed-Temporary Seeding LB 
1620 Fertilizer-Temporary Seeding TN 
1631 Matting for Erosion Control SY 
SP Coir Fiber Mat SY 
SP Coir Fiber Baffles LF 
SP Permanent Soil Reinforcement Mat SY 

1660 Seeding and Mulching ACR 
1661 Seed-Repair Seeding LB 
1661 Fertilizer-Repair Seeding TON 
1662 Seed-Supplemental Seeding LB 
1665 Fertilizer Topdressing TON 
SP Safety/Highly Visible Fencing LF 
SP Response for Erosion Control EA 

 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in Form 
1675.  Each erosion control action may include one or more of the above work items. 

 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of times 
the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 
completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of the 
Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 
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STOCKPILE AREAS: 
 
The Contractor shall install and maintain erosion control devices sufficient to contain sediment 
around any erodible material stockpile areas as directed. 
 
 
ACCESS AND HAUL ROADS: 
 
At the end of each working day, the Contractor shall install or re-establish temporary diversions or 
earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections that are 
temporarily removed shall be reinstalled across access/haul roads at the end of each working day. 
 
 
WASTE AND BORROW SOURCES: 
 
Payment for temporary erosion control measures, except those made necessary by the Contractor’s 
own negligence or for his own convenience, will be paid for at the appropriate contract unit price for 
the devices or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and mulching 
in any commercial borrow or waste pit. All erosion and sediment control practices that may be 
required on a commercial borrow or waste site will be done at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 
Site Reclamation Procedures for Contracted Projects” located at: 
 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedRe
clamationProcedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and borrow 
and waste sites. 
 
 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The 
fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
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Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or 
interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A)  Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence 
approved by the Engineer. The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil 
tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section. Steel 
posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of length. 
 
(B)  Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4”x 1-3/4” cross section. The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in color 
and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be 
erected to conform to the general contour of the ground. 
 
(A)  Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or set 
with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all backfill 
material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if power driven. 
Posts damaged by power driving shall be removed and replaced prior to final acceptance. The tops of 
all wood posts shall be cut at a 30-degree angle. The wood posts may, at the option of the Contractor, 
be cut at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 
each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 105-9 
or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of the 
safety fence. All stakeouts for safety fence shall be considered incidental to the work being paid for as 
“Construction Surveying”, except that where there is no pay item for construction surveying, all 
safety fence stakeout will be performed by state forces. 
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
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(B)  Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a minimum 
of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel to buffer but 
must not encroach on the buffer at any location. Interior boundaries of hand clearing shall be 
identified with a different colored flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-9 
or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation of the 
interior boundaries. This delineation will be considered incidental to the work being paid for as 
Construction Surveying, except that where there is no pay item or construction surveying the cost of 
boundary flagging delineation shall be included in the unit prices bid for the various items in the 
contract. Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or 
borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly visible orange 
flagging attached. Stakes shall be installed a minimum of 6” into the ground. Additional flagging may 
be placed on overhanging vegetation to enhance visibility but does not substitute for installation of 
stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(3)(d) or 
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation, as 
the cost of same shall be included in the unit prices bid for the various items in the contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted. Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item       Pay Unit 
Safety Fence       Linear Foot 
 
 
PERMANENT SOIL REINFORCEMENT MAT: 
 
Description 
 
This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 
specified, over previously prepared areas as directed. 
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Materials 
 
The product shall be a permanent erosion control reinforcement mat and shall be constructed of 
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 
between a bottom UV stabilized netting and a heavy duty UV stabilized top net. The matting shall be 
stitched together with UV stabilized polypropylene thread to form a permanent three-dimensional 
structure. The mat shall have the following minimum physical properties: 
 
Property     Test Method     Value  Unit 
Light Penetration    ASTM D6567              9  % 
Thickness     ASTM D6525    0.40  in 
Mass Per Unit Area    ASTM D6566    0.55  lb/sy 
Tensile Strength    ASTM D6818     385  lb/ft 
Elongation (Maximum)   ASTM D6818      49  % 
Resiliency     ASTM D1777    >70  % 
UV Stability *     ASTM D4355    ≥80  % 
Porosity (Permanent Net)   ECTC Guidelines    ≥85  % 
Maximum Permissible Shear  Performance Bench   ≥8.0  lb/ft2

 

Stress (Vegetated)   Test 
Maximum Allowable Velocity Performance Bench   ≥16.0  ft/s 
(Vegetated)    Test 
 
*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 
 
Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 
 
(A) the chemical and physical properties of the mat used, and 
(B) conformance of the mat with this specification. 
 
Construction Methods 
 
Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 
 
All areas to be protected with the mat shall be brought to final grade and seeded in accordance with 
Section 1660 of the Standard Specifications. The surface of the soil shall be smooth, firm, stable and 
free of rocks, clods, roots or other obstructions that would prevent the mat from lying in direct contact 
with the soil surface. Areas where the mat is to be placed will not need to be mulched. 
 
Measurement and Payment 
 
Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 
installed and accepted. Overlaps will not be included in the measurement, and will be considered as 
incidental to the work. Such payment shall be full compensation for furnishing and installing the mat, 
including overlaps, and for all required maintenance. 
 
Payment will be made under: 
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Pay Item          Pay Unit 
Permanent Soil Reinforcement Mat       Square Yard 
 
 
 
 
 
TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 
POLYACRYLAMIDE: 
 
Description 
 
Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are devices 
utilized in temporary and permanent ditches to reduce runoff velocity and incorporate PAM into the 
construction runoff to increase settling of sediment particles and reduce turbidity of runoff. 
Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at locations 
shown on the plans or as directed. Installation shall follow the detail provided in the plans and as 
directed. Work includes furnishing materials, installation of Temporary Rock Silt Checks Type A, 
matting installation, PAM application, and removing Temporary Rock Silt Checks Type A with 
Excelsior Matting and PAM. 
 
Materials 
 
Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 
Specifications for Stone for Erosion Control, Class B. 
 
Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of the 
Standard Specifications for these stone sizes. 
 
Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 
Specifications, or shall meet specifications provided elsewhere in this contract. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. 
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with Excelsior 
Matting and PAM will be placed, and from offsite material used to construct the roadway, and 
analyzed for the appropriate PAM flocculant to be utilized with each Temporary Rock Silt Check 
Type A. The PAM product used shall be listed on the North Carolina Department of Environment and 
Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as an approved PAM 
product for use in North Carolina. 
 
Construction Methods 
 
Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) of 
the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided in the 
plans. 
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Installation of matting shall be in accordance with the detail provided in the plans, and anchored by 
placing Class B stone on top of the matting at the upper and lower ends. 
 
Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type A 
and matting where the water is going to flow over. PAM applications shall be done during 
construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting and 
PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with Excelsior 
Matting and PAM are removed, and shall remove and dispose of silt accumulations at the Temporary 
Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in accordance with the 
requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 1633-5 
of the Standard Specifications, or in accordance with specifications provided elsewhere in this 
contract. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied 
to the Temporary Rock Silt Checks Type A. Such price and payment will be full compensation for all 
work covered by this section, including, but not limited to, furnishing all materials, labor, equipment 
and incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
Polyacrylamide(PAM)           Pound 
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FLOATING TURBIDITY CURTAIN: 
 

Description 
 
This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and movement 
of silt particles during construction. The floating turbidity curtain shall be constructed at 
locations as directed. 
 
Materials 
 
The curtain material shall be made of a tightly woven nylon, plastic or other non- deteriorating 
material meeting the following specifications: 
 

Property Value 
Grab tensile strength *md-370 lbs *cd-250 lbs 
Mullen burst strength 480 psi 
Trapezoid tear strength *md-100 lbs *cd-60 lbs Apparent 
opening size 70 US standard sieve Percent open 
area 4% permittivity 0.28 sec-1 
 
*md - machine direction 
*cd - cross machine direction./ 

 
In the event that more than one width of fabric is required, a 6" overlap of the material shall also 
be required. 
 
The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy. 
The floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire 
ropes with a heavy vinyl coating as load lines. 
 
Construction Methods 
 
The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its 
removal is requested by the Engineer. The curtain shall extend to the bottom of the jurisdictional 
resource. Anchor the curtain according to manufacturer recommendations. 
 
Measurement and Payment 
 
Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of 
curtain furnished as specified and accepted. Such price and payment will be full compensation for 
the work as described in this section including but not limited to furnishing all materials, tools, 
equipment, and all incidentals necessary to complete the work. 

 

Payment will be made under: 
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Pay Item Pay Unit 

Floating Turbidity Curtain Square Yard 
 
WATTLE: 
 

Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles are 
used on slopes or channels to intercept runoff and act as a velocity break. Wattles are to be placed 
at locations shown on the plans or as directed. Installation shall follow the detail provided in the 
plans and as directed. Work includes furnishing materials, installation of wattles, matting 
installation, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood (Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

Anchors:  Stakes shall be used as anchors. 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square 
cross section. One end of the stake must be sharpened or beveled to facilitate driving 
down into the underlying soil. 

 
Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall 
meet specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end 
of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side of the 
wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail. 
Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided in 
the plans. Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. 
projecting from the top of the wattle. Drive stakes at an angle according to the detail provided in the 
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plans 
 

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 
slopes and according to the detail provided in the plans and as directed. Overlap adjoining 
sections of wattles a minimum of 6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted. Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Payment will be made under: 
 
Pay Item                                                                                                                        Pay Unit 

Wattle                                                                                                                         Linear Foot 
 
 
 
IMPERVIOUS DIKE: 
 

Description 
 
This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for 
the purpose of diverting normal stream flow around the construction site. The Contractor shall 
construct an impervious dike in such a manner approved by the Engineer. The impervious dike 
shall not permit seepage of water into the construction site or contribute to siltation of the stream. 
The impervious dike shall be constructed of an acceptable material in the locations noted on the 
plans or as directed. 
 
Materials 
 
Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 
of an acceptable size stone lined with polypropylene or other impervious geotextile. 
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Earth material shall not be used to construct an impervious dike when it is in direct contact with 
the stream unless vegetation can be established before contact with the stream takes place. 
 
Measurement and Payment 
 
Impervious Dike will be measured and paid as the actual number of linear feet of impervious 
dike(s) constructed, measured in place from end to end of each separate installation that has been 
completed and accepted. Such price and payment will be full compensation for all work including 
but not limited to furnishing materials, construction, maintenance, and removal of the impervious 
dike. 
 
Payment will be made under: 
 
Pay Item                                                                                                                        Pay Unit 

Impervious Dike                                                                                                         Linear Foot 
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NATIONWIDE PERMIT 3 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2012 

 
 
Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 

currently serviceable structure, or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, requirements of other regulatory agencies, or 
current construction codes or safety standards that are necessary to make the repair, 
rehabilitation, or replacement are authorized. Any stream channel modification is limited to the 
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such 
modifications, including the removal of material from the stream channel, must be immediately 
adjacent to the project or within the boundaries of the structure or fill.  This NWP also authorizes 
the repair, rehabilitation, or replacement of those structures or fills destroyed or damaged by 
storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is 
commenced, or is under contract to commence, within two years of the date of their destruction 
or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit 
may be waived by the district engineer, provided the permittee can demonstrate funding, 
contract, or other similar delays. 

(b) This NWP also authorizes the removal of accumulated sediments and debris in the 
vicinity of existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and/or the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the vicinity of the 
structure to the approximate dimensions that existed when the structure was built, but cannot 
extend farther than 200 feet in any direction from the structure. This 200 foot limit does not 
apply to maintenance dredging to remove accumulated sediments blocking or restricting outfall 
and intake structures or to maintenance dredging to remove accumulated sediments from canals 
associated with outfall and intake structures. All dredged or excavated materials must be 
deposited and retained in an area that has no waters of the United States unless otherwise 
specifically approved by the district engineer under separate authorization. The placement of 
new or additional riprap must be the minimum necessary to protect the structure or to ensure the 
safety of the structure. Any bank stabilization measures not directly associated with the structure 
will require a separate authorization from the district engineer. 

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct 
the maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access fills, 
or dewatering of construction sites. Temporary fills must consist of materials, and be placed in a 
manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
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their entirety and the affected areas returned to pre-construction elevations. The areas affected by 
temporary fills must be revegetated, as appropriate. 

(d) This NWP does not authorize maintenance dredging for the primary purpose of 
navigation. This NWP does not authorize beach restoration. This NWP does not authorize new 
stream channelization or stream relocation projects. 

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must 
submit a pre-construction notification to the district engineer prior to commencing the activity 
(see general condition 31). The pre-construction notification must include information regarding 
the original design capacities and configurations of the outfalls, intakes, small impoundments, 
and canals.  (Sections 10 and 404) 

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) 
exemption for maintenance. 
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NATIONWIDE PERMIT CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 
be valid: 
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 
in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 

 
2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 
bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 
those aquatic species.  

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized. 

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization. 
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 
its flow must be minimized to the maximum extent practicable. 

 
9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 
including stream channelization and storm water management activities, except as provided 
below. The activity must be constructed to withstand expected high flows. The activity must not 
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 
is to impound water or manage high flows. The activity may alter the pre-construction course, 
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 
stream restoration or relocation activities). 

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 
perform work within waters of the United States during periods of low-flow or no-flow. 

 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate. 

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 
conditions, as well as any activity-specific conditions added by the district engineer to an NWP 
authorization. 

 
15. Single and Complete Project. The activity must be a single and complete project. The 

same NWP cannot be used more than once for the same single and complete project.   
 
16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has determined 
in writing that the proposed activity will not adversely affect the Wild and Scenic River 
designation or study status. Information on Wild and Scenic Rivers may be obtained from the 
appropriate Federal land management agency responsible for the designated Wild and Scenic 
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 
Management, U.S. Fish and Wildlife Service). 
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 
 
18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 
a species proposed for such designation, as identified under the Federal Endangered Species Act 
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 
species. No activity is authorized under any NWP which “may affect” a listed species or critical 
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 
completed. 

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements. The district 
engineer will review the documentation and determine whether it is sufficient to address ESA 
compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, and shall not begin work 
on the activity until notified by the district engineer that the requirements of the ESA have been 
satisfied and that the activity is authorized. For activities that might affect Federally-listed 
endangered or threatened species or designated critical habitat, the pre-construction notification 
must include the name(s) of the endangered or threatened species that might be affected by the 
proposed work or that utilize the designated critical habitat that might be affected by the 
proposed work. The district engineer will determine whether the proposed activity “may affect” 
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or 
critical habitat that might be affected or is in the vicinity of the project, and has so notified the 
Corps, the applicant shall not begin work until the Corps has provided notification the proposed 
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 
has been completed. If the non-Federal applicant has not heard back from the Corps within 45 
days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 
jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 
conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 
wildlife. Such an act may include significant habitat modification or degradation where it 
actually kills or injures wildlife by significantly impairing essential behavioral patterns, 
including breeding, feeding or sheltering. 
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(f) Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 
http://www.noaa.gov/fisheries.html  respectively. 

 
19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 
Wildlife Service to determine if such “take” permits are required for a particular activity. 

 
20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements. The district engineer will review the documentation and determine whether 
it is sufficient to address section 106 compliance for the NWP activity, or whether additional 
section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 
the National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties 
or the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 
notifications, district engineers will comply with the current procedures for addressing the 
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 
make a reasonable and good faith effort to carry out appropriate identification efforts, which may 
include background research, consultation, oral history interviews, sample field investigation, 
and field survey.  Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties on which the 
activity may have the potential to cause effects and so notified the Corps, the non-Federal 
applicant shall not begin the activity until notified by the district engineer either that the activity 
has no potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 
of a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 
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section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 
still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, the degree of damage to the integrity of 
any historic properties affected, and proposed mitigation.  This documentation must include any 
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 
occurs on or affects historic properties on tribal lands or affects properties of interest to those 
tribes, and other parties known to have a legitimate interest in the impacts to the permitted 
activity on historic properties. 

 
21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 
the activity authorized by this permit, you must immediately notify the district engineer of what 
you have found, and to the maximum extent practicable, avoid construction activities that may 
affect the remains and artifacts until the required coordination has been completed. The district 
engineer will initiate the Federal, Tribal and state coordination required to determine if the items 
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 
Historic Places. 

 
22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 
The district engineer may designate, after notice and opportunity for public comment, additional 
waters officially designated by a state as having particular environmental or ecological 
significance, such as outstanding national resource waters or state natural heritage sites. The 
district engineer may also designate additional critical resource waters after notice and 
opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 
such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 31, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal. 
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23. Mitigation. The district engineer will consider the following factors when 
determining appropriate and practicable mitigation necessary to ensure that adverse effects on 
the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 
both temporary and permanent, to waters of the United States to the maximum extent practicable 
at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 
compensating for resource losses) will be required to the extent necessary to ensure that the 
adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 
engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal, and 
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 
that require pre-construction notification, the district engineer may determine on a case-by-case 
basis that compensatory mitigation is required to ensure that the activity results in minimal 
adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 
mitigation option if compensatory mitigation is necessary to ensure that the activity results in 
minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, wetland restoration should be the first compensatory mitigation option 
considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 
used by the district engineer to make the decision on the NWP verification request, but a final 
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 
approved by the district engineer before the permittee begins work in waters of the United States, 
unless the district engineer determines that prior approval of the final mitigation plan is not 
practicable or not necessary to ensure timely completion of the required compensatory mitigation 
(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 
mitigation plan only needs to address the baseline conditions at the impact site and the number of 
credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 
as compensatory mitigation, site protection, ecological performance standards, monitoring 
requirements) may be addressed through conditions added to the NWP authorization, instead of 
components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream rehabilitation, 
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 
aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
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the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the restoration or establishment, maintenance, and legal 
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 
riparian areas may be the only compensatory mitigation required. Riparian areas should consist 
of native species. The width of the required riparian area will address documented water quality 
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 
side of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 
on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 
establishing a riparian area along a single bank or shoreline may be sufficient. Where both 
wetlands and open waters exist on the project site, the district engineer will determine the 
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 
are determined to be the most appropriate form of compensatory mitigation, the district engineer 
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 
losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 
resources, permittee-responsible compensatory mitigation may be environmentally preferable if 
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 
special conditions of the NWP verification must clearly indicate the party or parties responsible 
for the implementation and performance of the compensatory mitigation project, and, if required, 
its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 
wetland in a permanently maintained utility line right-of-way, mitigation may be required to 
reduce the adverse effects of the project to the minimal level. 

 
24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 
structures comply with established state dam safety criteria or have been designed by qualified 
persons. The district engineer may also require documentation that the design has been 
independently reviewed by similarly qualified persons, and appropriate modifications made to 
ensure safety. 

 
25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality. 
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26. Coastal Zone Management. In coastal states where an NWP has not previously 
received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone management 
requirements. 

 
27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination. 

 
28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 
of the United States for the total project cannot exceed 1/3-acre. 

 
29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 
the time the property is transferred, the terms and conditions of this nationwide permit, including 
any special conditions, will continue to be binding on the new owner(s) of the property. To 
validate the transfer of this nationwide permit and the associated liabilities associated with 
compliance with its terms and conditions, have the transferee sign and date below.” 

 
_____________________________________________ 
(Transferee) 
 
_____________________________________________ 
(Date) 
 
 
30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 
activity and any required compensatory mitigation.   The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be 
addressed separately by the district engineer. The Corps will provide the permittee the 
certification document with the NWP verification letter.  The certification document will 
include: 
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(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 
fee program are used to satisfy the compensatory mitigation requirements, the certification must 
include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 
the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 
 
31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 
incomplete, notify the prospective permittee within that 30 day period to request the additional 
information necessary to make the PCN complete. The request must specify the information 
needed to make the PCN complete. As a general rule, district engineers will request additional 
information necessary to make the PCN complete only once. However, if the prospective 
permittee does not provide all of the requested information, then the district engineer will notify 
the prospective permittee that the PCN is still incomplete and the PCN review process will not 
commence until all of the requested information has been received by the district engineer. The 
prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 
and the prospective permittee has not received written notice from the district or division 
engineer. However, if the permittee was required to notify the Corps pursuant to general 
condition 18 that listed species or critical habitat might be affected or in the vicinity of the 
project, or to notify the Corps pursuant to general condition 20 that the activity may have the 
potential to cause effects to historic properties, the permittee cannot begin the activity until 
receiving written notification from the Corps that there is “no effect” on listed species or “no 
potential to cause effects” on historic properties, or that any consultation required under Section 
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  
may not begin the activity until the district engineer issues the waiver. If the district or division 
engineer notifies the permittee in writing that an individual permit is required within 45 calendar 
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 
330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 
(2) Location of the proposed project; 
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(3) A description of the proposed project; the project’s purpose; direct and indirect 
adverse environmental effects the project would cause, including the anticipated amount of loss 
of water of the United States expected to result from the NWP activity, in acres, linear feet, or 
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 
permit(s) used or intended to be used to authorize any part of the proposed project or any related 
activity. The description should be sufficiently detailed to allow the district engineer to 
determine that the adverse effects of the project will be minimal and to determine the need for 
compensatory mitigation.  Sketches should be provided when necessary to show that the activity 
complies with the terms of the NWP. (Sketches usually clarify the project and when provided 
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 
engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 
project site. Wetland delineations must be prepared in accordance with the current method 
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 
other waters on the project site, but there may be a delay if the Corps does the delineation, 
especially if the project site is large or contains many waters of the United States. Furthermore, 
the 45 day period will not start until the delineation has been submitted to or completed by the 
Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 
why compensatory mitigation should not be required. As an alternative, the prospective 
permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 
form (Form ENG 4345) may be used, but the completed application form must clearly indicate 
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 
of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level. 
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(2) For all NWP activities that require pre-construction notification and result in the loss 
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 
51, and 52 activities that require pre-construction notification and will result in the loss of greater 
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 
these agencies will have 10 calendar days from the date the material is transmitted to telephone 
or fax the district engineer notice that they intend to provide substantive, site-specific comments. 
The comments must explain why the agency believes the adverse effects will be more than 
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 
days before making a decision on the pre-construction notification. The district engineer will 
fully consider agency comments received within the specified time frame concerning the 
proposed activity’s compliance with the terms and conditions of the NWPs, including the need 
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 
proposed activity are minimal. The district engineer will provide no response to the resource 
agency, except as provided below. The district engineer will indicate in the administrative record 
associated with each pre-construction notification that the resource agencies’ concerns were 
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 
property or economic hardship will occur. The district engineer will consider any comments 
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 
in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 
copies of pre-construction notifications to expedite agency coordination. 

 
D. District Engineer’s Decision 

 
1. In reviewing the PCN for the proposed activity, the district engineer will determine 

whether the activity authorized by the NWP will result in more than minimal individual or 
cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 
project, this determination will include an evaluation of the individual crossings to determine 
whether they individually satisfy the terms and conditions of the NWP(s), as well as the 
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 
52, the district engineer will only grant the waiver upon a written determination that the NWP 
activity will result in minimal adverse effects.  When making minimal effects determinations the 
district engineer will consider the direct and indirect effects caused by the NWP activity.  The 
district engineer will also consider site specific factors, such as the environmental setting in the 
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 
functions provided by the aquatic resources that will be affected by the NWP activity, the degree 
or magnitude to which the aquatic resources perform those functions, the extent that aquatic 
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 
engineer. If an appropriate functional assessment method is available and practicable to use, that 
assessment method may be used by the district engineer to assist in the minimal adverse effects 
determination. The district engineer may add case-specific special conditions to the NWP 
authorization to address site-specific environmental concerns.  

 
2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 
Applicants may also propose compensatory mitigation for projects with smaller impacts. The 
district engineer will consider any proposed compensatory mitigation the applicant has included 
in the proposal in determining whether the net adverse environmental effects to the aquatic 
environment of the proposed activity are minimal. The compensatory mitigation proposal may be 
either conceptual or detailed. If the district engineer determines that the activity complies with 
the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 
minimal, after considering mitigation, the district engineer will notify the permittee and include 
any activity-specific conditions in the NWP verification the district engineer deems necessary. 
Conditions for compensatory mitigation requirements must comply with the appropriate 
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 
before the permittee commences work in waters of the United States, unless the district engineer 
determines that prior approval of the final mitigation plan is not practicable or not necessary to 
ensure timely completion of the required compensatory mitigation. If the prospective permittee 
elects to submit a compensatory mitigation plan with the PCN, the district engineer will 
expeditiously review the proposed compensatory mitigation plan. The district engineer must 
review the proposed compensatory mitigation plan within 45 calendar days of receiving a 
complete PCN and determine whether the proposed mitigation would ensure no more than 
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 
the aquatic environment (after consideration of the compensatory mitigation proposal) are 
determined by the district engineer to be minimal, the district engineer will provide a timely 
written response to the applicant. The response will state that the project can proceed under the 
terms and conditions of the NWP, including any activity-specific conditions added to the NWP 
authorization by the district engineer. 

 
3. If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (a) That the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit; (b) that the project is authorized under the NWP 
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 
on the aquatic environment to the minimal level; or (c) that the project is authorized under the 
NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 
environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
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conditions that state the mitigation requirements. The authorization will include the necessary 
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 
would reduce the adverse effects on the aquatic environment to the minimal level. When 
mitigation is required, no work in waters of the United States may occur until the district 
engineer has approved a specific mitigation plan or has determined that prior approval of a final 
mitigation plan is not practicable or not necessary to ensure timely completion of the required 
compensatory mitigation. 

 
FURTHER INFORMATION 

 
1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 
2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 
3. NWPs do not grant any property rights or exclusive privileges. 
4. NWPs do not authorize any injury to the property or rights of others. 
5. NWPs do not authorize interference with any existing or proposed Federal project. 
 

DEFINITIONS 

 
Best management practices (BMPs): Policies, practices, procedures, or structures 

implemented to mitigate the adverse environmental effects on surface water quality resulting 
from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 
establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 
resources for the purposes of offsetting unavoidable adverse impacts which remain after all 
appropriate and practicable avoidance and minimization has been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 
essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 
place. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 
Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 
decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 
resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 
duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 
water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 
is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 
characteristics present to develop an aquatic resource that did not previously exist at an upland 
site. Establishment results in a gain in aquatic resource area. 

High Tide Line:  The line of intersection of the land with the water’s surface at the 
maximum height reached by a rising tide. The high tide line may be determined, in the absence 
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 
fine shell or debris on the foreshore or berm, other physical markings or characteristics, 
vegetation lines, tidal gages, or other suitable means that delineate the general height reached by 
a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 
frequency but does not include storm surges in which there is a departure from the normal or 
predicted reach of the tide due to the piling up of water against a coast by strong winds such as 
those accompanying a hurricane or other intense storm.     

Historic Property:  Any prehistoric or historic district, site (including archaeological site), 
building, structure, or other object included in, or eligible for inclusion in, the National Register 
of Historic Places maintained by the Secretary of the Interior.  This term includes artifacts, 
records, and remains that are related to and located within such properties.  The term includes 
properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian 
organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete non-linear 
project in the Corps regulatory program. A project is considered to have independent utility if it 
would be constructed absent the construction of other projects in the project area. Portions of a 
multi-phase project that depend upon other phases of the project do not have independent utility. 
Phases of a project that would be constructed even if the other phases were not built can be 
considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 
removed in distance, but are still reasonably foreseeable. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 
year, when groundwater provides water for stream flow. During dry periods, intermittent streams 
may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 
flow. 

Loss of waters of the United States: Waters of the United States that are permanently 
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 
Permanent adverse effects include permanent discharges of dredged or fill material that change 
an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 
impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 
not a net threshold that is calculated after considering compensatory mitigation that may be used 
to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 
of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-construction contours and elevations after construction, 
are not included in the measurement of loss of waters of the United States. Impacts resulting 
from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 
considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 
flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 
wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 
tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 
normal patterns of precipitation has water flowing or standing above ground to the extent that an 
ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 
open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 
established by the fluctuations of water and indicated by physical characteristics, or by other 
appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 
328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 
The water table is located above the stream bed for most of the year. Groundwater is the primary 
source of water for stream flow. Runoff from rainfall is a supplemental source of water for 
stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 
existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 
for confirmation that a particular activity is authorized by nationwide permit. The request may be 
a permit application, letter, or similar document that includes information about the proposed 
work and its anticipated environmental effects. Pre-construction notification may be required by 
the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 
notification may be voluntarily submitted in cases where pre-construction notification is not 
required and the project proponent wants confirmation that the activity is authorized by 
nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 
by an action in or near those aquatic resources. This term includes activities commonly 
associated with the protection and maintenance of aquatic resources through the implementation 
of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 
resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 
characteristics of a site with the goal of returning natural/historic functions to a former aquatic 
resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 
aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 
of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 
Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 
aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 
site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 
categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 
of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 
movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 
and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 
slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 
pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 
variety of ecological functions and services and help improve or maintain local water quality. 
(See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 
shellfish production. Shellfish seed consists of immature individual shellfish or individual 
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 
of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 
habitat.  

Single and complete linear project:  A linear project is a project constructed for the 
purpose of getting people, goods, or services from a point of origin to a terminal point, which 
often involves multiple crossings of one or more waterbodies at separate and distant locations. 
The term “single and complete project” is defined as that portion of the total linear project 
proposed or accomplished by one owner/developer or partnership or other association of 
owners/developers that includes all crossings of a single water of the United States (i.e., a single 
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies 
several times at separate and distant locations, each crossing is considered a single and complete 
project for purposes of NWP authorization. However, individual channels in a braided stream or 
river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 
waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by 
one owner/developer or partnership or other association of owners/developers.  A single and 
complete non-linear project must have independent utility (see definition of “independent 
utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits 
in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 
and flooding and mitigating the adverse effects of changes in land use on the aquatic 
environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 
including but not limited to, stormwater retention and detention ponds and best management 
practices, which retain water for a period of time to control runoff and/or improve the quality 
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 
pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 
The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 
considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 
location that causes more than minimal interruption of normal stream processes. A channelized 
stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 
inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 
328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 
measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 
where the rise and fall of the water surface can no longer be practically measured in a predictable 
rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 
channelward of the high tide line, which is defined at 33 CFR 328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are permanently inundated and under normal circumstances have 
rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 
vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 
United States. If a jurisdictional wetland is adjacent – meaning bordering, contiguous, or 
neighboring – to a waterbody determined to be a water of the United States under 33 CFR 
328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single 
aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, 
ponds, and wetlands.  
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Final Regional Conditions 2012 

 
NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 
The web links (both internal to our District and any external links to collaborating agencies) in 
this document are valid at the time of publication.  However, the Wilmington District Regulatory 
Program web page addresses, as with other agency web sites, may change over the timeframe of 
the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology 
advances.  While we will make every effort to check on the integrity of our web links and provide 
re-direct pages whenever possible, we ask that you report any broken links to us so we can keep 
the page information current and usable.  We apologize in advanced for any broken links that 
you may encounter, and we ask that you navigate from the regulatory home page (wetlands and 
stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our 
web site to find links for pages that cannot be found by clicking directly on the listed web link in 
this document. 
 
 

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the 

Wilmington District 

 
1.0 Excluded Waters 

 
The Corps has identified waters that will be excluded from the use of all NWP’s during certain 
timeframes.  These waters are: 
 
1.1 Anadromous Fish Spawning Areas 

 
Waters of the United States identified by either the North Carolina Division of Marine Fisheries 
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 
spawning areas are excluded during the period between February 15 and June 30, without prior 
written approval from NCDMF or NCWRC and the Corps.  
 
1.2 Trout Waters Moratorium 

 
Waters of the United States in the twenty-five designated trout counties of North Carolina are 
excluded during the period between October 15 and April 15 without prior written approval from 
the NCWRC.  (See Section 2.7 for a list of the twenty-five trout counties).  
 
1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 
Waters of the United States designated as sturgeon spawning areas are excluded during the 
period between February 1 and June 30, without prior written approval from the NMFS.   
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2.0 Waters Requiring Additional Notification 

 
The Corps has identified waters that will be subject to additional notification requirements for 
activities authorized by all NWP’s.  These waters are: 
 
2.1 Western NC Counties that Drain to Designated Critical Habitat 

 
For proposed activities within Waters of the U.S. that require a Pre-Construction Notification 
pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below, 
applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa 
Street, Asheville, North Carolina 28801.  This PCN must be sent concurrently to the US Fish and 
Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 
18 for specific notification requirements related to Federally Endangered Species and the 
following website for information on the location of designated critical habitat. 
 
Counties with tributaries that drain to designated critical habitat that require notification to the 
Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 
Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 
and Yancey.    
 
Website and office addresses for Endangered Species Act Information: 
 
The Wilmington District has developed the following website for applicants which provides 
guidelines on how to review linked websites and maps in order to fulfill NWP general condition 
18 requirements:  http://www.saw.usace.army.mil/wetlands/ESA 
 
Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 
Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633: 
           
   US Fish and Wildlife Service 
                                   Asheville Field Office  
                                   160 Zillicoa Street 
                                   Asheville, NC  28801 
                                   Telephone: (828) 258-3939 
                                    
Asheville US Fish and Wildlife Service Office counties: All                                                                                                                                                                                                                                                                                                                        
counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    
 
                                   US Fish and Wildlife Service   
                                   Raleigh Field Office   
                                   Post Office Box 33726  
                                   Raleigh, NC  27636-3726  
             Telephone: (919) 856-4520             
 
Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 
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2.2 Special Designation Waters 

 
Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in 
North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN). 
The North Carolina waters and contiguous wetlands that require additional notification 
requirements are: 
 
“Outstanding Resource Waters” (ORW)  or “High Quality Waters” (HQW) as designated by the 
North Carolina Environmental Management Commission; “Inland Primary Nursery Areas” 
(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina 
Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by 
the North Carolina Marine Fisheries Commission. 
 
2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

 
Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in 
the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 
Management Act (CAMA) must also obtain the required CAMA permit.  Development activities 
for non-federal projects may not commence until a copy of the approved CAMA permit is 
furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 
Office – 69 Darlington Avenue, Wilmington, NC  28403 or Washington Field Office – 2407 
West 5th Street, Washington, NC  27889). 
 
2.4 Barrier Islands 

 
Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 
Nationwide Permit General Condition 31 (PCN).   
 
2.5 Mountain or Piedmont Bogs 

 
Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment 
Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31 
(PCN).  The latest version of NCWAM is located on the NC DWQ web site at:   
http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam  .   
 
2.6 Animal Waste Facilities 

 
Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 
wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).   
 
2.7 Trout Waters 

 
Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-
five (25) designated trout counties of North Carolina, the applicant shall comply with 
Nationwide Permit General Condition 31 (PCN).  The applicant shall also provide a copy of the 
notification to the appropriate NCWRC office to facilitate the determination of any potential 
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impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 
statement with the name of the NCWRC biologist contacted, the date of the notification, the 
location of work, a delineation of wetlands, a discussion of alternatives to working in the 
mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 
mitigation for all unavoidable adverse impacts to mountain trout waters.   
 
NCWRC and NC Trout Counties 
 

Western Piedmont Region 
Coordinator 

Alleghany Caldwell Watauga 

20830 Great Smoky Mtn. 
Expressway 

Ashe Mitchell Wilkes 

Waynesville, NC  28786 Avery Stokes  
Telephone: (828) 452-2546 Burke Surry  

 
Mountain Region Coordinator Buncombe Henderson Polk 
20830 Great Smoky Mtn. 
Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 
Telephone: (828) 452-2546 Graham Madison Transylvania 
Fax: (828) 452-7772 Haywood McDowell Yancey 

 
 
3.0 List of Corps Regional Conditions for All Nationwide Permits 

 
The following conditions apply to all Nationwide Permits in the Wilmington District: 
 
3.1 Limitation of Loss of Perennial Stream Bed 

 
NWPs may not be used for activities that may result in the loss or degradation of greater than 
300 total linear feet of perennial, intermittent or ephemeral stream, unless the District 
Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a 
case-by-case basis and he determines that the proposed activity will result in minimal individual 
and cumulative adverse impacts to the aquatic environment.  Loss of stream includes the linear 
feet of stream bed that is filled, excavated, or flooded by the proposed activity.  Waivers for the 
loss of ephemeral and intermittent streams must be in writing and documented by 
appropriate/accepted stream quality assessments*.  This waiver only applies to the 300 linear feet 
threshold for NWPs.   
 
*NOTE:  Applicants should utilize the most current methodology prescribed by Wilmington 
District to assess stream function and quality.  Information can be found at: 
  
http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012  (see “Quick Links”) 
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3.2 Mitigation for Loss of Stream Bed  

 
For any NWP that results in a loss of more than 150 linear feet of perennial and/or 
ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 
for more than minimal individual and cumulative adverse impacts to the aquatic environment.   
For stream losses less than 150 linear feet, that require a PCN, the District Commander may 
determine, on a case-by-case basis that compensatory mitigation is required to ensure that the 
activity results in minimal adverse effect on the aquatic environment. 
 
3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 

 
Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 
perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 
Permit General Condition 31 (PCN).  This applies to NWPs that do not have specific notification 
requirements.  If a NWP has specific notification requirements, the requirements of the NWP 
should be followed. 
 
3.4 Restriction on Use of Live Concrete 

 
For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 
including bags of uncured concrete, may not come into contact with the water in or entering into 
waters of the US.  Water inside coffer dams or casings that has been in contact with wet concrete 
shall only be returned to waters of the US when it is no longer poses a threat to aquatic 
organisms. 
 
3.5 Requirements for Using Riprap for Bank Stabilization 

 
For all NWPs that allow for the use of riprap material for bank stabilization, the following 
measures shall be applied: 
 
3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 
North Carolina waters.  
 
3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan 
drawings. 
 
3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 
quantities that would not have an adverse environmental effect. 
 
3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by 
natural forces under normal conditions. 
 
3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited 
to, granite, marl, or broken concrete. 
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing. 
The waiver will only be issued if it can be demonstrated that the impacts of complying with this 
Regional condition would result in greater adverse impacts to the aquatic environment. 
 
3.6 Safe Passage Requirements for Culvert Placement 

 
For all NWPs that involve the construction/installation of culverts, measures will be included in 
the construction/installation that will promote the safe passage of fish and other aquatic 
organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 
should not be modified by widening the stream channel or by reducing the depth of the stream in 
connection with the construction activity.  The width, height, and gradient of a proposed culvert 
should be such as to pass the average historical low flow and spring flow without adversely 
altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 
absence of such data, bankfull flow can be used as a comparable level.  
 
In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 
Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of 
the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed 
within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC 
as designated by CAMA, and/or all streams appearing as blue lines on United States Geological 
Survey (USGS) 7.5-minute quadrangle maps.   
 
 

 
  
In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 
below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 
the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 
be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
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depth below the natural stream bottom to provide for passage during drought or low flow 
conditions. 
 
Culverts are to be designed and constructed in a manner that minimizes destabilization and head 
cutting.  Destabilizing the channel and head cutting upstream should be considered and 
appropriate actions incorporated in the design and placement of the culvert. 
 
A waiver from the depth specifications in this condition may be requested in writing. The waiver 
will be issued if it can be demonstrated that the proposal would result in the least impacts to the 
aquatic environment. 
 
All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 
manner that does not restrict the flow and circulation patterns of waters of the United States.  
Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 
have to be buried. 
  
3.7 Notification to NCDENR Shellfish Sanitation Section 

 
Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 
removing sediment from an area closed to shell fishing where the effluent may be released to an 
area open for shell fishing or swimming in order to avoid contamination from the disposal area 
and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 
the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 
beach should occur between November 1 and April 30 when recreational usage is low.  Only 
clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 
beach disposal were to occur at times other than stated above or if sand from a closed shell 
fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 
issued by the permittee.   
           
3.8 Preservation of Submerged Aquatic Vegetation 

 
Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 
within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 
Act of 1974 (CAMA). 
 
3.9 Sedimentation and Erosion Control Structures and Measures 

 
3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and 
measures proposed for placement in waters of the US.   The structures and measures should be 
depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 
and streams. 
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NATIONWIDE PERMIT 12 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2012 

 
Utility Line Activities. Activities required for the construction, maintenance, repair, and 

removal of utility lines and associated facilities in waters of the United States, provided the 
activity does not result in the loss of greater than 1/2-acre of waters of the United States for each 
single and complete project. 

Utility lines: This NWP authorizes the construction, maintenance, or repair of utility 
lines, including outfall and intake structures, and the associated excavation, backfill, or bedding 
for the utility lines, in all waters of the United States, provided there is no change in pre-
construction contours. A “utility line” is defined as any pipe or pipeline for the transportation of 
any gaseous, liquid, liquescent, or slurry substance, for any purpose, and any cable, line, or wire 
for the transmission for any purpose of electrical energy, telephone, and telegraph messages, and 
radio and television communication. The term “utility line” does not include activities that drain 
a water of the United States, such as drainage tile or french drains, but it does apply to pipes 
conveying drainage from another area. 

Material resulting from trench excavation may be temporarily sidecast into waters of the 
United States for no more than three months, provided the material is not placed in such a 
manner that it is dispersed by currents or other forces. The district engineer may extend the 
period of temporary side casting for no more than a total of 180 days, where appropriate. In 
wetlands, the top 6 to 12 inches of the trench should normally be backfilled with topsoil from the 
trench. The trench cannot be constructed or backfilled in such a manner as to drain waters of the 
United States (e.g., backfilling with extensive gravel layers, creating a french drain effect). Any 
exposed slopes and stream banks must be stabilized immediately upon completion of the utility 
line crossing of each waterbody. 

Utility line substations: This NWP authorizes the construction, maintenance, or 
expansion of substation facilities associated with a power line or utility line in non-tidal waters 
of the United States, provided the activity, in combination with all other activities included in 
one single and complete project, does not result in the loss of greater than 1/2-acre of waters of 
the United States. This NWP does not authorize discharges into non-tidal wetlands adjacent to 
tidal waters of the United States to construct, maintain, or expand substation facilities. 

Foundations for overhead utility line towers, poles, and anchors: This NWP authorizes 
the construction or maintenance of foundations for overhead utility line towers, poles, and 
anchors in all waters of the United States, provided the foundations are the minimum size 
necessary and separate footings for each tower leg (rather than a larger single pad) are used 
where feasible. 

Access roads: This NWP authorizes the construction of access roads for the construction 
and maintenance of utility lines, including overhead power lines and utility line substations, in 
non-tidal waters of the United States, provided the activity, in combination with all other 
activities included in one single and complete project, does not cause the loss of greater than 1/2-
acre of non-tidal waters of the United States. This NWP does not authorize discharges into non-
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tidal wetlands adjacent to tidal waters for access roads. Access roads must be the minimum width 
necessary (see Note 2, below). Access roads must be constructed so that the length of the road 
minimizes any adverse effects on waters of the United States and must be as near as possible to 
pre-construction contours and elevations (e.g., at grade corduroy roads or geotextile/gravel 
roads). Access roads constructed above pre-construction contours and elevations in waters of the 
United States must be properly bridged or culverted to maintain surface flows. 

This NWP may authorize utility lines in or affecting navigable waters of the United 
States even if there is no associated discharge of dredged or fill material (See 33 CFR Part 322). 
Overhead utility lines constructed over section 10 waters and utility lines that are routed in or 
under section 10 waters without a discharge of dredged or fill material require a section 10 
permit. 

This NWP also authorizes temporary structures, fills, and work necessary to conduct the 
utility line activity. Appropriate measures must be taken to maintain normal downstream flows 
and minimize flooding to the maximum extent practicable, when temporary structures, work, and 
discharges, including cofferdams, are necessary for construction activities, access fills, or 
dewatering of construction sites. Temporary fills must consist of materials, and be placed in a 
manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected by 
temporary fills must be revegetated, as appropriate. 

Notification: The permittee must submit a pre-construction notification to the district 
engineer prior to commencing the activity if any of the following criteria are met: (1) the activity 
involves mechanized land clearing in a forested wetland for the utility line right-of-way; (2) a 
section 10 permit is required; (3) the utility line in waters of the United States, excluding 
overhead lines, exceeds 500 feet; (4) the utility line is placed within a jurisdictional area (i.e., 
water of the United States), and it runs parallel to or along a stream bed that is within that 
jurisdictional area; (5) discharges that result in the loss of greater than 1/10-acre of waters of the 
United States; (6) permanent access roads are constructed above grade in waters of the United 
States for a distance of more than 500 feet; or (7) permanent access roads are constructed in 
waters of the United States with impervious materials. (See general condition 31.) (Sections 10 
and 404) 

Note 1: Where the proposed utility line is constructed or installed in navigable waters of 
the United States (i.e., section 10 waters) within the coastal United States, the Great Lakes, and 
United States territories, copies of the pre-construction notification and NWP verification will be 
sent by the Corps to the National Oceanic and Atmospheric Administration (NOAA), National 
Ocean Service (NOS), for charting the utility line to protect navigation. 

Note 2: Access roads used for both construction and maintenance may be authorized, 
provided they meet the terms and conditions of this NWP. Access roads used solely for 
construction of the utility line must be removed upon completion of the work, in accordance with 
the requirements for temporary fills.  

Note 3: Pipes or pipelines used to transport gaseous, liquid, liquescent, or slurry 
substances over navigable waters of the United States are considered to be bridges, not utility 
lines, and may require a permit from the U.S. Coast Guard pursuant to Section 9 of the Rivers 
and Harbors Act of 1899. However, any discharges of dredged or fill material into waters of the 
United States associated with such pipelines will require a section 404 permit (see NWP 15). 
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Note 4: For overhead utility lines authorized by this NWP, a copy of the PCN and NWP 
verification will be provided to the Department of Defense Siting Clearinghouse, which will 
evaluate potential effects on military activities. 
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NATIONWIDE PERMIT CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 
be valid: 
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 
in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 

 
2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 
bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 
those aquatic species.  

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized. 

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization. 
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 
its flow must be minimized to the maximum extent practicable. 

 
9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 
including stream channelization and storm water management activities, except as provided 
below. The activity must be constructed to withstand expected high flows. The activity must not 
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 
is to impound water or manage high flows. The activity may alter the pre-construction course, 
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 
stream restoration or relocation activities). 

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 
perform work within waters of the United States during periods of low-flow or no-flow. 

 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate. 

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 
conditions, as well as any activity-specific conditions added by the district engineer to an NWP 
authorization. 

 
15. Single and Complete Project. The activity must be a single and complete project. The 

same NWP cannot be used more than once for the same single and complete project.   
 
16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has determined 
in writing that the proposed activity will not adversely affect the Wild and Scenic River 
designation or study status. Information on Wild and Scenic Rivers may be obtained from the 
appropriate Federal land management agency responsible for the designated Wild and Scenic 
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 
Management, U.S. Fish and Wildlife Service). 
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 
 
18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 
a species proposed for such designation, as identified under the Federal Endangered Species Act 
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 
species. No activity is authorized under any NWP which “may affect” a listed species or critical 
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 
completed. 

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements. The district 
engineer will review the documentation and determine whether it is sufficient to address ESA 
compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, and shall not begin work 
on the activity until notified by the district engineer that the requirements of the ESA have been 
satisfied and that the activity is authorized. For activities that might affect Federally-listed 
endangered or threatened species or designated critical habitat, the pre-construction notification 
must include the name(s) of the endangered or threatened species that might be affected by the 
proposed work or that utilize the designated critical habitat that might be affected by the 
proposed work. The district engineer will determine whether the proposed activity “may affect” 
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or 
critical habitat that might be affected or is in the vicinity of the project, and has so notified the 
Corps, the applicant shall not begin work until the Corps has provided notification the proposed 
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 
has been completed. If the non-Federal applicant has not heard back from the Corps within 45 
days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 
jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 
conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 
wildlife. Such an act may include significant habitat modification or degradation where it 
actually kills or injures wildlife by significantly impairing essential behavioral patterns, 
including breeding, feeding or sheltering. 

Anson County Bridge No. 315 17BP.10.R.64 169



 7 

(f) Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 
http://www.noaa.gov/fisheries.html  respectively. 

 
19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 
Wildlife Service to determine if such “take” permits are required for a particular activity. 

 
20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements. The district engineer will review the documentation and determine whether 
it is sufficient to address section 106 compliance for the NWP activity, or whether additional 
section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 
the National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties 
or the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 
notifications, district engineers will comply with the current procedures for addressing the 
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 
make a reasonable and good faith effort to carry out appropriate identification efforts, which may 
include background research, consultation, oral history interviews, sample field investigation, 
and field survey.  Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties on which the 
activity may have the potential to cause effects and so notified the Corps, the non-Federal 
applicant shall not begin the activity until notified by the district engineer either that the activity 
has no potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 
of a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 
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section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 
still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, the degree of damage to the integrity of 
any historic properties affected, and proposed mitigation.  This documentation must include any 
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 
occurs on or affects historic properties on tribal lands or affects properties of interest to those 
tribes, and other parties known to have a legitimate interest in the impacts to the permitted 
activity on historic properties. 

 
21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 
the activity authorized by this permit, you must immediately notify the district engineer of what 
you have found, and to the maximum extent practicable, avoid construction activities that may 
affect the remains and artifacts until the required coordination has been completed. The district 
engineer will initiate the Federal, Tribal and state coordination required to determine if the items 
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 
Historic Places. 

 
22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 
The district engineer may designate, after notice and opportunity for public comment, additional 
waters officially designated by a state as having particular environmental or ecological 
significance, such as outstanding national resource waters or state natural heritage sites. The 
district engineer may also designate additional critical resource waters after notice and 
opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 
such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 31, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal. 
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23. Mitigation. The district engineer will consider the following factors when 
determining appropriate and practicable mitigation necessary to ensure that adverse effects on 
the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 
both temporary and permanent, to waters of the United States to the maximum extent practicable 
at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 
compensating for resource losses) will be required to the extent necessary to ensure that the 
adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 
engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal, and 
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 
that require pre-construction notification, the district engineer may determine on a case-by-case 
basis that compensatory mitigation is required to ensure that the activity results in minimal 
adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 
mitigation option if compensatory mitigation is necessary to ensure that the activity results in 
minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, wetland restoration should be the first compensatory mitigation option 
considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 
used by the district engineer to make the decision on the NWP verification request, but a final 
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 
approved by the district engineer before the permittee begins work in waters of the United States, 
unless the district engineer determines that prior approval of the final mitigation plan is not 
practicable or not necessary to ensure timely completion of the required compensatory mitigation 
(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 
mitigation plan only needs to address the baseline conditions at the impact site and the number of 
credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 
as compensatory mitigation, site protection, ecological performance standards, monitoring 
requirements) may be addressed through conditions added to the NWP authorization, instead of 
components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream rehabilitation, 
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 
aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
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the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the restoration or establishment, maintenance, and legal 
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 
riparian areas may be the only compensatory mitigation required. Riparian areas should consist 
of native species. The width of the required riparian area will address documented water quality 
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 
side of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 
on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 
establishing a riparian area along a single bank or shoreline may be sufficient. Where both 
wetlands and open waters exist on the project site, the district engineer will determine the 
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 
are determined to be the most appropriate form of compensatory mitigation, the district engineer 
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 
losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 
resources, permittee-responsible compensatory mitigation may be environmentally preferable if 
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 
special conditions of the NWP verification must clearly indicate the party or parties responsible 
for the implementation and performance of the compensatory mitigation project, and, if required, 
its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 
wetland in a permanently maintained utility line right-of-way, mitigation may be required to 
reduce the adverse effects of the project to the minimal level. 

 
24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 
structures comply with established state dam safety criteria or have been designed by qualified 
persons. The district engineer may also require documentation that the design has been 
independently reviewed by similarly qualified persons, and appropriate modifications made to 
ensure safety. 

 
25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality. 
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26. Coastal Zone Management. In coastal states where an NWP has not previously 
received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone management 
requirements. 

 
27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination. 

 
28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 
of the United States for the total project cannot exceed 1/3-acre. 

 
29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 
the time the property is transferred, the terms and conditions of this nationwide permit, including 
any special conditions, will continue to be binding on the new owner(s) of the property. To 
validate the transfer of this nationwide permit and the associated liabilities associated with 
compliance with its terms and conditions, have the transferee sign and date below.” 

 
_____________________________________________ 
(Transferee) 
 
_____________________________________________ 
(Date) 
 
 
30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 
activity and any required compensatory mitigation.   The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be 
addressed separately by the district engineer. The Corps will provide the permittee the 
certification document with the NWP verification letter.  The certification document will 
include: 
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(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 
fee program are used to satisfy the compensatory mitigation requirements, the certification must 
include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 
the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 
 
31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 
incomplete, notify the prospective permittee within that 30 day period to request the additional 
information necessary to make the PCN complete. The request must specify the information 
needed to make the PCN complete. As a general rule, district engineers will request additional 
information necessary to make the PCN complete only once. However, if the prospective 
permittee does not provide all of the requested information, then the district engineer will notify 
the prospective permittee that the PCN is still incomplete and the PCN review process will not 
commence until all of the requested information has been received by the district engineer. The 
prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 
and the prospective permittee has not received written notice from the district or division 
engineer. However, if the permittee was required to notify the Corps pursuant to general 
condition 18 that listed species or critical habitat might be affected or in the vicinity of the 
project, or to notify the Corps pursuant to general condition 20 that the activity may have the 
potential to cause effects to historic properties, the permittee cannot begin the activity until 
receiving written notification from the Corps that there is “no effect” on listed species or “no 
potential to cause effects” on historic properties, or that any consultation required under Section 
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  
may not begin the activity until the district engineer issues the waiver. If the district or division 
engineer notifies the permittee in writing that an individual permit is required within 45 calendar 
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 
330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 
(2) Location of the proposed project; 

Anson County Bridge No. 315 17BP.10.R.64 175



 13 

(3) A description of the proposed project; the project’s purpose; direct and indirect 
adverse environmental effects the project would cause, including the anticipated amount of loss 
of water of the United States expected to result from the NWP activity, in acres, linear feet, or 
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 
permit(s) used or intended to be used to authorize any part of the proposed project or any related 
activity. The description should be sufficiently detailed to allow the district engineer to 
determine that the adverse effects of the project will be minimal and to determine the need for 
compensatory mitigation.  Sketches should be provided when necessary to show that the activity 
complies with the terms of the NWP. (Sketches usually clarify the project and when provided 
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 
engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 
project site. Wetland delineations must be prepared in accordance with the current method 
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 
other waters on the project site, but there may be a delay if the Corps does the delineation, 
especially if the project site is large or contains many waters of the United States. Furthermore, 
the 45 day period will not start until the delineation has been submitted to or completed by the 
Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 
why compensatory mitigation should not be required. As an alternative, the prospective 
permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 
form (Form ENG 4345) may be used, but the completed application form must clearly indicate 
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 
of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level. 

Anson County Bridge No. 315 17BP.10.R.64 176



 14 

(2) For all NWP activities that require pre-construction notification and result in the loss 
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 
51, and 52 activities that require pre-construction notification and will result in the loss of greater 
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 
these agencies will have 10 calendar days from the date the material is transmitted to telephone 
or fax the district engineer notice that they intend to provide substantive, site-specific comments. 
The comments must explain why the agency believes the adverse effects will be more than 
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 
days before making a decision on the pre-construction notification. The district engineer will 
fully consider agency comments received within the specified time frame concerning the 
proposed activity’s compliance with the terms and conditions of the NWPs, including the need 
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 
proposed activity are minimal. The district engineer will provide no response to the resource 
agency, except as provided below. The district engineer will indicate in the administrative record 
associated with each pre-construction notification that the resource agencies’ concerns were 
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 
property or economic hardship will occur. The district engineer will consider any comments 
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 
in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 
copies of pre-construction notifications to expedite agency coordination. 

 
D. District Engineer’s Decision 

 
1. In reviewing the PCN for the proposed activity, the district engineer will determine 

whether the activity authorized by the NWP will result in more than minimal individual or 
cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 
project, this determination will include an evaluation of the individual crossings to determine 
whether they individually satisfy the terms and conditions of the NWP(s), as well as the 
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 
52, the district engineer will only grant the waiver upon a written determination that the NWP 
activity will result in minimal adverse effects.  When making minimal effects determinations the 
district engineer will consider the direct and indirect effects caused by the NWP activity.  The 
district engineer will also consider site specific factors, such as the environmental setting in the 
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 
functions provided by the aquatic resources that will be affected by the NWP activity, the degree 
or magnitude to which the aquatic resources perform those functions, the extent that aquatic 
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 
engineer. If an appropriate functional assessment method is available and practicable to use, that 
assessment method may be used by the district engineer to assist in the minimal adverse effects 
determination. The district engineer may add case-specific special conditions to the NWP 
authorization to address site-specific environmental concerns.  

 
2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 
Applicants may also propose compensatory mitigation for projects with smaller impacts. The 
district engineer will consider any proposed compensatory mitigation the applicant has included 
in the proposal in determining whether the net adverse environmental effects to the aquatic 
environment of the proposed activity are minimal. The compensatory mitigation proposal may be 
either conceptual or detailed. If the district engineer determines that the activity complies with 
the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 
minimal, after considering mitigation, the district engineer will notify the permittee and include 
any activity-specific conditions in the NWP verification the district engineer deems necessary. 
Conditions for compensatory mitigation requirements must comply with the appropriate 
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 
before the permittee commences work in waters of the United States, unless the district engineer 
determines that prior approval of the final mitigation plan is not practicable or not necessary to 
ensure timely completion of the required compensatory mitigation. If the prospective permittee 
elects to submit a compensatory mitigation plan with the PCN, the district engineer will 
expeditiously review the proposed compensatory mitigation plan. The district engineer must 
review the proposed compensatory mitigation plan within 45 calendar days of receiving a 
complete PCN and determine whether the proposed mitigation would ensure no more than 
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 
the aquatic environment (after consideration of the compensatory mitigation proposal) are 
determined by the district engineer to be minimal, the district engineer will provide a timely 
written response to the applicant. The response will state that the project can proceed under the 
terms and conditions of the NWP, including any activity-specific conditions added to the NWP 
authorization by the district engineer. 

 
3. If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (a) That the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit; (b) that the project is authorized under the NWP 
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 
on the aquatic environment to the minimal level; or (c) that the project is authorized under the 
NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 
environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
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conditions that state the mitigation requirements. The authorization will include the necessary 
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 
would reduce the adverse effects on the aquatic environment to the minimal level. When 
mitigation is required, no work in waters of the United States may occur until the district 
engineer has approved a specific mitigation plan or has determined that prior approval of a final 
mitigation plan is not practicable or not necessary to ensure timely completion of the required 
compensatory mitigation. 

 
FURTHER INFORMATION 

 
1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 
2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 
3. NWPs do not grant any property rights or exclusive privileges. 
4. NWPs do not authorize any injury to the property or rights of others. 
5. NWPs do not authorize interference with any existing or proposed Federal project. 
 

DEFINITIONS 

 
Best management practices (BMPs): Policies, practices, procedures, or structures 

implemented to mitigate the adverse environmental effects on surface water quality resulting 
from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 
establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 
resources for the purposes of offsetting unavoidable adverse impacts which remain after all 
appropriate and practicable avoidance and minimization has been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 
essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 
place. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 
Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 
decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 
resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 
duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 
water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 
is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 
characteristics present to develop an aquatic resource that did not previously exist at an upland 
site. Establishment results in a gain in aquatic resource area. 

High Tide Line:  The line of intersection of the land with the water’s surface at the 
maximum height reached by a rising tide. The high tide line may be determined, in the absence 

Anson County Bridge No. 315 17BP.10.R.64 179



 17 

of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 
fine shell or debris on the foreshore or berm, other physical markings or characteristics, 
vegetation lines, tidal gages, or other suitable means that delineate the general height reached by 
a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 
frequency but does not include storm surges in which there is a departure from the normal or 
predicted reach of the tide due to the piling up of water against a coast by strong winds such as 
those accompanying a hurricane or other intense storm.     

Historic Property:  Any prehistoric or historic district, site (including archaeological site), 
building, structure, or other object included in, or eligible for inclusion in, the National Register 
of Historic Places maintained by the Secretary of the Interior.  This term includes artifacts, 
records, and remains that are related to and located within such properties.  The term includes 
properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian 
organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete non-linear 
project in the Corps regulatory program. A project is considered to have independent utility if it 
would be constructed absent the construction of other projects in the project area. Portions of a 
multi-phase project that depend upon other phases of the project do not have independent utility. 
Phases of a project that would be constructed even if the other phases were not built can be 
considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 
removed in distance, but are still reasonably foreseeable. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 
year, when groundwater provides water for stream flow. During dry periods, intermittent streams 
may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 
flow. 

Loss of waters of the United States: Waters of the United States that are permanently 
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 
Permanent adverse effects include permanent discharges of dredged or fill material that change 
an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 
impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 
not a net threshold that is calculated after considering compensatory mitigation that may be used 
to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 
of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-construction contours and elevations after construction, 
are not included in the measurement of loss of waters of the United States. Impacts resulting 
from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 
considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 
flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 
wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 
tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 
normal patterns of precipitation has water flowing or standing above ground to the extent that an 
ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 
open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 
established by the fluctuations of water and indicated by physical characteristics, or by other 
appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 
328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 
The water table is located above the stream bed for most of the year. Groundwater is the primary 
source of water for stream flow. Runoff from rainfall is a supplemental source of water for 
stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 
existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 
for confirmation that a particular activity is authorized by nationwide permit. The request may be 
a permit application, letter, or similar document that includes information about the proposed 
work and its anticipated environmental effects. Pre-construction notification may be required by 
the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 
notification may be voluntarily submitted in cases where pre-construction notification is not 
required and the project proponent wants confirmation that the activity is authorized by 
nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 
by an action in or near those aquatic resources. This term includes activities commonly 
associated with the protection and maintenance of aquatic resources through the implementation 
of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 
resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 
characteristics of a site with the goal of returning natural/historic functions to a former aquatic 
resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 
aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 
of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 
Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 
aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 
site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 
categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 
of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 
movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 
and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 
slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 
pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 
variety of ecological functions and services and help improve or maintain local water quality. 
(See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 
shellfish production. Shellfish seed consists of immature individual shellfish or individual 
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 
of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 
habitat.  

Single and complete linear project:  A linear project is a project constructed for the 
purpose of getting people, goods, or services from a point of origin to a terminal point, which 
often involves multiple crossings of one or more waterbodies at separate and distant locations. 
The term “single and complete project” is defined as that portion of the total linear project 
proposed or accomplished by one owner/developer or partnership or other association of 
owners/developers that includes all crossings of a single water of the United States (i.e., a single 
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies 
several times at separate and distant locations, each crossing is considered a single and complete 
project for purposes of NWP authorization. However, individual channels in a braided stream or 
river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 
waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by 
one owner/developer or partnership or other association of owners/developers.  A single and 
complete non-linear project must have independent utility (see definition of “independent 
utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits 
in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 
and flooding and mitigating the adverse effects of changes in land use on the aquatic 
environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 
including but not limited to, stormwater retention and detention ponds and best management 
practices, which retain water for a period of time to control runoff and/or improve the quality 
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 
pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 
The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 
considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 
location that causes more than minimal interruption of normal stream processes. A channelized 
stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 
inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 
328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 
measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 
where the rise and fall of the water surface can no longer be practically measured in a predictable 
rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 
channelward of the high tide line, which is defined at 33 CFR 328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are permanently inundated and under normal circumstances have 
rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 
vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 
United States. If a jurisdictional wetland is adjacent – meaning bordering, contiguous, or 
neighboring – to a waterbody determined to be a water of the United States under 33 CFR 
328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single 
aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, 
ponds, and wetlands.  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Anson County Bridge No. 315 17BP.10.R.64 183



 21 

Final Regional Conditions 2012 

 
NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 
The web links (both internal to our District and any external links to collaborating agencies) in 
this document are valid at the time of publication.  However, the Wilmington District Regulatory 
Program web page addresses, as with other agency web sites, may change over the timeframe of 
the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology 
advances.  While we will make every effort to check on the integrity of our web links and provide 
re-direct pages whenever possible, we ask that you report any broken links to us so we can keep 
the page information current and usable.  We apologize in advanced for any broken links that 
you may encounter, and we ask that you navigate from the regulatory home page (wetlands and 
stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our 
web site to find links for pages that cannot be found by clicking directly on the listed web link in 
this document. 
 
 

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the 

Wilmington District 

 
1.0 Excluded Waters 

 
The Corps has identified waters that will be excluded from the use of all NWP’s during certain 
timeframes.  These waters are: 
 
1.1 Anadromous Fish Spawning Areas 

 
Waters of the United States identified by either the North Carolina Division of Marine Fisheries 
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 
spawning areas are excluded during the period between February 15 and June 30, without prior 
written approval from NCDMF or NCWRC and the Corps.  
 
1.2 Trout Waters Moratorium 

 
Waters of the United States in the twenty-five designated trout counties of North Carolina are 
excluded during the period between October 15 and April 15 without prior written approval from 
the NCWRC.  (See Section 2.7 for a list of the twenty-five trout counties).  
 
1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 
Waters of the United States designated as sturgeon spawning areas are excluded during the 
period between February 1 and June 30, without prior written approval from the NMFS.   
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2.0 Waters Requiring Additional Notification 

 
The Corps has identified waters that will be subject to additional notification requirements for 
activities authorized by all NWP’s.  These waters are: 
 
2.1 Western NC Counties that Drain to Designated Critical Habitat 

 
For proposed activities within Waters of the U.S. that require a Pre-Construction Notification 
pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below, 
applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa 
Street, Asheville, North Carolina 28801.  This PCN must be sent concurrently to the US Fish and 
Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 
18 for specific notification requirements related to Federally Endangered Species and the 
following website for information on the location of designated critical habitat. 
 
Counties with tributaries that drain to designated critical habitat that require notification to the 
Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 
Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 
and Yancey.    
 
Website and office addresses for Endangered Species Act Information: 
 
The Wilmington District has developed the following website for applicants which provides 
guidelines on how to review linked websites and maps in order to fulfill NWP general condition 
18 requirements:  http://www.saw.usace.army.mil/wetlands/ESA 
 
Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 
Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633: 
           
   US Fish and Wildlife Service 
                                   Asheville Field Office  
                                   160 Zillicoa Street 
                                   Asheville, NC  28801 
                                   Telephone: (828) 258-3939 
                                    
Asheville US Fish and Wildlife Service Office counties: All                                                                                                                                                                                                                                                                                                                        
counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    
 
                                   US Fish and Wildlife Service   
                                   Raleigh Field Office   
                                   Post Office Box 33726  
                                   Raleigh, NC  27636-3726  
             Telephone: (919) 856-4520             
 
Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 
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2.2 Special Designation Waters 

 
Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in 
North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN). 
The North Carolina waters and contiguous wetlands that require additional notification 
requirements are: 
 
“Outstanding Resource Waters” (ORW)  or “High Quality Waters” (HQW) as designated by the 
North Carolina Environmental Management Commission; “Inland Primary Nursery Areas” 
(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina 
Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by 
the North Carolina Marine Fisheries Commission. 
 
2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

 
Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in 
the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 
Management Act (CAMA) must also obtain the required CAMA permit.  Development activities 
for non-federal projects may not commence until a copy of the approved CAMA permit is 
furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 
Office – 69 Darlington Avenue, Wilmington, NC  28403 or Washington Field Office – 2407 
West 5th Street, Washington, NC  27889). 
 
2.4 Barrier Islands 

 
Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 
Nationwide Permit General Condition 31 (PCN).   
 
2.5 Mountain or Piedmont Bogs 

 
Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment 
Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31 
(PCN).  The latest version of NCWAM is located on the NC DWQ web site at:   
http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam  .   
 
2.6 Animal Waste Facilities 

 
Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 
wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).   
 
2.7 Trout Waters 

 
Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-
five (25) designated trout counties of North Carolina, the applicant shall comply with 
Nationwide Permit General Condition 31 (PCN).  The applicant shall also provide a copy of the 
notification to the appropriate NCWRC office to facilitate the determination of any potential 
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impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 
statement with the name of the NCWRC biologist contacted, the date of the notification, the 
location of work, a delineation of wetlands, a discussion of alternatives to working in the 
mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 
mitigation for all unavoidable adverse impacts to mountain trout waters.   
 
NCWRC and NC Trout Counties 
 

Western Piedmont Region 
Coordinator 

Alleghany Caldwell Watauga 

20830 Great Smoky Mtn. 
Expressway 

Ashe Mitchell Wilkes 

Waynesville, NC  28786 Avery Stokes  
Telephone: (828) 452-2546 Burke Surry  

 
Mountain Region Coordinator Buncombe Henderson Polk 
20830 Great Smoky Mtn. 
Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 
Telephone: (828) 452-2546 Graham Madison Transylvania 
Fax: (828) 452-7772 Haywood McDowell Yancey 

 
 
3.0 List of Corps Regional Conditions for All Nationwide Permits 

 
The following conditions apply to all Nationwide Permits in the Wilmington District: 
 
3.1 Limitation of Loss of Perennial Stream Bed 

 
NWPs may not be used for activities that may result in the loss or degradation of greater than 
300 total linear feet of perennial, intermittent or ephemeral stream, unless the District 
Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a 
case-by-case basis and he determines that the proposed activity will result in minimal individual 
and cumulative adverse impacts to the aquatic environment.  Loss of stream includes the linear 
feet of stream bed that is filled, excavated, or flooded by the proposed activity.  Waivers for the 
loss of ephemeral and intermittent streams must be in writing and documented by 
appropriate/accepted stream quality assessments*.  This waiver only applies to the 300 linear feet 
threshold for NWPs.   
 
*NOTE:  Applicants should utilize the most current methodology prescribed by Wilmington 
District to assess stream function and quality.  Information can be found at: 
  
http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012  (see “Quick Links”) 
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3.2 Mitigation for Loss of Stream Bed  

 
For any NWP that results in a loss of more than 150 linear feet of perennial and/or 
ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 
for more than minimal individual and cumulative adverse impacts to the aquatic environment.   
For stream losses less than 150 linear feet, that require a PCN, the District Commander may 
determine, on a case-by-case basis that compensatory mitigation is required to ensure that the 
activity results in minimal adverse effect on the aquatic environment. 
 
3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 

 
Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 
perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 
Permit General Condition 31 (PCN).  This applies to NWPs that do not have specific notification 
requirements.  If a NWP has specific notification requirements, the requirements of the NWP 
should be followed. 
 
3.4 Restriction on Use of Live Concrete 

 
For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 
including bags of uncured concrete, may not come into contact with the water in or entering into 
waters of the US.  Water inside coffer dams or casings that has been in contact with wet concrete 
shall only be returned to waters of the US when it is no longer poses a threat to aquatic 
organisms. 
 
3.5 Requirements for Using Riprap for Bank Stabilization 

 
For all NWPs that allow for the use of riprap material for bank stabilization, the following 
measures shall be applied: 
 
3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 
North Carolina waters.  
 
3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan 
drawings. 
 
3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 
quantities that would not have an adverse environmental effect. 
 
3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by 
natural forces under normal conditions. 
 
3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited 
to, granite, marl, or broken concrete. 
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing. 
The waiver will only be issued if it can be demonstrated that the impacts of complying with this 
Regional condition would result in greater adverse impacts to the aquatic environment. 
 
3.6 Safe Passage Requirements for Culvert Placement 

 
For all NWPs that involve the construction/installation of culverts, measures will be included in 
the construction/installation that will promote the safe passage of fish and other aquatic 
organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 
should not be modified by widening the stream channel or by reducing the depth of the stream in 
connection with the construction activity.  The width, height, and gradient of a proposed culvert 
should be such as to pass the average historical low flow and spring flow without adversely 
altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 
absence of such data, bankfull flow can be used as a comparable level.  
 
In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 
Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of 
the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed 
within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC 
as designated by CAMA, and/or all streams appearing as blue lines on United States Geological 
Survey (USGS) 7.5-minute quadrangle maps.   
 
 

 
  
In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 
below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 
the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 
be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
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depth below the natural stream bottom to provide for passage during drought or low flow 
conditions. 
 
Culverts are to be designed and constructed in a manner that minimizes destabilization and head 
cutting.  Destabilizing the channel and head cutting upstream should be considered and 
appropriate actions incorporated in the design and placement of the culvert. 
 
A waiver from the depth specifications in this condition may be requested in writing. The waiver 
will be issued if it can be demonstrated that the proposal would result in the least impacts to the 
aquatic environment. 
 
All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 
manner that does not restrict the flow and circulation patterns of waters of the United States.  
Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 
have to be buried. 
  
3.7 Notification to NCDENR Shellfish Sanitation Section 

 
Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 
removing sediment from an area closed to shell fishing where the effluent may be released to an 
area open for shell fishing or swimming in order to avoid contamination from the disposal area 
and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 
the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 
beach should occur between November 1 and April 30 when recreational usage is low.  Only 
clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 
beach disposal were to occur at times other than stated above or if sand from a closed shell 
fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 
issued by the permittee.   
           
3.8 Preservation of Submerged Aquatic Vegetation 

 
Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 
within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 
Act of 1974 (CAMA). 
 
3.9 Sedimentation and Erosion Control Structures and Measures 

 
3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and 
measures proposed for placement in waters of the US.   The structures and measures should be 
depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 
and streams. 
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4.0 Additional Regional Conditions for Specific Nationwide Permits 

 
4.1 NWP #12 - Utility Line Activities 

 
4.1.1. Pipeline/utility line construction through jurisdictional waters and wetlands will be 
accomplished utilizing directional drilling/boring methods to the maximum extent practicable. 
 
4.1.2. Temporary discharge of excavated or fill material into wetlands and waters of the United 
States will be for the absolute minimum period of time necessary to accomplish the work. 
Temporary discharges will be fully contained with appropriate erosion control or containment 
methods or otherwise such fills will consist of non-erodible materials. 
 
4.1.3. The work area authorized by this permit, including temporary and/or permanent fills, will 
be minimized to the greatest extent practicable.  Justification for work corridors exceeding forty 
(40) feet in width is required and will be based on pipeline diameter and length, size of 
equipment required to construct the utility line, and other construction information deemed 
necessary to support the request. The applicant is required to provide this information to the 
Corps with the initial notification package. 
 
4.1.4. In areas where a sub-aqueous utility line is to cross a federally-maintained channel, (i.e., 
the Atlantic Intracoastal Waterway [AIWW]), the line will be buried at least six (6) feet below 
the allowable overdepth of the authorized channel, including all side slopes.  For areas outside 
federally-maintained channels, sub-aqueous lines must be installed at a minimum depth of two 
(2) feet below the substrate when such lines might interfere with navigation. 
 
4.1.5. The minimum clearance*(see NOTE in 4.3.6.) for aerial communication lines, or any lines 
not transmitting electrical power, will be ten (10) feet above the clearance required for nearby 
stationary bridges as established by the U.S. Coast Guard.  In the event the U.S. Coast Guard has 
not established a bridge clearance, minimum vertical clearances for power and aerial lines will 
not be less than required by Section 23, Rule 232, of the latest revision of the National Electrical 
Safety Code (ANSI C2). Clearances will not be less than shown in Table 232-1, Item 7, ANSI 
C2. 
 
 

 

 

 

 

 

 

 

 

 

Anson County Bridge No. 315 17BP.10.R.64 191



 29 

 

 

4.1.6. The minimum clearance* for an aerial line, transmitting electrical power, is based on the 
low point of the line under conditions that produce the greatest sag, taking into consideration 
temperature, load, wind, length or span and the type of supports.  The minimum clearance for an 
aerial electrical power transmission line crossing navigable waters of the US shall be governed 
by the system voltage, as indicated below: 
 
 

Nominal System  Minimum Clearance 
Voltage, kilovolt   Above Bridge Clearance    (As 

Established by the U.S. Coast 
Guard) 

115 and below  20 feet 
138 22 
161 24 
230  26 
350  30 
500  35 
700  42 
750 to 765 45 

 
*NOTE:  Minimum clearance is the distance measured between the lowest point of a stationary 
bridge, including any infrastructure attached to underside of the bridge, and the Mean High 
Water (MHW) of the navigable waters of the US beneath the bridge. 
  
4.1.7. On navigable waters of the US, including all federal navigation projects, where there is no 
bridge for reference for minimum clearance, the proposed project will need to be reviewed by the 
US Army Corps of Engineers in order to determine the minimum clearance between the line and 
MHW necessary to protect navigational interests. 
 
4.1.8. A plan to restore and re-vegetate wetland areas cleared for construction must be submitted 
with the required PCN.  Cleared wetland areas shall be re-vegetated to the maximum extent 
practicable with native species of canopy, shrub, and herbaceous species.  Fescue grass shall not 
be used. 
 
4.1.9. For the purposes of this NWP, any permanently maintained corridor along the utility ROW 
within forested wetlands shall be considered a permanent impact and a compensatory mitigation 
plan will be required for all such impacts associated with the requested activity.  
 
4.1.10. Use of rip-rap or any other engineered structures to stabilize a stream bed should be 
avoided to the maximum extent practicable.  If riprap stabilization is needed, it should be placed 
only on the stream banks, or, if it is necessary to be placed in the stream bed, the finished top 
elevation of the riprap should not exceed that of the original stream bed.   
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4.1.11. When directional boring or horizontal directional drilling (HDD) under waters of the 
U.S., including wetlands, permittees shall closely monitor the project for hydraulic fracturing or 
“fracking.”  Any discharge from hydraulic fracturing or “fracking” into waters of the U.S., 
including wetlands, shall be reported to the appropriate Corps Regulatory Field Office within 48 
hours.  Restoration and/or mitigation may be required as a result from any unintended 
discharges. 
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PROJECT SPECIAL PROVISIONS 

STRUCTURE 
 

PROJECT  17BP.10.R.64       ANSON  COUNTY 

 
 
 

FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 
the Standard Specifications or other provisions; no additional submittals are required 
herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting.  Formwork is the temporary structure or mold used to retain 
plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 
temporary structure that functions as a work platform that supports construction personnel, 
materials, and tools, but is not intended to support the structure.  Scaffolding systems that 
are used to temporarily support permanent structures (as opposed to functioning as work 
platforms) are considered to be falsework under the definitions given.  Shoring is a 
component of falsework such as horizontal, vertical, or inclined support members.  Where 
the term “temporary works” is used, it includes all of the temporary facilities used in bridge 
construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 
imposed and provide the necessary rigidity to achieve the lines and grades shown on the 
plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 
the safety and quality required by the design assumptions.  The Engineer has authority to 
reject material on the basis of its condition, inappropriate use, safety, or nonconformance 
with the plans.  Clearly identify allowable loads or stresses for all materials or 
manufactured devices on the plans. Revise the plan and notify the Engineer if any change 
to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 
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On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work.  Show anticipated total settlements and/or deflections of falsework 
and forms on the working drawings.  Include falsework footing settlements, joint take-
up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 
at a maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 
II 36 39 14 2000 26 
III 45 42 14 2000 35 
IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 
MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck 
slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 
hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 
shall be cast through the girder top flange and located, measuring along the top of the 
member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 
a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 
load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 
bears on the girder bottom flange, no closer than 4 inches from the bottom of the 
member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 
near the bottom flange transition. 
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Provide adequate overhang falsework and determine the appropriate adjustments for 
deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 
submittal and advise the girder producer of the proposed details.  Failure to notify the 
Engineer of hanger type and hanger spacing on prestressed concrete girder casting 
drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 
bridges so that there will be no differential settlement between the girders and the deck 
forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour 
components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 
other such devices used as part of the falsework or formwork that remains in the 
permanent structure.  If the plan notes indicate that the structure contains the necessary 
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 
these devices.  Electroplating will not be allowed.  Any coating required by the 
Engineer will be considered incidental to the various pay items requiring temporary 
works. 

Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  
In addition, Table 2.2A is included to provide the maximum wind speeds by county 
in North Carolina.  
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Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 
420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 
the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 
required until the drawings have been approved.  Such approval does not relieve the 
Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 
concrete structures, make sure that the calculated deflection of falsework flexural members 
does not exceed 1/240 of their span regardless of whether or not the deflection is 
compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so 
that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 
the presence of the Engineer, not more than 24 hours prior to the beginning of each 
concrete placement.  Inspect other temporary works at least once a month to ensure that 
they are functioning properly.  Have a North Carolina Registered Professional Engineer 
inspect the cofferdams, shoring, sheathing, support of excavation structures, and 
support systems for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 
for temporary works rest.  If required by the Engineer, conduct load tests to verify 
proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 
washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  
If preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in 
other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 
will be full compensation for the above falsework and formwork. 

 
SUBMITTAL OF WORKING DRAWINGS (6-19-15) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this provision.  For this provision, “submittals” refers to only those listed in this 
provision.  The list of submittals contained herein does not represent a list of required 
submittals for the project.  Submittals are only necessary for those items as required by the 
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contract.  Make submittals that are not specifically noted in this provision directly to the 
Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 
both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all 
copies to the Engineer.  State the reason for the proposed variation in the submittal.  To 
minimize review time, make sure all submittals are complete when initially submitted.  
Provide a contact name and information with each submittal.  Direct any questions 
regarding submittal requirements to the Engineer, Structures Management Unit contacts or 
the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 
provide the name, address and telephone number of the facility where fabrication will 
actually be done if different than shown on the title block of the submitted working 
drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 
items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. T. K. Koch, P. E. Mr. T. K. Koch, P. E. 
State Structures Engineer State Structures Engineer 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Structures Management Unit Structures Management Unit 
1581 Mail Service Center 1000 Birch Ridge Drive 
Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

mrorie@ncdot.gov            (Madonna Rorie) 
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 
Eastern Regional Geotechnical Eastern Regional Geotechnical 
Manager Manager 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Eastern Regional Office Eastern Regional Office 
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Williams, P. E. 
Western Regional Geotechnical Western Region Geotechnical 
Manager Manager 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Western Regional Office Western Regional Office 
5253 Z Max Boulevard 5253 Z Max Boulevard 
Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management 
Unit can be viewed from the Unit’s web site, via the “Drawing Submittal Status” link. 

Direct any questions concerning submittal review status, review comments or drawing 
markups to the following contacts: 

 
Primary Structures Contact: Paul Lambert  (919) 707 – 6407 
  (919) 250 – 4082 facsimile 
  plambert@ncdot.gov 

Secondary Structures Contacts: James Gaither  (919) 707 – 6409 
  Madonna Rorie  (919) 707 – 6508 

      
Eastern Regional Geotechnical Contact (Divisions 1-7): 
  K. J. Kim   (919) 662 – 4710 
  (919) 662 – 3095 facsimile 
  kkim@ncdot.gov 
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Western Regional Geotechnical Contact (Divisions 8-14): 
  Eric Williams (704) 455 – 8902 
  (704) 455 – 8912 facsimile 
  ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  
At the same time, submit the number of hard copies shown below of the same complete 
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 
Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 
comments and drawing markups for these submittals from the Structures Management 
Unit.  The second table in this section covers “Geotechnical Submittals”.  The Engineer 
will receive review comments and drawing markups for these submittals from the 
Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal 
copies in which case submit a set of supporting calculations to each unit.  Provide 
additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 
Structures 

Management 

Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Arch Culvert Falsework 5 0 Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 5 0 Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 6 9 0 “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) 2, then 9 0 “Modular Expansion Joint 

Seals” 
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Expansion Joint Seals 
(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 
(substructure) 

8 0 Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) 8 0 Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

8 0 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 
Bearings 4,5 7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 4 8 0 “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) 7 0 Article 420-20 

Precast Concrete Box Culverts  2, then 
1 reproducible 0 

“Optional Precast 
Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 6 0 Article 1078-11 

Prestressed Concrete Deck Panels  6 and 
1 reproducible 0 Article 420-3 

Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

6 0 Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad 5 0 Railroad Provisions 

    

Anson County Bridge No. 315 17BP.10.R.64 217



 13 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

2, then 
1 reproducible 

0 Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

2, then 
1 reproducible 0 “Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 
items) 10 0 Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 
Fabrication Plans 5 7 0 Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 
from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 
Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 
Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 
Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 8 drawings,   
2 calculations 2 drawings Applicable Provisions 

Temporary Shoring 4 5 drawings,   
2 calculations 2 drawings 

“Temporary Shoring” & 
“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email) or by facsimile, US mail or other delivery service to the 
appropriate Geotechnical Engineering Unit regional office.  Electronic submission is 
preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 
See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration 
regulations (OSHA). 
 
Submit all items listed below to the Engineer prior to beginning crane operations involving 
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 
crane chart capacity for the radius at which the load will be lifted or requires the use of more 
than one crane. Changes in personnel or equipment must be reported to the Engineer and all 
applicable items listed below must be updated and submitted prior to continuing with crane 
operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 
rigging operations.  Qualifications and experience should include, but not be limited to, 
weight calculations, center of gravity determinations, selection and inspection of sling 
and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 
certified by NC CCO (National Commission for the Certification of Crane Operators), 
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 
Proficiency Program. Other approved nationally accredited programs will be 
considered upon request. All crane operators shall also have a current CDL medical 
card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 
Include current certification for the type of crane operated (small hydraulic, large 
hydraulic, small lattice, large lattice) and medical evaluations for each operator.  

 
 

GROUT FOR STRUCTURES 9-30-11 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, or decks.  Mix and place grout in 
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accordance with the manufacturer’s recommendations, the applicable sections of the 
Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the 
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the 
manufacturer to determine if the pre-packaged grout selected is suitable for the required 
application. 

When using an approved pre-packaged grout, a grout mix design submittal is not required. 

The grout shall be free of soluble chlorides and contain less than one percent soluble 
sulfate.  Supply water in compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the 
manufacturer and Engineer.  The quantity and gradation of the aggregate shall be in 
accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the 
manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each 
container.  Admixtures with an expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout 
shall expand no more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material 
certification showing results of tests conducted to determine the properties listed in the 
Standard Specifications and to assure the material is non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at 
least 5000 psi.  Compressive strength in the laboratory shall be determined in accordance 
with ASTM C109 except the test mix shall contain only water and the dry manufactured 
material.  Compressive strength in the field will be determined by molding and testing 4” x 
8” cylinders in accordance with AASHTO T22.  Construction loading and traffic loading 
shall not be allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the 
grout shall not be less than 80. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 
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oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 
remove excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air 
temperature measured at the location of the grouting operation in the shade away from 
artificial heat is below 45°F. 

Provide grout at a rate that permits proper handling, placing and finishing in accordance 
with the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use 
grout free of any lumps and undispersed cement.  Agitate grout continuously before 
placement. 

Control grout delivery so the interval between placing batches in the same component does 
not exceed 20 minutes. 

The Engineer will determine the locations to sample grout and the number and type of 
samples collected for field and laboratory testing.  The compressive strength of the grout 
will be considered the average compressive strength test results of 3 cube or 2 cylinder 
specimens at 28 days. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 

 

 
ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 

RENOVATION ACTIVITIES 

1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 
thoroughly inspect the bridge or affected components for the presence of asbestos 
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos 
surveys.  The inspection must be performed by a N.C. accredited asbestos inspector with 
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos 
inspector must conduct a thorough inspection, identifying all asbestos-containing material 
as required by the Environmental Protection Agency National Emission Standards for 
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, 
Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project 
location map, photos of existing structure, the date of inspection and the name, N.C. 
accreditation number, and signature of the N.C. accredited asbestos inspector who 
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performed the inspection and completed the report. The cover sheet of the report shall 
include project identification information. Place the following notes on the cover sheet of 
the report and check the appropriate box: 

___ ACM was found              
___ ACM was not found 

2.0 REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, 
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is 
to be removed from a structure and this work must be completed by a contractor 
prequalified by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 
61, Subpart M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and 
Miscellaneous which does not meet the NESHAP RACM. 

3.0 DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 
Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 
Asbestos Permit applications require an original signature and must be submitted to the 
HHCU 10 working days prior to beginning demolition activities.  The 10 working day 
period starts based on the post-marked date or date of hand delivery.  Demolition that does 
not begin as originally notified requires submission of a separate revision form HHCU 
3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A, 
Subchapter 41C, Article .0605 for directives on revision submissions. 
 
Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 
Fax: (919) 870-4808 

4.0 SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and 
NESHAP requirements must be followed.  For projects involving permitted RACM 
removals, both the applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  
Contact information is as follows: 
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Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777 
 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 
 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 

5.0 ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 
N.C. accredited inspectors, as well as associated forms for demolition notifications and 
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:  

www.epi.state.nc.us/epi/asbestos/ahmp.html 

6.0 BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 
for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 
inspections, reports, permitting and notifications. 
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STANDARD SPECIAL PROVISIONS 
 
 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be 
subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for 
transportation project work performed pursuant to contract in any fiscal year other than the current 
fiscal year is subject to appropriations by the General Assembly.  Transportation project contracts 
shall contain a schedule of estimated completion progress, and any acceleration of this progress shall 
be subject to the approval of the Department of Transportation provided funds are available.  The 
State reserves the right to terminate or suspend any transportation project contract, and any 
transportation project contract shall be so terminated or suspended if funds will not be available for 
payment of the work to be performed during that fiscal year pursuant to the contract.  In the event of 
termination of any contract, the contractor shall be given a written notice of termination at least 60 
days before completion of scheduled work for which funds are available.  In the event of termination, 
the contractor shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with 
Subarticle 108-13(E) of the 2012 Standard Specifications. 
 
 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be 
rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, 
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Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on the seed 
analysis label.  Tolerances as applied by the Association of Official Seed Analysts will NOT be 
allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized 
for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum 
of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain 
more than 2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by 
the North Carolina Department of Agriculture shall not fall below 70%, which includes both dormant 
and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to 
above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 
approved. 
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 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be 
approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 
approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 
approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
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 Yellow Blossom Sweet Clover 
ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-
25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  
Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for 
Potential Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and 
Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” with 
“completion”. 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 
“Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, replace 
“Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  
“Table 1081-4”. 
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Division 12 
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 
“POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 
235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:  ࢃ ൌ ࡼ√ࡰࡸ ൊ ૚૝ૡ, ૙૙૙ 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 
delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 
“1631.01”. 
 
 
 
 
 
 
PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the 
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 
moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate 
or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
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Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, 
ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 
noxious weeds. 

 
 
 
 
MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE 
CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
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This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in the 
minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed 
of all Federal and State Laws affecting his contract. 
 
 
 
AWARD OF CONTRACT 
(6-28-77)(Rev 2/16/2015) Z-6 

 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of 
the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Transportation 
(49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it will affirmatively 
insure that the contract entered into pursuant to this advertisement will be awarded to the lowest 
responsible bidder without discrimination on the ground of race, color, or national origin”. 
 

TITLE VI AND NONDISCRIMINATION 
 

I. Title VI Assurance 
During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, 
"DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, 
(hereinafter referred to as the Regulations), which are herein incorporated by reference and made a 
part of this contract. 

(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the contract, 
shall not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor shall not 
participate either directly or indirectly in the discrimination prohibited by section 21.5 of the 
Regulations, including employment practices when the contract covers a program set forth in 
Appendix B of the Regulations. 

(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by the contractor for work to be 
performed under a subcontract, including procurements of materials or leases of equipment, each 
potential subcontractor or supplier shall be notified by the contractor of the contractor's obligations 
under this contract and the Regulations relative to nondiscrimination on the grounds of race, color, or 
national origin. 

(4) Information and Reports: The contractor shall provide all information and reports required by 
the Regulations or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the North Carolina 
Department of Transportation (NCDOT) or the Federal Highway Administration (FHWA) to be 
pertinent to ascertain compliance with such Regulations, orders and instructions. Where any 
information required of a contractor is in the exclusive possession of another who fails or refuses to 
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furnish this information the contractor shall so certify to the NCDOT, or the FHWA as appropriate, 
and shall set forth what efforts it has made to obtain the information. 

(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the 
nondiscrimination provisions of this contract, the NCDOT shall impose such contract sanctions as it 
or the FHWA may determine to be appropriate, including, but not limited to:  

(a) Withholding of payments to the contractor under the contract until the contractor 
complies, and/or  
(b) Cancellation, termination or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) 
through (6) in every subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Regulations, or directives issued pursuant thereto.  

The contractor shall take such action with respect to any subcontractor procurement as the NCDOT or 
the FHWA may direct as a means of enforcing such provisions including sanctions for 
noncompliance: provided, however, that, in the event a contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or supplier as a result of such direction, the contractor 
may request the NCDOT to enter into such litigation to protect the interests of the NCDOT, and, in 
addition, the contractor may request the United States to enter into such litigation to protect the 
interests of the United States. 

 

II. Title VI Nondiscrimination Program  
Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United States 
shall, on the grounds of race, color, or national origin, be excluded from participation in, be denied 
the benefits of, or be subjected to discrimination under any program or activity receiving Federal 
financial assistance.” The broader application of nondiscrimination law is found in other statutes, 
executive orders, and regulations (see Section III, Pertinent Nondiscrimination Authorities), which 
provide additional protections based on age, sex, disability and religion. In addition, the 1987 Civil 
Rights Restoration Act extends nondiscrimination coverage to all programs and activities of federal-
aid recipients and contractors, including those that are not federally-funded. 

Nondiscrimination Assurance 
The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no person 
shall on the ground of race, color, national origin, sex, age, and disability, be excluded from 
participation in, be denied the benefits of, or be otherwise subjected to discrimination under any 
program or activity conducted by the recipient, as provided by Title VI of the Civil Rights Act of 
1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights authorities, 
whether those programs and activities are federally funded or not. 

Obligation 
During the performance of this contract, the Contractor and its subcontractors are responsible for 
complying with NCDOT’s Title VI Program. The Contractor must ensure that NCDOT’s Notice of 
Nondiscrimination is posted in conspicuous locations accessible to all employees and subcontractors 
on the jobsite, along with the Contractor’s own Equal Employment Opportunity (EEO) Policy 
Statement. The Contractor shall physically incorporate this “TITLE VI AND 
NONDISCRIMINATION” language, in its entirety, into all its subcontracts on federally-assisted 
and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors into all 
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subsequent lower tier subcontracts.  The Contractor and its subcontractors shall also physically 
incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent lower tier 
subcontracts on Federal-aid highway construction contracts only.  The Contractor is also responsible 
for making its subcontractors aware of NCDOT’s Discrimination Complaints Process, as follows: 
 
FILING OF COMPLAINTS 

1. Applicability – These complaint procedures apply to the beneficiaries of the NCDOT’s 
programs, activities, and services, including, but not limited to, members of the public, 
contractors, subcontractors, consultants, and other sub-recipients of federal and state funds. 

2. Eligibility – Any person or class of persons who believes he/she has been subjected to 
discrimination or retaliation prohibited by any of the Civil Rights authorities, based upon race, 
color, sex, age, national origin, or disability, may file a written complaint with NCDOT's Civil 
Rights office.  The law prohibits intimidation or retaliation of any sort.  The complaint may be 
filed by the affected individual or a representative, and must be in writing. 

3. Time Limits and Filing Options – A complaint must be filed no later than 180 calendar days 
after the following: 

 The date of the alleged act of discrimination; or 
 The date when the person(s) became aware of the alleged discrimination; or 
 Where there has been a continuing course of conduct, the date on which that conduct was 

discontinued or the latest instance of the conduct. 

Title VI and other discrimination complaints may be submitted to the following entities: 

 North Carolina Department of Transportation, Office of Equal Opportunity & Workforce 
Services (EOWS), External Civil Rights Section, 1511 Mail Service Center, Raleigh, NC  27699-
1511; 919-508-1808 or toll free 800-522-0453 

 US Department of Transportation, Departmental Office of Civil Rights, External Civil Rights 
Programs Division, 1200 New Jersey Avenue, SE, Washington, DC  20590; 202-366-4070 

Federal Highway Administration, North Carolina Division Office, 310 New Bern 
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

Federal Highway Administration, Office of Civil Rights, 1200 New Jersey Avenue, 
SE, 8th Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-0752 

Federal Transit Administration, Office of Civil Rights, ATTN: Title VI Program 
Coordinator, East Bldg. 5th Floor – TCR, 1200 New Jersey Avenue, SE, Washington, 
DC 20590 

Federal Aviation Administration, Office of Civil Rights, 800 Independence Avenue, 
SW, Washington, DC 20591, 202-267-3258 

 US Department of Justice, Special Litigation Section, Civil Rights Division, 950 Pennsylvania 
Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-218-5228 

4. Format for Complaints – Complaints must be in writing and signed by the complainant(s) 
or a representative and include the complainant’s name, address, and telephone number.  
Complaints received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant for 
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confirmation or revision before processing. Complaints will be accepted in other languages 
including Braille. 

5. Discrimination Complaint Form – Contact NCDOT EOWS at the phone number above to 
receive a full copy of the Discrimination Complaint Form and procedures. 

6. Complaint Basis – Allegations must be based on issues involving race, color, national origin, 
sex, age, or disability.  The term “basis” refers to the complainant’s membership in a protected 
group category. Contact this office to receive a Discrimination Complaint Form 

Protected 
Categories 

Definition Examples Applicable Statutes and 
Regulations 

FHWA FTA 
Race An individual belonging to 

one of the accepted racial 
groups; or the perception, 
based usually on physical 
characteristics that a person is 
a member of a racial group 

Black/African American, 
Hispanic/Latino, Asian, 
American Indian/Alaska 
Native, Native 
Hawaiian/Pacific 
Islander, White 

Title VI of 
the Civil 
Rights Act 
of 1964;  
49 CFR Part 
21;  
23 CFR 200 

Title VI of 
the Civil 
Rights Act 
of 1964;  
49 CFR 
Part 21;  
Circular 
4702.1B 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National 
Origin 

Place of birth. Citizenship is 
not a factor. Discrimination 
based on language or a 
person’s accent is also 
covered. 

Mexican, Cuban, 
Japanese, Vietnamese, 
Chinese 

Sex Gender Women and Men 1973 
Federal-Aid 
Highway 
Act 

Title IX of 
the 
Education 
Amendmen
ts of 1972 

Age Persons of any age 21 year old person Age Discrimination Act of 
1975 

Disability Physical or mental 
impairment, permanent or 
temporary, or perceived. 

Blind, alcoholic, para-
amputee, epileptic, 
diabetic, arthritic 

Section 504 of the 
Rehabilitation Act of 
1973; Americans with 
Disabilities Act of 1990  

 
III. Pertinent Nondiscrimination Authorities  
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest agrees to comply with the following non-discrimination statutes and authorities, including, 
but not limited to:  
 Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  
 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects);  

 Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 
basis of sex);  
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 Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27;  

 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

 Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex);  

 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs 
or activities” to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);  

 Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis 
of disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as implemented 
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;  

 The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex);  

 Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations;  

 Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100);  

 Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

 Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits 
employment discrimination on the basis of race, color, religion, sex, or national origin);  

 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of DOT-
assisted contracts in the Department's highway, transit, and airport financial assistance programs, 
as regards the use of Disadvantaged Business Enterprises (DBEs); 

 Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and 
proposal notices that are generally applicable to all Federal-aid construction projects and must be 
made a part of, and physically incorporated into, all federally-assisted contracts, as well as 
appropriate subcontracts and purchase orders, particularly Sections II (Nondiscrimination) and III 
(Nonsegregated Facilities). 
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ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied at 
the project level.  Instead, these requirements will be applicable on an annual basis for each contractor 
administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 
provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 
funded projects located in North Carolina.  However, priority shall be given to training employees on 
NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within a 
reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 
discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be contacted 
by the Department to determine the number of trainees that will be assigned for the upcoming 
calendar year.  At that time the Contractor shall enter into an agreement with the Department to 
provide a self-imposed on-the-job training program for the calendar year.  This agreement will 
include a specific number of annual training goals agreed to by both parties.  The number of training 
assignments may range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers 
in the construction craft/operator positions.  Preference shall be given to providing training in the 
following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  The 
Department will review and recommend for acceptance to FHWA the new classifications proposed by 
contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  The number of trainees shall be distributed among the work classifications 
on the basis of the contractor’s needs and the availability of journeymen in the various classifications 
within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been employed 
as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere 
to the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and 
the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at least 
50 percent of the specific program requirement.  Trainees will be allowed to be transferred between 
projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 
NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
 
 
 
NAME CHANGE FOR NCDENR: 
(1-19-16)  Z-11 
 

Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special 
Provisions, Permits or Plans that reference is made to “NCDENR” or “North Carolina Department of 
Environment and Natural Resources”, replace with “NCDEQ” or North Carolina Department of 
Environmental Quality” respectively, as the case may be. 
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LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

 
 
The undersigned intends to perform work in connection with the above contract upon execution of the bid 
and subsequent award of contract by the Local Public Agency as: 
 
Name of MBE/WBE/DBE Subcontractor_____________________________________________ 
 
Address_______________________________________________________________________ 
 
City_____________________________State_____________________________Zip_________ 
 

Please check all that apply: 
Minority Business Enterprise (MBE)____ 
Women Business Enterprise (WBE)_____ 

Disadvantaged Business Enterprise (DBE)____ 
 

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina 
Department of Transportation. The above named subcontractor is prepared to perform the described work 
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract 
upon execution of the bid and subsequent award of contract by the Local Public Agency. The above named 
subcontractor is prepared to perform the described work at the estimated Commitment Total for 
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated 
below. 
 
Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE 
Commitment Items sheet: 

Amount $ _______________ 
 

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit 
Prices and Quantities. This commitment total is based on estimated quantities only and most likely will 
vary up or down as the project is completed. Final compensation will be based on actual quantities of work 
performed and accepted during the pursuance of work. The above listed amount represents the entire dollar 
amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other 
forms of non-written representations shall serve to add, delete, or modify the terms as stated. 
 
This document shall not serve in any manner as an actual subcontract between the two parties. A separate 
subcontractor agreement will describe in detail the contractual obligations of the bidder and the 
MBE/WBE/DBE subcontractor. 
 
Affirmation 
 
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract 
for the estimated dollar value as stated above. 
 
__________________________________________                ______________________________________ 
             Name of MBE/ WBE/ DBE Subcontractor                                                              Name of Bidder 
 
_________________________________________________                  _____________________________________________ 
                                  Signature / Title                                                                                     Signature / Title 
 
_________________________________________________                  _____________________________________________ 
                                            Date                                                                                                         Date 
  

NAME OF BIDDER: CONTRACT: 
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 LISTING OF MBE/WBE SUBCONTRACTORS      Sheet ________ of  ________  

Firm Name and Address Circle 
One Item No. Item Description * Agreed upon 

Unit Price 
** Dollar Volume of 

Item 
Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

 
* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the 
MBE/WBE subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the 
contract. 
 

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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 LISTING OF MBE/WBE SUBCONTRACTORS         Sheet ________ of  ________ 

Firm Name and Address Circle 
One Item No. Item Description * Agreed upon 

Unit Price 
** Dollar Volume of 

Item 
Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

Name 

 
 

MBE 
    

Address 
 

 

WBE     

 
* The Dollar Volume shown in this column shall be 
the Actual Price Agreed Upon by the Prime 
Contractor and the MBE/WBE subcontractor, and 
these prices will be used to determine the percentage 
of the MBE/WBE participation in the contract. 
 

** Dollar Volume of MBE/WBE Subcontractor 
Percentage of Total Contract Bid Price: 

** Dollar Volume of MBE Subcontractor     $ ____________ 
 
MBE Percentage of Total Contract Bid Price  ___________% 
 
** Dollar Volume of WBE Subcontractor     $ ____________ 
 
WBE Percentage of Total Contract Bid Price  ___________% 

 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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SUBSTITUTE FORM W-9 
VENDOR REGISTRATION FORM 

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 
 

Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is not 
provided, you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is reported to the 
Internal Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS. 

 
INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD 
CORPORATION OR PARTNERSHIP       : ENTER YOUR LEGAL BUSINESS NAME 

NAME:       
 

MAILING ADDRESS: STREET/PO BOX:       
 

CITY, STATE, ZIP:       
 

DBA / TRADE NAME (IF APPLICABLE):       

 
 INDIVIDUAL (use Social Security No.) SOLE PROPRIETER (use SS No. or Fed ID No.) 

 

   CORPORATION (use Federal ID No.) PARTNERSHIP   (use Federal ID No.)      

   ESTATE/TRUST (use Federal ID no.) STATE OR LOCAL GOVT. (use Federal ID No.)  

   OTHER / SPECIFY        

 
SOCIAL SECURITY NO.       - -      (Social Security #) 

                 OR 
FED.EMPLOYER IDENTIFICATION NO.       -      (Employer Identification #)

 
COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE: 

REMIT TO ADDRESS: STREET / PO BOX:       
                          CITY, STATE, ZIP: 

 

       

 
Participation in this section is voluntary.  You are not required to complete this section to become a registered vendor. The information below will in no way affect the vendor 
registration process and its sole purpose is to collect statistical data on those vendors doing business with NCDOT.  If you choose to participate, circle the answer that best fits your 
firm’s group definition. 

What is your firm’s ethnicity? ( Prefer Not To Answer,  African American,  Native American,  Caucasian American,  Asian 
American, 

Hispanic American,  Asian-Indian 
American, Other:  

      ) 
 

What is your firm’s gender? ( Prefer Not to Answer, Male, Female)     Disabled-Owned Business?  ( Prefer Not to Answer,  Yes,  No)

  
IRS CERTIFICATION                            

Under penalties of perjury, I certify that: 
 The number shown on this form is my correct taxpayer identification and 
 I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that I am subject to 

backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, 
and 

 I am a U.S. person (including a U.S. resident alien). 
 

       

NAME (Print or Type)  TITLE (Print or Type) 
          
SIGNATURE  DATE PHONE NUMBER

 
To avoid payment delays, completed forms should be returned promptly to the Contract Administrator.   
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. 
§ 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and 
is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, 
or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as Prequalified 
 
 
Attest  By  

Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 
Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

 
AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the 
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the 
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

   
Signature of Witness  Signature of Member/Manager/Authorized Agent 

  Select appropriate title 

   
   

Print or type Signer's name  Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 
in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the 
Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the 
United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the 
State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), 
fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  
On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill in the name of the third 
joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as Prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as Prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 
taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder 
has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the 
work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 
anyone with a contract with the State, or from any person seeking to do business with the State.  By execution of any 
response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware 
that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   

 
Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, 
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in 
restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. 
§ 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and 
is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under 
the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also 
includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, 
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, 
or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 
 

 
 

 Signature of Contractor, Individually 

  
  
 Print or type Signer's Name 

  
  

Signature of Witness  

  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Municipality if at any time 

the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Municipality, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549.  A copy of the Federal 
Rules requiring this certification and detailing the definitions and coverages may be obtained from 
the Municipality project representative. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any 

lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in Municipal contracts, unless authorized by the 
Municipality. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he 

will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Municipality, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless he knows that the certification is erroneous.  The bidder may decide the 
method and frequency by which he will determine the eligibility of his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Municipality may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to 
other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 
statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of 
this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in 

his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with 
this submittal.  An explanation will not necessarily result in denial of participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified 
bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 
 
  

Check here if an explanation is attached to this certification. 
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CONTRACT ITEMS 
 

                                                     Work Order No.                        WBS# 17BP.10.R.64                                        
 
                                   3/16/2016 Remove and Replace Bridge # 315 Over Jacks Branch on SR 1639 (Pope Road)          
 

                                             County                                Anson                               

LINE 
NO. 

MASTER ITEM 
NO. 

SEC. 
NO. 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY

UNIT UNIT PRICE
TOTAL 

AMOUNT

1. 0000100000-N 800 MOBILIZATION 1 LS    

2. 0000400000-N 801 CONSTRUCTION SURVEYING 1 LS    

3. 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUBBING 1 ACR    

4. 0030000000-N SP 
BRIDGE APPROACH FILL - SUB REGIONAL TIER, 
STA. 12+29.00 -L- 

1 LS    

5. 0057000000-E 226 UNDERCUT EXCAVATION 50 CY    

6. 0063000000-N SP GRADING 1 LS    

7. 0318000000-E 300 
FOUNDATION CONDITIONING MATERIAL, MINOR 
STRUCTURES 

10 TON    

8. 0320000000-E 300 FOUNDATION CONDITIONING GEOTEXTILE 30 SY    

9. 0366000000-E 310 15" RC PIPE CULVERTS, CLASS III 84 LF    

10. 0995000000-E 340 PIPE REMOVAL 21 LF    

11. 1220000000-E 545 INCIDENTAL STONE BASE 25 TON    

12. 1330000000-E 607 INCIDENTAL MILLING 100 SY    

13. 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE B25.0B 258 TON    

14. 1498000000-E 610 
ASPHALT CONC INTERMEDIATE COURSE, TYPE 
I19.0B 

220 TON    

15. 1519000000-E 610 ASPHALT CONC SURFACE COURSE, TYPE S9.5B 177 TON    

16. 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 35 TON    

17. 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 2 EA    

18. 2367000000-N 840 FRAME WITH TWO GRATES, STD. 840.29 2 EA    

19. 2556000000-E 846 SHOULDER BERM GUTTER 24 LF    

20. 3030000000-E 862 STEEL BM GUARDRAIL 187.5 LF    

21. 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5 EA    

22. 3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE  III 4 EA    

23. 3270000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 350 2 EA    

24. 3285000000-N SP GUARDRAIL ANCHOR UNITS, TYPE M-350 2 EA    

25. 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 590 LF    

26. 3557000000-E 866 ADDITIONAL BARBED WIRE 590 LF    

27. 3578000000-N SP REMOVE AND RESET EXISTING GATE 2 EA    

28. 3578000000-N SP STEEL POSTS FOR WOVEN WIRE FENCE, 7'-6" LONG 17 EA    

29. 3578000000-N SP STEEL POSTS FOR WOVEN WIRE FENCE, 8'-0" LONG 47 EA    
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30. 3649000000-E 876 RIP RAP, CLASS B 35 TON    

31. 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 347 SY    

32. 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 200 SF    

33. 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE MOUNTED) 84 SF    

34. 4445000000-E 1145 BARRICADES (TYPE III) 56 LF    

35. 5325600000-E 1510 6" WATER LINE 457 LF    

36. 5540000000-E 1515 6" VALVE 2 EA    

37. 5649000000-N 1515 RECONNECT WATER METER 1 EA    

38. 5800000000-E 1530 ABANDON 6" UTILITY PIPE 450 LF    

39. 6000000000-E 1605 TEMPORARY SILT FENCE 315 LF    

40. 6009000000-E 1610 STONE FOR EROSION CONTROL, CLASS B 90 TON    

41. 6012000000-E 1610 SEDIMENT CONTROL STONE 35 TON    

42. 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR    

43. 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100 LB    

44. 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEEDING 0.5 TON    

45. 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF    

46. 6029000000-E SP SAFETY FENCE 100 LF    

47. 6030000000-E 1630 SILT EXCAVATION 80 CY    

48. 6036000000-E 1631 MATTING FOR EROSION CONTROL 875 SY    

49. 6038000000-E SP PERMANENT SOIL REINFORCEMENT MAT 70 SY    

50. 6042000000-E 1632 1/4" HARDWARE CLOTH 55 LF    

51. 6048000000-E SP FLOATING TURBIDITY CURTAIN 15 SY    

52. 6071010000-E SP WATTLE 50 LF    

53. 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB    

54. 6084000000-E 1660 SEEDING & MULCHING 0.5 ACR    

55. 6087000000-E 1660 MOWING 0.5 ACR    

56. 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB    

57. 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25 TON    

58. 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50 LB    

59. 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON    

60. 6111000000-E SP IMPERVIOUS DIKE 40 LF    

61. 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR    

62. 6117000000-N SP RESPONSE FOR EROSION CONTROL 13 EA    

   STRUCTURE ITEMS      

63. 8035000000-N 402 
REMOVAL OF EXISTING STRUCTURE AT STA. 
12+29.00 -L- 

1 LS    
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64. 8096000000-E 450 PILE EXCAVATION IN SOIL 49 LF    

65. 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 50 LF    

66. 8112730000-N 450 PDA TESTING 1 EA    

67. 8121000000-N 412 
UNCLASSIFIED STRUCTURE EXCAVATION AT STA. 
12+29.00 -L- 

1 LS    

68. 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 47.6 CY    

69. 8210000000-N 422 BRIDGE APPROACH SLABS, STA. 12+29.00 -L- 1 LS    

70. 8217000000-E 425 REINFORCING STEEL (BRIDGE) 6684 LB    

71. 8364000000-E 450 HP 12 X 53 STEEL PILES 150 LF    

72. 8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL 160 LF    

73. 8608000000-E 876 RIP RAP, CLASS II (2'-0" THICK) 248 TON    

74. 8657000000-N 430 ELASTOMERIC BEARINGS 1 LS    

75. 8753100000-E 430 3'-0" X 2'-9" PRESTRESSED CONC BOX BEAMS 800 LF    

76. 8860000000-N SP ASBESTOS ASSESSMENT 1 LS    

   Total Bid for Project  $    

 

CONTRACTOR          

   ADDRESS                   

                                         

 
 

   Federal ID No.            

Contr. License No.        

    Telephone No.     

 Vendor No.           

 

 
 
 
 
 
 

CORPORATE 
SEAL 

 
Authorized Agent       Title 

 
Signature    Date 

 
Witness    Title 

 
Signature    Date 
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ADDENDUM(S) 
  SPD 25-100 
(3-3-2014) 

 
 
 
 
ADDENDUM #1 
 
I, ________________________ representing ____________________________________ 
 (SIGNATURE) 
 
Acknowledge receipt of Addendum #1. 
 
 
 
ADDENDUM #2 
 
I, ________________________ representing ____________________________________ 
 (SIGNATURE) 
 
Acknowledge receipt of Addendum #2. 
 
 
 
ADDENDUM #3 
 
I, ________________________ representing ____________________________________ 
 (SIGNATURE) 
 
Acknowledge receipt of Addendum #3. 
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