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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION     10     DISTRICT__2__   

CONTRACT PROPOSAL 
 

WBS ELEMENT: 43197.3.1 COUNTY: Mecklenburg 

TIP#: SS-4910AL 

FA#: NA 

LOCATION: 
Intersection of Harrisburg Rd. (SR-2805) and Cambridge Commons 

Dr. 

TYPE OF WORK: 
Roundabout Paving, Grading, Drainage, Concrete Monolithic Islands, 

and Thermoplastic Pavement Markings 

BID OPENING: June 12, 2013 at 10:00 A.M. 

DATE OF AVAILABILITY: July 1, 2013 

COMPLETION DATE: September 8, 2013 

 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 

PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE 

LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY 

NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR 

CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  BIDDERS 

SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 

PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND 

REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 

STATUTES OF NORTH CAROLINA. 

 
   

NAME OF BIDDER  N.C. CONTRACTOR’S  LICENSE NUMBER 

 

 

ADDRESS OF BIDDER 
 

 

***DO NOT SEPARATE THE BID SHEET FROM THE PROPOSAL!*** 
 

 

RETURN BIDS TO:  Mr. Randy Bowers 

NC Department of Transportation 

716 West Main Street 

Albemarle, NC  28001 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements, except that bids may be 

prepared by electronic means as described elsewhere in the proposal.  Failure to comply with any requirement shall 

cause the bid to be considered irregular and may be grounds for rejection of the bid. 

 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 

2. All entries on the bid sheet, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items shall 

be written in figures. 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 

the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 

determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in 

ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number 

 e. Contractor's License Number 

 8. Bids submitted by corporations shall bear the seal of the corporation. 

 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a contract 

pursuant to an award. 

11. A bid bond or deposit is not required when submitting a bid for this project. 

12. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 

ENGINEER'S OFFICE AT 716 WEST MAIN STREET, ALBEMARLE, NC  28001 BY 10:00 A.M. ON  

 JUNE 12, 2013. 

 

13. If delivered by mail, the sealed envelope shall be addressed as follows: 

 

Mr. Randy Bowers 

NC Department of Transportation 

716 West Main Street 

Albemarle, NC  28001 

 

14. The sealed bid must display the following statement on the bottom left-hand corner of the sealed envelope: 

QUOTATION FOR WBS# 43197.3.1 TO BE OPENED JUNE 12, 2013 AT 10:00 A.M. 

                                            
The award of the contract, if it is awarded, will be made to the lowest 

responsible Bidder in accordance with Section 102 (excluding 102-2 and 102-10) of 

the 2012 Standard Specifications for Roads and Structures.  The lowest 

responsible Bidder will be notified that his bid has been accepted and that he 

has been awarded the contract.  NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT 

Standard Provisions 

 

 

 

COMPUTER BID PREPARATION (OPTIONAL) 
(7-18-11) 102 SPI 1-18 

 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of a 

personal computer.  For electronic bid preparation the Contractor shall download the Expedite program 

from the NCDOT “Project Letting” website.  Then download the appropriate .ebs electronic file of line 

items and quantities unique to each project from the Division Office’s website. 

 

The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump 

sum prices for those items which must be bid in order to provide a complete bid for the project, and any 

MBE/WBE or DBE participation in the appropriate section of the Expedite program.  When these entries 

have been made, the program will automatically prepare a complete set of itemized proposal sheets which 

will include the amount bid for the various items and the total amount bid for the project in addition to the 

unit or lump sum prices bid.  The computer generated itemized proposal sheets shall be printed and signed 

by a duly authorized representative in accordance with Subarticle 102-8(A)(8).  This set of itemized 

proposal sheets, when submitted together with the appropriate proposal, will constitute the bid and shall be 

delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO BIDDERS.  

If the Bidder submits his bid on computer generated itemized proposal sheets, bid prices shall not be 

written on the itemized proposal sheets bound in the proposal.  The computer generated itemized proposal 

sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by the Contractor and shall be 

submitted to the Department with the bid. 

 

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal sheets 

and those contained on the CD furnished by the Contractor, the unit or lump sum prices submitted on the 

printed and signed itemized proposal sheets shall prevail. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except that 

a bid may be submitted on computer generated itemized proposal sheets in which case the entries on the 

itemized proposal sheets will not be required to be in ink.  Changes to any entry on the computer generated 

itemized proposal sheets shall be made in accordance with requirement Number (6) of the 

INSTRUCTIONS TO BIDDERS.  When the computer generated itemized proposal sheets are not signed 

and received with the proposal, the bid will be considered irregular. 
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GENERAL 
 

This contract is for Roundabout Grading, Paving, Drainage, Concrete Monolithic Islands, and 

Thermoplastic Pavement Markings at the intersection of Harrisburg Rd. (SR-2805) and 

Cambridge Commons Dr. in Mecklenburg County.   All work and materials shall be in accordance 

with the provisions of the General Guidelines of this contract, the Project Special Provisions, the North 

Carolina Department of Transportation 2012 Standard Specifications for Roads and Structures, the North 

Carolina Department of Transportation Roadway Standard Drawings, and the current edition of the 

Manual on Uniform Traffic Control Devices (MUTCD). 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 

regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 

 

 

 

AUTHORITY OF THE ENGINEER 
 

The Engineer for this project shall be the Division Engineer, Division 10, Division of Highways, North 

Carolina Department of Transportation, acting directly or through his duly authorized representatives. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work 

performed and as to the rate of progress of the work; all questions which may arise as to the interpretation 

of the contract; and all questions as to the acceptable fulfillment of the contract on the part of the 

Contractor.  His decision shall be final and he shall have executive authority to enforce and make effective 

such decisions and orders as the Contractor fails to carry out promptly. 

The Contractor will be required to obtain written approval from the Engineer for any subcontract work 

performed on this project prior to the subcontracted work being performed in accordance with Article 108-

6 of the NCDOT Standard Specifications for Roads and Structures. 

 

 

 

MATERIALS AND TESTING 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the 

Standard Specifications and the Department's "Materials and Tests Manual."  However the Engineer may 

reduce the frequency of sampling and testing where he deems it appropriate for the project under 

construction. 

All steel products which are permanently incorporated into this project shall be domestically produced.  

The Contractor shall furnish a notarized certification certifying that steel products conform to this 

requirement. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required 

by the Standard Specifications.  Material which is not properly certified will not be accepted. 

Delivery tickets for all material paid by weight, shall be furnished in accordance with Section 106-7 of the 

Standard Specifications and shall include the following information:  
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1. NCDOT Work Order Number 

 2. Date 

 3. Time issued  

 4. Type of material 

 5. Gross weight 

 6. Tare weight 

 7. Net weight of material  

 8. Plant location 

 9. Truck number 

 10. Contractor's name 

 11. Public weighmaster's stamp or number 

 12. Public weighmaster's signature or initials in ink 

 13. Job mix formula number 

 

 

 

BASIS OF PAYMENT AND CLAIMS 
 

The quantity of unit or lump sum prices and payment will be full compensation for all work, including, 

but not limited to supervision, labor, transportation, fuels, lubricants, repair parts, equipment, machinery 

and tools, materials necessary for the prosecution and completion of the work.  The quantities contained 

herein are estimated only and the quantity to be paid for shall be the actual quantities which were used on 

the project. 

 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved 

by the Engineer.  All invoices for payment shall be completely and legibly filled out with all appropriate 

information supplied and shall be signed by an authorized representative of the Contractor. 

 

Payment to the Contractor will be made only for the actual quantities of the various items that are 

completed and accepted in accordance with the terms of the contract.  Unless otherwise specified, all 

contract pay items will be produced, placed and paid in accordance with the  Standard Specifications.  In 

no case will the total amount paid to the contractor exceed the total contract quote by more than ten 

percent without prior written request from the Division Engineer to Fiscal Section. 

 

 

 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 
 

The Contractor's attention is directed to the fact that Article 104-5 pertaining to revised contract unit prices 

will not apply to this contract.  Any claims for additional compensation and/or extension of the completion 

date shall be submitted to the Division Engineer with detailed justification with the final invoice.  The 

failure to submit the claim(s) with the final invoice may be a bar to recovery.  Please be advised that 

General Statute 136-29 of the Road and Highway Laws of North Carolina  provides that a contractor who 

has not received the amount he claims he is due under the contract may submit a written verified claim to 

the State Highway Administrator within sixty (60) days after receipt of the final statement.  The mailing 

address for the State Highway Administrator is:  N. C. Department of Transportation, 1536 Mail Service 

Center, Raleigh, NC 27699-1536. 
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CONTRACT  PAYMENT AND PERFORMANCE  BOND 
 

The successful bidder will be required to execute both a payment bond and a performance bond for a 

contract of $300,000 or more.  The successful bidder, within 14 calendar days after the notice of award is 

received by him, shall provide the Department with a contract payment bond and a contract performance 

bond each in an amount equal to 100 percent of the amount of the contract.  All bonds shall be on the State 

bond forms which will can be located @ www.NCDOT.org.  The corporate surety furnishing the bonds 

shall be authorized to do business in the State.  The successful bidder’s failure to file acceptable bonds 

within 14 calendar days after the notice of award is received by him shall be just cause for rescinding the 

award of the contract. 

 

 

PAYMENT AND RETAINAGE 
 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved 

by the Engineer.  The amount of partial payments will be based on the work accomplished and accepted as 

the last day of the approved pay period.  All requests for payment shall be made on the form furnished to 

the Contractor by the Department of Transportation.  The form shall be completely and legibly filled out 

with all appropriate information supplied and shall be signed by an authorized representative of the 

Contractor.  Disadvantaged Business Enterprise (DBE) participation shall be listed in the appropriate 

spaces on all requests for payment.   If there is no participation the word “None” or the figure “0” shall be 

entered.  An amount equal to five percent (5%) of the total amount due on the partial pay estimate may be 

deducted and retained until after the final inspection.  One hundred percent (100%) payment shall be made 

after successful completion of the work as verified by the final inspection. 

 

                                              

              

VENDOR NUMBERS 

 

Attention Contractors 

 
Effective immediately, NCDOT will begin tracking the work of all subcontractors including 

DBE/MB/WB subcontractors. When the bids are prepared, all subcontractors, their vendor number, and 

other information must be shown on the “ Listing of Subcontractors” sheet found in the bid package. Most 

subcontractors have already been assigned a vendor number by the Raleigh office. If the subcontractor 

does not have an NCDOT vendor number, he must complete a W-9 form and may submit it to Mr. Randy 

Bowers, DDC Engineer at 716 West Main Street, Albemarle, NC 28001.  A vendor number will then be 

issued. 

 

If you have questions regarding vendor numbers, you may contact Ms. Cindy Iorlano at                   

(704) 983-4400. 

 

 

SUPERVISION BY CONTRACTOR 
 

At all times during the life of the project the Contractor shall provide one permanent employee who shall 

have the authority and capability for overall responsibility of the project and who shall be personally 
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available at the work site within 24 hours notice.   Such employee shall be fully authorized to conduct all 

business with the subcontractors, to negotiate and execute all supplemental agreements, and to execute the 

orders or directions of the Engineer. 

At all times that work is actually being performed, the Contractor shall have present on the project one 

competent individual who is authorized to act in a supervisory capacity over all work on the project, 

including work subcontracted.  The individual who has been so authorized shall be experienced in the type 

of work being performed and shall be fully capable of managing, directing, and coordinating the work; of 

reading and thoroughly understanding the contract, and plans; and receiving and carrying out directions 

from the Engineer or his authorized representatives.  He shall be an employee of the Contractor unless 

otherwise approved by the Engineer. 

The Contractor may, at his option, designate one employee to meet the requirements of both positions.  

However, whenever the designated employee is absent from the work site, an authorized individual 

qualified to act in a supervisory capacity on the project shall be present. 

 

 

 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) RG 152 

 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor 

or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 

landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 

employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control 

and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human Services, 

Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).  

This prohibition covers those vendors and contractors who:  

 

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and contractors 

are encouraged to review Executive Order 24 and G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 

prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 

Agencies to determine if those agencies have adopted Executive Order 24. 
 

 

 

 

SUBLETTING OF CONTRACT 
 

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion 

thereof; or his right, title, or interest therein; without written consent of the Engineer.  Subletting of this 

contract or any portion of the contract shall conform to the requirements of Article of 108-6 of the 

Standard Specifications.  
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DEFAULT OF CONTRACT 
 

The Department of Transportation shall have the right to declare a default of contract for breach by the 

Contractor of any material term or condition of the contract.  Default of contract shall be in accordance 

with the terms, conditions, and procedures of Article 108-9 of the Standard Specifications.   

 

 

EXTENSION OF CONTRACT TIME 
 

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary 

requirements necessary to issue the purchase order will not constitute grounds for extension of the contract 

time.  If the Contractor has fulfilled all preliminary requirements for the issuance of a purchase order, and 

the purchase order authorization is not available by the date of availability, the Contractor shall be granted 

an extension equal to the number of calendar days the purchase order authorization is delayed after the 

date of availability. 

 

 

NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.  The 

Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or 

acceptance testing required.  

 

 

SAFETY VESTS 
 

All Contractors’ personnel, all subcontractors and their personnel, and any material suppliers and their 

personnel must wear an OSHA Approved reflective vest or outer garment at all times while on the project. 

 

                                                    

 

TWELVE MONTH GUARANTEE 
(7-15-03) SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve months 

following the date of final acceptance of the work for maintenance and shall replace such defective 

materials and workmanship without cost to the Department. The Contractor will not be responsible 

for damage due to faulty design, normal wear and tear, for negligence on the part of the 

Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of 

twelve months, then the manufacturer’s guarantee shall apply for that particular piece of 

equipment or material. The Department’s first remedy shall be through the manufacturer although 

the Contractor is responsible for invoking the warranted repair work with the manufacturer.  The 

Contractor’s responsibility shall be limited to the term of the manufacturer’s guarantee. NCDOT 

would be afforded the same warranty as provided by the Manufacturer. 
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This guarantee provision shall be invoked only for major components of work in which the Contractor 

would be wholly responsible for under the terms of the contract.  Examples would include pavement 

structures, bridge components, and sign structures.  This provision will not be used as a mechanism to 

force the Contractor to return to the project to make repairs or perform additional work that the 

Department would normally compensate the Contractor for.  In addition, routine maintenance activities 

(i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.  

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.   

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and approval 

prior to the work being performed. 

 

 

 

EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 

32, the first sentence of the second paragraph and the first word of the second sentence of the second 

paragraph. 

 

 

 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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DIVISION CONTRACT 

Special  Provisions 
 

 

SCOPE OF WORK 

 
This contract is for Roundabout Grading, Paving, Drainage, Concrete Monolithic Islands, and 

Thermoplastic Pavement Markings at the intersection of Harrisburg Rd. (SR-2805) and Cambridge 

Commons Dr. in Mecklenburg County.    

    

CONTRACT TIME AND LIQUIDATED DAMAGES 
 

The date of availability for this project is July 1, 2013.  If the Contractor has not received written 

authorization by this date, he shall contact the Department representative for verbal authorization.  Any 

ensuing delay in issuance of the purchase order or division contract number shall not constitute a valid 

reason for extending the completion date.  The Contractor may begin work prior to the date of availability 

upon approval of the Engineer or his duly authorized representative.  If such approval is given, and the 

Contractor begins work prior to the date of availability, the Department of Transportation will assume no 

responsibility for any delays caused prior to this date by any reason whatsoever, and such delays, if any, 

will not constitute a valid reason for extending the completion date.   

No work will be permitted and no authorization will be issued until all required bonds and prerequisite 

conditions and certifications have been satisfied. 

 

The completion date for this project is September 8, 2013.  No extensions will be authorized except as 

authorized by Article 108-10 of the Standard Specifications.  

  

Liquidated  damages for this contract are Five Hundred  Dollars ($500.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME #1 AND LIQUIDATED DAMAGES 
 

The Contractor shall complete the required work of installing, maintaining and removing the traffic 

control devices for lane closures and restoring traffic to its normal pattern.  The Contractor shall not close 

or narrow a lane of traffic on Harrisburg Rd. (SR-2805) or Cambridge Commons Dr. during the following 

time restrictions or until Phase 2 begins:  

 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Friday                                                                                                                               

6:00 a.m. to 9:00 a.m. 

4:00 p.m. to 6:00 p.m. 

 

Liquidated  Damages for Intermediate Contract # 1 are One Thousand Dollars ($1000.00) per 

hour or any portion thereof. 
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HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

 

 For any unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 

 For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 a.m. January 2nd.  If 

New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 a.m. the following 

Tuesday. 
 

 For Easter, between the hours of 6:00 a.m. Thursday and 9:00 a.m. Monday. 
 

 For Memorial Day, between the hours of 6:00 a.m. Friday and 9:00 a.m. Tuesday. 
 

 For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and 9:00 

a.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of 6:00 

a.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday after 

Independence Day. 
 

 For Labor Day, between the hours of 6:00 a.m. Friday and 9:00 a.m. Tuesday. 
 

 For Thanksgiving Day, between the hours of 6:00 a.m. Wednesday and 9:00 a.m. Monday. 
 

 For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas Day and 9:00 

a.m. the following Tuesday after the week of Christmas Day. 
 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, 

Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane 

closures are not required during these periods, unless otherwise directed by the Engineer. 
 

The time of availability for this intermediate contract work shall be the time the Contractor begins to 

install all traffic control devices for lane closures according to the time restrictions listed herein. 
 

The completion time for this intermediate contract work shall be the time the Contractor is required to 

complete the removal of all traffic control devices for lane closures according to the time restrictions stated 

herein and place traffic in a 2-lane, 2-way pattern. 
 

The liquidated damages are ONE THOUSAND DOLLARS ($1000.00) per hour. 
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 INTERMEDIATE CONTRACT TIME #2 AND LIQUIDATED DAMAGES 
 

ICT #2 shall begin no later than July 14, 2013.  The contractor shall coordinate with NCDOT – Traffic 

Services (704) 982-1998 to ensure all detour signs, message boards, etc.. are installed and ready for use 

prior to ICT # 2 beginning.  The contractor will be allowed up to six (6) weeks to complete all work 

associated with Phases 2, 3 and 4 of this contract.  All work associated with Phase 1shall be complete prior 

to any work beginning in Phase 2.  This six week time period shall be continuous from the date ICT # 2 

begins.  ICT #3 begins immediately upon completion of ICT #2.  

 

Liquidated  Damages for Intermediate Contract Time # 2 are One Thousand Dollars ($1000.00) 

per day or any portion thereof. 

 

 

INTERMEDIATE CONTRACT TIME #3 AND LIQUIDATED DAMAGES 
 

The contractor shall coordinate with NCDOT – Traffic Services (704) 982-1998 to ensure that all detour 

sign changes are complete and ready for use prior to ICT # 3 beginning.  ICT #3 begins immediately upon 

the completion of ICT #2.  The contractor will be allowed up to two (2) weeks, not to exceed the contract 

completion date, to complete all work associated with Phase 5 and 6 of this contract.  This two week time 

period shall be continuous from the date Phase 5 begins until Phase 6 is complete.  

 

Liquidated  Damages for Intermediate Contract Time # 3 are One Thousand Dollars ($1000.00) 

per day or any portion thereof. 

 

 

NIGHT OPERATIONS 
 

Verification of any city or county permits, required for night work, shall be provided to the Engineer if the 

contractor wants to work at night.  Also, before the contractor begins his operations during night hours, he 

shall submit in writing, a full and complete plan for traffic control and construction lighting which shall be 

approved by the engineer prior to construction. 

 

All traffic control devices used outside of closure areas shall meet the requirements for night use as set 

forth in the North Carolina Department of Transportation Standard Specifications for Roads and 

Structures, North Carolina Department of Transportation Roadway Standard Drawings, and the current 

Manual of Uniform Traffic Control Devices (MUTCD).  

 

 

PROSECUTION OF WORK 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the 

time he begins the work until completion and final acceptance of the project.  The Contractor will not be 

permitted to suspend his operations except for reasons beyond his control or except where the Engineer has 

authorized a suspension of the Contractor’s operations in writing. 

 

It is further the intent that the Contractor shall pursue the work diligently with workmen in sufficient 

numbers, abilities, and supervision, and with the equipment, materials, and methods of construction as 

may be required to complete the work described in the contract, or as may be amended, by the completion 

date. 
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In the event that the Contractor’s operations are suspended in violation of the above  provisions, the sum of 

$500.00 will be charged to the contractor for each and every calendar day that such suspension takes 

place.  The said amount is hereby agreed upon as liquidated damages.  Liquidated damages chargeable 

due to suspension of the work will be additional to any liquidated damages that may become chargeable 

due to failure to complete the work by the completion date. 

 

 

UTILITY CONFLICTS 
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the 

precise locations of all utilities prior to beginning construction.  Utility owners shall be contacted a 

minimum of 48 hours prior to the commencement of operations.  Special care shall be used in working 

around or near existing utilities, protecting them when necessary to provide uninterrupted service.  In the 

event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and 

shall cooperate with the owner, or his representative, in the restoration of service in the shortest time 

possible.  Existing fire hydrants shall be kept accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 

working in the vicinity of utilities in order to insure the safety of construction personnel and the public.  

Utilities damaged by the Contractor due to his negligence will be repaired at the Contractor’s expense. 

 

 

LOCATING EXISTING UNDERGROUND UTILITIES 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a 

specific written description of the location in the locate request. 

 

 

 

UTILITY CONTACTS                                                                                                                                                                          

                                                                                             

AT&T……………………………………………………Danny Mounts (704) 424-1522 

 

CMUD Water/Sewer…………………………………………..Bill Deal (704) 399-2221 

 

Duke Energy……………………………………………Steve Schrapper (704) 382-1570 

 

Level 3…………………………………………………Ron Zamorano (704) 357-6213 

 

Piedmont Natural Gas………………………………………Rene Lewis (704) 634-3838 
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Time Warner Cable……………………………………….Gregg Brown (704) 378-3545 

 

TW Telecom………………………………………………..Dave Boeck (704) 731-2923 

 

                                                          

 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(10-16-07)(Rev. 5-21-13) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 

part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 

to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 

meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 

replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 

greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed MBE and WBE participation along with a listing of the committed 

MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 

the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, and 

regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 

business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 

in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 

stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 

regarded as manufacturers or regular dealers within the meaning of this section. 
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North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the 

same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 

CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 

and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl

acement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For

m%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as 

a written joint check agreement among the parties providing full and prompt disclosure of the expected use 

of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%

20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Su

bcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 

project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).doc 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com

parison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business Enterprises 

are established for this contract: 

 

(A) Minority Business Enterprises 4.0% 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the contract as set 

forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be reported 

to the Department. 

 

(B) Women Business Enterprises 2.0% 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the contract as 

set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be reported 

to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 

as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory 

can be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 

committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 

MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time 

of bid will be used toward overall race-neutral goals.  Only those firms with current MBE and 

WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE 

and WBE participation.  The Contractor shall indicate the following required information: 
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Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read publicly during the 

opening of bids.  The Department will not consider these bids for award and the proposal will be rejected. 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 

participation, including the names and addresses on Listing of MBE and 

WBE Subcontractors contained elsewhere in the contract documents in order for the bid to 

be considered responsive.  Bidders shall indicate the total dollar value of the MBE and 

WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This 

form shall be completed in its entirety. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 

time of the bid-letting, that MBE’s or WBE’s participation will not count towards 

achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall 

enter the word “None”; or the number “0”; or if there is participation, add the value on the Listing 

of MBE and WBE Subcontractors contained elsewhere in the contract documents. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 

responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  

In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it 

performs on the contract with its own forces.  However, all the work that is performed by the MBE or 

WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE or 

WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit 

toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 

puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will 

perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE 

Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be 

obtained through MBE participation with MBE certified subcontractors or documented through a good 

faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two 

goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE 

and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  

This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 

calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 

official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 

MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE 

participation will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the 

commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith 

efforts for the goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the 

eighth calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on 

the next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 

specific goal(s). 

 

One complete set and six (6) copies of this information shall be received in the office of the Engineer no 

later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 

of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may 

include written subcontractor quotations, telephone log notations of verbal quotations, or other types of 

quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 

goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 

sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 

aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 

effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 

mandatory checklist. 
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(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have the 

capability to perform the work of the contract.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation 

shall provide the opportunity to MBEs/WBEs within the Division and surrounding Divisions 

where the project is located.  The bidder must determine with certainty if the MBEs/WBEs are 

interested by taking appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 

to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE 

participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 

participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for MBEs/WBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 

and capabilities as well as contract goals into consideration.  However, the fact that there 

may be some additional costs involved in finding and using MBEs/WBEs is not in itself 

sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as 

such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the 

work of a contract with its own organization does not relieve the bidder of the 

responsibility to make good faith efforts.  Bidding contractors are not, however, required to 

accept higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 

specific groups, organizations, or associates and political or social affiliations (for example, union 

vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of bids 

in the bidder’s efforts to meet the project goal. 
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(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business assistance 

offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 

recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening 

NCDOT’s Business Development Manager in the Business Opportunity and Work Force 

Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you may 

reasonably raise the question of whether, with additional reasonable efforts the apparent 

successful bidder could have met the goals.  If the apparent successful bidder fails to meet 

the MBE and WBE goals, but meets or exceeds the average MBE and WBE participation 

obtained by other bidders, the Department may view this, in conjunction with other factors, 

as evidence of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made 

to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 

a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 

appeal the determination made by the Committee, they shall provide written notification to the Engineer.  

The appeal shall be made within 2 business days of notification of the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 
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be based upon the value of work actually performed by the MBE/WBE and the actual payments to 

MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 

may be counted toward the MBE contract goal requirement.  The same holds for work that a WBE 

subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not 

count toward the MBE contract goal requirement.  Again, the same holds true for the work that a 

WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor 

subcontracts a significantly greater portion of the work of the contract than would be expected on 

the basis of standard industry practices, it shall be presumed that the MBE or WBE is not 

performing a commercially useful function.  The MBE/WBE may present evidence to rebut this 

presumption to the Department.  The Department's decision on the rebuttal of this presumption 

may be subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the MBE or 

WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 

portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE 

regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 

or insurance specifically required for the performance of a DOT-assisted contract, provided 

the fees or commissions are determined to be reasonable and not excessive as compared 

with fees and commissions customarily allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 
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transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined to 

be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of the 

work of the contract and is carrying out its responsibilities by actually performing, managing, and 

supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 

also be responsible with respect to materials and supplies used on the contract, for negotiating 

price, determining quality and quantity, ordering the material and installing (where applicable) and 

paying for the material itself.  To determine whether a MBE/WBE is performing a commercially 

useful function, the Department will evaluate the amount of work subcontracted, industry 

practices, whether the amount the firm is to be paid under the contract is commensurate with the 

work it is actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not be 

a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 

on the contract using trucks it owns, insures, and operates using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including an owner-operator 

who is certified as a MBE.  The same holds true that a WBE may subcontract the work to 

another WBE firm, including an owner-operator who is certified as a WBE.  When this 

occurs, the MBE or WBE who subcontracts work receives credit for the total value of the 

transportation services the subcontracted MBE or WBE provides on the contract.  It should 

be noted that every effort shall be made by MBE and WBE contractors to subcontract to 

the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the 

goal requirement.  This, however, may not always be possible due to the limitation of firms 

in the area.  If the MBE or WBE firm shows a good faith effort has been made to reach out 

to similarly certified transportation service providers and there is no interest or availability, 

and they can get assistance from other certified providers, the Engineer will not hold the 

prime liable for meeting the goal. 
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(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 

entitled to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from working 

for others during the term of the lease with the consent of the MBE/WBE, so long as the 

lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 

may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 

payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE 

or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 

MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 

to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-

MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may 

only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for 

the termination. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 

Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 

submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 

committed WBE is terminated for good cause, an additional WBE that was submitted at the time 

of bid may be used to fulfill the WBE goal.  A good faith effort will only be required for removing 

a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 

cover the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 

terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 

taken.  Such documentation shall include, but not be limited to, the following: 
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(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 

the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the Department 

will not require the Contractor to solicit replacement MBE/WBE participation equal to the 

remaining work to be performed by the decertified firm.  The participation equal to the 

remaining work performed by the decertified firm will count toward the contract goal 

requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another similarly certified MBE/WBE subcontractor to perform at least the same amount 

of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do 

the same amount of work, a good faith effort must be submitted to NCDOT (see A herein 

for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 

committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 

Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 

Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 

MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 

contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 

shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
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When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 

on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 

type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, 

and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 

Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 

of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 

subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 

following month.  Failure to submit this information accordingly may result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 

of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and 

final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from being approved for further 

work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 

of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 
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The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor 

Payment Information) with each invoice.  Invoices will not be processed for payment until the DBE-IS is 

received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 
 

 

GRADING 
 

The Contractor is to grade this project to the typical sections and details shown.  Grading shall be 

comprehensive grading as defined in Section 226 of the Standard Specifications, and shall include 

excavation for paved shoulder construction, cutting and removal of paved or concrete driveways which 

intersect the roadway, reshaping, grading and compacting roadway shoulders and ditches. Pavement 

removal, removal of existing concrete curb & gutter, and all shoulder construction will be 

included in the cost for grading.. Contractor will restore all driveways to original or better condition. 

Any borrow will be incidental to comprehensive grading but undercut will be measured and paid for as 

Undercut Excavation (CY),see 226-3 of the  Specifications.  

It shall be the Contractor's responsibility to dispose of any waste material or to furnish any borrow material 

needed.  No material may be wasted or removed from the project unless approved by the Engineer. 

The Contractor shall shape, compact, and grade the ditches and shoulders to the lines, grades, and typical 

sections established by the plans or as directed by the Engineer.  Roadway ditches shall be cleaned, 

reshaped and maintained until final acceptance of the project.  The Contractor shall grade the roadway 

ditches so that the continuous drainage at driveway at driveway pipes shall be maintained.  However, it 

shall not be the Contractor's responsibility to remove existing internal obstructions from driveway pipes. 

The Contractor shall excavate only that portion of shoulder area to which Asphalt Concrete Base Course 

can be placed during the same day's operations.   No open excavation adjacent to the roadway is permitted 

after working hours.  The excavated area shall be uniformly graded, well compacted, and free of debris 

and loose material.  Areas which the Contractor excavates but is unable to place Asphalt Concrete Base 

Course for shall be backfilled and made safe at the end of the work day.  The contractor shall provide 

"weep" cuts at intervals to prevent water retention between the pavement and excavation windrow in the 

event of rain. 

The Contractor shall remove any portion of paved driveways which are in conflict with the shoulder 

widening.  A straight uniform edge shall be established for removal of the pavement by sawing or cutting 

the pavement prior to removal.  Driveways which equal or exceed the pavement design of the shoulder 

widening and have a compatible surface grade may be left in place at the discretion of the Engineer. 

The Contractor shall extend the excavation around the radii of intersecting streets to form a uniform 

transition.  In sections which do not begin or end at an intersection, the Contractor shall excavate and pave 

a minimum 50 foot transition taper at the beginning and end of the widened section.  Access shall be 

maintained to all driveways within the project limits at all times.  The Contractor shall restore all unpaved 

driveways to conditions acceptable to the Department of Transportation.  Stone shall be placed in unpaved 

driveways as directed by the Engineer or his representative.  Payment for stone for driveways shall be 

made under the item "Incidental Stone Base." 
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Paved driveways or driveway pipes damaged by the Contractor's equipment or operations shall be 

replaced, repaired or otherwise restored to original condition and state of repair by the Contractor within 

15 calendar days of notification by the Engineer.  The contractor is advised to make a detailed 

investigation of the original state of such features prior to commencing operations. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE 
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 

turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 

designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 

exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 

turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all 

of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream 

turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, operation 

of the pit and discharge can continue as long as the stream turbidity levels are not increased due to 

the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 

locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought 

into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the 

Contractor shall define the point at which the discharge enters into the State’s surface waters and the 

appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 

the point at which the discharge enters these waters.  Upstream sampling location shall be located so that it 

is not influenced by backwater conditions and represents natural background conditions.  Downstream 

sampling location shall be located at the point where complete mixing of the discharge and receiving water 

has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced into 

jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface is 

observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be 

reduced to a level where sediment deposition does not occur.  Staining of wetland surfaces from suspended 

clay particles, occurring after evaporation or infiltration, does not constitute sedimentation.  No activities 

shall occur in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation will be 

considered an indication of possible adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be maintained 

in a log within the project records.  Records will include, at a minimum, turbidity test results, time, date 
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and name of sampler.  Should the Department’s test results exceed those of the Contractor’s test results, an 

immediate test shall be performed jointly with the results superseding the previous test results of both the 

Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water 

quality standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  Other 

Tier I methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.  

Tier II Methods are also noncompensatory and are options that may be needed for protection of rare or 

unique resources or where special environmental conditions exist at the site which have led to additional 

requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland 

Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the 

specific site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique 

resources or special environmental conditions, Tier II Methods may be required by regulators on a case by 

case basis per supplemental agreement. 

 

The Contractor may use caution exchange capacity (CEC) values from proposed site borings to plan and 

develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 

indicate a high potential for turbidity and should be avoided when dewatering into surface water is 

proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

 

 

 

UNDERCUT EXCAVATION 
 

Undercut excavation will be performed in accordance with Section 225 of the Standard Specifications and 

as directed by the Engineer.  The contract unit bid price per cubic yard will include all incidentals 

associated with performing this work. This work will be paid for under Section 226-3 of the 

STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES.  

 

 

 

 

BORROW EXCAVATION (PIPE INSTALLATION) 
 

Borrow excavation used for the purpose of Grading is considered incidental to Lump Sum Grading and 

will be covered by Section 226 of the NCDOT Standard Specifications for Roads and Structures. 

Any Borrow excavation to be paid for is to replace unsuitable material, as determined by the Engineer, 

during pipe installation. 

Payment will be made under: 

 

Pay Item             Pay Unit 

Borrow Excavation           CY 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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DENSITY TEST 
 

Density tests may be taken in accordance with the Standard Specifications or as directed by the Engineer.  

The Contractor shall shape and compact the subgrade in the widened area to the satisfaction of the 

Engineer. 

 

 

MATERIALS 
(2-21-12) (Rev. 3-19-13) 1000, 1005, 1078, 1080, 1081, 1087, 1092 SP10 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the finished 

concrete surface. 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 
TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 
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Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-gate 

Rounded 

Aggregate 

Angular 

Aggre-gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 
B Slip 

Formed 
2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - Flow-able - - 40 100 

Flowable Fill 
non-excavatable 

125 as needed as needed as needed as needed - Flow-able - - 100 as needed 

Pavement 

4,500 
design, field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 

form 

3.0 
hand 

place 

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 as needed as needed as needed as needed as needed 
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Prestress per contract 
See Table 

1078-1 

See Table 

1078-1 
- - 8 - 564 as needed - - 

 

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 

the following: 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the 

following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance 

Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in 

AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product has been 

tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of 

the description for Type 3A. 

 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 

following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other 

fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system 

will obtain 125% of the specified required yield strength of the fixture.  Furnish certification that, for the 

particular bolt grade, diameter and embedment depth required, the anchor system will not fail by adhesive 

failure and that there is no movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as 

the minimum Portland cement concrete compressive strength used in this test.  Use adhesives that meet 

Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
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Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the 

following: 

 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 

 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with 

the following: 

 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 

 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following 

after the first paragraph: 

 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without 

crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be 

crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than a 

LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B, 

6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 

 

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 

Minimum Coefficient of Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
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B
lu

e
 

Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

 

 

 

INCIDENTAL STONE 
 

Incidental stone shall be placed and compacted in areas as directed by the Engineer.  The contract unit bid 

price per ton will include all incidentals associated with performing this work. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) RR 19 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

Standard Specifications as modified herein.   

 

The base price index for asphalt binder for plant mix is $599.06 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals 

on May 1
st
, 2013. 

 

 

 

FINAL SURFACE TESTING NOT REQUIRED 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 

 

Final surface testing is not required on this project. 

 

 

 

TRENCHING FOR BASE COURSE 
(7-1-95) (Rev. 8-21-12) 610 SP6 R79AR 

 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance with the 

typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 

 

Perform the trenching for the base course on the same day that the base course is to be placed.  If the base 

course cannot be placed on the same day the trench section is excavated, backfill the trench with earth 

material and compact it to the satisfaction of the Engineer.  Once the trench is open, perform backfilling 

and re-opening of the trench at no cost to the Department. 

 

The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted 

by the Engineer.  In widening, operate equipment and conduct operations in the same direction as the flow 

of traffic. 

 

Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer.  Shape and 

compact the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt 

concrete base course in the widened areas in accordance with the provisions of Article 610-9 of the 

2012 Standard Specifications. 

 

Place the excavated material from trenching operation on the adjacent shoulder area as directed by the 

Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage as directed 

by the Engineer.  Remove all excavated material from all drives to provide ingress and egress to abutting 

properties and from in front of mailboxes and paper boxes.  Saw a neat edge and remove all asphalt and/or 

concrete driveways, and existing asphalt widening, as directed by the Engineer, to the width of the 

widening and dispose of any excavated concrete or asphalt materials.  Properly reconnect driveways. 

 

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  Properly 

dispose of any excess material remaining after this operation. 
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No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on 

shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be included in 

the bid unit price per ton for Asphalt Concrete Base Course, Type B25.0C. 

 

 

 

DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS 
(6-15-10) (Rev. 8-16-11) 848 SP8 R126 

 

Description 

 

Construct detectable warnings consisting of integrated raised truncated domes on proposed concrete curb 

ramps in accordance with the 2012 Standard Specifications, plan details, the requirements of the 28 CFR 

Part 36 ADA Standards for Accessible Design and this provision. 

 

Materials 

 

Detectable warning for proposed curb ramps shall consist of integrated raised truncated domes. The 

description, size and spacing shall conform to Section 848 of the 2012 Standard Specifications. 

 

Use material for detectable warning systems as shown herein.  Material and coating specifications must be 

stated in the Manufacturers Type 3 Certification and all Detectable Warning systems must be on the 

NCDOT Approved Products List. 

 

Install detectable warnings created from one of the following materials: precast concrete blocks or bricks, 

clay paving brick, gray or ductile iron castings, mild steel, stainless steel, and engineered plastics, rubber 

or composite tile.  Only one material type for detectable warning will be permitted per project, unless 

otherwise approved by the Engineer. 

 

(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, and when 

constructed of precast concrete they shall conform to the material requirements of Article 848-2 of 

the 2012 Standard Specifications. 

 

(B) Detectable Warnings shall consist of a base with integrated raised truncated domes, and may be 

comprised of other materials including, but not limited, to clay paving brick, gray iron or ductile 

iron castings, mild steel, stainless steel, and engineered plastics, rubber or composite tile, which are 

cast into the concrete of the curb ramps.  The material shall have an integral color throughout the 

thickness of the material.  The detectable warning shall include fasteners or anchors for attachment 

in the concrete and shall be furnished as a system from the manufacturer. 

 

Prior to installation, the Contractor shall submit to the Engineer assembling instructions from the 

manufacturer for each type of system used in accordance with Article 105-2 of the 2012 Standard 

Specifications.  The system shall be furnished as a kit containing all consumable materials and 

consumable tools, required for the application.  They shall be capable of being affixed to or 

anchored in the concrete curb ramp, including green concrete (concrete that has set but not 

appreciably hardened).  The system shall be solvent free and contain no volatile organic 

compounds (VOC).  The static coefficient of friction shall be 0.8 or greater when measured on top 

of the truncated domes and when measured between the domes in accordance with ASTM C1028 

(dry and wet).  The system shall be resistant to deterioration due to exposure to sunlight, water, salt 
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or adverse weather conditions and impervious to degradation by motor fuels, lubricants and 

antifreeze. 

 

(C) When steel or gray iron or ductile iron casting products are provided, only products that meet the 

requirements of Subarticle 106-1(B) of the 2012 Standard Specifications may be used.  Submit to 

the Engineer a Type 6 Certification, catalog cuts and installation procedures at least 30 days prior 

to installation for all. 

 

Construction Methods 

 

(A) Prior to placing detectable warnings in proposed concrete curb ramps, adjust the existing subgrade 

to the proper grade and in accordance with Article 848-3 of the 2012 Standard Specifications. 

 

(B) Install all detectable warning in proposed concrete curb ramps in accordance with the 

manufacturer’s recommendations. 

 

Measurement and Payment 

 

Detectable Warnings installed for construction of proposed curb ramps will not be paid for separately.  

Such payment will be included in the price bid for Concrete Curb Ramps. 

 

 

DRIVEWAYS AND PRIVATE PROPERTY 
 

The Contractor shall maintain access to driveways for all residents, businesses, and property owners 

throughout the life of the project. 

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or 

within the project limits of this contract.  Any driveway paved by a Contractor which ties into an NCDOT 

system road being paved by the Contractor must be paved either prior to the road paving project or after its 

completion. 

 

CONCRETE CURB AND GUTTER AND ISLANDS 
 

All concrete curb and gutter shall be constructed in accordance with Section 846 of the Standard 

Specifications and Roadway Standard Drawing 846.01.  Concrete shall be Class -B- for 2’-6”curb & 

gutter and 5” monolithic islands.  All 1’6” Curb & Gutter and 7” Truck Mountable Concrete Islands shall 

be Class -AA- concrete with black tint.  All concrete shall be given a light broom finish with the brush 

marks parallel to the curb line or gutter line.  Concrete shall be of a North Carolina Department of 

Transportation approved mix design dispatched from a currently certified production facility.  No concrete 

shall be placed until the forms and base have been inspected and approved by the Department of 

Transportation.  Curb and gutter placed by machine shall not be placed until the stringline and base have 

been inspected and approved by the Department of Transportation. 

 

The contract unit bid price per linear foot will include all incidentals associated with performing this work.  

This includes but is not limited to removing damaged 1’6” or 2’6” curb and gutter, disposing of same and 

replacing with new 1’6” or 2’-6” concrete curb and gutter.  The black tint for the 1’-6” Curb and Gutter 

and 7” Truck Mountable Concrete Island is considered incidental to each item. 
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Payment will be made under: 

 

Pay Item           Pay Unit 
1'-6" Concrete Curb and Gutter with Black Tint, Class AA Concrete……………………...LF 

2’-6” Concrete Curb and Gutter ……………………………………………………………LF 

7” Truck Mountable Concrete Island with Black Tint, Class AA Concrete……………......SY 

 

 

 

ROUNDABOUT APPROACH LANE USE PAVEMENT MARKINGS (FISH 

HOOK ARROWS) 
 

The contractor may use either extruded thermoplastic (90 MILS) or heated-in-place thermoplastic for this 

line item.  Details for this item are provided in the project plans. 

 At locations where Roundabout Approach Lane Use Pavement Markings are called for on the plans and a 

pay item for Roundabout Approach Lane Use Pavement Markings is included in the contract, Roundabout 

Approach Lane Use Pavement Markings will be measured as each and paid as the actual number of 

Roundabout Approach Lane Use Pavement Markings that have been satisfactorily placed and accepted. 

Payment will be made under: 

Pay Item          Pay Unit 

Roundabout Approach Lane Use Pavement Markings (Fish Hook Arrows)       Each 

 

 

 

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES 
(7-1-95) (Rev. 8-21-12) 858 SP8 R97R 

 

The Contractor's attention is directed to Article 858-3 of the 2012 Standard Specifications.  Cast iron or 

steel fittings will not be permitted for the adjustment of manholes, meter boxes, and valve boxes on this 

project. 

 

 

TRAFFIC CONTROL 
(DDC) 

 

Maintain traffic in accordance with Divisions10, 11 and 12 of the Standard Specifications and the 

following provisions: 

 

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 

and details for the Advance Work Zone signing in contract) or a slow-moving operation as shown in 

details of this contract.  Use a moving operation only if the minimum speed maintained at all times is 3 

mph with no stops that narrow or close a lane of travel.  If the moving operation is progressing slower than 

3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, except in the 

immediate work zone where lane closures are allowed as determined by the Engineer. 
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Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 

1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 

and 1180.01 when closing a lane of travel in a stationary work zone such as pavement patching,  

 

resurfacing, or pavement marking removal.  Properly ballasted cones may be used instead of drums for 

lane closures during daylight hours.  However, drums are required for the upstream taper portion of lane 

closures in all applications.  The stationary work zone shall be a maximum of 3 miles in length at any 

given time unless otherwise directed by the Engineer.  A pilot vehicle operation may be used in 

conjunction with flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer.  

During periods of construction inactivity, return the traffic pattern to the existing alignment and remove or 

cover any work zone signs.  When covering work zone signs, use an opaque material that prevents reading 

of the sign at night by a driver using high beam headlights.  Use material, which does not damage the sign 

sheeting.  Replace any obliterated markings as required by other sections of the Standard Specifications 

and the Engineer. 

 

When personnel and equipment are working on the shoulder adjacent to an undivided facility and within 5 

feet of an open travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 

1101.02 unless the work area is protected by barrier or guardrail.  When personnel and equipment are 

working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the 

nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work area is 

protected by barrier or guardrail.  When personnel and equipment are working within a lane of travel of an 

undivided or divided facility, close the lane according to the traffic control plans, Roadway Standard 

Drawings or as directed by the Engineer.  Conduct the work so that all personnel and equipment remain 

within the closed travel lane.  Do not work simultaneously, on both sides of an open travel way, within the 

same location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 15 

feet of the edge of travel way when work is being performed behind a lane closure on the opposite side of 

the travel way.  Perform work only when weather and visibility conditions allow safe operations as 

directed by the Engineer. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 

inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet in advance and a 

minimum of once every half mile throughout the uneven area. 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel 

lane that has an edge of pavement drop-off as follows:   

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.  

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.  

 

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no 

expense to the Department.  This work is not considered part of shoulder reconstruction. 

 

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker 

installation and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the 

vehicles and devices shown on the Moving Operation Caravan Detail(s) herein.  Traffic cones may be used 

when necessary to provide additional protection of wet pavement markings.  Ballast all traffic cones so 

they will not be blown over by traffic. 
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Submit a written sequence of operation for all maps to the Engineer at the first pre-construction meeting 

for approval by the Engineer.  Approved sequence cannot be altered without written permission of the 

Engineer. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  

Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop 

operations with the Engineer. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and 

make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on 

the bridge and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  

Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of 

supporting traffic without displacement or rutting before reopening closed lane.  Coordinate the 

resurfacing operations of the patched areas with the Engineer.   

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 

hours.  

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the 

end of each work day.  For partial or wheel track milling operations on multi-lane facilities, the lane being 

milled may be left closed and paved back within 72 hours.   

 

The following options are acceptable during Resurfacing and milling operations on two-way, two-lane 

facilities when the entire roadway or entire lane is to be milled: 

 

(A)  Mill a single lane and pave back by the end of each work day. 

(B)  Mill the entire width of roadway and pave back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on multi-lane facilities 

when all lanes or a single lane in one direction are to be milled: 

 

(A) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave 

back within 72 hours. 

(B)  Mill a single lane and pave back by the end of each work day. 

(C)  Mill a single lane, leave a lane closure in and pave back within 72 hours. 

 

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as directed by the 

Engineer.  A transverse joint shall be placed on the ramp at the terminal point of the gore.  Newly 

resurfaced lanes on the main roadway and the ramp shall be at the same elevation where traffic merges. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  

Sweep and remove all milled material from the roadway as soon as the daily milling operation is 

completed. Continue milling operations until the particular section of roadway being milled is complete.  

Remove any existing pavement adjacent to the milled area that has been damaged, and replace with patch 

material as directed by the Engineer.  

 

Maintain vehicular access in accordance with Section 1101-14 of the Standard Specifications using 

suitable backfill material approved by the Engineer. 
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Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross 

medians with equipment, except at properly designated interchanges.  

 

Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of 

existing pavement markings and markers in conjunction with the Roadway Standard Drawings to re-

establish the proposed pavement markings and markers unless otherwise directed by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications. 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to 

existing pavement marker removal prior to the end of the work day.  Dispose of existing pavement 

markers as directed by the Engineer. No direct payment will be made for this work, as it will be incidental 

to the paving operation. 

 

Payment will be made for the traffic control items that have been included in the contract.  No direct 

payment will be made for providing other traffic control as required herein, as the cost of same will be 

considered incidental to the work being paid for under those various traffic control items that have been 

included.  Where the Contractor maintains traffic as required herein but no specific pay items have been 

included in the contract, all associated costs will be considered incidental to the work being paid for under 

the various items in the contract.  

 

NOTE: This includes but is not limited to FLAGGERS. 

 

 

 

4” SCHEDULE 40 PVC ELECTRICAL CONDUIT WITH TWO EACH 90 

DEGREE ELBOWS AND CAPS 

 
4” Schedule 40 PVC Electrical Conduit with 2 Each 90 Degree Elbows and Caps will be measured and 

paid for by the actual linear foot of conduit installed.  Such price and payment will be full compensation 

for all work covered by this section, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the electrical conduit, 90 degree elbows, and caps. 

 

Payment will be made under: 

 

Pay Item           Pay Unit 
4” Schedule 40 PVC Electrical Conduit with 2 Each 90 Degree Elbows and Caps  LF 

 

 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 

sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether 

or not a National Pollution discharge Elimination System (NPDES) permit for the work is required. 

 



 42 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion 

and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the 

life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to 

manage the Contractor and subcontractor operations, insure compliance with Federal, State and 

Local ordinances and regulations, and manage the Quality Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the project 

erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall 

be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 

adequately implemented and maintained on the project and for conducting the quality control 

program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 

exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 

timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 

work platforms, temporary construction, pumping operations, plant and storage 

yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in jurisdictional 

areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 

any suspension of the work. 
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(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 

resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 

location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 

initialed and include the installation date of Best Management Practices.  These 

practices shall include temporary and permanent groundcover and be properly 

updated to reflect necessary plan and field changes for use and review by 

Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 

construction activities.  The permit references NCG010000, General Permit to Discharge 

Stormwater under the NPDES, and states that the Department shall incorporate the 

applicable requirements into its delegated Erosion and Sediment Control Program for 

construction activities disturbing one or more acres of land.  The Department further 

incorporates these requirements on all contracted bridge and culvert work at jurisdictional 

waters, regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 

concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any 

other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge 

outfalls at least once every 7 calendar days, twice weekly for construction related 

Federal Clean Water Act, Section 303(d) impaired streams with turbidity 

violations, and within 24 hours after a significant rainfall event of 0.5 inch that 

occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 

Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by 

Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 

areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 

Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 

NCS000250 requirements, and the applicable requirements of the General Permit, 

NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 

notify the Division of Water Quality Regional Office within 24 hours of becoming 

aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 

shall: 
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(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed 

areas with mulch/seed or vegetative cover on a section-by-section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate and 

where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 

review by the Engineer.  Maintain NPDES inspection records and make records 

available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 

follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above are 

taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple construction 

activities on small bridge or culvert replacement projects.  This request shall be approved by the 

Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 
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(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a 

Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 

Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, the 

certification number of the Level III-A Certified Designer on the design of the project erosion and 

sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 

Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 

personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the ethical 

responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing 

or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 

Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 

issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 

Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to the 

following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate 

Head of the company that employs the certificant. 
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A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after 

receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on 

the date specified on the certified notice.  Failure to appeal within the time specified will result in a waiver 

of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed to 

perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and 

any proficiency examination, at the conclusion of the specified suspension period, prior to having the 

certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct compensation will be 

made. 

 

 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING 

AND POLYACRYLAMIDE (PAM) 
 

Description  

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are devices utilized 

in temporary and permanent ditches to reduce runoff velocity and incorporate PAM into the construction 

runoff to increase settling of sediment particles and reduce turbidity of runoff. Temporary Rock Silt Checks  

 

Type A with Excelsior Matting and PAM are to be placed at locations shown on the plans or as directed. 

Installation shall follow the detail provided in the plans and as directed. Work includes furnishing materials, 

installation of Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing 

Temporary Rock Silt Checks Type A with Excelsior Matting and PAM.   

 

Materials  

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B.  

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of the 

Standard Specifications for these stone sizes.  



 47 

Matting shall meet the requirements of Excelsior Matting in section 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract.  

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. Soil 

samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM will be placed, and from offsite material used to construct the roadway, and analyzed for the 

appropriate PAM flocculant to be utilized with each Temporary Rock Silt Check Type A.  

  

Construction Methods  

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Section 1633-3(A) of the Standard 

Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided in the plans.  

Installation of matting shall be in accordance with the detail provided in the plans, and anchored by placing 

Class B stone on top of the matting at the upper and lower ends.  

Apply PAM at a rate of 3.5 ounces over the center portion of the Temporary Rock Silt Checks Type A and 

matting where the water is going to flow over. PAM applications shall be done during construction 

activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM 

until the project is accepted or until the Temporary Rock Silt Checks Type A with Excelsior Matting and 

PAM are removed, and shall remove and dispose of silt accumulations at the Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM when so directed in accordance with the requirements of Section 

1630 of the Standard Specifications.  

 

Measurement and Payment  

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with section 1633-5 of the 

Standard Specifications, or in accordance with specifications provided elsewhere in this contract.  

 

 

 

WATTLES WITH POLYACRYLAMIDE (PAM) 
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T2 

 

Description 

 

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are used 

on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be placed at locations 

shown on the plans or as directed.  Installation shall follow the detail provided in the plans and as directed.  

Work includes furnishing materials, installation of wattles, matting installation, PAM application, and 

removing wattles. 

 

Materials 

 

Wattle shall meet the following specifications: 

 

100% Curled Wood(Excelsior) Fibers 

Minimum Diameter 12 in. 

Minimum Density 2.5 lb/ft
3
 +/- 10% 

Net Material Synthetic 

Net Openings 1 in. x 1 in. 
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Net Configuration Totally Encased 

Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 

Stakes shall be used as anchors. 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving down into the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the 2012 Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length 

with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  Soil 

samples shall be obtained in areas where the wattles will be placed, and from offsite material used to 

construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with each wattle.  

The PAM product used shall be listed on the North Carolina Department of Environment and Natural 

Resources (NCDENR) Division of Water Quality (DWQ) web site as an approved PAM product for use 

in North Carolina. 

 

Construction Methods 

 

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each 

section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the wattle with a 

maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install a minimum of 2 

stakes on the upstream side of the wattle according to the detail provided in the plans.  Stakes shall be 

driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the top of the wattle.  

Drive stakes at an angle according to the detail provided in the plans. 

 

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and 

according to the detail provided in the plans and as directed.  Overlap adjoining sections of wattles a 

minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with 

Article 1631-3 of the 2012 Standard Specifications, or in accordance with specifications provided 

elsewhere in this contract. 

 

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a rate of 2 

ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  PAM applications shall be 

done during construction activities after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and 

shall remove and dispose of silt accumulations at the wattles when so directed in accordance with the 

requirements of Section 1630 of the 2012 Standard Specifications. 

 

Measurement and Payment 

 

Wattles will be measured and paid for by the actual number of linear feet of wattles which are installed 

and accepted.  Such price and payment will be full compensation for all work covered by this section, 
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including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary to install 

the Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the 2012 Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) will be measured and paid for by the actual weight in pounds of PAM applied to 

the wattles.  Such price and payment will be full compensation for all work covered by this section, 

including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary to apply 

the Polyacrylamide (PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide (PAM) Pound 

Wattle Linear Foot 

 

 

 

SEEDING AND MULCHING 
(2-19-08)                                                                                                      S-1 East 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as 

stated below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All 

rates are in pounds per acre. 

 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 
 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 

 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s 

request. 

 

Approved Tall Fescue Cultivars 
 

2
nd

 Millennium Duster Magellan Rendition 

Avenger Endeavor Masterpiece Scorpion 
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Barlexas Escalade Matador Shelby 

Barlexas II Falcon II, III, IV & V Matador GT Signia 

Barrera Fidelity Millennium Silverstar 

Barrington Finesse II Montauk Southern Choice II 

Biltmore Firebird Mustang 3 Stetson 

Bingo Focus Olympic Gold Tarheel 

Bravo Grande II Padre Titan Ltd 

Cayenne Greenkeeper Paraiso Titanium 

Chapel Hill Greystone Picasso Tomahawk 

Chesapeake Inferno Piedmont Tacer 

Constitution Justice Pure Gold Trooper 

Chipper Jaguar 3 Prospect Turbo 

Coronado Kalahari Quest Ultimate 

Coyote Kentucky 31 Rebel Exeda Watchdog 

Davinci Kitty Hawk Rebel Sentry Wolfpack 

Dynasty Kitty Hawk 2000 Regiment II  

Dominion Lexington Rembrandt  

 

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 

20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio 

is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 

analysis and as directed. 
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STANDARD SPECIAL PROVISIONS 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 

as follows:  

 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 

of allotments made to the Department of Transportation by the Director for the estimated payments for 

transportation project contract work to be performed in the appropriation fiscal year.  The allotments shall 

be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum 

contract authority contained in General Statute 143C-6-11(c).  Payment for transportation project work 

performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 

appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 

estimated completion progress, and any acceleration of this progress shall be subject to the approval of the 

Department of Transportation provided funds are available.  The State reserves the right to terminate or 

suspend any transportation project contract, and any transportation project contract shall be so terminated 

or suspended if funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given a written 

notice of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in accordance with 

the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Article 108-13(E), of the North Carolina Department of Transportation Standard Specifications for 

Roads and Structures, dated January 1, 2012. 

 

 

 

 

STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11)                                                                                                 Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  Seed 

not meeting the specifications shall be rejected by the Department of Transportation and shall not be 

delivered to North Carolina Department of Transportation warehouses.  If seed has been delivered it shall 

be available for pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 

Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by 

the North Carolina Department of Transportation. 
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Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 

Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and 

Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  Tolerances 

as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds 

except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed 

Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized for 

minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede 

and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert 

matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain more than 2% 

other crop seed nor more than 1% total weed seed.  The germination rate as tested by the North Carolina 

Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed.  Seed 

shall be labeled with not more than 7%, 5% or 2% inert matter (according to above specifications), 2% 

other crop seed and 1% total weed seed. 

 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are 

verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase orders 

of deficient seed lots will be credited with the percentage that the seed is deficient. 

 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 

approved. 

 

 Sericea Lespedeza 

 Oats (seeds) 
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Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 

144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 

 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 

 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 

approved. 

 

 Common or Sweet Sundangrass 

 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 

approved. 

 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 

 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 

 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(1-17-12) (Rev. 9-18-12) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-

25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 

1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential 

Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; 

and Line 33, replace “(6) Approval” with “(4) Approval”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 

replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe 

Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained 

Strength) of Type 5 geotextiles with “70%”. 

 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 

“POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:   

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace 

with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
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Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 

delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

 

 

 

 

STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 

moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 

limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at 

the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project 

sites located in the quarantined area or for any regulated article used on this project originating in a 

quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 

pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 
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9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 

 

 

 

STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 

($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of 

his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE 

CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this project 

is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in the 

minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 

all Federal and State Laws affecting his contract. 

 

 

 

STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev 7-21-09) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-

Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 

(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 

requirements typically associated with individual projects will no longer be applied at the project level.  

Instead, these requirements will be applicable on an annual basis for each contractor administered by the 

OJT Program Manager. 
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On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 

funded projects located in North Carolina.  However, priority shall be given to training employees on 

NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is a primary 

objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 

minority and women as trainees to the extent that such persons are available within a reasonable area of 

recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 

applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based 

on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with 

the Department.  At the beginning of each year, all contractors eligible will be contacted by the 

Department to determine the number of trainees that will be assigned for the upcoming calendar year.  At 

that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-

the-job training program for the calendar year. This agreement will include a specific number of annual 

training goals agreed to by both parties. The number of training assignments may range from 1 to 15 per 

contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the 

year.  A sample agreement is available at www.ncdot.org/business/ocs/ojt/.   

 

Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 

construction craft/operator positions.  Preference shall be given to providing training in the following 

skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training requirements 

that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where 

the training is oriented toward construction applications, training will be allowed in lower-level 

management positions such as office engineers and estimators.  Contractors shall submit new 

classifications for specific job functions that their employees are performing.  The Department will review 

and recommend for acceptance to FHWA the new classifications proposed by contractors, if applicable.  

New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and the number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level status. 

http://www.ncdot.org/business/ocs/ojt/
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The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to the subcontract.  

However, only the Contractor will receive credit towards the annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training.  The number of trainees shall be distributed among the work classifications on 

the basis of the contractor’s needs and the availability of journeymen in the various classifications within a 

reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been employed as a 

journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as requested 

shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with a 

certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 

by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 

minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 

the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 

Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 

the specific program requirement.  Trainees will be allowed to be transferred between projects if required 

by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List.  
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Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND 

ADDRESS 

MBE 

or 

WBE 

ITEM 

NO. 

ITEM 

DESCRIPTION 

* AGREED 

UPON 

UNIT 

PRICE 

** DOLLAR 

VOLUME OF 

ITEM 

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 

     

 

* The Dollar Volume shown in this column 

shall be the Actual Price Agreed Upon by the 

Prime Contractor and the MBE and/or WBE 

subcontractor, and these prices will be used to 

determine the percentage of the MBE and/or 

WBE participation in the contract. 

 

** Must have entry even if figure to be 

entered is zero. 

 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid 

Price 

  

____________% 

** Dollar Volume of WBE Subcontractor $ ____________ 

 

WBE Percentage of Total Contract Bid 

Price 

  

 ___________ % 

This form must be completed in order for the Bid to be considered responsive unless submitting 

an electronic bid.  

Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the 

word or number zero. 

 

 

 

 

 

 

Revised 5-15-2013 Div. 10 
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LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

 
 

The undersigned intends to perform work in connection with the above contract upon execution of the bid 

and subsequent award of contract by the Local Public Agency as: 

 

Name of MBE/WBE/DBE Subcontractor_____________________________________________ 

 

Address_______________________________________________________________________ 

 

City_____________________________State_____________________________Zip_________ 

 

Please check all that apply: 

 

Minority Business Enterprise (MBE)____ 

Women Business Enterprise (WBE)_____ 

Disadvantaged Business Enterprise (DBE)____ 

 

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina 

Department of Transportation. The above named subcontractor is prepared to perform the described work 

listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract 

upon execution of the bid and subsequent award of contract by the Local Public Agency. The above named 

subcontractor is prepared to perform the described work at the estimated Commitment Total for 

Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated 

below. 

 

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE 

Commitment Items sheet: 

Amount $ _______________ 

 

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit 

Prices and Quantities. This commitment total is based on estimated quantities only and most likely will 

vary up or down as the project is completed. Final compensation will be based on actual quantities of work 

performed and accepted during the pursuance of work. The above listed amount represents the entire dollar 

amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other 

forms of non-written representations shall serve to add, delete, or modify the terms as stated. 

 

This document shall not serve in any manner as an actual subcontract between the two parties. A separate 

subcontractor agreement will describe in detail the contractual obligations of the bidder and the 

MBE/WBE/DBE subcontractor. 

 

Affirmation 

 

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract 

for the estimated dollar value as stated above. 

 

__________________________________________                ______________________________________ 
             Name of MBE/ WBE/ DBE Subcontractor                                                              Name of Bidder 

 

_________________________________________________                  _____________________________________________ 

                                  Signature / Title                                                                                     Signature / Title 

 

_________________________________________________                  _____________________________________________ 

                                            Date                                                                                                         Date 

NAME OF BIDDER: CONTRACT: 
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SUBSTITUTE FORM W-9 
VENDOR REGISTRATION FORM 

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

 
Pursuant to Internal Revenue Service (IRS) Regulations, vendors must furnish their Taxpayer Identification Number (TIN) to the State. If this number is not provided, 

you may be subject to a 20% withholding on each payment. To avoid this 20% withholding and to insure that accurate tax information is reported to the Internal 

Revenue Service and the State, please use this form to provide the requested information exactly as it appears on file with the IRS. 
 

INDIVIDUAL AND SOLE PROPRIETOR: ENTER NAME AS SHOWN ON SOCIAL SECURITY CARD 

CORPORATION OR PARTNERSHIP       : ENTER YOUR LEGAL BUSINESS NAME 

NAME:       

 

MAILING ADDRESS: STREET/PO BOX:       

 

CITY, STATE, ZIP:       

 

DBA / TRADE NAME (IF APPLICABLE):       

 

B

U

S

I

N

E

S

S

 

D

E

S

I

G

N

A

T

I

O

N

: 

 INDIVIDUAL (use Social Security No.) SOLE PROPRIETER (use SS No. or Fed ID No.) 
 

   CORPORATION (use Federal ID No.) PARTNERSHIP   (use Federal ID No.)      

   ESTATE/TRUST (use Federal ID no.) STATE OR LOCAL GOVT. (use Federal ID No.)   

   OTHER / SPECIFY        

 

                      SOCIAL SECURITY NO.                                                                                                                                                                                                                                                                                                                                                                                                                                                                  
                                                                                                         

______IVIDUAL / SOLE PROPRIETOR 

        -      -             (Social Security #) 

                 OR 
FED.EMPLOYER IDENTIFICATION NO.       -                      (Employer Identification #) 

 
COMPLETE THIS SECTION IF PAYMENTS ARE MADE TO AN ADDRESS OTHER THAN THE ONE LISTED ABOVE: 

REMIT TO ADDRESS: STREET / PO BOX:       

                                           CITY, STATE, ZIP: 
 

       

  
 

Participation in this section is voluntary.  You are not required to complete this section to become a registered vendor. The  information below will in no way affect the vendor registration 

process and its sole purpose is to collect statistical data on those vendors doing business with NCDOT.  If you choose to participate, circle the answer that best fits your firm’s group 

definition. 

What is your firm’s ethnicity? ( Prefer Not To Answer,  African American,  Native American,  Caucasian American,  Asian 

American, 

Hispanic American,  Asian-Indian 

American, Other:  

      ) 
 

What is your firm’s gender? ( Prefer Not to Answer, Male, Female)     Disabled-Owned Business?  ( Prefer Not to Answer,  Yes,  No) 

  

IRS CERTIFICATION                            
Under penalties of perjury, I certify that: 

 The number shown on this form is my correct taxpayer identification and 

 I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the IRS that I am subject to backup 

withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and 

 I am a U.S. person (including a U.S. resident alien). 

 

             
NAME (Print or Type)  TITLE (Print or Type) 
                    
SIGNATURE  DATE  PHONE NUMBER 

 

 

 

 

To avoid payment delays, completed forms should be returned promptly to the Contract Administrator.  
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Contract No. ______________          Rev. 4-19-11 

County __________________ 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 

any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise 

taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has 

not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 

perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 

Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from 

anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that 

any such gift has been offered, accepted, or promised by any employees of your organization. 

 

 

SIGNATURE OF CONTRACTOR 

 

_____________________________________________________________________ 
Full name of Corporation 

 

_________________________________________________________________________________ 

Address as Prequalified 

 

 

Attest ___________________________________By_______________________________________ 

    Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 

         Select appropriate title                      Select appropriate title 

 

 

________________________________________      ______________________________________ 

Print or type Signer's name        Print or type Signer's name 

 

 

CORPORATE SEAL 

 

 

AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__. 

_____________________________________   NOTARY SEAL   
                          Signature of Notary Public 

of _____________________________County    

State of ______________________________ 

My Commission Expires:_________________ 
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Contract No. ______________           Rev. 4-19-11 

County __________________ 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

 

SIGNATURE OF CONTRACTOR 

 

_________________________________________________________________________________ 

Full Name of Partnership 

 

_________________________________________________________________________________ 

Address as Prequalified 
 

___________________________________________________By_______________________________________ 

Signature of Witness      Signature of Partner 
 

_____________________________________________         ________________________________________________ 

Print or type Signer's name     Print or type Signer's name 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 

 

 

Subscribed and sworn to before me this the     NOTARY SEAL 

_____ day of _____________________ 20__. 

_____________________________________ 

               Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:_________________ 
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Contract No. ______________           Rev. 4-19-11 

County __________________ 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

 

SIGNATURE OF CONTRACTOR 

 

______________________________________________________________________________________ 

Full Name of Firm 

 

_________________________________________________________________________________ 

Address as Prequalified 

 

 

_______________________________________    ________________________________________ 

                 Signature of Witness                                  Signature of Member/Manager/Authorized Agent 

                                                                                                       Select appropriate title 

 

_______________________________________    ________________________________________ 

Print or type Signer's name                                         Print or type Signer's Name 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the     NOTARY SEAL 

_____ day of _____________________ 20__. 

____________________________________ 

             Signature of Notary Public 

of ____________________________County 

State of _____________________________ 

My Commission Expires:________________ 
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Contract No. ______________           Rev. 4-19-11 

County __________________ 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of 

the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in 

connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the 

United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements 

concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 

 

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill in 

the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line (3), 

print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if 

applicable and execute below in the appropriate manner. 

 

(1)_______________________________________________________________________________________________________________________ 

Name of Joint Venture 

(2)_______________________________________________________________________________________________________________________ 

Name of Contractor 

 _________________________________________________________________________________________________________________________ 

Address as Prequalified 

________________________________________________________         _____________________________________________________________ 

                                   Signature of Witness or Attest                                       By                                            Signature of Contractor 

________________________________________________________          _____________________________________________________________ 

                                      Print or type Signer's name                                                                                       Print or type Signer's name 

 

If Corporation, affix Corporate Seal                                and 

 

(3)_______________________________________________________________________________________________________________________ 

Name of Contractor 

_________________________________________________________________________________________________________________________ 

Address as Prequalified 

________________________________________________________          _____________________________________________________________ 

                                Signature of Witness or Attest                                          By                                                 Signature of Contractor 

________________________________________________________          _____________________________________________________________ 

                                   Print or type Signer's name                                                                                                Print or type Signer's name 

 

If Corporation, affix Corporate Seal                                                             and 

 

(4)_______________________________________________________________________________________________________________________ 

Name of Contractor (for 3 Joint Venture only) 

_________________________________________________________________________________________________________________________ 

Address as Prequalified 

________________________________________________________          _____________________________________________________________ 

                              Signature of Witness or Attest                                            By                                                 Signature of Contractor 

________________________________________________________          _____________________________________________________________ 

                                 Print or type Signer's name                                                                                                 Print or type Signer's name 

 

If Corporation, affix Corporate Seal 

 

NOTARY SEAL     NOTARY SEAL     NOTARY SEAL 

Affidavit must be notarized for Line (2)   Affidavit must be notarized for Line (3)   Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this   Subscribed and sworn to before me this   Subscribed and sworn to before me this 

_____day of______________________ 20___  _____day of ____________________ 20___  ____day of__ _________________20___ 

 

____________________________________  ____________________________________ _________________________________ 

              Signature of Notary Public    Signature of Notary Public    Signature of Notary Public 

of ____________________________County  of ____________________________County  of _________________________County 

State of ______________________________  State of _______________________________  State of ___________________________ 

My Commission Expires:________________  My Commission Expires:_________________  My Commission expires:______________ 
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Contract No. ______________           Rev. 4-19-11 

County __________________ 

 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 

intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State. By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

 

SIGNATURE OF CONTRACTOR 

 

Name of Contractor _______________________________________________________________ 
                                                                                                                               Individual name 

 

Trading and doing business as _________________________________________________________ 
                                                                                                                             Full name of Firm 

 

__________________________________________________________________________________________________________ 

Address as Prequalified 

 

 

___________________________________________________    _____________________________________________________ 

                              Signature of Witness                                                                  Signature of Contractor, Individually 

 

___________________________________________________    _____________________________________________________ 

                          Print or type Signer's name                                                                    Print or type Signer’s name 

 

 

AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the      NOTARY SEAL  

_____ day of _____________________ 20__. 

 

_____________________________________ 
                           Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:_________________ 
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Contract No. ______________          Rev. 4-19-11 

County __________________ 

 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 

 

 

SIGNATURE OF CONTRACTOR 

 

Name of Contractor_________________________________________________________________ 
                                                                                                    Print or type Individual name 

_________________________________________________________________________________________________________ 

Address as Prequalified 

 

 

                                                                                                     _______________________________________________________ 

                                                                                                            Signature of Contractor, Individually 

 

                                                                                                     _______________________________________________________ 

                                                                                                                                       Print or type Signer's Name 

 

 

_____________________________________________________ 

                               Signature of Witness 

 

_____________________________________________________ 

                         Print or type Signer’s name 

 

 

AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 

_____ day of _____________________ 20__.     NOTARY SEAL 

 

_____________________________________ 
                         Signature of Notary Public 

of ____________________________County 

State of ______________________________ 

My Commission Expires:_________________ 
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Contract No. ______________           Rev. 4-19-11 

County __________________ 

DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the 

bidder learns that his certification was erroneous when he submitted his debarment certification or 

explanation filed with the Department, or has become erroneous because of changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as 

used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and 

detailing the definitions and coverages may be obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower 

tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in NCDOT contracts, unless authorized by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will 

include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction 

Contract (Form FHWA PR 1273) provided by the Department, without .subsequent modification, in all 

lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 

covered transaction, unless he knows that the certification is erroneous. The bidder may 

decide the method and frequency by which he will determine the eligibility of his 

subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision. The 

knowledge and information of a participant is not required to exceed that which is normally 

possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 

ineligible, or voluntarily excluded from participation in this transaction, 

in addition to other remedies available by the Federal Government. 
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Contract No. ______________           Rev. 4-19-11 

County __________________ 

 

 

DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, 

attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, 

forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen 

property; 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this 

certification; and 

d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default. 

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status.   

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this 

submittal. An explanation will not necessarily result in denial of participation in a contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified 

bidder's bid being considered non-responsive. 

 

 

 

 

                   Check here if an explanation is attached to this certification 
 






