

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR J. ERIC BOYETTE Secretary

June 22, 2021

WBS No.:17BP.10.C.4CONTRACT NO.:DJ00377COUNTY:CabarrusDESCRIPTION:Replace Structure #15 Over Mill Creek on SR 1616 (Tuckaseegee Road)

Dane Construction, Inc. P.O. Box 800 Mooresville, NC 28115

Dear Sir:

Dane Construction, Inc. has been awarded the above-mentioned project. Your bid proposal indicated adequate participation to satisfy the advertised combined MBE/WBE goal of 4.0%.

Based on your bid proposal, the Department has approved the following prequalified MBE/WBE subcontractor and dollar amount to meet the contract goal requirements. This firm is required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a MBE/WBE firm or replacement of a MBE/WBE firm will need to follow the appropriate steps as outlined in these provisions.

Reynolds Fence & Guardrail, Inc. \$28,740.00

NCDOT shall proceed with award of the above project to Dane Construction, Inc. in the amount of \$668,031.15. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$668,031.15.
- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT <u>Standard Specifications</u>. This certificate must include the NC Department of Transportation as an additional insured on the policy.

- Two properly executed Execution of Contract Forms which are available on the NCDOT web site at <a href="https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx">https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx</a>.
- A Letter of Intent for each certified minority subcontractor listed and approved for the contract.

Please submit the above items to the following address:

Ms. Tanya Almond 716 West Main Street Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Ray Gerdus at (980) 262-6200 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the <u>Standard Specifications</u>.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

DocuSigned by: Torpy Burleso

Left State S

cc: Benny Sloan, Utilization and Compliance Manager Schedule Maintenance Office
Brett Canipe, PE, Division Engineer
Jeff Littlefield, PE, Deputy Division Engineer
Rick Baucom, PE, Division Construction Engineer
Garland Haywood, PE, Division Bridge Program Manager
Marc Morgan, PE, District Engineer
Ray Gerdus, PE, Resident Engineer
Tonya Holloway, Office Assistant IV