



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
 GOVERNOR

July 8, 2014

ANTHONY J. TATA
 SECRETARY

Mr. Ted Geddis
 HRI Bridge Company
 1750 West College Avenue
 State College, PA 16801

Project: Bridge Preservation with Latex Modified Concrete and Joint Replacement
 County: Mecklenburg
 WBS No.: 50070.3.FD20

Dear Mr. Geddis:

HRI Bridge Company has been awarded the above project. Your bid proposal indicated adequate participation to satisfy the advertised DBE goal of 2.0%.

Based on your bid proposal, the Department has approved the following prequalified DBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a DBE firm or replacement of a DBE firm will need to follow the appropriate steps as outlined in these provisions.

| <u>Committed DBE Subcontractors</u> | <u>Committed Amount</u> |
|---------------------------------------|-------------------------|
| A-1 Pavement Marking LLC | \$12,542.50 |
| Traffic Control Safety Services, Inc. | \$11,615.40 |

NCDOT shall proceed with award of the above project to HRI Bridge Company in the amount of \$1,019,469.90. Before final recommendation can be submitted for approval, we must receive the following items from you:

1. A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$1,019,469.90.
2. A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.
3. A Letter of Intent for each certified DBE subcontractor listed and approved for the contract.

Please submit the above item to the following address:

Mr. Ritchie Hearne, PE
 NCDOT Project Manager
 716 West Main Street
 Albemarle, NC 28001



DATE: July 8, 2014

PAGE: 2

You will need to schedule a Preconstruction Meeting with Mr. Nat Hunter prior to beginning work. The date of availability is Monday, August 4, 2014. If you have any questions, please contact me at (704) 983-4400.

Sincerely,

A handwritten signature in cursive script that reads "Ritchie Hearne".

Ritchie Hearne, PE
Project Manager

cc: Michael McKoy, State Contractor Utilization Engineer
Nat Hunter, PE, Super Resident Engineer